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Section 1 

ADVERTISEMENT FOR BIDS 

Project #1117 

The State of Connecticut Department of Housing (DOH) is seeking proposals through a Request for Proposal (RFP) 
process for the rehabilitation, reconstruction and/or mitigation of residential structures damaged by Superstorm 
Sandy in compliance with all applicable local, federal, and state statutory requirements with special attention paid 
to requirements for Community Development Block Grants under the United States Department of Housing and 
Urban Development (“HUD”) Disaster Recovery grant program. 

Separated sealed bids for Project #1117, Castiglione Residence, Rehabilitation and Mitigation, 90 Townsend 
Avenue, New Haven, CT will be received by Capital Studio Architects, LLC. located at 1379 Main Street, East 
Hartford, CT 06108 until 4:00 o’clock PM on Monday, February 27, 2017. 

A Mandatory Walk Through will be held at the Project Site located at 90 Townsend Avenue, New Haven, CT  
at 12:00 PM on Wednesday, February 01, 2017. 

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, Form of Bid Bond and 
Performance and Payment Bond and other contract documents may be examined on the Department of Housing 
Hurricane Sandy Recover website at www.ct.gov/doh/ and click on the “Hurricane Sandy” link, and at the office 
Capital Studio Architects, LLC. located at 1379 Main Street, East Hartford, CT 06108. 

Copies of plans may be downloaded directly from the Department of Housing website under bid notices or 
obtained, when requested in advance, at the office of Capital Studio Architects, LLC. located at 1379 Main Street, 
East Hartford, CT 06108 upon payment of $50.00 for each set. 

DOH reserves the right to waive any informalities or to reject any or all bids. 

Each bidder must deposit with his bid, security in the amount, form and subject to the conditions provided in the 
Information to Bidders. 

Attention to bidders is particularly called to the requirements as to conditions of employment to be observed and 
minimum wages rates to be paid under the contract (if applicable), Section 3, Segregated Facilities, Section 109 and 
E. O. 11246. 

No bidder may withdraw his bid within 180 calendar days after the actual date of the bid opening thereof. 
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INFORMATION FOR BIDDERS 

Receipt and Opening of Bids: 

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the form attached.  
Bids will be received by DOH at the office of David Holmes, Project Manager at Capital Studio Architects, LLC. 
located at 1379 Main Street, East Hartford, CT 06108, until 4:00 o’clock PM on Monday, February 27, 2017. 

The envelopes containing the bids must be sealed, addressed to David Holmes, Project Manager at Capital Studio 
Architects, LLC. and designated as bid for Project #1117, Castiglione Residence, Rehabilitation and Mitigation, 
90 Townsend Avenue, New Haven, CT 

DOH may consider informal any bid not prepared and submitted in accordance with the provisions hereof and may 
waive any informalities or reject any and all bids.  Any bid may be withdrawn prior to the above scheduled time for 
the opening of bids or authorized postponement there considered.  NO bidder may withdraw a bid within 180 days 
after the actual date of the opening thereof. 

Mandatory Walk Through:  All bidders must attend a mandatory walk through of the property designated above.  
The date and time of the walk through is set for 12:00 PM on Wednesday, February 01, 2017. 

Preparation of Bids: 

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder Regarding Equal 
Employment Opportunity, Form HUD-950.1, and Certification of Bidder Regarding Section 3 and Segregated 
Facilities.  All blank spaces for bid process must be filled in, in ink or typewritten, in both words and figures, and 
the foregoing Certifications must be fully completed and executed when submitted. 

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her address, and 
the name of the project for which the bid is submitted.  If forwarded by mail, the sealed envelope containing the bid 
must be enclosed in another envelope addressed as specified in the bid form.  

Subcontracts:  The bidder is specifically advised that any person, for, or other party to whom it is proposed to 
award a subcontract under this contract: 

1. Must be acceptable to the DOH after verification by the State of the current eligibility status; and, 
2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal Employment 

Opportunity and Certification of Proposed Subcontractor Regarding Section 3 and Segregated Facilities.  
Approval of the proposed subcontractor award cannot be given by the DOH  unless and until the proposed 
subcontractor has submitted the Certifications and/or other evidence showing that it has fully complied 
with any reporting requirements to which it is or was subject.  Although the bidder is not required to attach 
such Certifications by proposed subcontractors to his/her bid, the bidder is here advised of this requirement 
so that appropriate action can be taken to prevent subsequent delay in subcontract awards. 

Method of Bidding:  DOH invites the following bid(s): 

Qualifications of Bidder:  The DOH may make such investigations as he/she deems necessary to determine the 
ability of the bidder to perform the work, and the bidder shall furnish to the DOH all such information and date for 
this purpose as the DOH may request.  The DOH reserves the right to reject any bid if the evidence submitted by, or 
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investigation of, such bidder fails to satisfy the DOH that such bidder is property qualified to carry out the 
obligations of the contract and to complete the work contemplated therein.  Conditional bids will not be accepted.  
The State’s set Contractor Prequalifications are available at the Department of Housing’s Hurricane Sandy 
Recovers website www.ct.gov/doh/ and click on the “Hurricane Sandy” link. 

Bid Security:  Each bid must be accompanied by an irrevocable letter of credit from the bank, certified check, or 
bank cashier’s check in the amount not less than five percent (5%) of the bid.  Bid bonds may be accepted as bid 
security.  Such checks will be returned to all except the three lowest bidders within three days after the opening of 
bids, and the remaining cash, or checks will be returned promptly after DOH and the accepted bidder have executed 
the contract, or opening of bids, upon demand or the bidder at any time thereafter, so long as he/she has been 
notified of the acceptance of his/her bid. 

Conditions of Work:  Each bidder must inform him/herself fully of the conditions relating to the construction of 
the project and the employment of labor thereon.  Failure to do so will not relieve a successful bidder of his/her 
obligation to furnish all material and labor necessary to carry out the provision of his/her contract.  Insofar as 
possible the contractor, in carrying out the work, must employ such methods or means as will not cause any 
interruption of or interference with the work of any other contractor. 

Addenda and Interpretations:  No interpretation of the meaning of the plans, specifications or other pre-bid 
documents will be made to any bidder orally. 

Every request for such interpretation should be in writing addressed to: David Holmes, Project Manager at Capital 
Studio Architects, LLC. located at 1379 Main Street, East Hartford, CT 06108 and, to be given consideration, must 
be received at least three days prior to the date fixed for the opening of bids.  Any and all such interpretations and 
any supplemental instruction will be in the form of written addenda to the specifications which, if issued, will be 
forwarded by electronic mail and posted on DOH’s Hurricane Sandy website to all prospective bidders (at the 
respective email addresses furnished for such purposes), not later than two days prior to the date fixed for the 
opening of bids.  Failure of any bidder to receive any such addendum or interpretation shall not relieve such bidder 
from any obligation under his/her bid as submitted.  All addenda so issued shall become part of the contract 
documents. 

Security for Faithful Performance:  Simultaneously with his/her delivery of the executed contract, the Contractor 
shall furnish a surety bond or bonds as security for faithful performance of this contract and for the payment of all 
persons performing labor on the project under this contract and furnishing materials in connection with this 
contract, as specified in the General Conditions included herein.  The surety on such bond or bonds shall be a duly 
authorized surety company satisfactory to the DOH. 

Performance and Payment Bonds:  A performance and payment bond will be required of the successful bidder 
(contractor) for 100 percent of the contract price on contracts over $100,000.  

Contract Progress Schedule:  Each bid shall be accompanied by a Contract Progress Schedule.  Such Schedule 
shall list the bidder’s timetable for completion of the contract. 

Power of Attorney:  Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified 
and effectively dated copy of their power of attorney. 

Notice of Special Conditions:  Attention is particularly called to those parts of the contract documents and 
specifications which deal with the following: 
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1. Inspection and testing of materials 
2. Insurance requirements 
3. Wage rates (if applicable) 
4. State allowances 

Laws and Regulations:  The bidder’s attention is directed to the fact that all applicable State laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the project shall 
apply to the contract throughout, and they will be deemed to be included in the contract the same as though herein 
written out in full. 

Method of Award-Lowest Qualified Bidder:  If at the time this contract is to be awarded, the lowest base bid 
submitted by a responsible bidder does not exceed the amount of funds then estimated by the DOH as available to 
finance the contract; the contract will be awarded on the base bid only.  If such bid exceeds such amount, the DOH 
may reject all bids or may award the contract on the base bid combined with such deductible alternatives applied in 
numerical order in which they are listed in the Form of Bids, as produces a net amount which is within the available 
funds. 

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and most responsible 
bidder, said owner is responsible for paying the difference between the lowest bidder and their chosen bidder from 
their own financing. 

Obligation of Bidder:  At the time of the opening of bids, each bidder will be presumed to have inspected the site 
and to have read and to be thoroughly familiar with the plans and contract documents (including all addenda).  The 
failure or omission of any bidder to examine any form, instrument or document shall in no way relieve any bidder 
from any obligation in respect to his/her bid. 

Safety Standards and Accident Prevention:  With respect to all work performed under this contract, the contractor 
shall: 

1. Comply with the safety standards provision of applicable laws, building and construction codes and the 
“Manual of Accident Prevention in Construction” published by the Associated General Contractors of 
America, the requirements of the Occupational Safety and Health Act of 1970 (Public Law 91-596), and 
the requirements of Title 29 of the Code of Federal Regulations, Section 1518 as published in the “Federal 
Register,” Volume 36, No 75, Saturday, April 17, 1971. 

2. Exercise every precaution at all times for the prevention of accidents and the protection of persons 
(including employees) who may be injured on the job site before the employer has made a standing 
arrangement for removal of injured persons to a hospital or a doctor’s care. 
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BID FORM 
 

The undersigned, being familiarized with the local conditions affecting the cost of the work and with the Drawings, 
Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form, Form of Contract and 
Performance and Payment Bond for Project No. 1117 and Addenda No.                         and                        thereto, 
as prepared by Capital Studio Architects, LLC. East Hartford, Connecticut, and on file in the office of DOH, hereby 
proposes to furnish all permits, labor, materials, tools, equipment and related items required for the rehabilitation 
and reconstruction including general construction, site improvements, plumbing, heating, electrical and finish items 
for said Project #1117, Castiglione Residence Rebuilding and Mitigation, 90 Townsend Avenue, New Haven, 
State of Connecticut, all in accordance with the Drawings and Specifications, for the sum of: 
                                                                                                                                                   Dollars ($                    ). 
 

Section # Scope of Work Subcontractor Labor Cost Material Total

   

   

   

   

   

   

   

   

   

   

   

   

TOTAL COST 
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ALTERNATE PROPOSALS AND UNIT PRICES 

The undersigned bidder further proposes and agrees that should any or all of the following Alternates be accepted 
and included in the Contract, the amount of the Base Bid, as heretofore stated, shall be adjusted by the amount 
stated for each Alternate, or Unit Price.  All materials and workmanship shall be in strict accordance with the 
Drawings and Specifications and shall be in-place prices. 

Alternates 

No.  1          ____________________________________________________$   Add   /  Deduct        (circle one) 

No.  2          ____________________________________________________$   Add   /  Deduct        (circle one) 

No.  3          ____________________________________________________$   Add   /  Deduct        (circle one) 

 

Unit Price          Unit Measure 

No.  1         _____________________________________________________$/   sf 

No.  2         _____________________________________________________$/   lf 

No.  3         _____________________________________________________$/   lf 

No.  4         _____________________________________________________$/   lf 

No.  5         _____________________________________________________$/   lf 

No.  6         _____________________________________________________$/   sf 

No.  7         _____________________________________________________$/   sf 

No.  8         _____________________________________________________$/   sf 

The undersigned agrees to commence the work on a date to be specified in the contract and to complete such work 
within 180 consecutive calendar days. 

The undersigned agrees that if within the period of one hundred eighty (180) days after the opening of bids, or 
when extended to the next work day immediately following said period, notice of the acceptance of this bid shall be 
mailed, or delivered to him/her at the business address given below, or at any time thereafter before this bid is 
withdrawn, will within fifteen (15) days thereafter deliver to the DOH, where directed, a contract properly executed 
in such number of counterparts as may be required by said DOH, on the forms annexed, with such changes therein 
as shall have been made by DOH, prior to the time named for delivery of this proposal, together with an executed 
Completion Assurance Agreement with a Letter of Credit in a form satisfactory to the DOH and a letter indicating 
those Small/Minority Business Enterprises that will perform work and/or provide materials, equipment or services 
as part of the contract. 

In submitting this bid, it is understood that the right is reserved by the abovementioned DOH to reject any and all 
bids; and it is agreed that this bid may not be withdrawn for a period of one hundred eighty (180) days from the 
date of bid opening or until the next work day immediately following said period if such period ends on a weekend 
or a State holiday.   It is the intent of DOH to award and sign contract within ninety (90) days of the Notice to 
Award a contract.  For contracts not signed within said ninety day period, Contractors shall be allowed to increase 
their bids by a rate of 3% annum, prorated on a monthly basis until the date of contract award and signing.  
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Security in the sum of                                                                              Dollars ($                     ) 

in the form of                                     is submitted herewith in accordance with the Specifications.  

The undersigned bidder agrees to comply with the Section 3 plan included herein and all Federal requirements 
pertaining to conditions of employment to be observed and minimum wage rates to be paid under the contract, 
Segregated Facilities, Section 109 and Executive Order 11246. 

Attached hereto is an affidavit, in proof that the undersigned has not entered into any collusion with any person in 
respect to this proposal, or any other proposal, or the submitting of proposals for the above Project.  Also attached 
is a statement of contractor's qualifications, Certification of Bidder Regarding Equal Employment Opportunity, and 
Segregated Facilities. 

Acknowledgement of Bidder 

I, THE UNDERSIGNED AS AN AUTHORIZED OFFICER OF: 

 

________________________________________ _____________________ 
(Company Name) (Date) 
________________________________________ _____________________ 
(Address) (Telephone) 
________________________________________ _____________________ 
(City/State/Zip) (Fax No.) 
________________________________________ 
(FEIN) 
 

I HEREBY SUBMIT THE FOLLOWING PRICES FOR THE PROJECT IDENTIFIED ABOVE: (Indicate in 
words and numerals) 
BASE BID PRICE: Cost_____________________________  
AMOUNT IN WORDS:____________________________________________________ 
______________________________________________________________________ 
 
_________________________________________ ______________________ 
(Signature)        (Date) 
__________________________________________ ________________________________ 
(Printed Name)      (Title/Position) 
 
(Email address) _____________________________________________________________________ 

 



 

(Bank Letterhead) 

BID SECURITY 

IRREVOCABLE LETTER OF CREDIT 

 

 

Dear ___________________________________: 

 

We hereby authorize you to draw on us to the aggregate amount of $_____________________________ 
(five percent of the amount of the bid) in the event _________________________________ withdraws 
its bid within the bid holding period, or upon being awarded a contract, fails to provide adequate 
performance and payment security as required by the Contract documents. 

Such drafts must be accompanied by the following document: 

 A written certification by you that the proceeds of any draft drawn on this Letter of Credit will be 
used solely to indemnify the DOH against loss or damage suffered by it resulting from any act or 
omission described in the above paragraph. 

We warrant to you that all drafts drawn in compliance with the terms of this Letter of Credit will be 
unconditionally and duly honored upon delivery of the documentation specified and presented to this 
office. 

This Letter of Credit is irrevocable and shall be in full force and effect until notification in writing is 
received from you that a contract for Project_________________________ has been awarded and 
executed, whereupon this Letter of Credit shall automatically be canceled. 

This Letter of Credit shall not be modified or amended except upon the written agreement of this Bank 
and the DOH. 

 

Sincerely yours, 

 

President 
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FORM OF NON-COLLUSIVE AFFIDAVIT 
AFFIDAVIT 

 

State of _____________________________) 

                                     

County of ___________________________) 

 

______________________________________, being first duly sworn, deposes and says: 

 

That he/she is,____________________________________________ the party making the foregoing proposal for 
bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not colluded, conspired, 
connived or agreed, directly or indirectly, with any bidder or person, to put in a sham bid or to refrain from bidding, 
and has not, in any manner, directly or indirectly, sought by agreement or collusion, or communication or 
conference, with any person, to fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or 
cost element of said bid price, or of that of any other bidder, or to secure any advantage against DOH or any person 
interested in the proposed contract, and that all statements in said proposal for bid are true. 

Project No._____________________________ 

Location _______________________________ 

 

_________________________________ 

Signature 

 

_________________________________ 

Name and Title 

 

_________________________________   

Date 

 

(Signature should be notarized.) 
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BIDDER'S CERTIFICATION OF ELIGIBILITY 

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it, nor any 
person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is ineligible to: 

(1)  Be awarded contracts by any agency of the United States Government or HUD; or, 

(2)  Participate in HUD programs pursuant to 24 CFR part 24. 

_______________________________________  

(Name of Bidder) 

_______________________________________ 

(Address) 

 

BY:___________________________________ 

 

Title: __________________________________ 

 

NOTE:  This certification is a material representation of fact upon which reliance is placed when making award.  If 
it is later determined that the bidder knowingly rendered an erroneous certification, the contract may be terminated 
for default, and the bidder may be debarred or suspended from participation in HUD programs and other Federal 
programs. 
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will 
have successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least ten hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified payroll report for 
each employee 

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT  

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and 
made without collusion or fraud with any other person. As used in this subsection the word “person” shall mean 
any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further 
certifies that neither he/she nor any firm, corporation, partnership or association in which he/she has a substantial 
interest is designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section 
5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the 
Davis-Bacon Act, as amended (40 USC 276a).  The undersigned further certifies that said undersigned is not 
presently debarred from doing public construction work in the State of Connecticut. 

 

  

Date: __________________  

__________________________________________  

Name of General Bidder  

By _______________________________________  

Signature  

__________________________________________  

Print name and title  

__________________________________________  

Business Address  

___________________________________________  

Street Address City and State  

OSHA-10 OSHA-10  
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will 
have successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least ten hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified payroll report for 
each employee 

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT  

The undersigned further certifies under penalties of perjury that this subbid is in all responses bona fide, fair and 
made without collusion or fraud with any other person. As used in this subsection the “person” shall mean any 
natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further 
certifies that neither he/she nor any firm, corporation, partnership or association in which he/she has a substantial 
interest is designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section 
5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the 
Davis-Bacon Act, as amended (40 USC 276a).  The undersigned further certifies that said undersigned is not 
presently debarred from doing public construction work in the State of Connecticut. 

 

Date ____________________  

_________________________________________  

Name of Sub-bidder  

By _______________________________________  

Signature  

__________________________________________  

Print Name and Title  

__________________________________________  

Business Name  

___________________________________________  

Street Address, City and State 



BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
_____________________________ ___________________________________________as Principal, 
and ________________________________Surety, are hereby held and firmly bound unto 
______________________________________________ as DOH in the penal sum of 
__________________________________________ , for the payment of which, well and truly be made, 
we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and 
assigns.  Signed this ________ day of __________________, 2015. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted to 
_________________________________________________ a certain Bid, attached hereto and hereby 
made a part hereof to enter into a contract in writing, for the ____________________ 

___________________________________________________________________________ 

NOW, THEREFORE, 

1. If said Bid shall be rejected, or in the alternate, 
2. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of 

Contract attached hereto (properly completed in accordance with the Bid) and shall furnish a 
bond for this faithful performance of said contract, and for the payment of all person performing 
labor or furnishing materials in connection therewith, and shall in all other respects perform the 
agreement created by the acceptance of said Bid, 

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any or all claims hereunder shall, in no event, 
exceed the penal amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 
bond shall be in no way impaired or affected by any extension of the time which the DOH may accept 
such Bid; and said Surety does hereby waive notice of any such extension. 

IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals, and such of 
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 
signed by their proper officers, the day and year first set forth above. 

__________________________ (L.S) 
Principal 
 
__________________________ 
Surety 
 
 
SEAL By:  _____________________________________ 
 

 



PERFORMANCE AND PAYMENT BOND 
(For contracts over $100,000) 

 
KNOW ALL MEN BY THESE PRESENTS:  THAT we, ___________________________________________,  as  
PRINCIPAL, and________________________ , as SURETY, are held firmly bound unto____________________ 
hereinafter called the DOH, in the penal sum  of ______________________________________________ 
($______________________), for the payment of which sum we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally. 
WHEREAS, Principal has entered into a certain Contract with DOH, dated ______________, a copy of which is 
hereto attached and made a part hereof. 
 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects fully perform 
the Contract and all duly authorized modifications thereof, during its original term and any extensions thereof that 
may be granted and during any guaranty period for which the Contract provides, and if the Principal shall fully 
satisfy all claims arising out of the prosecution of the work under the Contract and shall fully indemnify DOH for 
all expenses which it may incur by reason of such claims, including its attorney's fees and court costs, and if the 
Principal shall make full payment to all persons supplying labor, services, materials, or equipment in the 
prosecution of the work under the Contract, in default of which such persons shall have a direct right of action 
hereupon; and if the Principal shall pay or cause to be paid all sales and use taxes payable as a result of the 
performance of the Contract as well as payment of gasoline and special motor fuel taxes in the performance of the 
Contract and all motor vehicle fees required for commercial motor vehicles used in connection with the 
performance of the Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect. No 
modification of the Contract or extension of the term thereof, nor any forbearance on the part of DOH shall in any 
way release the Principal or the Surety from liability hereunder. Notice to the Surety of any such modification, 
extension, or forbearance is hereby waived. 
 
IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and affixed their seals 
hereto, this _______________ day of ________________________. 
 
______________________________            ______________________________________ 
Principal   Surety 
 
______________________________            ______________________________________ 
Name and Title  
 
(Signatures must be notarized.) 
 
(Power-of-Attorney for person signing for Surety Company must be attached to bond.) 
 
The rate of premium on this bond is $____________________ per thousand. 
 
The total amount of premium charge is $___________________________. 
 
(The above is to be filled in by Surety Company.) 

 



CERTIFICATE AS TO CORPORATE PRINCIPAL 

 

I, ________________________________________________, certify that I am the 

 ________________________________________________ Secretary of the corporation 

named as Principal in the foregoing bond; that ______________________________________, 

who signed the bond on behalf of the Principal, was then ______________________________ 

of said corporation; that I know his/her signature thereto is genuine; and  that said bond was 

fully signed, sealed, and attested for and in  behalf of said corporation by authority of its 

governing body.  
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SUBCONTRACTOR IDENTIFICATION 

(Provide additional forms for more subcontractors, as needed.) 

 

This form is a part of your bid package and must be submitted along with the itemized and formal bid forms at the time of the 
bid opening.  Failure to submit a completed document could result in the disqualification of your bid. 

 Name of Subcontractor: ________________________________________________________________ 

Address: _____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
Name of Subcontractor: ________________________________________________________________ 
Address: _____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                          ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
Name of Subcontractor: ________________________________________________________________ 
Address: _____________________________________________________________________________ 
Trade: ______________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
 
 
 
________________________________   ______________________ 

Contractor’s Signature    Date 
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT 

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

INSTRUCTIONS 

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The implementing rules and regulations 
provide that any bidder or prospective contractor, or any of their proposed subcontractors shall state as an initial part of the bid 
or negotiations of the contract whether it has participated in any previous contract or subcontract subject to the equal 
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable instructions. 

Where the certification indicates that the bidder has not filed a compliance report due under applicable instructions, such 
bidder shall be required to submit a compliance report within seven calendar days after bid opening. No contract shall be 
awarded unless such report is submitted. 

 

CERTIFICATION OF BIDDER 

Name and address of Bidder (include zip code) 

______________________________________ 

______________________________________ 

______________________________________ 

 

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause. 
(  )  Y E S  (  )  N O  
 

2. Compliance reports were required to be filed in connection with such contract or subcontract. 
(  )  Y E S  (  )  N O  
 

3. Bidder has filed all compliance reports due under applicable instructions, including SF.100. 
(  )  Y E S  (  )  N O  ( ) NOT REQUIRED 
 

4. Have you ever seen or are you being considered for sanction due to violation of Executive Order 11246, 
as amended? 

(  )  Y E S  (  )  N O  
 

5. No segregated facilities will be maintained. 
 

NAME AND TITLE OF SIGNER (Please type.) 

__________________________________________________________ 

 

 
SIGNATURE DATE 



CERTIFICATION OF BIDDERS REGARDING SECTION 3 AND SEGREGATED FACILITIES 

 

Project Name: 

Project No: 

Name of Prime Contractor: 

 

The undersigned hereby certifies that: 

1. Section 3 provisions are included in the Contract 
2. A written Section 3 plan was prepared and submitted as part of the bid proceedings (if 

bid equals or exceeds $100,000.00) 
3. No segregated facilities will be maintained. 

 

 

______________________________________________ 

Name and Title of Signer (Print or Type) 

 

 

______________________________________________ ____________________________ 

Signature       Date



 

 



1 
 

CONTRACTOR 

Section 3 Plan Format 

_____________________________ agrees to implement the following specific affirmative action steps 
directed at increasing the utilization of lower income residents and business within the 
_______________________. 

A. To ascertain from the DOH the exact boundaries of the Section 3 covered project area and where 
advantageous, seek the assistance of local officials in preparing and implementing the affirmative 
action plans. 

B. To attempt to recruit from within the city the necessary number of lower income residents 
through:  local advertising media, signs placed at the proposed site for the project, and 
community organizations and public or private institutions operating within or serving the project 
area such as Service Employment and Redevelopment (SER), Opportunities Industrialization 
Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the U. S. 
Employment Service. 

C. To maintain a list of all lower income residents who have applied either on their own or on referral 
from any source, and to employ such persons, if otherwise eligible and if a vacancy exists. 

D. To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to 
submit a Section 3 Affirmative Action Plan including utilization goals and the specific steps 
planned to accomplish these goals. 

E. To insure that contracts which are typically let on a negotiated rather than a bid basis in areas 
other than Section 3 covered project areas, are also let on a negotiated basis, wherever feasible, 
when let in a Section 3 covered project area. 

F. To formally contact unions, subcontractors and trade associations to secure their cooperation for 
this program. 

G. To insure that all appropriated project area business concerns are notified or pending 
subcontractural opportunities 

H. To maintain records, including copies of correspondence, memoranda, etc., that document all 
above affirmative action steps have been taken. 

I. To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer 
to coordinate the implementation of the Section 3 plan. 

J. To list on Table A, information related to subcontracts to be awarded. 
K. To list on Table B, all projected workforce needs for all phases of this project by occupation, 

trade, skill level and number of positions. 

As officers and representatives of ____________________________________________ 

We, the undersigned, have read and fully agree to this Affirmative Action Plan, and become a party to the 
full implementation of this program. 

_______________________ ___________________________ _________________ 
Signature Title     Date 
 

Loans, grants, contracts and subsidies for less than $100,000.00 will be exempt. 



 

Table A 

Proposed Subcontracts Breakdown 

For Period Covering   ______________, 20____ Through ______________, 20____ 
(Duration of CDBG-DR OORR Assisted Project) 

 
 

Column 1 Column 2 Column3 Column 4 Column 5 
Type of Contract 
(Business of 
Profession) 

Total Number of 
Contracts 

Total Approximate 
Dollar Amount 

Estimated Number 
of Contracts to 
Project Area 
Businesses* 

Estimated Dollar 
Amount to Project 
Area Businesses* 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
 
 
*The Project Area is defined as the Town/City boundaries in which the assisted project resides.  
 
 
 
 
 
____________________________________ 
Company 
 
____________________________________  _________________________________ 
Project Name/Residence    Project Number 
 
____________________________________  _________________________________ 
EEO Officer or Designee’s Signature   Date 
 
 



 

 

 
Table B 

Estimated Project Workforce Breakdown 

Column 1 Column 2 Column 3 Column 4 Column 5 
Job Category Total Estimated 

Population 
No. Positions 
Currently 
Occupied by 
Permanent 
Employees 

No. Positions 
Not Currently 
Occupied 

No. Positions to 
be filled with 
LIPAR* 

Officers/Supervisors     
Professionals     
Technicians     
Housing 
Sales/Rental 
Management 

    

Office Clerical     
Service Workers     
Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
Total     
*Lower Income Project Area Residents.  Individuals residing within the project area whose family income does not 
exceed 80% of the area median income in the SMSA. 

 

___________________________________________ 

Company   
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Green Building Standards Checklist 

HUD CPD Green Building Retrofit Checklist 

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for residential retrofit 
projects.  Grantees must follow the checklist in its entirety and apply all measures within the Checklist to the 
extent applicable to the particular building type being retrofitted. The phrase “when replacing” in the Checklist 
refers to the mandatory replacement with specified green improvements, products, and fixtures only when 
replacing those systems during the normal course of the retrofit.   

WATER AND ENERGY CONSERVATION MEASURES 

N/A  Water-Conserving Fixtures 

Install or retrofit water conserving fixtures in any unit and common facility, use the following 
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets-- 2.0 gpm; 
and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]  

 N/A ENERGY STAR Appliances 

Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these appliance 
categories are provided in units or common areas.  

 N/A Air Sealing: Building Envelope 

Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC caulk or 
foam. 

 N/A Insulation: Attic (if applicable to building type) 

For attics with closed floor cavities directly above the conditioned space, blow in insulation per 
manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF).  For attics with open 
floor cavities directly above the conditioned space, install insulation to meet or exceed IECC levels. 

   X Insulation: Flooring (if applicable to building type) 

Install ≥ R-19 insulation in contact with the subfloor in buildings with floor systems over vented crawl 
spaces.  Install a 6-mil vapor barrier in contact with 100% of the floor of the crawl space (the ground), 
overlapping seams and piers at least 6 inches.  

   X Duct Sealing (if applicable to building type) 

In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air 
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes' duct 
leakage standard. 

 N/A Air Barrier System 

Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units.  Align 
insulation completely and continuously with the air barrier.   

 N/A Radiant Barriers: Roofing 

When replacing or making a substantial repair to the roof, use radiant barrier sheathing or other radiant 
barrier material; if economically feasible, also use cool roofing materials. 
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 N/A Windows 
When replacing windows, install geographically appropriate ENERGY STAR rated windows.  

   X Sizing of Heating and Cooling Equipment 

When replacing, size heating and cooling equipment in accordance with the Air Conditioning 
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--HVAC Systems 
and Equipment or most recent edition. 

   X Domestic Hot Water Systems 
When replacing domestic water heating system(s), ensure the system(s) meet or exceed the efficiency 
requirements of ENERGY STAR for Homes' Reference Design.  Insulate pipes by at least R-4.   

 N/A Efficient Lighting: Interior Units 

Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced Lighting 
Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which require that 80% of 
installed lighting fixtures within units must be ENERGY STAR-qualified or have ENERGY STAR-
qualified lamps installed; OR when replacing, new fixtures and ceiling fans must meet or exceed 
ENERGY STAR efficiency levels. 

 N/A Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building type) 

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or any 
equivalent high-performance lighting fixtures and bulbs in all common areas; OR when replacing, new 
common space and emergency lighting fixtures must meet or exceed ENERGY STAR efficiency levels.  
For emergency lighting, if installing new or replacing, all exist signs shall meet or exceed LED 
efficiency levels and conform to local building codes. 

 N/A Efficient Lighting: Exterior 

Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures or LEDs 
with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR MFHR program 
guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY STAR-qualified or 
have ENERGY STAR-qualified lamps installed; OR when replacing, install ENERGY STAR compact 
fluorescents or LEDs with a minimum efficacy of 45 lumens/watt. 

INDOOR AIR QUALITY 

 N/A Air Ventilation: Single Family and Multifamily (three stories or fewer) 

Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2 
requirements.  

 N/A Air Ventilation: Multifamily (four stories or more) 

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and common area 
ventilation systems that satisfy ASHRAE 62.1 requirements.  If economically feasible, consider 
heat/energy recovery for 100% of corridor air supply. 

 N/A Composite Wood Products that Emit Low/No Formaldehyde 



For projects under $100,000 

 

 	 Page	3	
	

Composite wood products must be certified compliant with California 93120.  If using a composite 
wood product that does not comply with California 93120, all exposed edges and sides must be sealed 
with low-VOC sealants. 

N/A Environmentally Preferable Flooring  

When replacing flooring, use environmentally preferable flooring, including the FloorScore 
certification.  Any carpet products used must meet the Carpet and Rug Institute's Green Label or Green 
Label Plus certification for carpet, pad, and carpet adhesives. 

   X Low/No VOC Paints and Primers 

All interior paints and primers must be less than or equal to the following VOC levels: Flats--50 g/L; 
Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a combination of the 
Master Painters Institute (MPI) and GreenSeal standards.] 

   X Low/No VOC Adhesives and Sealants 

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management District.  All 
caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air Quality Management 
District. 

 N/A Clothes Dryer Exhaust 
Vent clothes dryers directly to the outdoors using rigid-type duct work. 

   X Mold Inspection and Remediation  

Inspect the interior and exterior of the building for evidence of moisture problems.  Document the extent 
and location of the problems, and implement the proposed repairs according to the Moisture section of 
the EPA Healthy Indoor Environment Protocols for Home Energy Upgrades. 

 N/A Combustion Equipment 

When installing new space and water-heating equipment, specify power-vented or direct vent 
combustion equipment. 

 N/A Mold Prevention: Water Heaters 

Provide adequate drainage for water heaters that includes drains or catch pans with drains piped to the 
exterior of the dwelling. 

 N/A Mold Prevention: Surfaces 

When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have durable, 
cleanable surfaces. 

 N/A Mold Prevention: Tub and Shower Enclosures 

When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing materials such 
as cement board, fiber cement board, or equivalent in bathrooms. 

 N/A Integrated Pest Management 

Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing methods 
to prevent pest entry. [If applicable, provide training to multifamily buildings staff.] 

 N/A Lead-Safe Work Practices  
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For properties built before 1978, if the project will involve disturbing painted surfaces or cleaning up 
lead contaminated dust or soil, use certified renovation or lead abatement contractors and workers using 
lead-safe work practices and clearance examinations consistent with the more stringent of EPA's 
Renovation, Repair, and Painting Rule and HUD’s Lead Safe Housing Rule. 

 N/A Radon Testing and Mitigation (if applicable based on building location) 

For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American 
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon Measurement in 
Homes Standard for Single-Family Housing or Duplexes, or AARST’s Protocol for Conducting Radon 
and Radon Decay Product Measurements in Multifamily Buildings.  To install radon mitigation systems 
in buildings with radon level of 4 pCi/L or more, use ASTM E 2121 for single-family housing or 
duplexes, or AARST’s Radon Mitigation Standards for Multifamily Buildings. For new construction, 
use AARST’s Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or 
ASTM E 1465. 
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Green Building Standards Checklist 

HUD CPD Green Building Retrofit Checklist 

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for residential retrofit 
projects.  Grantees must follow the checklist in its entirety and apply all measures within the Checklist to the 
extent applicable to the particular building type being retrofitted. The phrase “when replacing” in the Checklist 
refers to the mandatory replacement with specified green improvements, products, and fixtures only when 
replacing those systems during the normal course of the retrofit.   

WATER AND ENERGY CONSERVATION MEASURES 

N/A  Water-Conserving Fixtures 

Install or retrofit water conserving fixtures in any unit and common facility, use the following 
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets-- 2.0 gpm; 
and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]  

 N/A ENERGY STAR Appliances 

Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these appliance 
categories are provided in units or common areas.  

 N/A Air Sealing: Building Envelope 

Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC caulk or 
foam. 

 N/A Insulation: Attic (if applicable to building type) 

For attics with closed floor cavities directly above the conditioned space, blow in insulation per 
manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF).  For attics with open 
floor cavities directly above the conditioned space, install insulation to meet or exceed IECC levels. 

   X Insulation: Flooring (if applicable to building type) 

Install ≥ R-19 insulation in contact with the subfloor in buildings with floor systems over vented crawl 
spaces.  Install a 6-mil vapor barrier in contact with 100% of the floor of the crawl space (the ground), 
overlapping seams and piers at least 6 inches.  

   X Duct Sealing (if applicable to building type) 

In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air 
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes' duct 
leakage standard. 

 N/A Air Barrier System 

Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units.  Align 
insulation completely and continuously with the air barrier.   

 N/A Radiant Barriers: Roofing 

When replacing or making a substantial repair to the roof, use radiant barrier sheathing or other radiant 
barrier material; if economically feasible, also use cool roofing materials. 



For projects under $100,000 

 

 	 Page	2	
	

 N/A Windows 
When replacing windows, install geographically appropriate ENERGY STAR rated windows.  

   X Sizing of Heating and Cooling Equipment 

When replacing, size heating and cooling equipment in accordance with the Air Conditioning 
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--HVAC Systems 
and Equipment or most recent edition. 

   X Domestic Hot Water Systems 
When replacing domestic water heating system(s), ensure the system(s) meet or exceed the efficiency 
requirements of ENERGY STAR for Homes' Reference Design.  Insulate pipes by at least R-4.   

 N/A Efficient Lighting: Interior Units 

Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced Lighting 
Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which require that 80% of 
installed lighting fixtures within units must be ENERGY STAR-qualified or have ENERGY STAR-
qualified lamps installed; OR when replacing, new fixtures and ceiling fans must meet or exceed 
ENERGY STAR efficiency levels. 

 N/A Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building type) 

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or any 
equivalent high-performance lighting fixtures and bulbs in all common areas; OR when replacing, new 
common space and emergency lighting fixtures must meet or exceed ENERGY STAR efficiency levels.  
For emergency lighting, if installing new or replacing, all exist signs shall meet or exceed LED 
efficiency levels and conform to local building codes. 

 N/A Efficient Lighting: Exterior 

Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures or LEDs 
with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR MFHR program 
guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY STAR-qualified or 
have ENERGY STAR-qualified lamps installed; OR when replacing, install ENERGY STAR compact 
fluorescents or LEDs with a minimum efficacy of 45 lumens/watt. 

INDOOR AIR QUALITY 

 N/A Air Ventilation: Single Family and Multifamily (three stories or fewer) 

Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2 
requirements.  

 N/A Air Ventilation: Multifamily (four stories or more) 

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and common area 
ventilation systems that satisfy ASHRAE 62.1 requirements.  If economically feasible, consider 
heat/energy recovery for 100% of corridor air supply. 

 N/A Composite Wood Products that Emit Low/No Formaldehyde 
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Composite wood products must be certified compliant with California 93120.  If using a composite 
wood product that does not comply with California 93120, all exposed edges and sides must be sealed 
with low-VOC sealants. 

N/A Environmentally Preferable Flooring  

When replacing flooring, use environmentally preferable flooring, including the FloorScore 
certification.  Any carpet products used must meet the Carpet and Rug Institute's Green Label or Green 
Label Plus certification for carpet, pad, and carpet adhesives. 

   X Low/No VOC Paints and Primers 

All interior paints and primers must be less than or equal to the following VOC levels: Flats--50 g/L; 
Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a combination of the 
Master Painters Institute (MPI) and GreenSeal standards.] 

   X Low/No VOC Adhesives and Sealants 

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management District.  All 
caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air Quality Management 
District. 

 N/A Clothes Dryer Exhaust 
Vent clothes dryers directly to the outdoors using rigid-type duct work. 

   X Mold Inspection and Remediation  

Inspect the interior and exterior of the building for evidence of moisture problems.  Document the extent 
and location of the problems, and implement the proposed repairs according to the Moisture section of 
the EPA Healthy Indoor Environment Protocols for Home Energy Upgrades. 

 N/A Combustion Equipment 

When installing new space and water-heating equipment, specify power-vented or direct vent 
combustion equipment. 

 N/A Mold Prevention: Water Heaters 

Provide adequate drainage for water heaters that includes drains or catch pans with drains piped to the 
exterior of the dwelling. 

 N/A Mold Prevention: Surfaces 

When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have durable, 
cleanable surfaces. 

 N/A Mold Prevention: Tub and Shower Enclosures 

When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing materials such 
as cement board, fiber cement board, or equivalent in bathrooms. 

 N/A Integrated Pest Management 

Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing methods 
to prevent pest entry. [If applicable, provide training to multifamily buildings staff.] 

 N/A Lead-Safe Work Practices  
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For properties built before 1978, if the project will involve disturbing painted surfaces or cleaning up 
lead contaminated dust or soil, use certified renovation or lead abatement contractors and workers using 
lead-safe work practices and clearance examinations consistent with the more stringent of EPA's 
Renovation, Repair, and Painting Rule and HUD’s Lead Safe Housing Rule. 

 N/A Radon Testing and Mitigation (if applicable based on building location) 

For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American 
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon Measurement in 
Homes Standard for Single-Family Housing or Duplexes, or AARST’s Protocol for Conducting Radon 
and Radon Decay Product Measurements in Multifamily Buildings.  To install radon mitigation systems 
in buildings with radon level of 4 pCi/L or more, use ASTM E 2121 for single-family housing or 
duplexes, or AARST’s Radon Mitigation Standards for Multifamily Buildings. For new construction, 
use AARST’s Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or 
ASTM E 1465. 
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Section 2:  General Conditions for 
Construction Contracts  

Based on HUD form 5370 

Applicability. This form is applicable to any 
construction/development contract greater than $100,000. 

 

This form includes those clauses required by OMB's common rule on grantee procurement, 
implemented at HUD in 24 CFR 85.36, and those requirements set forth in Section 3 of the Housing and 
Urban Development Act of 1968 and its amendment by the Housing and Community Development Act 
of 1992, implemented by HUD at 24 CFR Part 135.  
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1. Definitions 
(a) “Architect” means the person or other entity engaged by 

DOH to perform architectural, engineering, design, and 
other services related to the work as provided for in the 
contract. When DOH uses an engineer to act in this 
capacity, the terms “architect” and “engineer” shall be 
synonymous. The Architect shall serve as a technical 
representative of the Contracting Officer. The Architect’s 
authority is as set forth elsewhere in this contract. 

(b) “Contract” means the contract entered into between DOH 
and the Contractor. It includes the forms of Bid, the Bid 
Bond, the Performance and Payment Bond or Bonds or 
other assurance of completion, the Certifications, 
Representations, and Other Statements of Bidders (form 
HUD-5370), these General Conditions of the Contract for 
Construction (form HUD-5370), the applicable wage rate 
determinations from the U.S. Department of Labor (when 
applicable), any special conditions included elsewhere in 
the contract, the specifications, and drawings. It includes 
all formal changes to any of those documents by 
addendum, change order, or other modification. 

(c) “Contracting Officer” means the person delegated the au- 
thority by DOH to enter into, administer, and/or terminate 
this contract and designated as such in writing to the 
Contractor. The term includes any successor Contracting 
Officer and any duly authorized representative of the 
Contracting Officer also designated in writing. The 
Contracting Officer shall be deemed the authorized 
agent of DOH in all dealings with the Contractor. 

(d) “Contractor” means the person or other entity entering 
into the contract with DOH to perform all of the work 
required under the contract. 

(e) “Drawings” means the drawings enumerated in the 
schedule of drawings contained in the Specifications and 
as described in the contract clause entitled Specifications 
and Drawings for Construction herein. 

(f) “DOH” means the State Department of Housing including 
the Commissioner, or any other person designated to act 
on its behalf.  

(g) “HUD” means the United States of America acting through 
the Department of Housing and Urban Development 
including the Secretary, or any other person designated 
to act on its behalf. HUD has agreed, subject to the 
provisions of an Annual Contributions Contract (ACC), to 
provide financial assistance to DOH, which includes 
assistance in financing the work to be performed under 
this contract. As defined elsewhere in these General 
Conditions or the contract documents, the determination 
of HUD may be required to authorize changes in the work 
or for release of funds to DOH for payment to the 
Contractor. Notwithstanding HUD’s role, nothing in this 
contract shall be construed to create any contractual 
relationship between the Contractor and HUD. 

(h) “Grantee” means the State of Connecticut Department of 
Housing (DOH). 

(i)  “Homeowner” means the owner(s) of the real property for 
which project is taking place and is a party to the contract. 

(j) “Project” means the entire project, whether construction 
or rehabilitation, the work for which is provided for in 
whole or in part under this contract. 

(k)  “Specifications” means the written description of the 
technical requirements for construction and includes the 
criteria and tests for determining whether the 
requirements are met. 

(l) “Work” means materials, workmanship, and manufacture 
and fabrication of components. 

2. Contractor’s Responsibility for Work 

(a) The Contractor shall furnish all necessary labor, 
materials, tools, equipment, and transportation necessary 
for performance of the work. The Contractor shall also 
furnish all necessary water, heat, light, and power not 
made available to the Contractor by the Homeowner 
pursuant to the clause entitled Access to the Premises 
Section 5.3 of Homeowner Rehabilitation Agreement 
herein. 

(b) The Contractor shall perform on the site, and with its own 
organization, work equivalent to at least 15 percent of the 
total amount of work to be performed under the order. 
This percentage may be reduced by a supplemental 
agreement to this order if, during performing the work, 
the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the 
advantage of DOH. 

(c) At all times during performance of this contract and until 
the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the 
work site a competent superintendent who is satisfactory 
to the Contracting Officer and has authority to act for the 
Contractor. 

(d) The Contractor shall be responsible for all damages to 
persons or property that occur as a result of the 
Contractor’s fault or negligence, and shall take proper 
safety and health precautions to protect the work, the 
workers, the public, and the property of others. The 
Contractor shall hold and save DOH, its officers and 
agents, free and harmless from liability of any nature 
occasioned by the Contractor’s performance. The 
Contractor shall also be responsible for all materials 
delivered and work performed until completion and 
acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the 
contract. 

(e) The Contractor shall lay out the work from base lines and 
bench marks indicated on the drawings and be 
responsible for all lines, levels, and measurements of all 
work executed under the contract. The Contractor shall 
verify the figures before laying out the work and will be 
held responsible for any error resulting from its failure to 
do so. 

(f) The Contractor shall confine all operations (including 
storage of materials) on Homeowner premises to 
areas authorized or approved by the Contracting 
Officer. 

(g) The Contractor shall at all times keep the work area, 
including storage areas, free from accumulations of 
waste materials. After completing the work and before 
final inspection, the Contractor shall (1) remove from the 
premises all scaffolding, equipment, tools, and materials 
(including rejected materials) that are not the property of 
the Homeowner and all rubbish caused by its work; (2) 
leave the work area in a clean, neat, and orderly 
condition satisfactory to the Contracting Officer; (3) 
perform all specified tests; and, (4) deliver the 
installation in complete and operating condition. 

(h) The Contractor’s responsibility will terminate when all 
work has been completed, the final inspection made, and 
the work accepted by the Contracting Officer. The 
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Contractor will then be released from further obligation 
except as required by the warranties specified 
elsewhere in the contract. 

 
3. Architect’s Duties, Responsibilities, and Authority 
(a) The Architect for this contract, and any successor, 

shall be designated in writing by the Contracting 
Officer. 

(b) The Architect shall serve as the Contracting Officer’s 
technical representative with respect to architectural, 
engineering, and design matters related to the work 
performed under the contract. The Architect may provide 
direction on contract performance. Such direction shall be 
within the scope of the contract and may not be of a 
nature which: (1) institutes additional work outside the 
scope of the contract; (2) constitutes a change as defined 
in the Changes clause herein; (3) causes an increase or 
decrease in the cost of the contract; (4) alters the 
Construction Progress Schedule; or (5) changes any of 
the other express terms or conditions of the contract. 

(c) The Architect’s duties and responsibilities may include but 
shall not be limited to: 
(1) Making periodic visits to the work site, and on the 

basis of his/her on-site inspections, issuing written 
reports to DOH which shall include all observed 
deficiencies. The Architect shall file a copy of the 
report with the Contractor’s designated representative 
at the site; 

(2) Making modifications in drawings and technical 
specifications and assisting the Contracting Officer in 
the preparation of change orders and other contract 
modifications for issuance by the Contracting Officer; 

(3) Reviewing and making recommendations with respect 
to - (i) the Contractor’s construction progress 
schedules; (ii) the Contractor’s shop and detailed 
drawings; (iii) the machinery, mechanical and other 
equipment and materials or other articles proposed 
for use by the Contractor; and, (iv) the Contractor’s 
price breakdown and progress payment estimates; 
and, 

(4) Assisting in inspections, signing Certificates of 
Completion, and making recommendations with 
respect to acceptance of work completed under the 
contract. 

 

4. Other Contracts 
DOH may undertake or award other contracts for 
additional work at or near the site of the work under this 
contract. The Contractor shall fully cooperate with the 
other contractors and with DOH employees and shall 
carefully adapt scheduling and performing the work under 
this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting 
Officer. The Contractor shall not commit or permit any act 
that will interfere with the performance of work by any 
other contractor or by DOH employees 

Construction Requirements 
5. Pre-construction Conference and Notice to Proceed 
(a) Upon scheduling of the contract execution, and prior to 

the commencement of work, the Contractor shall attend 
a preconstruction conference with representatives of 
DOH, its Architect, and other interested parties 
convened by DOH. The conference will serve to 
acquaint the participants with the general plan of the 
construction operation and all other requirements of the 
contract. DOH or its Architect will provide the Contractor 
with the date, time, and place of the conference. 

(b) The contractor shall begin work upon receipt of a written 
Notice to Proceed from the Contracting Officer or 
designee. The Contractor shall not begin work prior to 
receiving such notice.  Such notice shall not be prior to 
the homeowners three (3) day Notice of Cancellation 
period. 

 
 
6. Site Investigation and Conditions Affecting the Work 

(a) The Contractor acknowledges that it has taken steps 
reasonably necessary to ascertain the nature and location 
of the work, and that it has investigated and satisfied itself 
as to the general and local conditions which can affect the 
work or its cost, including but not limited to, (1) conditions 
bearing upon transportation, disposal, handling, and 
storage of materials; (2) the availability of labor, water, 
electric power, and roads;(3) uncertainties of weather, 
river stages, tides, or similar physical conditions at the 
site; (4) the conformation and conditions of the ground; 
and (5) the character of equipment and facilities needed 
preliminary to and during work performance. The 
Contractor also acknowledges that it has satisfied itself as 
to the character, quality, and quantity of surface and 
subsurface materials or obstacles to be encountered 
insofar as this information is reasonably ascertainable from 
an inspection of the site, including all exploratory work 
done by DOH, as well as from the drawings and 
specifications made a part of this contract. Any failure of 
the Contractor to take the actions described and 
acknowledged in this paragraph will not relieve the 
Contractor from responsibility for estimating properly the 
difficulty and cost of successfully performing the work, or 
for proceeding to successfully perform the work without 
additional expense to DOH. 

(b) DOH assumes no responsibility for any conclusions or 
interpretations made by the Contractor based on the 
information made available by DOH. Nor does DOH 
assume responsibility for any understanding reached or 
representation made concerning conditions which can 
affect the work by any of its officers or agents before the 
execution of this contract, unless that understanding or 
representation is expressly stated in the contract. 

 
7. Differing Site Conditions 

 

(a) The Contractor shall promptly, and before the conditions 
are disturbed, give a written notice to the Contracting 
Officer of (1) subsurface or latent physical conditions at the 
site which differ materially from those indicated in this 
contract, or (2) unknown physical conditions at the site(s), 
of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as 
inhering in work of the character provided for in the 
contract. 

(b) The Contracting Officer shall investigate the site conditions 
promptly after receiving the notice. Work shall not proceed 
at the affected site, except at the Contractor’s risk, until the 
Contracting Officer has provided written instructions to the 
Contractor. If the conditions do materially so differ and 
cause an increase or decrease in the Contractor’s cost of, 
or the time required for, performing any part of the work 
under this contract, whether or not changed as a result of 
the conditions, the Contractor shall file a claim in writing to 
DOH within ten days after receipt of such instructions and, 
in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and the 
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contract modified in writing accordingly. 
(c) No request by the Contractor for an equitable adjustment 

to the contract under this clause shall be allowed, unless 
the Contractor has given the written notice required; 
provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting 
Officer. 

(d) No request by the Contractor for an equitable 
adjustment to the contract for differing site conditions 
shall be allowed if made after final payment under this 
contract. 

 
8. Specifications and Drawings for Construction 

(a) The Contractor shall keep on the work site a copy of 
the drawings and specifications and shall at all times 
give the Contracting Officer access thereto. Anything 
mentioned in the specifications and not shown on the 
drawings, or shown on the drawings and not 
mentioned in the specifications, shall be of like effect as 
if shown or mentioned in both. In case of difference 
between drawings and specifications, the specifications 
shall govern. In case of discrepancy in the figures, in 
the drawings, or in the specifications, the matter shall 
be promptly submitted to the Contracting Officer, who 
shall promptly make a determination in writing. Any 
adjustment by the Contractor without such a 
determination shall be at its own risk and expense. The 
Contracting Officer shall furnish from time to time such 
detailed drawings and other information as considered 
necessary, unless otherwise provided.  

(b) Wherever in the specifications or upon the drawings 
the words “directed”, “required”, “ordered”, 
“designated”, “prescribed”, or words of like import are 
used, it shall be understood that the “direction”, 
“requirement”, “order”, “designation”, or “prescription”, 
of the Contracting Officer is intended and similarly the 
words “approved”, “acceptable”, “satisfactory”, or 
words of like import shall mean “approved by”, or 
“acceptable to”, or “satisfactory to” the Contracting 
Officer, unless otherwise expressly stated. 

(c) Where “as shown”, “as indicated”, “as detailed”, or 
words of similar import are used, it shall be understood 
that the reference is made to the drawings 
accompanying this contract unless stated otherwise. 
The word “provided” as used herein shall be 
understood to mean “provide complete in place” that 
is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to DOH 
by the Contractor, subcontractor, or any lower tier 
subcontractor, showing in detail (1) the proposed 
fabrication and assembly of structural elements and (2) 
the installation (i.e., form, fit, and attachment details) of 
materials of equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, illustrations, 
schedules, performance and test data, and similar 
materials furnished by the Contractor to explain in 
detail specific portions of the work required by the 
contract. DOH may duplicate, use, and disclose in any 
manner and for any purpose shop drawings delivered 
under this contract. 

 
 

 

(e) If this contract requires shop drawings, the Contractor shall 
coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with other 
contract requirements and shall indicate its approval 
thereon as evidence of such coordination and review. 
Shop drawings submitted to the Contracting Officer without 
evidence of the Contractor’s approval may be returned for 
resubmission. The Contracting Officer will indicate an 
approval or disapproval of the shop drawings and if not 
approved as submitted shall indicate DOH’s reasons 
therefore. Any work done before such approval shall be at 
the Contractor’s risk. Approval by the Contracting Officer 
shall not relieve the Contractor from responsibility for any 
errors or omissions in such drawings, nor from 
responsibility for complying with the requirements of this 
contract, except with respect to variations described and 
approved in accordance with (f) below. 

(f) If shop drawings show variations from the contract 
requirements, the Contractor shall describe such variations 
in writing, separate from the drawings, at the time of 
submission. If the Architect approves any such variation 
and the Contracting Officer concurs, the Contracting 
Officer shall issue an appropriate modification to the 
contract, except that, if the variation is minor or does not 
involve a change in price or in time of performance, a 
modification need not be issued. 

(g) It shall be the responsibility of the Contractor to make 
timely requests of DOH for such large scale and full size 
drawings, color schemes, and other additional information, 
not already in his possession, which shall be required in the 
planning and production of the work. Such requests may 
be submitted as the need arises, but each such request 
shall be filed in ample time to permit appropriate action to 
be taken by all parties involved so as to avoid delay. 

(h) The Contractor shall submit to the Contracting Officer for 
approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings of 
these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by DOH 
and one set will be returned to the Contractor. As required 
by the Contracting Officer, the Contractor, upon completing 
the work under this contract, shall furnish a complete set of 
all shop drawings as finally approved. These drawings 
shall show all changes and revisions made up to the time 
the work is completed and accepted. 

(i) This clause shall be included in all subcontracts at any tier. 
It shall be the responsibility of the Contractor to ensure that 
all shop drawings prepared by subcontractors are 
submitted to the Contracting Officer. 

 

9. Material and Workmanship 
(a) All equipment, material, and articles furnished under this 

contract shall be new and of the most suitable grade for 
the purpose intended, unless otherwise specifically 
provided in this contract. References in the contract to 
equipment, material, articles, or patented processes by 
trade name, make, or catalog number, shall be regarded 
as establishing a standard of quality and shall not be 
construed as limiting competition. The Contractor may, at 
its option, use any equipment, material, article, or process 
that, in the judgment of, and as approved by the 
Contracting Officer, is equal to that named in the 
specifications, unless otherwise specifically provided in this 
contract. 

 
(b) Approval of equipment and materials. 
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(1) The Contractor shall obtain the Contracting Officer’s 
approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When 
requesting approval, the Contractor shall furnish to 
the Contracting Officer the name of the manufacturer, 
the model number, and other information concerning 
the performance, capacity, nature, and rating of the 
machinery and mechanical and other equipment. 
When required by this contract or by the Contracting 
Officer, the Contractor shall also obtain the 
Contracting Officer’s approval of the material or 
articles which the Contractor contemplates 
incorporating into the work. When requesting 
approval, the Contractor shall provide full information 
concerning the material or articles. Machinery, 
equipment, material, and articles that do not have the 
required approval shall be installed or used at the risk 
of subsequent rejection. 

 

(2) When required by the specifications or the 
Contracting Officer, the Contractor shall submit 
appropriately marked samples (and certificates 
related to them) for approval at the Contractor’s 
expense, with all shipping charges prepaid. The 
Contractor shall label, or otherwise properly mark 
on the container, the material or product 
represented, its place of origin, the name of the 
producer, the Contractor’s name, and the 
identification of the construction project for which 
the material or product is intended to be used. 

(3) Certificates shall be submitted in triplicate, 
describing each sample submitted for approval 
and certifying that the material, equipment or 
accessory complies with contract requirements. 
The certificates shall include the name and brand 
of the product, name of manufacturer, and the 
location where produced. 

(4) Approval of a sample shall not constitute a waiver 
of DOH right to demand full compliance with 
contract requirements. Materials, equipment and 
accessories may be rejected for cause even 
though samples have been approved. 

(5) Wherever materials are required to comply with 
recognized standards or specifications, such 
specifications shall be accepted as establishing the 
technical qualities and testing methods, but shall not 
govern the number of tests required to be made nor 
modify other contract requirements. The Contracting 
Officer may require laboratory test reports on items 
submitted for approval or may approve materials on 
the basis of data submitted in certificates with 
samples. Check tests will be made on materials 
delivered for use only as frequently as the 
Contracting Officer determines necessary to insure 
compliance of materials with the specifications. The 
Contractor will assume all costs of retesting 
materials which fail to meet contract requirements 
and/or testing materials offered in substitution for 
those found deficient. 

(6) After approval, samples will be kept in the Project 
office until completion of work. They may be built 
into the work after a substantial quantity of the 
materials they represent has been built in and 
accepted. 

(c) Requirements concerning lead-based paint. The 
Contractor shall comply with the requirements 
concerning lead-based paint contained in the Lead-
Based Paint Poisoning Prevention Act (42 U.S.C. 

4821-4846) as implemented by 24 CFR Part 35, HUD’s 
Lead Safe Housing Rule and EPA’s Repair Renovation, 
and Painting Rule at 40 CFR.80 Subpart E. 

 

10. Permits and Codes 

The Contractor shall give all notices and comply with all 
applicable laws, ordinances, codes, rules and regulations. 
Notwithstanding the requirement of the Contractor to comply 
with the drawings and specifications in the contract, all work 
installed shall comply with all applicable codes and regulations 
as amended by any waivers. Before installing the work, the 
Contractor shall examine the drawings and the specifications for 
compliance with applicable codes and regulations bearing on 
the work and shall immediately report any discrepancy it may 
discover to the Contracting Officer. Where the requirements of 
the drawings and specifications fail to comply with the applicable 
code or regulation, the Contracting Officer shall modify the 
contract by change order pursuant to the clause entitled 
Changes herein to conform to the code or regulation. 

(a) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 
completion of the work. Where DOH can arrange for the 
issuance of all or part of these permits, fees and licenses, 
without cost to the Contractor, the contract amount shall 
be reduced accordingly. 
 

 

11. Health, Safety, and Accident Prevention 
 

(a) In performing this contract, the Contractor shall: 
(1) Ensure that no laborer or mechanic shall be required to 

work in surroundings or under working conditions which 
are unsanitary, hazardous, or dangerous to his/her 
health and/or safety as determined under construction 
safety and health standards promulgated by the 
Secretary of Labor by regulation; 

(2) Protect the lives, health, and safety of other persons; 
(3) Prevent damage to property, materials, supplies, and 

equipment; and, 
(4) Avoid work interruptions. 

(b) For these purposes, the Contractor shall: 
(1) Comply with regulations and standards issued by the 

Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant 
to the Contract Work Hours and Safety Standards Act 
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 
seq.; and 

(2) Include the terms of this clause in every subcontract 
so that such terms will be binding on each 
subcontractor. 

(c) The Contractor shall maintain an accurate record of 
exposure data on all accidents incident to work performed 
under this contract resulting in death, traumatic injury, 
occupational disease, or damage to property, materials, 
supplies, or equipment, and shall report this data in the 
manner prescribed by 29 CFR Part 1904. 
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(d) The Contracting Officer shall notify the Contractor of any 
noncompliance with these requirements and of the 
corrective action required. This notice, when delivered to 
the Contractor or the Contractor’s representative at the 
site of the work, shall be deemed sufficient notice of the 
noncompliance and corrective action required. After 
receiving the notice, the Contractor shall immediately 
take corrective action. If the Contractor fails or refuses to 
take corrective action promptly, the Contracting Officer 
may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken. The 
Contractor shall not base any claim or request for 
equitable adjustment for additional time or money on any 
stop order issued under these circumstances. 

(e) The Contractor shall be responsible for its subcontractors’ 
compliance with the provisions of this clause. The 
Contractor shall take such action with respect to any 
subcontract as DOH, the Secretary of Housing and Urban 
Development, or the Secretary of Labor shall direct as a 
means of enforcing such provisions. 

 
12. Temporary Heating 

 

The Contractor shall provide and pay for temporary heating, 
covering, and enclosures necessary to properly protect all 
work and materials against damage by dampness and cold, 
to dry out the work, and to facilitate the completion of the 
work. Any permanent heating equipment used shall be 
turned over to the Homeowner in the condition and at the 
time required by the specifications. 

 

13. Availability and Use of Utility Services 
 

(a) The Homeowner shall make all reasonably required 
amounts of utilities available to the Contractor from 
existing outlets and supplies, as specified in the 
contract. The Contractor shall carefully conserve any 
utilities furnished without charge. 

(b) The Contractor, at its expense and in a manner 
satisfactory to the Contracting Officer, shall install and 
maintain all necessary temporary connections and 
distribution lines. Before final acceptance of the work by 
DOH, the Contractor shall remove all the temporary 
connections, distribution lines, meters, and associated 
paraphernalia. 

 

14. Protection of Existing Vegetation, Structures, 
Equipment, Utilities, and Improvements 

 

(a) The Contractor shall preserve and protect all structures, 
equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to 
be removed under this contract, and which do not 
unreasonably interfere with the work required under this 
contract. 

(b) The Contractor shall only remove trees when 
specifically authorized to do so, and shall avoid 
damaging vegetation that will remain in place. If any 
limbs or branches of trees are broken during 
performance of this contract, or by the careless 

operation of equipment, or by workmen, the Contractor 
shall trim those limbs or branches with a clean cut and 
paint the cut with a tree-pruning compound as directed 
by the Contracting Officer. 

(c) The Contractor shall protect from damage all existing 
improvements and utilities (1) at or near the work site and 
(2) on adjacent property of a third party, the locations of 
which are made known to or should be known by the 
Contractor. Prior to disturbing the ground at the 
construction site, the Contractor shall ensure that all 
underground utility lines are clearly marked. 

(d) The Contractor shall shore up, brace, underpin, secure, 
and protect as necessary all foundations and other parts 
of existing structures adjacent to, adjoining, and in the 
vicinity of the site, which may be affected by the 
excavations or other operations connected with the 
construction of the project. 

(e) Any equipment temporarily removed as a result of work 
under this contract shall be protected, cleaned, and 
replaced in the same condition as at the time of award of 
this contract. 

(f) New work which connects to existing work shall 
correspond in all respects with that to which it connects 
and/or be similar to existing work unless otherwise 
required by the specifications. 

(g) No structural members shall be altered or in any way 
weakened without the written authorization of the 
Contracting Officer, unless such work is clearly specified 
in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or 
unfinished surfaces, or work out of alignment, such 
surfaces shall be refinished, or the material replaced as 
necessary to make the continuous work uniform and 
harmonious. This, however, shall not be construed to 
require the refinishing or reconstruction of dissimilar 
finishes previously exposed, or finished surfaces in good 
condition, but in different planes or on different levels 
when brought together by the removal of intervening work, 
unless such refinishing or reconstruction is specified in the 
plans or specifications. 

(i) The Contractor shall give all required notices to any 
adjoining or adjacent property owner or other party before 
the commencement of any work. 

(j) The Contractor shall indemnify and save harmless DOH 
from any damages on account of settlement or the loss of 
lateral support of adjoining property, any damages from 
changes in topography affecting drainage, and from all loss 
or expense and all damages for which DOH may become 
liable in consequence of such injury or damage to adjoining 
and adjacent structures and their premises. 

(k) The Contractor shall repair any damage to vegetation, 
structures, equipment, utilities, or improvements, including 
those that are the property of a third party, resulting from 
failure to comply with the requirements of this contract or 
failure to exercise reasonable care in performing the work. 
If the Contractor fails or refuses to repair the damage 
promptly, the Contracting Officer may have the necessary 
work performed and charge the cost to the Contractor. 

 

15. Temporary Buildings and Transportation of Materials 
 

(a) Temporary buildings (e.g., storage sheds, shops, offices, 
sanitary facilities) and utilities may be erected by the 
Contractor only with the approval of the Contracting 
Officer and shall be built with labor and materials 
furnished by the Contractor without expense to DOH. The 
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temporary buildings and utilities shall remain the 
property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. 
With the written consent of the Contracting Officer, the 
buildings and utilities may be abandoned and need not 
be removed. 

(b) The Contractor shall, as directed by the Contracting 
Officer, use only established roadways, or use temporary 
roadways constructed by the Contractor when and as 
authorized by the Contracting Officer. When materials are 
transported in prosecuting the work, vehicles shall not be 
loaded beyond the loading capacity recommended by the 
manufacturer of the vehicle or prescribed by any federal, 
state, or local law or regulation. When it is necessary to 
cross curbs or sidewalks, the Contractor shall protect 
them from damage. The Contractor shall repair or pay for 
the repair of any damaged curbs, sidewalks, or roads.  

 
 

16. Clean Air and Water 
 

The contactor shall comply with the Clean Air Act, as 
amended, 42 USC 7401 et seq., the Federal Water Pollution 
Control Water Act, as amended, 33 U.S.C. 1251 et seq., and 
standards issued pursuant thereto in the facilities in which 
this contract is to be performed. 

 

17. Energy Efficiency 
 

The Contractor shall comply with mandatory standards and 
policies relating to energy efficiency which are contained in 
the energy conservation plan issued in compliance with the 
Energy Policy and Conservation Act (Pub.L. 94-163) for the 
State in which the work under the contract is performed. 

18. Green Building Standards 
DOH will require that all replacement of residential properties, 
including reconstruction and new construction of substantially 
damaged properties meet the Enterprise Green Communities 
Standard.   
 
For those buildings that are non-substantially damaged, DOH 
will require that they be rehabilitated following the HUD CPD 
Green Buildings Retrofit Checklist.  The requirement for 
rehabilitation is that to the extent possible strive to meet the 
checklist standard where there are Energy Star, Water Sense 
and Federal Management Program-designed products 
available.   
 
DOH strongly encourages the use of green infrastructure 
techniques to mitigate against storm water run-off and flooding 
and incorporate EPA’s Green Infrastructure resources to the 
extent feasible. 

 
19. Inspection and Acceptance of Construction 

 

(a) Definitions. As used in this clause - 
(1) “Acceptance” means the act of an authorized 
representative of DOH by which DOH approves of the 
work performed under this contract. Acceptance may 
be partial or complete. 

 

 

“Inspection” means examining and testing the work performed 
under the contract (including, when appropriate, raw materials, 
equipment, components, and intermediate assemblies) to 
determine whether it conforms to contract requirements. 

(1) “Testing” means that element of inspection that 
determines the properties or elements, including 
functional operation of materials, equipment, or their 
components, by the application of established scientific 
principles and procedures. 

(b) The Contractor shall maintain an adequate inspection 
system and perform such inspections as will ensure that 
the work performed under the contract conforms to 
contract requirements. All work is subject to DOH 
inspection and test at all places and at all reasonable 
times before acceptance to ensure strict compliance with 
the terms of the contract. 

(c) DOH inspections and tests are for the sole benefit of 
DOH and do not: (1) relieve the Contractor of 
responsibility for providing adequate quality control 
measures; (2) relieve the Contractor of responsibility for 
loss or damage of the material before acceptance; (3) 
constitute or imply acceptance; or, (4) affect the 
continuing rights of DOH after acceptance of the 
completed work under paragraph (j) below. 

(d) The presence or absence of DOH inspector does not 
relieve the Contractor from any contract requirement, nor 
is the inspector authorized to change any term or 
condition of the specifications without the Contracting 
Officer’s written authorization. All instructions and 
approvals with respect to the work shall be given to the 
Contractor by the Contracting Officer. 

(e) The Contractor shall promptly furnish, without additional 
charge, all facilities, labor, and material reasonably 
needed for performing such safe and convenient 
inspections and tests as may be required by the 
Contracting Officer. DOH may charge to the Contractor 
any additional cost of inspection or test when work is not 
ready at the time specified by the Contractor for 
inspection or test, or when prior rejection makes 
reinspection or retest necessary. DOH shall perform all 
inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and 
performance tests shall be performed as described in the 
contract. 

(f) DOH may conduct routine inspections of the 
construction site on a daily basis. 

(g) The Contractor shall, without charge, replace or correct 
work found by DOH not to conform to contract 
requirements, unless DOH decides that it is in its interest 
to accept the work with an appropriate adjustment in 
contract price. The Contractor shall promptly segregate 
and remove rejected material from the premises. 

(h) If the Contractor does not promptly replace or correct 
rejected work, DOH may (1) by contract or otherwise, 
replace or correct the work and charge the cost to the 
Contractor, or (2) terminate for default the Contractor’s 
right to proceed. 

(i) If any work requiring inspection is covered up without ap- 
proval of DOH, it must, if requested by the Contracting 
Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, 
DOH considers it necessary or advisable, to examine work 
already completed by removing or tearing it out, the 
Contractor, shall on request, promptly furnish all 
necessary facilities, labor, and material. If such work is 
found to be defective or nonconforming in any material 
respect due to the fault of the Contractor or its 
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subcontractors, the Contractor shall defray all the 
expenses of the examination and of satisfactory 
reconstruction. If, however, such work is found to meet 
the requirements of the contract, the Contracting Officer 
shall make an equitable adjustment to cover the cost of 
the examination and reconstruction, including, if 
completion of the work was thereby delayed, an 
extension of time. 

(j) The Contractor shall notify the Contracting Officer, in 
writing, as to the date when in its opinion all or a 
designated portion of the work will be substantially 
completed and ready for inspection. If the Architect 
determines that the state of preparedness is as 
represented, DOH will promptly arrange for the 
inspection. Unless otherwise specified in the contract, 
DOH shall accept, as soon as practicable after completion 
and inspection, all work required by the contract or that 
portion of the work the Contracting Officer determines 
and designates can be accepted separately. Acceptance 
shall be final and conclusive except for latent defects, 
fraud, gross mistakes amounting to fraud, or DOH’s right 
under any warranty or guarantee. 

 
20. Use and Possession Prior to Completion 

 

(a) If applicable, the Homeowner may have the right to take 
possession of or use any completed or partially 
completed part of the work. Before taking possession of 
or using any work, the Contracting Officer shall furnish 
the Contractor a list of items of work remaining to be 
performed or corrected on those portions of the work that 
the Homeowner intends to take possession of or use. 
However, failure of the Contracting Officer to list any item 
of work shall not relieve the Contractor of responsibility 
for complying with the terms of the contract. The 
Homeowner’s possession or use shall not be deemed an 
acceptance of any work under the contract. 
 

(b) While the Homeowner has such possession or use, the 
Contractor shall be relieved of the responsibility for (1) 
the loss of or damage to the work resulting from the 
Homeowner’s possession or use, notwithstanding the 
terms of the clause entitled Permits and Codes herein; 
(2) all maintenance costs on the areas occupied; and, (3) 
furnishing heat, light, power, and water used in the areas 
occupied without proper renuneration therefore. If prior 
possession or use by the Homeowner delays the 
progress of the work or causes additional expense to the 
Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract 
shall be modified in writing accordingly. 

 

21. Warranty of Title 
 

The Contractor warrants good title to all materials, supplies, 
and equipment incorporated in the work and agrees to 
deliver the premises together with all improvements thereon 
free from any claims, liens or charges, and agrees further 
that neither it nor any other person, firm or corporation shall 
have any right to a lien upon the premises or anything 
appurtenant thereto. 

 

 

22. Warranty of Construction 
(a) In addition to any other warranties in this contract, the 

Contractor warrants, except as provided in paragraph (j) 
of this clause, that work performed under this contract 
conforms to the contract requirements and is free of any 
defect in equipment, material, or workmanship performed 
by the Contractor or any subcontractor or supplier at any 
tier. This warranty shall continue for a period of one year 
from the date of final acceptance of the work. If the 
Homeowner takes possession of any part of the work 
before final acceptance, this warranty shall continue for a 
period of (one year unless otherwise indicated) from the 
date that the Homeowner takes possession. 

(b) The Contractor shall remedy, at the Contractor’s 
expense, any failure to conform, or any defect. In 
addition, the Contractor shall remedy, at the Contractor’s 
expense, any damage to Homeowner-owned or 
controlled real or personal property when the damage is 
the result of— 
(1) The Contractor’s failure to conform to contract require- 

ments; or 
(2) Any defects of equipment, material, workmanship or 

design furnished by the Contractor. 
(c) The Contractor shall restore any work damaged in 

fulfilling the terms and conditions of this clause. The 
Contractor’s warranty with respect to work repaired or 
replaced will run for (one year unless otherwise indicated) 
from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in 
writing, within a reasonable time after the discovery of 
any failure, defect or damage. 

(e) If the Contractor fails to remedy any failure, defect, or 
damage within a reasonable time after receipt of notice, 
DOH shall have the right to replace, repair or otherwise 
remedy the failure, defect, or damage at the 
Contractor’s expense. 

(f) With respect to all warranties, express or implied, from 
subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, 
the Contractor shall: 
(1) Obtain all warranties that would be given in normal 

commercial practice; 
(2) Require all warranties to be executed in writing, for the 

benefit of the homeowner; and, 
(3) Enforce all warranties for the benefit of the homeowner. 

(g) In the event the Contractor’s warranty under paragraph(a) 
of this clause has expired, the homeowner may bring suit at 
its own expense to enforce a subcontractor’s, 
manufacturer’s or supplier’s warranty. 

(h) Unless a defect is caused by the negligence of the 
Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defect of 
material or design furnished by the homeowner nor for the 
repair of any damage that results from any defect in DOH 
furnished material or design. 

(i) Notwithstanding any provisions herein to the contrary, the 
establishment of the time periods in paragraphs (a) and (c) 
above relate only to the specific obligation of the 
Contractor to correct the work, and have no relationship to 
the time within which its obligation to comply with the 
contract may be sought to be enforced, nor to the time 
within which proceedings may be commenced to establish 
the Contractor’s liability with respect to its obligation other 
than specifically to correct the work. 

(j) This warranty shall not limit DOH’s/Homeowner’s rights 
under the Inspection and Acceptance of Construction 
clause of this contract with respect to latent defects, gross 
mistakes or fraud. 
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Administrative Requirements 
 

23. Contract Period 
The Contractor shall complete all work required under 
this contract within 180 calendar days of the effective 
date of the contract, or within the time schedule 
established in the notice to proceed issued by the 
Contracting Officer. 

24. Order of Provisions 
 

In the event of a conflict between these General 
Conditions and the Specifications, the General 
Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or 
regulation, the state or local law or regulation shall 
prevail; provided that such state or local law or regulation 
does not conflict with, or is less restrictive than applicable 
federal law, regulation, or Executive Order. In the event 
of such a conflict, applicable federal law, regulation, and 
Executive Order shall prevail. 

25. Payments 
 

(a) DOH/Homeowner shall pay the Contractor the price as 
provided in this contract. 

(b) DOH shall make progress payments approximately 
every 30 days as the work proceeds, on estimates of 
work accomplished which meets the standards of 
quality established under the contract, as approved by 
the Contracting Officer.  DOH may, subject to written 
determination and approval of the Contracting Officer, 
make more frequent payments to contractors which are 
qualified small businesses. 

(c) Before the first progress payment under this contract, 
the Contractor shall furnish, in such detail as requested 
by the Contracting Officer, a breakdown of the total 
contract price showing the amount included therein for 
each principal category of the work, which shall 
substantiate the payment amount requested in order to 
provide a basis for determining progress payments. 
The breakdown shall be approved by the Contracting 
Officer and must be acceptable to DOH. The values 
and quantities employed in making up this breakdown 
are for determining the amount of progress payments 
and shall not be construed as a basis for additions to or 
deductions from the contract price. The Contractor 
shall prorate its overhead and profit over the 
construction period of the contract.  

(d) The Contractor shall submit, on AIA forms provided by 
DOH, periodic estimates showing the value of the work 
performed during each period based upon the 
approved breakdown of the contract price. Such 
estimates shall be submitted not later than _14_days in 
advance of the date set for payment and are subject to 
correction and revision as required. The estimates 
must be approved by the Contracting Officer with the 
concurrence of the Architect prior to payment. If the 
contract covers more than one project, the Contractor 
shall furnish a separate progress payment estimate for 
each. 

(e) Along with each request for progress payments and 
the required estimates, the Contractor shall furnish 
lien waivers and labor releases as good and 

sufficient evidence that the premises are free from all 
liens, damages, and anything chargeable to said 
contractor.  

(f) Except as otherwise provided in State law, DOH shall 
retain five (5) percent of the amount of progress 
payments until completion and acceptance of all work 
under the contract; except, that if upon completion of 50 
percent of the work, the Contracting Officer, after 
consulting with the Architect, determines that the 
Contractor’s performance and progress are satisfactory, 
DOH may make the remaining payments in full for the 
work subsequently completed. If the Contracting Officer 
subsequently determines that the Contractor’s 
performance and progress are unsatisfactory, DOH shall 
reinstate the five (5) percent retainage until such time as 
the Contracting Officer determines that performance and 
progress are satisfactory.  Retainage will be released 90 
days after project completion. 

(g) The Contracting Officer may authorize material delivered 
on the site and preparatory work done to be taken into 
consideration when computing progress payments. 
Material delivered to the Contractor at locations other than 
the site may also be taken into consideration if the 
Contractor furnishes satisfactory evidence that (1) it has 
acquired title to such material; (2) the material is properly 
stored in a bonded warehouse, storage yard, or similar 
suitable place as may be approved by the Contracting 
Officer; (3) the material is insured to cover its full value; 
and (4) the material will be used to perform this contract. 
Before any progress payment which includes delivered 
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to 
assure the protection of DOH’s/Homeowner’s interest in 
such materials. The Contractor shall remain responsible 
for such stored material notwithstanding the transfer of title 
to the Homeowner. 

(h) All material and work covered by progress payments made 
shall, at the time of payment become the sole property of 
the Homeowner, but this shall not be construed as (1) 
relieving the Contractor from the sole responsibility for all 
material and work upon which payments have been made 
or the restoration of any damaged work; or, (2) waiving the 
right of DOH/Homeowner to require the fulfillment of all of 
the terms of the contract. In the event the work of the 
Contractor has been damaged by other contractors or 
persons other than employees of DOH in the course of their 
employment, the Contractor shall restore such damaged 
work without cost to DOH/Homeowner and to seek redress 
for its damage only from those who directly caused it. 

(i)  DOH shall make the final payment due the Contractor 
under this contract after (1) completion and final 
acceptance of all work; and (2) presentation of release of 
all claims against DOH/Homeowner arising by virtue of this 
contract, other than claims, in stated amounts, that the 
Contractor has specifically excepted from the operation of 
the release. Each such exception shall embrace no more 
than one claim, the basis and scope of which shall be 
clearly defined. The amounts for such excepted claims 
shall not be included in the request for final payment. A 
release may also be required of the assignee if the 
Contractor’s claim to amounts payable under this contract 
has been assigned. 

 
(j) Prior to making any payment, the Contracting Officer may 

require the Contractor to furnish receipts or other evidence 
of payment from all persons performing work and 
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supplying material to the Contractor, if the Contracting 
Officer determines such evidence is necessary to 
substantiate claimed costs. 

(k) DOH shall not; (1) determine or adjust any claims for 
payment or disputes arising there under between the 
Contractor and its subcontractors or material suppliers; 
or, (2) withhold any moneys for the protection of the 
subcontractors or material suppliers. The failure or 
refusal of DOH to withhold moneys from the Contractor 
shall in nowise impair the obligations of any surety or 
sureties under any bonds furnished under this contract. 

 

26. Contract Modifications 
 

(a) Only the Contracting Officer has authority to modify any 
term or condition of this contract. Any contract 
modification shall be authorized in writing. 

(b) The Contracting Officer may modify the contract 
unilaterally (1) pursuant to a specific authorization 
stated in a contract clause (e.g., Changes); or (2) for 
administrative matters which do not change the rights 
or responsibilities of the parties (e.g., change in 
DOH/homeowner’s address). All other contract 
modifications shall be in the form of supplemental 
agreements signed by the Contractor and the 
Contracting Officer. 

 
(c) When a proposed modification requires the approval 

of DOH prior to its issuance (e.g., a change order 
that exceeds DOH’s approved threshold), such 
modification shall not be effective until the required 
approval is received by DOH. 

 

27. Changes 
 

(a) The Contracting Officer may, at any time, without notice 
to the sureties, by written order designated or indicated 
to be a change order, make changes in the work within 
the general scope of the contract including changes: 
(1) In the specifications (including drawings and designs); 
(2) In the method or manner of performance of the work; 
(3) Directing the acceleration in the performance of 

the work. 
(b) Any other written order or oral order (which, as used 

in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting 
Officer that causes a change shall be treated as a 
change order under this clause; provided, that the 
Contractor gives the Contracting Officer written 
notice stating (1) the date, circumstances and source 
of the order and (2) that the Contractor regards the 
order as a change order. 

(c) Except as provided in this clause, no order, statement 
or conduct of the Contracting Officer shall be treated 
as a change under this clause or entitle the 
Contractor to an equitable adjustment. 

(d) If any change under this clause causes an increase or 
decrease in the Contractor’s cost of, or the time 
required for the performance of any part of the work 
under this contract, whether or not changed by any 
such order, the Contracting Officer shall make an 
equitable adjustment and modify the contract in 
writing. However, except for a adjustment based on 

defective specifications, no proposal for any change 
under paragraph (b) above shall be allowed for any 
costs incurred more than 20 days (5 days for oral orders) 
before the Contractor gives written notice as required. In 
the case of defective specifications for which DOH is 
responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in 
attempting to comply with the defective specifications. 

(e) The Contractor must assert its right to an adjustment 
under this clause within 30 days after (1) receipt of a 
written change order under paragraph (a) of this clause, 
or (2) the furnishing of a written notice under 
paragraph(b) of this clause, by submitting a written 
statement describing the general nature and the amount 
of the proposal. If the facts justify it, the Contracting 
Officer may extend the period for submission. The 
proposal may be included in the notice required under 
paragraph (b) above. No proposal by the Contractor for 
an equitable adjustment shall be allowed if asserted 
after final payment under this contract. 

(f) The Contractor’s written proposal for equitable adjustment 
shall be submitted in the form of a lump sum proposal 
supported with an itemized breakdown of all increases 
and decreases in the contract in at least the following 
details: 

(1) Direct Costs. Materials (list individual items, the 
quantity and unit cost of each, and the aggregate cost); 
Transportation and delivery costs associated with 
materials; Labor breakdowns by hours or unit costs 
(identified with specific work to be performed); 
Construction equipment exclusively necessary for the 
change; Costs of preparation and/ or revision to shop 
drawings resulting from the change; Worker’s 
Compensation and Public Liability Insurance; 
Employment taxes under FICA and FUTA; and, Bond 
Costs when size of change warrants revision. 

(2) Indirect Costs. Indirect costs may include overhead, 
general and administrative expenses, and fringe 
benefits not normally treated as direct costs. 

(3) Profit. The amount of profit shall be negotiated and 
may vary according to the nature, extent, and 
complexity of the work required by the change. 

The allowability of the direct and indirect costs shall be 
determined in accordance with the Contract Cost Principles and 
Procedures for Commercial Firms in Part 31 of the Federal 
Acquisition Regulation (48 CFR 1-31), as implemented by HUD 
Handbook 2210.18, in effect on the date of this contract. The 
Contractor shall not be allowed a profit on the profit received by 
any subcontractor. Equitable adjustments for deleted work shall 
include a credit for profit and may include a credit for indirect 
costs. On proposals covering both increases and decreases in 
the amount of the contract, the application of indirect costs and 
profit shall be on the net- change in direct costs for the 
Contractor or subcontractor performing the work 

(g) The Contractor shall include in the proposal its request 
for time extension (if any), and shall include sufficient 
information and dates to demonstrate whether and to 
what extent the change will delay the completion of the 
contract in its entirety. 

(h) The Contracting Officer shall act on proposals within 30 
days after their receipt, or notify the Contractor of the 
date when such action will be taken. 

(i) Failure to reach an agreement on any proposal shall be a 
dispute under the clause entitled Disputes herein. Nothing 
in this clause, however, shall excuse the Contractor from 
proceeding with the contract as changed. 

(j) Except in an emergency endangering life or property, no 
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change shall be made by the Contractor without a prior 
order from the Contracting Officer. 

 

28. Suspension of Work 
 

(a) The Contracting Officer may order the Contractor in 
writing to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the 
Contracting Officer determines appropriate for the 
convenience of DOH/Homeowner. 

If the performance of all or any part of the work is, for an 
unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the 
administration of this contract, or (2) by the Contracting 
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 
adjustment may be made for any increase in the cost of 
performance of the contract (excluding profit) necessarily 
caused by such unreasonable suspension, delay, or 
interruption and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for 
any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or 
interrupted by any other cause, including the fault or 
negligence of the Contractor or for which any equitable 
adjustment is provided for or excluded under any other 
provision of this contract. 

(b) A claim under this clause shall not be allowed without 
prior written approval of the Contracting Officer.  

 
29. Disputes 

 

(a) “Claim,” as used in this clause, means a written 
demand or written assertion by one of the contracting 
parties seeking, as a matter of right, the payment of 
money in a sum certain, the adjustment or 
interpretation of contract terms, or other relief arising 
under or relating to the contract. A claim arising under 
the contract, unlike a claim relating to the contract, is a 
claim that can be resolved under a contract clause that 
provides for the relief sought by the claimant. A 
voucher, invoice, or other routine request for payment 
that is not in dispute when submitted is not a claim. 
The submission may be converted to a claim by 
complying with the requirements of this clause, if it is 
disputed either as to liability or amount or is not acted 
upon in a reasonable time. 

(b) Except for disputes arising under the clauses entitled 
Labor Standards - Davis Bacon and Related Acts, 
herein, all disputes arising under or relating to this 
contract, including any claims for damages for the 
alleged breach thereof which are not disposed of by 
agreement, shall be resolved under this clause. 

(c) All claims by the Contractor shall be made in writing 
and submitted to the Contracting Officer for a written 
decision.  

(d) A claim by the Homeowner against the Contractor shall 
be subject to a written decision by the Contracting 
Officer. 

(e) The Contracting Officer shall, within 60 (unless 
otherwise indicated) days after receipt of the request, 
decide the claim or notify the Contractor of the date by 
which the decision will be made. 

(f) The Contracting Officer’s decision shall be final unless 

the Contractor (1) appeals in writing to a higher level in 
DOH in accordance with DOH’s policy and procedures, 
(2) refers the appeal to an independent mediator or 
arbitrator, or (3) files suit in a court of competent 
jurisdiction. Such appeal must be made within (30 unless 
otherwise indicated) days after receipt of the Contracting 
Officer’s decision. 

(g) The Contractor shall proceed diligently with performance 
of this contract, pending final resolution of any request for 
relief, claim, appeal, or action arising under or relating to 
the contract, and comply with any decision of the 
Contracting Officer. 

 

30. Default 
 

(a) If the Contractor refuses or fails to prosecute the work, or 
any separable part thereof, with the diligence that will 
insure its completion within the time specified in this 
contract, or any extension thereof, or fails to complete said 
work within this time, the Contracting Officer may, by written 
notice to the Contractor, terminate the right to proceed with 
the work (or separable part of the work) that has been 
delayed. In this event, DOH may take over the work and 
complete it, by contract or otherwise, and may take 
possession of and use any materials, equipment, and plant 
on the work site necessary for completing the work. The 
Contractor and its sureties shall be liable for any damage to 
DOH/Homeowner resulting from the Contractor’s refusal or 
failure to complete the work within the specified time, 
whether or not the Contractor’s right to proceed with the 
work is terminated. This liability includes any increased 
costs incurred by DOH/Homeowner in completing the work. 

(b) The Contractor’s right to proceed shall not be terminated 
or the Contractor charged with damages under this clause 
if— 

 
(1) The delay in completing the work arises from 

unforeseeable causes beyond the control and without 
the fault or negligence of the Contractor. Examples of 
such causes include (i) acts of God, or of the public 
enemy, (ii) acts of DOH or other governmental entity in 
either its sovereign or contractual capacity, 
(iii) acts of another contractor in the performance of a 
contract with DOH, (iv) fires, (v) floods, (vi) epidemics, 
(vii) quarantine restrictions, (viii) strikes, 

(ix) freight embargoes, (x) unusually severe weather, or 
(xi) delays of subcontractors or suppliers at any tier 
arising from unforeseeable causes beyond the control 
and without the fault or negligence of both the 
Contractor and the subcontractors or suppliers; and 

(2) The Contractor, within days (5 days unless otherwise 
indicated) from the beginning of such delay (unless 
extended by the Contracting Officer) notifies the 
Contracting Officer in writing of the causes of delay. The 
Contracting Officer shall ascertain the facts and the 
extent of the delay. If, in the judgment of the Contracting 
Officer, the findings of fact warrant such action, time for 
completing the work shall be extended by written 
modification to the contract. The findings of the 
Contracting Officer shall be reduced to a written 
decision which shall be subject to the provisions of the 
Disputes clause of this contract. 

 
 



 

 

 

 

(b) If, after termination of the Contractor’s right to proceed, it is determined that the Contractor was not in default, or that 
the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been for 
convenience of DOH. 

 

31. Liquidated Damages 
(a) If the Contractor fails to complete the work within the time specified in the contract, or any extension, as specified in 

the clause entitled Default of this contract, the Contractor may pay to DOH as liquidated damages, the sum of $100.00 
for each day of delay. If different completion dates are specified in the contract for separate parts or stages of the 
work, the amount of liquidated damages shall be assessed on those parts or stages which are delayed. To the extent 
that the Contractor’s delay or nonperformance is excused under another clause in this contract, liquidated damages 
shall not be due DOH. The Contractor remains liable for damages caused other than by delay. 

(b) If DOH terminates the Contractor’s right to proceed, the resulting damage will consist of liquidated damages until 
such reasonable time as may be required for final completion of the work together with any increased costs 
occasioned DOH in completing the work. 

(c) If DOH does not terminate the Contractor’s right to proceed, the resulting damage will consist of liquidated 
damages until the work is completed or accepted. 

 

32. Termination for Convenience 
 

(a) The Contracting Officer may terminate this contract in whole, or in part, whenever the Contracting Officer 
determines that such termination is in the best interest of DOH/Homeowner. Any such termination shall be effected 
by delivery to the Contractor of a Notice of Termination specifying the extent to which the performance of the work 
under the contract is terminated, and the date upon which such termination becomes effective. 

(b) If the performance of the work is terminated, either in whole or in part, DOH/Homeowner shall be liable to the 
Contractor for reasonable and proper costs resulting from such termination upon the receipt by DOH of a properly 
presented claim setting out in detail: (1) the total cost of the work performed to date of termination less the total 
amount of contract payments made to the Contractor; (2) the cost (including reasonable profit) of settling and paying 
claims under subcontracts and material orders for work performed and materials and supplies delivered to the site, 
payment for which has not been made by DOH to the Contractor or by the Contractor to the subcontractor or 
supplier; (3) the cost of preserving and protecting the work already performed until DOH or assignee takes 
possession thereof or assumes responsibility therefore; (4) the actual or estimated cost of legal and accounting 
services reasonably necessary to prepare and present the termination claim to DOH/Homeowner; and (5) an 
amount constituting a reasonable profit on the value of the work performed by the Contractor. 

(c) The Contracting Officer will act on the Contractor’s claim within days (60 days unless otherwise indicated) of 
receipt of the Contractor’s claim. 

(d) Any disputes with regard to this clause are expressly made subject to the provisions of the Disputes clause of this 
contract. 

 

33. Assignment of Contract 
 

The Contractor shall not assign or transfer any interest in this contract; except that claims for monies due or to become 
due from DOH/Homeowner under the contract may be assigned to a bank, trust company, or other financial institution. 
Such assignments of claims shall only be made with the written concurrence of the Contracting Officer. If the Contractor 
is a partnership, this contract shall inure to the benefit of the surviving or remaining member(s) of such partnership as 
approved by the Contracting Officer. 

 

34. Insurance 
 

(a) Before commencing work, the Contractor and each subcontractor shall furnish DOH with certificates of insurance 
listing DOH and the Homeowner as additionally insured A.T.I.M.A. showing the following insurance is in force and will 
insure all operations under the Contract: 

(1) Workers’ Compensation, in accordance with state or Territorial Workers’ Compensation laws. 

(2) Commercial General Liability with a combined single limit for bodily injury and property damage of not less than 
$1,000,000 per occurrence to protect the Contractor and each subcontractor against claims for bodily injury or 
death and damage to the property of others. This shall cover the use of all equipment, hoists, and vehicles on 



 

 

 

the site(s) not covered by Automobile Liability under (3) below. If the Contractor has a “claims- made” policy, 
then the following additional requirements apply: the policy must provide a “retroactive date” which must be on 
or before the execution date of the Contract; and the extended reporting period may not be less than five years 
following the completion date of the Contract. 

(3) Automobile Liability on owned and non -owned motor vehicles used on the site(s) or in connection therewith for a 
combined single limit for bodily injury and property damage of not less than $1,000,000 per occurrence. 

(4) Cargo Insurance in the amount of $250,000 is required when the project involves raising the structure above the 
Base Flood Elevation. 

(b) Before commencing work, the Contractor shall furnish DOH with a certificate of insurance evidencing that Builder’s 
Risk (fire and extended coverage) Insurance on all work in place and/or materials stored at the building site(s), 
including foundations and building equipment, is in force. The Builder’s Risk Insurance shall be for the benefit of the 
Contractor, the Homeowner and DOH as their interests may appear and each shall be named in the policy or 
policies as an insured. The Contractor in installing equipment supplied by DOH shall carry insurance on such 
equipment from the time the Contractor takes possession thereof until the Contract work is accepted by DOH. The 
Builder’s Risk Insurance need not be carried on excavations, piers, footings, or foundations until such time as work 
on the superstructure is started. It need not be carried on landscape work. Policies shall furnish coverage at all 
times for the full cash value of all completed construction, as well as materials in place and/or stored at the site(s), 
whether or not partial payment has been made by DOH. The Contractor may terminate this insurance on buildings 
as of the date taken over for occupancy by the Homeowner. The Contractor is not required to carry Builder’s Risk 
Insurance for modernization work which does not involve structural alterations or additions and where the 
Homeowner’s existing fire and extended coverage policy can be endorsed to include such work. 

(c) All insurance shall be carried with companies which are financially responsible and admitted to do business in the 
State in which the project is located with a minimum Best rating of A-. If any such insurance is due to expire during the 
construction period, the Contractor (including subcontractors, as applicable) shall not permit the coverage to lapse 
and shall furnish evidence of coverage to the Contracting Officer. All certificates of insurance, as evidence of 
coverage, shall provide that no coverage may be canceled or non- renewed by the insurance company until at least 30 
days prior written notice has been given to the Contracting Officer. 

 
 

35. Subcontracts 
 

(a) Definitions. As used in this contract - 

(1) “Subcontract” means any contract, purchase order, or other purchase agreement, including modifications and 
change orders to the foregoing, entered into by a subcontractor to furnish supplies, materials, equipment, and 
services for the performance of the prime contract or a subcontract.  

(2) “Subcontractor” means any supplier, vendor, or firm that furnishes supplies, materials, equipment, or services 
to or for the Contractor or another subcontractor. 

(b) The Contractor shall not enter into any subcontract with any subcontractor who has been temporarily denied 
participation in a HUD program or who has been suspended or debarred from participating in contracting 
programs by any agency of the United States Government or of the state in which the work under this contract is 
to be performed. 

(c) The Contractor shall be as fully responsible for the acts or omissions of its subcontractors, and of persons either 
directly or indirectly employed by them as for the acts or omissions of persons directly employed by the Contractor. 

(d) The Contractor shall insert appropriate clauses in all subcontracts to bind subcontractors to the terms and 
conditions of this contract insofar as they are applicable to the work of subcontractors. 

(e) Nothing contained in this contract shall create any contractual relationship between any subcontractor and DOH 
or between the subcontractor and HUD. 

 

 

 

36. Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor Surplus Area 
Firms 

The Contractor shall take the following steps to ensure that, whenever possible, subcontracts are awarded to small 
business firms, minority firms, women’s business enterprises, and labor surplus area firms: 

(a) Placing qualified small and minority businesses and women’s business enterprises on solicitation lists; 
(b) Ensuring that small and minority businesses and women’s business enterprises are solicited whenever they are 

potential sources; 
(c) Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum 

participation by small and minority businesses and women’s business enterprises; 
(d) Establishing delivery schedules, where the requirements of the contract permit, which encourage participation by 



 

 

 

small and minority businesses and women’s business enterprises; and 
(e) Using the services and assistance of the U.S. Small Business Administration, the Minority Business 

Development Agency of the U.S. Department of Commerce, and State and local governmental small business 
agencies. 
 

 

37. Equal Employment Opportunity 
During the performance of this contract, the Contractor agrees as follows: 

(a) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, national origin, or handicap. 

(b) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their race, color, religion, sex, national origin, or handicap. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading, (3) demotion, (4) transfer, (5) recruitment or recruitment 
advertising, (6) layoff or termination, (7) rates of pay or other forms of compensation, and (8) selection for training, 
including apprenticeship. 

(c)  The Contractor shall post in conspicuous places available to employees and applicants for employment the notices to 
be provided by the Contracting Officer that explain this clause. 

(d) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, 
national origin, or handicap. 

(e) The Contractor shall send, to each labor union or representative of workers with which it has a collective bargaining 
agreement or other contract or understanding, the notice to be provided by the Contracting Officer advising the labor 
union or workers’ representative of the Contractor’s commitments under this clause, and post copies of the notice in 
conspicuous places available to employees and applicants for employment. 

(f) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the 
Secretary of Labor. 

(g) The Contractor shall furnish all information and reports required by Executive Order 11246, as amended, Section 503 
of the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the Secretary of Labor, or 
pursuant thereto. The Contractor shall permit access to its books, records, and accounts by the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(h) In the event of a determination that the Contractor is not in compliance with this clause or any rule, regulation, or order 
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part, and the 
Contractor may be declared ineligible for further Government contracts, or Federally assisted construction contracts 
under the procedures authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed and 
remedies invoked against the Contractor as provided in Executive Order 11246, as amended, the rules, regulations, 
and orders of the Secretary of Labor, or as otherwise provided by law. 

(i) The Contractor shall include the terms and conditions of this clause in every subcontract or purchase order unless 
exempted by the rules, regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as 
amended, so that these terms and conditions will be binding upon each subcontractor or vendor. The Contractor shall 
take such action with respect to any subcontract or purchase order as the Secretary of Housing and Urban 
Development or the Secretary of Labor may direct as a means of enforcing such provisions, including sanctions for 
noncompliance; provided that if the Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction, the Contractor may request the United States to enter into the 
litigation to protect the interests of the United States. 

(j) Compliance with the requirements of this clause shall be to the maximum extent consistent with, but not in derogation 
of, compliance with section 7(b) of the Indian Self-Determination and Education Assistance Act and the Indian 
Preference clause of this contract. 

 
38. Employment, Training, and Contracting Opportunities for Low-Income Persons, Section 3 of the Housing 

and Urban Development Act of 1968. 

(a) The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and Urban 
Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that 
employment and other economic opportunities generated by HUD assistance or HUD-assisted projects covered by 
Section 3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, particularly 
persons who are recipients of HUD assistance for housing. 

(b) The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which implement Section 3. 
As evidenced by their execution of this contract, the parties to this contract certify that they are under no contractual 
or other impediment that would prevent them from complying with the Part 135 regulations. 

(c) The contractor agrees to send to each labor organization or representative of workers with which the contractor has 
a collective bargaining agreement or other understanding, if any, a notice advising the labor organization or workers' 
representative of the contractor's commitments under this Section 3 clause, and will post copies of the notice in 
conspicuous places at the work site where both employees and applicants for training and employment positions 
can see the notice. The notice shall describe the Section 3 preference, shall set forth minimum number and job titles 



 

 

 

subject to hire, availability of apprenticeship and training positions, the qualifications for each; and the name and 
location of the person(s) taking applications for each of the positions; and the anticipated date the work shall begin. 

(d) The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with regulations in 
24 CFR Part 135, and agrees to take appropriate action, as provided in an applicable provision of the subcontract or 
in this Section 3 clause, upon a finding that the subcontractor is in violation of the regulations in 24 CFR Part 135. 
The contractor will not subcontract with any subcontractor where the contractor has notice or knowledge that the 
subcontractor has been found in violation of the regulations in 24 CFR Part 135. 

(e) The contractor will certify that any vacant employment positions, including training positions, that are filled (1) after 
the contractor is selected but before the contract is executed, and (2) with persons other than those to whom the 
regulations of 24 CFR Part 135 require employment opportunities to be directed, were not filled to circumvent the 
contractor's obligations under 24 CFR Part 135. 

(f) Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions, termination of this contract for 
default, and debarment or suspension from future HUD assisted contracts. 

(g) With respect to work performed in connection with Section 3 covered Indian housing assistance, section 7(b) of the 
Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the work to be  performed 
under this contract. Section 7(b) requires that to the greatest extent feasible (i) preference and opportunities for 
training and employment shall be given to Indians, and (ii) preference in the award of contracts and subcontracts 
shall be given to Indian organizations and Indian-owned Economic Enterprises. Parties to this contract that are 
subject to the provisions of Section 3 and Section 7(b)agree to comply with Section 3 to the maximum extent 
feasible, but not in derogation of compliance with section 7(b). 

 

39. Interest of Members of Congress 
No member of or delegate to the Congress of the United States of America shall be admitted to any share or part of 
this contract or to any benefit that may arise therefrom. 

40. Interest of Members, Officers, or Employees and Former Members, Officers, or Employees 

 
No member, officer, or employee of DOH, no member of the governing body of the locality in which the project is situated, 
no member of the governing body of the locality in which DOH was activated, and no other public official of such locality or 
localities who exercises any functions or responsibilities with respect to the project, shall, during his or her tenure, or for one 
year thereafter, have any interest, direct or indirect, in this contract or the proceeds thereof. 

 
41. Limitations on Payments made to Influence Certain Federal Financial Transactions 

 
(a) The Contractor agrees to comply with Section 1352 of Title 31, United States Code which prohibits the use of Federal 

appropriated funds to pay any person for influencing or attempting to influence an officer or employee of any agency, 
a Member of Congress, and officer or employee of Congress, or an employee of a Member of Congress in 
connection with any of the following covered Federal actions: the awarding of any Federal contract; the making of 
any Federal grant; the making of any Federal loan; the entering into of any cooperative agreement; or the 
modification of any Federal contract, grant, loan, or cooperative agreement. 

(b) The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure (OMB Standard Form 
LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated funds (including profit or fee 
received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or cooperative 
agreement. 

 
42. Royalties and Patents 

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringement of any patent rights 
and shall save DOH/Homeowner harmless from loss on account thereof; except that DOH shall be responsible for all such 
loss when a particular design, process or the product of a particular manufacturer or manufacturers is specified and the 
Contractor has no reason to believe that the specified design, process, or product is an infringement. If, however, the 
Contractor has reason to believe that any design, process or product specified is an infringement of a patent, the Contractor 
shall promptly notify the Contracting Officer. Failure to give such notice shall make the Contractor responsible for resultant 
loss. 

43. Examination and Retention of Contractor’s Records 

(a) DOH, HUD, or Comptroller General of the United States, or any of their duly authorized representatives shall, until 3 
years after final payment under this contract, have access to and the right to examine any of the Contractor’s 
directly pertinent books, documents, papers, or other records involving transactions related to this contract for the 
purpose of making audit, examination, excerpts, and transcriptions. 

(b) The Contractor agrees to include in first-tier subcontracts under this contract a clause substantially the same as 
paragraph (a) above. “Subcontract,” as used in this clause, excludes purchase orders not exceeding $10,000. 

(c) The periods of access and examination in paragraphs (a) and (b) above for records relating to (1) appeals under the 



 

 

 

Disputes clause of this contract, (2) litigation or settlement of claims arising from the performance of this contract, or 
(3) costs and expenses of this contract to which DOH, HUD, or Comptroller General or any of their duly authorized 
representatives has taken exception shall continue until disposition of such appeals, litigation, claims, or exceptions. 

 
44. Labor Standards - Davis-Bacon and Related Acts 

Except for housing rehabilitation/reconstruction projects designed to contain fewer than eight (8) units, if the total 
amount of this contract exceeds $2,000, the Federal labor standards set forth in the clause below shall apply to the 
development or construction work to be performed under the contract. 

(a) Minimum Wages. 
(1) All laborers and mechanics employed under this contract in the development or construction of the project(s) 
involved will be paid unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part hereof (if applicable), regardless of any contractual 
relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Contributions 
made or costs reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act on 
behalf of laborers or mechanics are considered wages paid to such laborers  or mechanics, subject to the provisions 
of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which cover the regular weekly period, are deemed to be 
constructively made or incurred during such weekly period. If applicable, such laborers and mechanics shall be paid 
the appropriate wage rate and fringe benefits in the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the time actually 
worked therein; provided, that the employer’s payroll records accurately set forth the time spent in each classification 
in which work is performed. The wage determination (including any additional classification and wage rates conformed 
under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and 
its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the 
workers (if applicable). 

 
(2) (i) Any class of laborers or mechanics, including helpers, which is not listed in the wage determination and which is 

to be employed under the contract shall be classified in conformance with the wage determination. HUD shall 
approve an additional classification and wage rate and fringe benefits therefor only when all the following 
criteria have been met: (A) The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and (B) The classification is utilized in the area by the construction 
industry; and (C) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(ii) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and HUD or its designee agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be sent by HUD or its 
designee to the Administrator of the Wage and Hour Division, Employee Standards Administration, U.S. 
Department of Labor, Washington, DC 20210.  The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise HUD or its 
designee or will notify HUD or its designee within the 30-day period that additional time is necessary. 

(iii) In the event the Contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and HUD or its designee do not agree on the proposed classification and wage rate (including 
the amount designated for fringe benefits, where appropriate), HUD or its designee shall refer the questions, 
including the views of all interested parties and the recommendation of HUD or its designee, to the 
Administrator of the Wage and Hour Division for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will 
notify HUD or its designee within the 30-day period that additional time is necessary. 

(iv) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (a)(2)(ii) or 
(iii) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in classification. 

(3) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
(4) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as 
part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, that the Secretary of Labor has found, upon the written request 
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor 
may require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 

(b) Withholding of funds. HUD or its designee shall, upon its own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this 



 

 

 

contract or any other Federal contract with the same prime Contractor, or any other Federally-assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is held by the same prime Contractor, so much of 
the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, 
or helper, employed or working in the construction or development of the project, all or part of the wages 
required by the contract, HUD or its designee may, after written notice to the Contractor, take such action as 
may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased. HUD or its designee may, after written notice to the Contractor, disburse such amounts 
withheld for and on account of the Contractor or subcontractor to the respective employees to whom they are 
due. 

(c) Payrolls and basic records. 
(1) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the 

work and preserved for a period of three years thereafter for all laborers and mechanics working in the 
construction or development of the project. Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the 
types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made, and actual wages paid. Whenever the Secretary of Labor has found, under 29 CFR 
5.5(a)(1)(iv), that the wages of any laborer or mechanic include the amount of costs reasonably anticipated 
in providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the 
Contractor shall maintain records which show that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed 
in the applicable programs. 

 

(2) (i) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls 
to the Contracting Officer for transmission to HUD or its designee. The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under subparagraph (c)(1) of this 
clause. This information may be submitted in any form desired. Optional Form WH-347 (Federal Stock Number 
029-005-00014-1) is available for this purpose and may be purchased from the Superintendent of Documents, 
U.S. Government Printing Office, Washington, D.C. 20402. The Contractor is responsible for the submission of 
copies of payrolls by all subcontractors. (Approved by the Office of Management and Budget under OMB 
Control Number 1214-0149.) 

(ii) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the 
contract and shall certify the following: 
(A) That the payroll for the payroll period contains the information required to be maintained under paragraph 

(c) (1) of this clause and that such information is correct and complete; 
(B) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, 
other than permissible deductions as set forth in 29 CFR Part 3; and 

(C) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 
or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(iii) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirements for submission of the “Statement of Compliance” required by subparagraph 
(c)(2)(ii) of this clause. 

(iv) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil or criminal 
prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 

(3) The Contractor or subcontractor shall make the records required under subparagraph (c)(1) available 
for inspection, copying, or transcription by authorized representatives of HUD or its designee, the 
Contracting Officer, or the Department of Labor and shall permit such representatives to interview 
employees during working hours on the job. If the Contractor or subcontractor fails to submit the 
required records or to make them available, HUD or its designee may, after written notice to the 
Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to 
make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

(d) (1) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 



 

 

 

program registered with the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship and Training, Employer and Labor Services (OATELS), or with a State Apprenticeship 
Agency recognized by OATELS, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in the 
program, but who has been certified by OATELS or a State Apprenticeship Agency (where appropriate) to be 
eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on 
the job site in any craft classification shall not be greater than the ratio permitted to the Contractor as to the 
entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, 
who is not registered or otherwise employed as stated in this paragraph, shall be paid not less than the 
applicable wage rate on the wage determination for the classification of work actually performed. In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed. Where a contractor is performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) 
specified in the Contractor’s or subcontractor’s registered program shall be observed. Every apprentice must 
be paid at not less than the rate specified in the registered program for the apprentice’s level of progress, 
expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If 
the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable classification. If the Administrator of the 
Wage and Hour Division determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the event OATELS, or a State 
Apprenticeship Agency recognized by OATELS, withdraws approval of an apprenticeship program, the 
Contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for 
the work performed until an acceptable program is approved. 

(2) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted underthe plan approved by the Employment and Training Administration. Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee’s level of progress, expressed as 
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be 
paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does  not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination 
unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate in the wage determination which provides for less than 
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall be paid not less 
than the applicable wage rate in the wage determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate in the wage determination for the work actually 
performed. In the event the Employment and Training Administration withdraws approval of a training program, 
the Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

(3) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, 
and 29 CFR Part 30. 

(e) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29 CFR Part 3, 
which are hereby incorporated by reference in this contract. 

(f) Contract termination; debarment. A breach of this contract clause may be grounds for termination of the contract and 
for debarment as a Contractor and a subcontractor as provided in 29 CFR 5.12. 

(g) Compliance with Davis-Bacon and related Act requirements. All rulings and interpretations of the Davis- Bacon and 
related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract. 

(h) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this clause shall not be 
subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this 
clause include disputes between the Contractor (or any of its subcontractors) and DOH, HUD, the U.S.  

 
Department of Labor, or the employees or their representatives. 

(i) Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who has 

an interest in the Contractor’s firm is a person or firm ineligible to be awarded contracts by the United States 
Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(2) No part of this contract shall be subcontracted to any person or firm ineligible for award of a United States 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 



 

 

 

(3) The penalty for making false statements is prescribed in the U. S. Criminal Code, 18 U.S.C. 1001. 
(j) Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms “laborers” and “mechanics” 

include watchmen and guards. 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may 

require or involve the employment of laborers or mechanics, including watchmen and guards, shall require or 
permit any such laborer or mechanic in any workweek in which the individual is employed on such work to work 
in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not 
less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such 
workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the provisions set forth in 
subparagraph (j)(1) of this clause, the Contractor and any subcontractor responsible therefor shall be liable for 
the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United States (in the 
case of work done under contract for the District of Columbia or a territory, to such District or to such territory), 
for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic (including watchmen and guards) employed in violation of the provisions set forth in subparagraph 
(j)(1) of this clause, in the sum of $10 for each calendar day on which such individual was required or permitted 
to work in excess of the standard workweek of 40 hours without payment of the overtime wages required by 
provisions set forth in subparagraph (j)(1) of this clause.  

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by the Contractor or subcontractor under any such 
contract or any Federal contract with the same prime Contractor, or any other Federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime Contractor, such 
sums as may be determined to be necessary to satisfy any liabilities of such Contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the provisions set forth in subparagraph (j)(2) of this 
clause. 

 

(k) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee may by appropriate instructions require, and also a clause 
requiring the subcontractors to include these provisions in any lower tier subcontracts. The prime Contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all these provisions 

45. . Non-Federal Prevailing Wage Rates 
(a) Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under State or tribal law to 

be prevailing, with respect to any employee in any trade or position employed under the contract, is inapplicable to 
the contract and shall not be enforced against the Contractor or any subcontractor, with respect to employees 
engaged under the contract whenever such non-Federal prevailing wage rate exceeds: 
(1) The applicable wage rate determined by the Secretary of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 3141 

et seq.) to be prevailing in the locality with respect to such trade; 
(b) An applicable apprentice wage rate based thereon specified in an apprenticeship program registered with the U.S. 

Department of Labor (DOL) or a DOL- recognized State Apprenticeship Agency; or 
(c) An applicable trainee wage rate based thereon specified in a DOL-certified trainee program. 
 
46. Procurement of Recovered Materials. 

(a) In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and 
Recovery Act, the Contractor shall procure items designated in guidelines of the Environmental Protection Agency 
(EPA) at 40 CFR Part 247 that contains the highest percentage of recovered materials practicable, consistent with 
maintaining a satisfactory level of competition.  The contractor shall procure items designated in the EPA 
guidelines that contain the highest percentage of recovered materials practicable unless the Contractor determines 
that such items:  (1) are not reasonably available in a reasonable period of time: (2) fail to meet reasonable 
performance standards, which shall be determined on the basis of the guidelines of the National Institute of 
Standards and Technology, if applicable to the item; or (3) are only available at an unreasonable price. 

(b) Paragraph (a) of this clause shall apply to items purchased under this contract where: (1) the Contractor purchases 
in excess of $10,000 of the item under this contract; or (2) during the preceding Federal fiscal year, the Contractor: 
(i) purchased any amount of the items for use under a contract that was funded with Federal appropriations and 
was within a Federal agency or a State agency of a political subdivision of a State; and (ii) purchased a total of in 
excess of $10,000 of the item both under and outside that contract. 
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SECTION 00900 - SPECIAL CONDITIONS 
 
 
1.   SPECIAL CONDITIONS DEFINITIONS 

 
A.   Where the Specifications refer to the DOH this shall be construed to mean the Connecticut 
Department of Housing, 505 Hudson Street, Hartford, CT 06106.  Its designated agent shall be 
referred to as the "Contracting Officer" in these specifications.   
 
B.  Where the Specifications refer to Property Owner, this shall be construed to mean the 
property owner or homeowner living in the residence where the work will be performed.  
 

2.   BIDDING REQUIREMENTS 
 

A.   Contractor shall contact the DOH regarding site visit questions.  Contact should be by the 
telephone to: 
 
             Mark Gorka, Grants and Contracts Specialist 

CDBG-Disaster Recovery Program 
Connecticut Department of Housing 
505 Hudson Street 

            Hartford, CT 06106 
             (860) 270-8251 
 
B.   Architectural questions on specifications and drawings are to be addressed to: 
 
             Mr. David Holmes, or Mr. Jason Pitts 
             Capital Studio Architects, LLC 
             1379 Main Street 
             East Hartford, CT 06108 
             Tel: (860) 289-3262 

Fax: (860) 289-3163 
Email: dholmes@capitalstudio.net, or jpitts@capitalstudio.net  

 
3.   SALES TAX 
 

A.   The DOH is NOT exempt from Connecticut Sales Tax.  Other fees accessed by the State of 
Connecticut may be passed through to the contractor. 

 
4.   INSURANCE 
 

A.   No insurance shall be terminated by the Contractor without ten (10) days notice to the DOH. 
 
B.   All insurance companies shall be licensed and registered in the State of Connecticut. 

 
5.   INTERPRETATIONS OF DRAWINGS 
 

A.   Any questions or disagreements arising as to the true intent of this specification or the 
drawings, or the kind and quality of work required thereby, shall be decided by the Architect, 
whose interpretations thereof shall be final, conclusive, and binding on all parties. 
 
B.   In the case of disagreement between drawings and specifications, or within either document 
itself, the better quality, greater quantity, or more costly work shall be included in the contract 
price, and the matter referred to the Architect's attention for decision and/or adjustment. 
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C.   If the disagreement between the drawings and specification cannot be resolved through 
either A. or B. above, the specifications shall take precedence over the drawings. 
 

6.   VISITING THE SITE 
 

A.   Before submitting his final proposal, the Contractor shall examine the site of the proposed 
work to determine the existing conditions that may affect his work, as he will be held responsible 
for any assumptions made by him in regard thereto.   
 

7.   CONTRACTOR'S PROPOSAL 
 

A.   The Contractor's proposal and bid must cover all items on the drawings and in the 
specifications exactly as drawn and specified. 
 
B.   Proposals and bids that do not conform to drawings and specifications will not be accepted. 

 
8.   SUBSTITUTIONS 
 

A.   Substitutions of equipment or materials other than those shown on the Drawings or in the 
Specifications will only be entertained during the submittal process after contract award.  
Substitutions will only be entertained during the bid period if specified material or equipment is 
either unavailable, or unworkable for the proposed use.  Determinations regarding product 
equality shall be made solely by the Architect, who’s decision shall be final. 

 
9.   SUB-CONTRACTORS 
 

A.   All sub-contractors shall be subject to approval of the DOH and listed on the Form of Bid. 
 
B.   When requested by the DOH, the prospective contractors should submit a list with names, 
addresses, and telephone numbers of similar type projects previously completed. 

 
10.  LAWS, ORDINANCES, PERMITS AND FEES 
 

A.   The Contractor shall give all necessary notices, obtain all permits and pay for governmental 
taxes, fees, and other costs in connection with his work; file all necessary plans, prepare all 
documents and obtain all necessary plans, prepare all documents and obtain all necessary 
approvals of the Governmental departments having jurisdiction; obtain all required Certificates of 
Inspection for his work and deliver to the Architect before request for acceptance and final 
payment for the work.  The DOH is not exempt from paying Building Permit Fees to local towns 
and cities where the work of this contract will be performed.  The Contractor shall include costs 
for any and all State of Connecticut Department of Environmental Protection Permits in addition 
to all Local Permits. 

 
11.  APPROVALS 
 

A.   The materials, workmanship, design and arrangement of all work installed under the contract 
shall be subject to the approval of the Architect.  If material or equipment is installed before it is 
approved, the contractor shall be liable for the removal and replacement, at no extra charge to 
the owner, if, in the opinion of the Architect, the material or equipment does not meet the intent of 
the drawings and specifications. 
 
B.   The words "approved equal" shall be understood to apply only to those items of equipment 
and material approved in advance by the Architect. 
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C.   Equipment and materials that do not conform to the specifications or the previous paragraph 
will not be approved. 

 
12.  NON-SEGREGATED FACILITIES 
 

A.   By signing the bid, the bidder certifies that he does not maintain or provide for his employees 
any segregated facilities at any of his establishments, and that he does not permit his employees 
to perform their services at any location, or under his control, where segregated facilities are 
maintained.  He certifies further that he will not maintain or provide for his employees any 
segregated facilities at any of his establishments, and that he will not permit his employees to 
perform their services at any location under his control where segregated facilities are 
maintained.  The bidder agrees that a breach of this certification is a violation of the Equal 
Opportunity Clause in this Contract.  As used in this certification, the term "segregated facilities" 
mean any waiting room, work areas, restrooms, restaurants and other eating areas, time clocks, 
locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated by explicit directive or are in fact segregated on the basis of race, color, religion, or 
national origin, because of habit, local custom or otherwise.  He further agrees that (except where 
he has obtained identical certification from proposed sub-contractors for specific time periods) he 
will obtain identical certification from proposed sub-contractors prior to the award of sub-contracts 
exceeding $10,000.00, which are not exempt from the provisions of the Equal Opportunity 
Clause; that he will retain such certifications in his files; that he will forward a notice to his 
proposed sub-contractors as provided in the Instruction to Bidders 
. 

13.  JOB MEETINGS 
 

A.   The contractor and others concerned with the project whose presence is necessary as 
determined by the DOH and/or the Architect shall attend job meetings when requested for the 
purpose of discussing and expediting the prosecution of the work. 
 
B.   The schedule for meetings will be established by the DOH and/or the Architect. 
 
C.   The proceedings of these meetings will be recorded by the DOH and/or the Architect; the 
contractor will be furnished a copy for his use and distribution as required. 
 

14.  DRAWINGS 
 

A.   Drawings are generally schematic and may differ to some degree from field conditions.  
Specifically, certain drawings may be opposite hand from actual conditions and/or requirements.  
All dimensions are +.  The contractor shall ascertain for himself the actual field conditions and 
shall be fully responsible for the indicated, specified and required work as designated and/or 
implied. 
 

15.  SCHEDULE OF THE WORK 
 
A.   The standard working hours shall be from 8:00 a.m., until 4:30 p.m., Monday through Friday.  
The Contractor shall confirm working hours with the Owner prior to starting the work. Holidays 
shall include those observed by the DOH and the State of Connecticut. 
 
B.   The contractor shall at all times, maintain the fire integrity of the structures and shall maintain, 
free and clear all exitways. 
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C.   The Contractor is required to submit to the Architect, for approval, prior to commencement of 
the work, a Project Schedule which identifies the time frame and sequence of construction.  The 
Contractor is to provide an updated Project Schedule with each Application for Payment. 
D.  The Contractor must provide the DOH 48 hours’ notice prior to the start of work so they may 
provide proper notice to the Property Owner. 

 
16.  OCCUPANTS’ CONTINUED USE OF THE PREMISES 
 

A.   In general, the project area is occupied and will remain occupied during the course of the 
work.  All work shall be carried out in such a manner so as to cause minimal interference with the 
use of the property by the occupants.  The occupants are responsible for moving all items to the 
center of the room (or out of the room) within the areas where the work is to be performed.  They 
are also responsible for moving the items back at the completion of the work. 
 
B.  In some cases, the nature of the work requires the occupants to leave the premises for the 
duration of such work.  Generally, this applies to work associated with environmental 
remediation.  The individual technical specification sections that follow specifically address 
occupancy (or vacating) the premises when this is required.  The Contractor shall be responsible 
for coordinating the specific work requiring vacating the premises with DOH and the occupants.  
Once a schedule to leave and return to the premises has been established, it is imperative that 
the Contractor adhere to the schedule. 
 
C.  Lifted Structures:  For projects requiring lifting (and moving) the structure, the basement, 
crawl space, attached garage and any other areas affected by the lift shall be emptied by the 
occupants prior to the start of the Contract of all non-permanent items.        

 
17.  MATERIALS AND EQUIPMENT 
 

A.   New materials and equipment installed into existing work shall be compatible with the existing 
work. 
 
B.   The contractor shall advise the Architect before ordering and/or installing any materials and 
equipment if he disputes those items and/or methods specified, otherwise he shall take full 
responsibility for their performance and suitability. 

 
18.  STORAGE OF MATERIALS 
 

A.   Storage space for materials and equipment is limited, Property Owner must approve in 
advance the locations of stored materials and/or dumpster(s). 
 
B.   Equipment and materials stored on the project site is the full responsibility of the contractor. 

 
19.  TEMPORARY FACILITIES 
 

A.   The contractor shall provide and maintain an adequate office at the project site at his 
discretion.  If provided, it shall be located as directed by the DOH.  It shall be kept clean, have 
adequate light and ventilation. 
 
B.   The contractor shall provide and maintain telephone service for his own use.  No telephone 
service is available at the sites. 
 

20.  TEMPORARY SERVICE 
 

A.   The Contractor may connect to water available at the project without payment to the Property 
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Owner. 
 
B.   The Contractor may connect to the existing electrical service without payment to the Property 
Owner. 
C.   Fixtures, or other modifications, shall be the responsibility of the contractor. 
 

21.  SANITARY FACILITIES 
 

A.   Sanitary facilities are not available at the project site.  The Contractor shall provide temporary 
facilities at the site for his workers, at his own expense.  Coordinate final locations with the 
Property Owner. 
 

22.  DEMOLITION 
 

A.   This work includes the furnishing of all labor, materials, equipment and services necessary 
for, and reasonable incidental to, completion of all Demolition, as required for the installation of 
the work, whether or not listed below. 
 
B.   The Contractor shall confirm with Property Owner if a dumpster shall be permitted to remain 
on site for the purpose of disposal of demolished materials and debris.  Final location of the 
dumpster to be coordinated with the Property Owner. 

 
23.  SALVAGABLE MATERIALS 

 
A.  The Contractor shall salvage the following items for reuse by the Qwner: 
 

1. All ceiling fans. 
2. All residential appliances. 

 
The Contractor shall store and protect the items listed above for the duration of the construction 
project and return the items to the Owner upon completion of the project. 

      
24.  SHOP DRAWINGS AND SUBMITTALS 
 

A.   Prior to delivery of materials and equipment to the project site, submit five (5) copies of Shop 
Drawings or Submittals of each item for approval by the Architect. 
 
B.   Submittals shall consist of manufacturer's scale drawings, cuts or catalogs, including 
descriptive literature and complete characteristics of equipment showing dimensions, capacity, 
code compliance, motor and drive and testing, all as required for this project. 
 
C.   Architect may designate submittal of physical samples for approval on items where actual 
color, texture or other characteristics might not be adequately described by drawing or written 
material. 
 

25.  PROTECTION OF WORK AND PROPERTY 
 

A.   The contractor shall be responsible for the maintenance and protection of all equipment, 
materials and tools, supplied by him and stored or installed on the job site, from loss or damage 
of all causes, until final acceptance by the DOH. 
 
B.   The contractor shall be responsible for the protection of any finished work of other trades or 
existing buildings and tenant’s property and damage or defacement by his operation and must 
remedy any such injury at his own expense. 
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C. It shall be the Contractor’s responsibility to protect all parts of the existing site, all trees, 
roads, streets, sidewalks, driveways, plantings, landscaping, lawns and curbs against damage 
caused by trucks, etc., driving over them.  If they are damaged, the Contractor without cost to the 
Owner shall replace them. 
D.   The residence is owner occupied.  The Contractor shall take the necessary precautions to 
protect work areas and debris from potential dangers.  Clear paths of egress must be maintained 
from the building at all times. 
 

26.  ACCESSIBILITY 
 

A.   The Contractor shall install all work so that all parts required and readily accessible for 
inspection, operation, maintenance and repair.  Minor deviations from the drawings may be made 
to accomplish this, but changes of magnitude shall not be made without prior written approval 
from the Architect. 

 
27.  SCAFFOLDING, RIGGING, HOISTING 
 

A.   The Contractor shall provide all scaffolding, rigging, hoisting and services necessary for 
erection and delivery into the premises for all equipment and materials furnished, and remove 
same from premises when no longer required. 
 
B.   The Contractor shall coordinate in advance with the Owner the methods and locations for 
lifting of materials to the roof.  The Contractor cannot assume that any existing site fixture can be 
temporarily removed or relocated during this construction process, this can only be discussed 
with the Owner after bids have been awarded. 
 

28.  GUARANTEE PERIOD 
 

A.   Refer to specific Sections of this project manual for warranty and guarantee periods. 
 
 
29.  FINAL PAYMENT REQUIREMENTS 
 

A.  Final Payment will not be approved until all items as outlined in Section 01700 have been 
completed. 
 
B.  All guarantees and warranties for new materials shall commence at date of written Final 
Acceptance of the Work, by the DOH, or its designated agent. 
 
C.  Upon completion of the project, the roofing manufacturer shall provide installation and 
material inspection warranties and certification of the roof system.   

 
30.  CLEAN UP 
 

A.   Project shall be cleaned daily or as required to keep project area free from rubbish and 
debris.  Burning of rubbish shall not be allowed.  All debris shall be removed from the site and 
deposited legally off-site. 
 
B.   Final clean up shall include all debris, stains, and other defacement caused by the work. 

 
31.  LIQUIDATED DAMAGES 
 

A.   In case of failure on the part of the contractor to complete the work within the time fixed in the 
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Contract, or any extension thereof, the Contractor shall pay to the DOH as fixed, agreed and 
liquidated damages the sum of $250.00 for each calendar day of delay. 
 

 
 
 
32.  HAZARDOUS MATERIALS 

 
A. A hazardous material report has been completed by Eagle Environmental; this report is 

available within these Specifications, please refer to this report for handling, removal and 
disposal of all hazardous materials.  It is the intention that this project’s Scope of Work be 
completed in coordination with any hazardous materials encountered and be done within the 
quantities allowed, as specified by state and local authorities regulating abatement of these 
materials.  If the Contractor suspects that certain building materials may contain hazardous 
materials, he shall notify the Architect in writing and the Architect will have the suspect 
materials tested. 

 
33.   CHANGE ORDERS 

 
A.  For all change orders, the general contractor shall be allowed 10% for overhead, above the 

direct costs and 5% for profit, above the direct costs to be calculated at 15% total above 
direct costs, for work performed by the general contractor. 

 
B.  For all change orders, the sub-contractors shall be allowed 10% for overhead, above the 

direct costs and 5% for profit, above the direct costs to be calculated at 15% total above 
direct costs, for work performed by the sub-contractor. 

 
C. For all change orders, the general contractor shall be allowed 5% for overhead, above the 

direct costs and 2-1/2% for profit, above the direct costs to be calculated at 7-1/2% total 
above direct costs, for work performed by the sub-contractor. 

 
34. BUILDER’S RISK INSURANCE 
 

A. Item 36B of HUD General Conditions, Form 5370-A refers to Builder’s Risk Insurance.  It has 
been determined that the Builder’s Risk Insurance is not required on Construction Contracts 
that do not exceed $100,000.00 in value. 

 
35.  OSHA REGULATIONS 
 

A. The contractor shall comply with all applicable State and Federal OSHA regulations. 
 

B. The contractor shall submit to the owner, a copy of the OSHA ten (10) hour construction 
safety and health card for each employee. 

 
C. The contractor shall maintain any and all required OSHA materials, on site, at all times. 
 

36.  CONTRACT PERIOD 
 

A. The Contract period will be two hundred seventy (270) consecutive calendar days from day 
of “Notice to Proceed” until day of “Substantial Completion”. 

 
37.  GENERAL CONDITIONS 
 

A. In the event a conflict between the Special Conditions and the General Conditions located in 
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Section 2 of these Specifications occurs, the General Conditions shall take precedence. 
 
 

 
END OF SECTION 00900 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)     Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 
  

___________________________________________________________________________________ 
CSA Project No.  SUMMARY OF THE WORK 
1347-07   01200-1 

SECTION 01200 - SUMMARY OF THE WORK 
 

PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
  

A. Drawings and general provisions of the contract, including General and Special 
Conditions, and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 SUMMARY OF THE WORK 
  

A. The scope of this contract, part of the Community Development Block Grant Disaster 
Recovery for the Owner Occupied Recovery and Rehabilitation Program for the 
Connecticut Department of Housing, is known as Project No. 1117, located at 90 
Townsend Avenue, New Haven, CT 06512. 

 
B. Verbal Summary of the Work:  Without force and effect on the requirements of the 

Contract Documents, the Base Bid work includes, but is not limited to the following: 
 

1. Complete demolition of existing house structure, including existing 
foundations. 

2. New concrete foundations. 
3. New wood-framed house structure,.complete with new pressure 

treated wood decks and stairs. 
4. Lead-Based Paint Remediation prior to demolition. 
 

C. Refer to Section 02090 for Scope of Work, quantities and products required to 
accommodate the remediation of Hazardous Materials. 

 
1.3  EXISTING CONDITIONS 
  

A. This project includes work which is affected by existing conditions.  Existing conditions 
which may affect the Work may be discovered during the progress of the Work.  Make 
adjustments in the work as required accommodating existing conditions. 
 
1.  The Architect will issue prompt instructions when unanticipated conditions are 

encountered.  
 
2. If unanticipated conditions are such as to impose a hardship on the Contractor as 

interpreted by the Architect, such as faulty structure which must be rebuilt, the 
Architect shall issue the appropriate change orders for approval by the DOH. 

 
3. Make adjustments in the Work, other than those described in two above, without 

additional compensation. 
 

1.4 - USE OF PREMISES 
 

A. The following are in addition to requirements of the General and Special Conditions 
governing the Contractor's use of the premises. 

 
1. Assume full responsibility for protection and storage of products stored on the 

premises. 
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2. The Contractor shall have use of the premises between the hours of 8:00 a.m. and 
4:30 p.m., Monday through Friday.  It is during these hours that all work must take 
place.  Additional hours must be approved in advance by the Owner. 

 
3. The Contractor shall not have use of the premises on holidays which the DOH is 

closed. 
 
4.  The Contractor will have access to specific project site in accordance with the 

approved project schedule. 
 

1.5 - REFERENCE STANDARDS 
 

A. Unless date is listed, reference to standard specifications shall mean latest edition of 
such specification legally adopted and published at the date the Contract is executed. 

 
B. Reference to technical society or organization is made in the project manual according to 

the following abbreviations: 
 
A.A.M.A. American Architectural Manufacturers Association   
A.C.I. American Concrete Institute 
A.I.A. American Institute of Architects 
A.I.E.E. American Institute of Electrical Engineers 
A.I.S.C. American Institute of Steel Construction  
A.I.T.C.  American Institute of Timber Construction 
A.F.P.A American Forest & Paper Association 
A.N.S.I. American National Standards Institute 
A.P.A. American Plywood Association 
A.R.M.A.            Asphalt Roofing Manufacturer's Association 
A.S.H.R.A.E. American Society of Heating, Refrigeration, and Air Conditioning Engineers 
A.S.M.E. American Society of Mechanical Engineers 
A.S.T.M. American Society of Testing Materials 
A.W.I. American Woodwork Institute 
A.W.P.I. American Wood Preservers Institute 
A.W.S. American Welding Society 
C.P.S.C.  Consumer Products Safety Commission 
C.S.I. Construction Specification Institute 
D.O.H. Department of Housing 
Form 816 Connecticut State Department of Transportation Standard Specifications for    
                          Roads, Bridges, and Incidental Construction 
F.M. Factory Mutual 
F.S. Federal Specification 
H.U.D. U.S. Department of Housing and Urban Development 
I.C.C. International Code Council 
I.E.S. Illuminating Engineers Society 
I.S.D.S.I. Insulated Steel Door Systems Institute 
N.A.A.M.M. National Association of Architectural Metal Manufacturers 
N.B.F.U. National Board of Fire Underwriters 
N.B.S. National Bureau of Standards 
N.E.C. National Electric Code 
N.E.M.A. National Electrical Manufacturers Association 
N.F.P.A.      National Fire Protection Association 
O.S.H.A. Occupational Safety and Health Administration 
S.I.G.M.A. Sealed Insulating Glass Manufacturer's Association 
S.M.A.C.N.A. Sheetmetal and Air Conditioning Contractors National Association, Inc. 
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S.S.P.C. Steel Structures Painting Council 
T.C.N.A. Tile Council of North America  
U.L. Underwriters Laboratories, Inc. 
W.W.P.A. Western Wood Products Association 

 
1.6 – FINAL PAYMENT REQUIREMENTS 
 

A.   Final Payment will not be approved until all items as outlined in Section 01700 have been 
completed. 

 
B.   All guarantees and warranties for new materials shall commence at date of written Final 

Acceptance of the Work, by the DOH, or its designated agent. 
 
C.   Upon completion of the project, the roofing manufacturer shall provide installation and 

material inspection warranties and certification of the roof system. 
  

1.7 - GENERAL INFORMATION 
 

A. The DOH is a governmental agency, but is responsible for paying sales tax under this 
program.  The Contractor shall assume that materials purchased for the use on this project 
shall be taxed.    

 
1.8 - SCHEDULE 
 

A. Refer to Form of Contract for completion date. 
 
 

PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 

 
 
END OF SECTION 01200 
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SECTION 01210 - ALLOWANCES 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special 
Conditions and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 - WORK INCLUDED 

A. This Section includes administrative and procedural requirements governing the following: 

1. Lump-sum allowances. 

B. See Division 1 Section "Unit Prices" for procedures for using unit prices. 

1.3 - SELECTION AND PURCHASE 

     A. Coordinate first paragraph below with Division 1 Section "Submittal Procedures."  Indicate 
critical dates on both Contractor's Construction Schedule and Submittals Schedule. 

B. At the earliest practical date after award of the Contract, advise Architect and Owner of the date 
when final selection and purchase of each product or system described by an allowance must 
be completed to avoid delaying the Work. 

C. At Architect's request, obtain proposals for each allowance based on Owner’s input.  Include 
recommendations that are relevant to performing the Work. 

D. Purchase products and systems selected by Owner from the designated supplier. 

1.4 – SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders.  Approved proposals will be the basis for Change Orders to the 
Contract.  Unused allowance sums shall return to DOH in the form of a credit change order.  
Costs for materials in excess of the allowances stipulated in the Contract Documents shall be 
borne by the property owner.   

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work. 

D. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation. 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 
 

 
CSA Project No.     ALLOWANCES 
1347-07       01210-2 
 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES 

A.   Sheet Vinyl Flooring:  Furnish all new resilient flooring for both dwelling units as shown in the 
Finish Schedule (Installation shall be included in the Base Bid). 

 1.  Lump-Sum Allowance:  $2,000.00. 

B.  Hardwood Flooring:  Furnish and install pre-finished hardwood flooring in two dwelling units as   
shown in the Finish Schedule. 

  1. Allowance:  $9.00/SF complete, materials and installation. 

C. Kitchen Cabinets:  Furnish all new kitchen cabinets and countertops for two dwelling units as 
shown on the Drawings (Installation shall be included in the Base Bid). 

 1.  Lump-Sum Allowance:  $7,000.00. 

D. Insulated Exterior Entry Door:  Furnish two (2) pre-hung insulated exterior doors complete with 
specified frames, thresholds, and entry hardware (Installation shall be included in the Base Bid). 

 1. Lump-Sum Allowance:  $3,000.00. 

E. Light Fixtures:  Furnish all light fixtures (material only) as selected by the Owner.  Costs 
associated with wiring and fixture installation shall be included in the Base Bid.   

     
    1. Lump-Sum Allowance:  $1,600.00. 

 
 

END OF SECTION 01210 
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SECTION 01230 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this Section. 

1.2 WORK INCLUDED 

A. This Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work 
defined in the Bidding Requirements that may be added to or deducted from the Base Bid 
amount if Owner decides to accept a corresponding change either in the amount of 
construction to be completed or in the products, materials, equipment, systems, or installation 
methods described in the Contract Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work.  No other adjustments are made to the 
Contract Sum. 

2. Unless otherwise noted, alternate prices will be adds to the base contract. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as 
part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or 
deferred for later consideration.  Include a complete description of negotiated modifications to 
alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification 
Sections referenced in schedule (if any) contain requirements for materials necessary to 
achieve the work described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Bid Alternate #1:  In lieu of the new top soil & seeded grass area between the relocated 
house and existing sea wall, provide sub-base and concrete over entire area in accordance 
with specification section 02750.  Reference sheet BZA Plan 1 by Design Professionals, 
Inc. 

B. Bid Alternate #2:  In lieu of the new top soil & seeded grass area between the relocated 
house and existing sea wall, provide area with 4” of decorative stone.  Reference sheet 
BZA Plan 1 by Design Professionals, Inc. 

C. Bid Alternate #3:  In lieu of molded plastic panel doors, provide solid wood panel doors ofr 
all interior panel doors shown in the door schedule.  

END OF SECTION 01230 
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SECTION 01300 - DEMOLITION 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special 
Conditions and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 – RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Environmental Remediation is specified in Division 2. 
 
1.3 - GENERAL REQUIREMENTS 
 

A. "Demolition" denotes razing and removal of portions of existing structures, Installations 
and obstructions shown on Drawings or specified to be removed from the site, and 
includes taking possession of and removing from the site, all material, equipment and 
debris resulting from demolition work except as otherwise specified herein.      

 
B.   Conform to all requirements of local authorities having jurisdiction including the 
following: 

 
1. Obtain and pay (if required) for all permits and licenses. 
 
2. Provide and maintain fire protection devices. 
 
3. Install and maintain barricades for protection of public and adjacent property (as 

required). 
 
4. Keep public and private ways free of dirt and debris at all times. 
 
5. All material shall be disposed of legally off the site. 
 

C. Upon completion remove all tools, equipment, temporary structures (if any) and 
installations and rubbish of every sort.  Leave work areas in an orderly condition and the 
surrounding area in a broom-clean condition. 

 
D. It is the responsibility of the General Contractor to coordinate the demolition work with the 

general construction process and the work of other trades.  The demolition work must be 
phased accordingly. 

 
E. Provide any temporary weather protection which may be required as a result of 

demolition work. 
 
1.4 - EXISTING PUBLIC SPACES 
 

A. Before start of demolition, notify and arrange for appropriate utility companies to 
discontinue services and to remove meters and other regulating devices, not the property 
of the Owner, as required. 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 

 
CSA Project No.     DEMOLITION 
1347-07   01300-2 
 

 
B. Cap and/or plug disconnected service lines as required by utility company concerned. 
  
C. Protect existing services indicated to remain on the site.  Replace and/or repair services 

damaged as a result of demolition work, at no expense to the Owner. 
 
 

PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
3.1 - SCOPE 
 

A. Structures, installations and obstructions to be demolished are as shown on the Contract 
Drawings and, in general but not necessarily limited to, those items as listed below: 
 
1. Complete demolition and removal of existing house structure including all 

foundations.  
     
B. Demolition work involves the removal of hazardous wastes.  Refer to the appropriate 

environmental remediation specifications for additional requirements. 
 
 1. Lead based Paint Abatement is specified in Section 02090. 
  

3.2 - PROTECTION 
 

A. Protect all remaining site features, including but not limited to site utilities, paving scheduled to 
remain, and the existing sea wall 

 
END OF SECTION 01300 
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SECTION 01400 - SUBMITTALS 
 
PART 1 - GENERAL 
   
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General Conditions and 
Special Conditions and Division 1 Specification sections apply to work specified in this 
section. 

 
1.2 - RELATED REQUIREMENTS SPECIFIED ELSEWHERE 
 

A. Substitutions and product options are indicated in Item 8 of Section 00900, Special 
Conditions. 

 
B.    Materials and methods requiring submittals are listed, where applicable, within each 

Respective section of this specification.     
      
1.3 - IDENTIFICATION 
      
      A.    Identify each submittal with the following information: 
 
            1. Date and revision date(s). 
 
           2.    Project title. 
 
           3.    The names of: Architect, Contractor, Subcontractor, supplier, manufacturer                
   or separate detailer when pertinent. 
 
          4.    Identification of products, materials and finishes. 
 
           5.    Relation to adjacent structure or material. 
 
            6.    Field dimensions, clearly identified as such. 
 
           7.    The specification section number, and applicable standards, such as ASTM  
                  or FS number. 
 
           8.    Quantities. 
 

9.    Blank spaces, 4" x 4 1/2" each, for the Architect's stamp, and Consultant's stamp 
where applicable. 

 
10.   Identification of deviations from Contract Documents. 

 
11.   Contractor's stamp, initials or signed, certifying to review of submittal, the 

verification  of the field measurements and quantities, and compliance with 
Contract Documents. 
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B.    Accompany the submittals with a transmittal letter containing: 
 

1.   Date. 
 
2.   Project Title and number. 
 
3.   Contractor's name and address. 
 
4.   The number and name of each item submitted. 
 
5.   Notification of deviations from Contract Documents. 
 

1.4 - SHOP DRAWINGS 
 
A.    Provide the following information, where applicable, on all shop drawings: 
 

1. All necessary dimensions.  Dimension work illustrated by shop drawings to fit 
actual field conditions. 

 
2.    Sufficient detailing to show appearance, method of assembly or fabrication, and 

the method of installation or erection. 
 
3.    Identification of details by reference to sheet and detail number shown on 

Contract Drawings. 
 

1.5 - PRODUCT DATA 
 
A.    Manufacturer's standard schematic drawings which are: 
 

1.    Modified to delete any information which is not applicable to the Project. 
 
2.    Supplemented to provide any additional information applicable to Project. 
 

B.    Manufacturer's catalog sheets, brochures, diagrams schedules, performance charts, 
illustrations and other standard descriptive data. 

 
1. Clearly mark each copy to identify the pertinent materials, products, or models. 
 
2.    Show dimensions and clearances required.  
 
3.    Show performance characteristics and capacities. 

 
C.    Test reports performed by independent testing agencies for manufacturer.  On test 

reports list: 
 

1.    System, material or work tested. 
 
2.    Test results and witnesses. 
 
3.    Description of correction of faults. 
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1.6 - SAMPLES 
 
A.    Samples shall be of sufficient size and quantity to clearly illustrate: 
 

1. Functional characteristics of product or material, with integrally related parts and 
attachment devices. 

 
2.     Full range of color samples. 
 
3.    After the review, approved samples may be used in construction of Project, 

where appropriate. 
 

1.7 - SUBMISSION REQUIREMENTS 
 
A.    Submit to the Architect all shop drawings, product data and samples required by the 

specification sections. 
 
B.    Schedule submissions at least 10 working days before dates reviewed submittals will be 

needed. 
 
C.    Submit six black line prints of each shop drawing. 
 
D.    Submit six copies each of all product data. 
 
E.    Submit two each of required samples unless a greater number is specified or requested 

by the Architect. 
 
F.    Submit samples with delivery charges prepaid.  Samples delivered in damaged condition 

may not be acceptable, and may have to be resubmitted, to Architect's discretion. 
 
G.    The Architect may, at his discretion, request submittals in addition to those specified. 
 
H.    Facsimile copies are not acceptable for submission and will be returned un-reviewed. 

 
1.8 - RESUBMISSION REQUIREMENTS 

 
A.   Shop Drawings: 
 

1.    Revise the initial drawings as required and resubmit as specified for initial 
submission. 

 
2.    Indicate on drawings any changes which have been made other than those 

requested by Architect. 
 

B.    Product data and Samples:  Submit new data and samples as required for initial 
submission. 
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1.9 - ARCHITECT'S DUTIES 
 
A.    Architect's responsibilities for processing submittals are defined in other sections of these 

specifications. 
 
B.    Architect is not responsible for verifying quantities, dimensions, field measurements, or 

co-ordination of work of different trades.  Architect's review of submittals shall not be 
construed to include or imply any such verification. 

 
1.10 - CONTRACTOR'S DUTIES 

 
A.    In addition to requirements of other Division 1 Specification sections. 
 

1.    Contractor shall be responsible for obtaining and distributing prints of shop 
drawings after, as well as before final approval, to all parties, including, but not 
limited to the Owner, subcontractors and suppliers. 

 
2.    Prints of approved shop drawings shall be made from sepia transparencies which 

carry the Architect's and Consultant's stamp of approval. 
 
3.    Begin no work which requires shop drawings and product data unless the 

approved and stamp shop drawings and product data are on file at the job site. 
 

 
PART 2 – NOT USED 
 
PART 3 – NOT USED 
 
 

END OF SECTION 01400 
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SECTION 01500 - CUTTING AND PATCHING 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A.    Drawings and general provisions of the Contract, including General Conditions and 
Special Conditions and Division 1 Specification sections apply to work specified in this 
section. 

 
1.2 - DESCRIPTION 
 

A.   Definition:  "Cutting and Patching" is hereby defined to include, but not necessarily limited 
to the cutting and patching of nominally completed and previously existing work, in order 
to accommodate the coordination of work, or the installation of other work, or to uncover 
other work for access or inspection, or to obtain samples for testing, or for similar 
purposes; and is defined to exclude integral cutting and patching during manufacturing, 
fabricating, erecting and installing process for individual units of work. 

 
B.    Demolition is recognized as an example of a related, but separate category of work, 

which may or may not also require cutting and patching as defined in this Section.  Refer 
to Section 01300. 

 
1.3 - QUALITY ASSURANCE 
 

A.    Requirements for Structural Work: 
 

1.    General:  Do not cut and patch structural work in a manner resulting in a 
reduction of bearing capacity or load/deflection ratio. 

 
2.    Call for a structural inspection, and/or obtain the Owner's approval prior to cutting 

and patching any of the following: 
 

a.   Bearing Walls. 
 
b.   Structural decking and floor systems. 
 
c.   Exterior wall construction - including storefronts. 
 
d.   Pressurized piping, vessels and equipment. 

 
B.    Visual requirements:  Do not cut and patch work which is exposed on the exterior or 

exposed in occupied spaces of the building in a manner resulting in a reduction of visual 
qualities or resulting in substantial evidence of cutting and patching work, both as judged 
solely by the Owner.  Remove and replace work judged by the Owner as having been cut 
and patched in a visually unsatisfactory manner. 

 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 
  

____________________________________________________________________________________________ 
CSA Project No.  CUTTING AND PATCHING 
1347-07   01500-2  

1.4 - SUBMITTALS 
 

A.    Requests for Owner's Consent: 
 

1.    Prior to cutting and patching of structural elements, submit written request 
 to the Owner for permission to proceed with cutting. 
 
2.    Should conditions of the Work, or schedule indicate a required change of 

materials or methods for cutting and patching, so notify the Owner and secure his 
written permission and the required Change Order prior to proceeding. 

 
B.   Notices to the Owner: 
 

1.    Prior to cutting and patching performed pursuant to the Owner's instructions, 
submit cost estimate to the Owner.  Secure the Owner's approval of cost 
estimates and type of reimbursement before proceeding with cutting and 
patching. 

 
2.    Submit written notice to the Owner designating the time the work will be 

uncovered, to provide for the Owner's observation. 
 

C.    Approval by the Owner to proceed with proposed cutting and patching does not waive the 
right to later require complete removal and replacement of work found to be cut and 
patched in an unsatisfactory manner. 

 
 

PART 2 - PRODUCTS 
 
2.1 - MATERIALS 
 

A.    For replacement of items removed, use identical materials to those being removed, or 
materials complying with the various Sections of these Specifications or the drawings, as 
appropriate.  The end result of the cutting and patching operation shall result in equal or 
better work than the work being cut and patched, in terms of performance characteristics 
and including visual effects where applicable. 

 
2.2 - PAYMENT FOR COSTS 
 

A.    Perform cutting and patching needed to comply with the Contract Documents at no 
additional cost to the Owner.  The Owner will reimburse the Contractor for cutting and 
patching performed pursuant to written Change Orders, after claim for such 
reimbursement is submitted by the Contractor, and approved in advance by the Owner. 
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PART 3 - EXECUTION 
 
3.1 - INSPECTION 
 

A.   Inspection: 
 

1.    Inspect existing conditions, including elements subject to movement or damage 
during cutting and patching. 

 
2.    After uncovering the work, inspect conditions affecting installation of new work. 
 

B.   Discrepancies: 
 

1.    If uncovered conditions are not as anticipated, immediately notify the Owner and 
secure needed directions. 

 
2.   Do not proceed until unsatisfactory conditions are corrected. 
 

3.2 - PREPARATION 
 

A.    Provide adequate temporary support including, but not necessarily limited to shoring and 
bracing to maintain structural integrity of the Work.  Do not endanger other work. 

 
B.   Provide adequate protection of other work during cutting and patching, to prevent 

damage.  Provide protection of the Work from adverse weather exposure. 
 
3.3 -  CUTTING  AND PATCHING 
 

A.    Perform cutting and patching as required under pertinent other Sections of these 
Specifications. 

 
B.   Employ skilled tradesmen to perform all cutting and patching.  Proceed with cutting and 

patching at the earliest feasible time, in each instance, and perform the work promptly. 
 
C.    Patch with seams which are durable and as invisible as possible.  Perform fitting and 

adjusting of products to provide finished installation complying with the specified 
tolerances and finishes. 

 
D.    Select systems that adequately resist racking and provide acceptable deflection under 

live and dead loads.  Reinforce to prevent cracking.  Inspect and test patched areas to 
demonstrate integrity of work. 

 
E.    In all cases of repair and renovation, restore exposed finishes of patched areas and 

where necessary, extend finished restoration onto retained work adjoining, in a manner 
which eliminates evidence of patching. 

 
F.    Where re-painting areas due to cutting and patching as part of this work, paint the entire 

wall, to the nearest corner, in colors to match the existing, unless otherwise directed by 
the Owner. 
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G. Where cutting and patching of ceilings is required, cut ceiling back as little as is required, 
and later infill to the point at which the existing ceiling is cut back.  Refer to typical details 
on the drawings for additional information. 

 
H. Where floor finishes are to be cut back, cut back to nearest logical point, or as indicated 

on the drawings.  Install new flooring, as indicated on the drawings, utilizing the 
necessary transitions, reducers, termination bars, etc. 

 
I. Consult with the architect as necessary to insure compliance with the intention of cutting 

and patching work relative to floors and ceilings.    
 
 
 

END OF SECTION 01500 
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SECTION 01700 - PROJECT CLOSEOUT 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General Conditions and 
Special Conditions and Division 1 Specification sections apply to work specified in this 
section. 

 
1.2 - GENERAL 
 

A. The following requirements supplement those of other sections of these Specifications. 
 

1.3 - CLEANING 
 

A. Hazard Control: 
 

1. Store all volatile wastes in covered non-flammable containers. 
 
2. Prevent accumulation of wastes which create hazardous conditions. 
 
3. Provide adequate ventilation during use of volatile or noxious substances. 
 

B. Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws. 

 
1. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in the 

storm or sanitary drains.  Dispose of them legally off the site. 
 
2. Do not dispose of wastes in streams or waterways. 
 
3. Dispose of demolition and waste materials, debris and rubbish legally off the site. 

 
C. During construction, in addition to cleaning required other sections of these 

Specifications, perform the following: 
 

1. Keep building, grounds, and public properties free from accumulations of waste 
materials and rubbish. 

 
2. Provide on-site containers for the collection of all waste materials, all debris and 

rubbish.  Dispose of waste materials, debris and rubbish at reasonable intervals, 
legally off the site. 

 
3. Clean interior building areas where construction occurred. after demolition work 

is complete and when ready to receive finish painting and continue cleaning on 
an as-needed basis until building is ready for substantial completion or 
occupancy. 

 
 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 

 

____________________________________________________________________________________ 
CSA Project No.  PROJECT CLOSE-OUT 
1347-07   01700-2 
 

4. Schedule cleaning operations so that dust and other contaminants resulting from 
cleaning process will not fall on wet, newly painted surfaces. 

 
D. At substantial completion, in addition to leaving the work "broom clean", the following 

must be completed: 
 

1. Remove dust, dirt, stains identifications stickers, fingerprints, paint droppings and 
other soil from finished surfaces. 

 
2. Clean and polish hardware, specialties, and equipment. 
 
3. Vacuum clean all sills until all debris is removed.  Use a brush if necessary to 

free up stationary particles.  Lubricate all tracks if necessary for smooth, easy 
opening and closing operations. 

 
4. Clean under and behind all concealed areas. 
 
5. If surfaces cannot be put in clean condition by cleaning, repaint them as required 

until they are at an acceptable level of quality. 
 
6. Clean site and clean up any debris of dirt off site, which resulted from work under 

this contract, and dispose of legally off the site. 
 
7. Maintain cleaning until Substantial Completion Certificate, approved by the 

Architect, is delivered to the Owner or the project is occupied by the Owner.  
Turn over the work fully clean and fit for occupancy. 

 
8. When workmen call back for "punchlist" or guarantee work, clean up afterwards. 

 
1.4 - SUBSTANTIAL COMPLETION 
 

A. Submit written certification to Architect that Project, or a designated portion of Project, is 
substantially complete.  Submit list of major items to be completed or corrected. 

 
B. The Architect shall prepare and submit a list of the items to be completed or corrected as 

determined by the inspection. 
 
C. Should the Architect consider that the Work is substantially complete: 
 

1. The Architect shall prepare and submit a list of items to be completed or 
corrected as determined by the inspection. 

 
2. Architect will prepare and issue a Certificate of Substantial Completion, complete 

with signatures of Owner and Contractor, accompanied by the list of items to be 
completed or corrected. 

 
3. Perform final cleaning as specified above. 
 
4. Complete work listed for completion or correction, within designated time. 
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5. Obtain Certificate of Occupancy, if required. 
 

D. Should Architect consider that the Work is not substantially complete: 
 

1. He/she shall immediately notify the Contractor, in writing, stating reasons. 
 
2. Contractor shall complete the Work, and send second written notice to the 

Architect, certifying that the Project, or a designated portion of the Project, is 
substantially complete. 

 
3. Architect will re-inspect the work. 
 

1.5 - FINAL INSPECTION 
 

A. Contractor shall submit written certification, as required above, that: 
 

1. Contract documents have been reviewed. 
 
2. Project has been inspected for compliance with Contract Documents. 
 
3. Work has been completed in accordance with Contract Documents. 
 
4. Equipment and systems have been tested in presence of Owner's representative 

and are operational. 
 
5. Project is completed, and ready for final inspection. 
 

B. Architect will make final inspection within three days after receipt of certification. 
 
C. If Architect considers that Work is finally complete in accordance with requirements of the 

Contract Documents, he/she shall request Contractor to make Project Closeout 
Submittals. 

 
D. If Architect considers that Work is not finally complete: 
 

1. He shall notify Contractor, in writing, stating reasons. 
 
2. Contractor shall take immediate steps to remedy the stated deficiencies, and 

submit a second written notice to Architect certifying the Work is complete. 
 
3. Architect will re-inspect work. 
 

E. Should Architect be required to perform second inspection because of failure of Work to 
comply with original certifications of Contractor, Owner will compensate Architect for 
additional services, and deduct amount paid from final payment to Contractor. 
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1.6 - CLOSEOUT SUBMITTALS 
 

A. Upon completion of the Work, deliver the following to the Owner's Representative, as 
required by the General Conditions and Specifications. 

 
1. Project Record Documents. (Submit one (1) clean, legible marked up set of prints 

and other items, if required, as indicated in 1.7 below.) 
 
2. Operation and Maintenance Data. 
 
3. The guarantees, warranties and bonds. 
 
4. Parts and Maintenance Materials. 
 
5. Evidence of Compliance with requirements of governing authorities, including: 
 
 a. Certificate of Occupancy, if required. 
 

B. Accompany closeout submittals with transmittal letter, in duplicate, containing: 
 

1. Date 
 
2. Project title and number. 
 
3. Contractor's name and address. 
 
4. Certification that each Project Record Document, as submitted is complete and 

accurate. 
 
5. Signature of the Contractor, or his authorized representative. 
 

C. Instruct Owner's personnel in operation of all systems and other equipment. 
 

1.7 - PROJECT RECORD DOCUMENTS 
 

A. Drawings, shop drawings, product data, specifications and addenda, marked by 
Contractor to record all changes made during construction described below, shall be 
referred to as "Project Record Documents." 

 
B. In addition to changes, record on Project Record Drawings the following as-built 

conditions: 
 

1. Locations and sizes of conduit runs. 
 
2. Locations and sizes of access panels and doors. 
 
3. Location of all the mechanical and electrical control points. 
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PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 

END OF SECTION 01700 
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SECTION 020900 
LEAD-BASED PAINT ABATEMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS   

A. Drawings and General Provisions of Contract, including General Supplementary Conditions and 
Division 1 Specifications Sections, of the Contract Documents apply to this Section. 

1.2 PROJECT DESCRIPTION 

A. A lead-based paint abatement project is being undertaking at 90 Townsend Avenue in New 
Haven, Connecticut. The lead-based paint abatement work is being funded by a Community 
Development Block Grant (CDBG) under the Department of Housing Occupied Rehabilitation 
and Rebuilding Program (OORR).   

B. The site building consists of a residential building with a garage.  Notification to the Connecticut 
Commission on Culture & Tourism has been made to determine if the building is eligible for 
listing on the National Register of Historic Places and the results are pending. 

C. A lead-based paint risk assessment was performed on the interior and exterior areas.  Toxic 
levels of lead-based paint were identified on various components and surfaces.  There are no 
known lead-based paint abatement orders on the inspected building.  There are no children 
under the age of six (6) residing in the dwelling unit.   

D. Under federal regulation 24 CFR 35, Subpart J, Rehabilitation, for a property receiving between 
greater than $25,000.00 per unit, all identified interior lead hazards are required to be abated 
and all exterior lead-based paint hazards may be remediated utilizing interim control (non-
permanent) measures.  Lead-based paint abatement will be performed throughout the interior of 
the dwelling units and interim controls will be used on the exteriors. All lead-based paint 
abatement work specified in the Scope of Work must be performed by a State of Connecticut 
licensed Lead Abatement Contractor.  Interim control work may be performed by a USEPA 
certified Renovation, Repair and Painting (RRP) contractor.    

E. All lead-based paint abatement and hazard control work shall be conducted in compliance with 
all Federal, State and local regulations.  Specifically, work shall conform with The Department of 
Housing and Urban Development (HUD) Guidelines For the Control and Evaluation of Lead 
Based Paint in Housing, The United States Environmental Protection Agency (USEPA), The 
State of Connecticut Department of Public Health (DPH) Lead Poisoning Prevention and 
Control Regulations, The State of Connecticut Department of Environmental Protection (DEP) 
Hazardous Waste Disposal regulations and the Department of Labor Occupational Safety and 
Health Administration (OSHA) Lead in Construction Final Rule 29 CFR 1926.62. 

F. The property owner is responsible for moving all items to the center of the room within areas 
where work is to be performed.  They are also responsible for putting them back at the 
completion. 

1.3 SCOPE OF WORK 

A. The general scope of work entails the following: 

1. Window replacement 
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2. Paint stabilize of various components 

3. Removal of various components 

4. Any surface that was not defective at the time of inspection or was not intended to 
be disturbed by renovations must be assumed to contain toxic levels of lead-based 
paint.  If any surfaces are disturbed or uncovered during the renovation project, 
they must be treated as lead-based paint and either abated or left in intact 
condition at the completion of the job. 

SEE ATTACHED TABLE A FOR SCOPE OF WORK. 
 

REPAIRS PRIOR TO LEAD HAZARD REDUCTION 
Item # Location Component Side Quantity Repair 

NONE 

1.4 SITE EXAMINATION 

A. The Contractor shall visit the site and examine all structures located thereon.  The specifications 
shall be compared with the existing field conditions.  The Contractor will examine all parts of the 
existing structure to which new work will be connected, attached or applied, and notify Eagle 
Environmental of any conditions detrimental to the proper and timely completion of the work. 

B. The Contractor shall, as a part of their bid, notify Eagle Environmental of any discrepancies, 
errors, or omissions that might have been discovered in the specifications for the purpose of 
making such corrections or adjustments as may be necessary.  Unless specifically noted 
otherwise in the bid, any additional work by other trades or by the contractor that is required in 
order for the Contractor to finish the job will be assumed to be included in the bid price.  If it 
should appear that any work called for in the specifications is not in accordance with State, local 
or federal laws or ordinances, the Contractor shall immediately notify Eagle Environmental. 

1.5 LEAD PLANNER/PROJECT DESIGNER INFORMATION 

A. Name of Planner/Project Designer: Kristen Liljehult 
 Certificate Number: 002153 
 Firm: Eagle Environmental, Inc. 
 Address: 8 South Main Street 
 City: Terryville   State: Connecticut  Zip: 06786 
 Telephone Number: (860) 589-8257 

1.6 INSPECTION REPORT INFORMATION 

A. Inspector Name: Kristen Liljehult 
 Title: Lead Inspector/Risk Assessor 
 Certificate Number:  002206 
 Firm Name: Eagle Environmental, Inc. 
 Firm License Number: 001723 
 Telephone Number: (860) 589-8257 
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B. Inspector Name: Andrew Carnevale 
 Title: Lead Inspector/Risk Assessor 
 Certificate Number:  002247 
 Firm Name: Eagle Environmental, Inc. 
 Firm License Number: 001723 
 Telephone Number: (860) 589-8257 

1.7 OWNER INFORMATION 

A. Name: Mr. Robert Castiglione 
 Address: 90 Townsend Avenue 
 City:  New Haven State: Connecticut Zip: 06512 
 Home Telephone:  

1.8 CONTRACTOR INFORMATION 

A. Company Name: State of Connecticut licensed Lead Abatement Contractor 
 Contractor License Number: Not applicable at this time 
 Contact Person: Not applicable at this time 
 Address: Not applicable at this time 
 City: N/A  State: N/A   Zip: N/A 
 Telephone Number: N/A 

1.9 APPLICABLE CODES 

A. The Contractor shall be solely responsible for conducting this project and supervising all work in 
a manner which will be in conformance with all federal, state and local regulations and 
guidelines pertaining to lead paint abatement. Specifically, the Contractor shall comply with the 
requirements of the following: 

1. Occupational Safety and Health Administration:  OSHA 
 

a. 29 CFR 1910 General Industry Standards 
b. 29 CFR 1910.1025 Lead Standard for General Inventory 
c. 29 CFR 1910.134 Respiratory Protection 
d. 29 CFR 1910.1200 Hazard Communication 
e. 29 CFR 1910.245 Specifications for Accident Prevention (Sign and Tags) 
f. 29 CFR 1926.62 Construction Industry Standard 

2. State of Connecticut Department of Energy and Environmental Protection: DEEP 
 

a. Connecticut DEEP Regulations (Section 22a-209-8(I) and Section 22a-220 of the 
Connecticut General Statutes) 

3. State of Connecticut Department of Public Health: DPH 
 

a. 19a-111-1 thru 19a111-11 Lead Poisoning Prevention and Control Regulations. 

4. USEPA 
 

a. 40 CFR 745.100 - .119 Final Rule 
b. 40 CFR Part 261 United States Environmental Protection Agency 
c. 40  CFR 745 Subpart E 
 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)  Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, Connecticut 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project # 1117 

CSA Project No. LEAD-BASED PAINT ABATEMENT 
1347-7  020900-4 
 

5. Department of Housing and Urban Development: HUD 
 

a. Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in 
Housing, dated June 1995. 

b. 24 CFR Part 35 Lead-Based Paint Poisoning in Certain Residential Structures. 

1.10 FEES, PERMITS AND LICENSES 

A. The Contractor shall comply with the provisions of all permits or applications required by the 
work specified, as well as make all submittals required under those auspices. 

1.11 SEQUENCING AND SCHEDULING 

A. The Contractor shall extend full cooperation to Owner in all matters involving the use of Owner's 
facilities.  At no time shall the Contractor cause or allow to be caused conditions which may 
cause risk or hazard to the general public or conditions that might impair safe use of the facility.  
The Contractor shall provide electricity, water and portable sanitary facilities for this project. 

B. The Contractor shall submit a time-line schedule, not date specific, to Owner and Consultant for 
integration into the overall project schedule.  Coordinate the work of this section with the needs 
of the Owner.  Phasing and scheduling of this project will be at the discretion of the Owner and 
shall not proceed in any area without the express consent of the Owner.  The Contractor shall 
be available within 24 hours’ notice for additional work or rework, if after acceptance of the 
work, it is found that full abatement was not achieved from the initial work effort as determined 
by the Owner. 

C. The proposed time line for the work in this Section, as noted above, shall show the time 
involved from start to finish of abatement operations, including preparation, removal, clean-up, 
and tear-down portions of the job. 

D. A final written schedule shall be prepared for approval by the Owner and the Consultant. 

E. The Contractor shall complete all work in a unit prior to proceeding to the next unit. 

1.12 SUBMITTALS 

A. USEPA RRP Firm certification 

B. Lead Abatement Contractors License 

C. Original and most recent certificate for lead abatement workers/supervisor trainings   

D. Current license for lead abatement workers/supervisors   

E. Medicals for all lead abatement workers/supervisors on the job site 

F. Fit tests for all lead abatement workers/supervisors on the job site 

G. The last four (4) digits of each lead abatement worker/supervisor’s social security number 

1.13 BUILDING OCCUPANCY 

A. As the majority of the interior lead-based paint work to be completed will be removed while the 
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building is elevated, the residents may remain in the dwelling while the exterior work is to be 
completed.   The contractor must ensure safe egress into the dwelling unit while the exterior 
work is being completed.  

1.14 NOTIFICATION TO CONNECTICUT COMMISSION ON CULTURE & TOURISM 

A. Notification to the Connecticut Commission on Culture & Tourism has been made and the 
results are pending. 

1.15 NOTIFICATIONS 

A. For RRP work, notifications shall include the following: 

1. The Contractor shall provide written notification to the Architect’s representative a minimum 
of five (5) days prior to work at the site.   

2. The Owner shall notify the tenants a minimum of five (5) days prior to any lead renovation 
work.   

3. The Contractor is required to comply with the following information distribution 
requirements.  No more than 60 days before beginning renovation activities in any 
residential dwelling unit of target housing, the firm performing the renovation must: 

4. Provide the owner or adult occupant of each unit the pamphlet titled Renovate Right: 
Important Lead Hazard Information for Families, Child Care Providers and Schools and 
comply with one of the following: 

5. Obtain, from the owner, a written acknowledgement that the owner has received the 
pamphlet (Each Unit). 

6. Obtain a certificate of mailing at least 7 days prior to the renovation. 

7. If the Contractor is unsuccessful in obtaining written acknowledgement from an adult 
occupant, certify in writing that the pamphlet has been delivered to the dwelling.  The 
certification must include the date and method of delivery of the pamphlet, names of the 
persons delivering the pamphlet, reason for lack of acknowledgement, signature of the 
representative of the Contractor performing the lead renovation work and the date of 
signature. 

8. The Contractor shall have an adult occupant sign the Pre-Renovation Disclosure Form.  A 
signed copy of the disclosure form shall be submitted to Architect’s representative with the 
notice of the start date. 

B. For lead-based paint abatement work, notifications shall include the following: 

1. The Lead Abatement Contractor shall notify the Local Health Department a minimum of five 
days prior to the commencement of abatement activities.  The notification shall be made in 
writing and copies shall be sent to the Owner and Eagle Environmental, Inc. 

2. The Owner shall notify the tenants a minimum of five (5) days prior to abatement work. 

3. The Owner shall provide a notice to occupants no more than fifteen (15) calendar days after 
the hazard reduction activities have been completed.  Notice of hazard reduction shall 
include, but not be limited to: 
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a. A summary of the nature, scope and results (including clearance results) of hazard 
reduction activities. 

b. A contact name, address and telephone for more information. 
c. Available information on the location of any remaining lead-based paint in the 

rooms, spaces or areas where hazard reduction activities were conducted on a 
surface by surface basis. 

1.16 EPA RENOVATE, REPAIR AND REPAINTING RULE 

A. The Contractor must apply, pay the fee and become an EPA Certified RRP firm. 

B. The Contractor must ensure that that all renovators working in target housing and child 
occupied facilities, common areas or exteriors are EPA certified renovators or trained by a 
certified EPA renovator.  Renovators can become certified by successfully attending an Eight 
(8) hour RRP EPA accredited training course. 

C. The Contractor must provide all tenants with a copy of EPA’s Renovate Right: Important Lead 
Hazard Information for Families, Child Care Providers and Schools pamphlet no earlier than 
sixty (60) days prior to the date renovation activities are to be performed.   

D. The Contractor shall have an adult occupant sign the Pre-Renovation Disclosure Form. A 
signed copy of the disclosure form shall be submitted to the Architect’s representative with 
written notice within five days of the commencement of the work. 

E. The Contractor shall review the testing results and become familiar with the locations of lead-
based paint within the scope of the tested areas.  The Contractor must assume that all untested 
painted surfaces are lead-based paint unless inspected by a licensed lead inspector/risk 
assessor or tested with an EPA approved lead testing kit and proven otherwise.   

F. The Contractor is required to ensure renovators minimize lead paint/dust exposure by 
performing activities in a lead safe manner See Sections 3.1 through 3.4 in this document for 
requirements, including posting of lead warning signs in plain view of the occupants. 

G. The Contractor shall ensure all sub-contractors performing renovation activities on assumed 
lead-based paint above the EPA de minimus level are EPA RRP certified firms and employees 
are EPA certified renovators or trained by a certified EPA RRP renovator. The Contractor shall 
document the firm’s and renovator’s certification numbers. 

H. The Contractor shall provide documentation to include: 

1. The Contractor’s EPA RRP Firm Certification Number. 

2. The Contractor’s EPA RRP Renovator’s Certification Number. 

3. Documentation that all other non-certified employees have been trained on RRP practices 
by an EPA RRP Certified Renovator. 

4. The Contractor is required to keep all documents for a minimum of three (3) years. 

1.17 INSURANCE 

A. The contractors shall carry per General Conditions the following insurances: 

1. Workman’s Compensation 
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2. Lead Abatement Liability Insurance 

3. Manufacturer’s and Contractor’s Liability Insurance 

1.18 CONTRACT ASSIGNMENT 

A. The contractor shall not assign this contract without written consent of the Program’s 
representative.  A request for written consent shall be approved by DOH.  Eagle Environmental, 
Inc. must be informed prior to the assignment of this contract. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Deliver all materials in the original packages, containers, or bundles bearing the name of the 
manufacturer and the brand name and product technical description. 

B. Damaged or deteriorating materials shall not be used and shall be removed from the premises. 

C. Polyethylene sheet in a roll size to minimize the frequency of joints shall be delivered to job site 
with factory label indicating 6 mil. 

D. Polyethylene disposable bags shall be six (6) mil.  Tie wraps for bags shall be plastic, five (5) 
inches long (minimum), pointed and looped to secure filled plastic bags. 

E. Tape or adhesive spray will be capable of sealing joints in adjacent polyethylene sheets and for 
attachment of polyethylene sheet to finished or unfinished surfaces of dissimilar materials and 
capable of adhering under both dry and wet conditions. 

F. Impermeable containers are to be used to receive and retain any lead containing or 
contaminated materials until disposal at an acceptable disposal site.  (The containers shall be 
labeled in accordance with EPA and DOT standards.) 

G. HEPA filtered exhaust systems shall be used during any dust generating deleading operations. 

H. For manual scraping activities, Contractor shall supply each worker with multiple newly 
sharpened scrapers on a daily basis. 

I. Sanders, grinders, wire brushes and needle gun removal equipment shall be equipped with a 
HEPA filtered vacuum dust pick-up system. 

J. Other materials such as lumber, nails and hardware necessary to construct and dismantle the 
decontamination enclosures and the barriers that isolate the work area shall be provided as 
appropriate for the work. 

K. Machine Sanding Equipment - Sanders shall be of the dual action, rotary action, orbital or 
straight line system type, fitted with a high efficiency particulate air (HEPA) dust collection 
system. 

L. Air compressors utilized to operate this equipment shall be designed to continuously provide 90 
to 100 psi or as recommended by the manufacturer. 
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M. Heat Blower Gun Equipment: Any electric operated heat-blower gun used shall be a flameless 
electrical-paint-softener type.  Heat-blower shall have electronically controlled temperature 
settings to allow usage below a temperature of 700 degrees Fahrenheit. 

N. Liquid encapsulants used on this project shall be an approved encapsulant by the State of 
Connecticut Department of Public Health. 

O. Paints and primers shall contain less than 0.06% lead in wet film. 

2.2 REPLACEMENT AND COVERING MATERIALS 

A. Unless stated otherwise, all replacement materials/products, shall meet the minimum code 
requirements for such applications. 

B. All materials shall have Energy Star ratings where applicable. 

C. Paints and primers must be less than or equal to the following VOC levels:  Flats 50 g/L; non-
flats 50 g/L; floor paint 100 g/L.  Grams per Liter (g/L) levels are based on a combination of the 
Master Painters Institute (MPI) and Green Seal standards. 

D. All caulks, sealants and adhesives must comply with Rule 1168 of the South Coast Air Quality 
Management District.  All caulks, sealants must comply with regulation8, rule 51 of the Bay Area 
Quality Management District. 

E. Unless stated otherwise, replacement windows, doors and other materials and products shall be 
of equal or better quality of those specified in this Lead-Based Paint Hazard Control Plan. 

F. Exterior Entrance Doors 

1. Unless otherwise noted, new exterior doors must be 1 ¾” thick 24 gauge thermally broken 
galvanized and bonderized steel insulated core doors, with an adjustable sill, magnetic 
weather stripping, and 1 ½ pair 3 ½ x 3 ½ loose pin butt hinges, use Thermo-Tru Steel 
Foam Core Insulated Exterior Doors or approved equal. 

2. Install single cylinder deadbolt plus passage set as manufactured by Schlage or equivalent.  
Provide owner with 2 keys for each lock. 

3. Door shall be accurately cut and fitted to frames and must operate freely without binding. 
Insulate between doorjambs and rough opening with spun fiberglass prior to trimming the 
interior of the door. 

G. Storm Doors 

1. Existing storm/screen doors are to be re-hung or replaced with similar units. If re-hung, they 
must be fully operational. 

H. Interior Doors 

1. Unless otherwise noted, install 1 3/8” hollow core luan door  manufactured by Brosco or 
equivalent. 

2. If a hollow core door doesn’t meet building and/or CT Fire Safety Code, install a door to 
meet code. 
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3. Shim doors plumb, level and square.  New doors shall be installed in pine jambs with 1 pair 
of 3” loose pin butt hinges.  Fasten doors to rough framing through shims with 10-penny 
finish nails.  Trim out both sides of new doors with finger jointed casings to match existing.  
Glue miters before fastening trim to jamb and wall.  Fasten trim to walls with 6-penny finish 
nails and to jambs with 4-penny nails.  Set heads of nails below surface of wood and fill with 
putty.  Install passage set as manufactured by Schlage, Kwikset, Harlock or approved 
equal. 

I. Wood Replacement Windows - Historic 

1. Furnish and install new wooden sashes with full screens. Contractor must measure the 
bevel of the sill if it is different from 14 degrees. The bevel must be custom specified to 
manufacturer. Sashes shall have insulated double-glazing with non-corroding fiberglass 
screens in aluminum frames. Windows must have tilt in sashes, Low E glazing, and must 
comply with Emergency Escape requirement of the building code for all bedrooms. Grid 
pattern must match prior windows being replaced. 

2. Windows shall be manufactured by Harvey, Weathershield, Marvin or equivalent. Submit for 
approval prior to ordering. Windows shall be installed in accordance with the manufacturer’s 
recommendations. 

3. Frames and sash shall be properly adjusted for tight closure and easy operation. Frames 
shall be thoroughly sealed at the interfaces with the walls prior to completion of finish work. 
Screw in and caulk edges to seal. Install jamb liners. Cut aluminum coil stock or vinyl to fit 
the window well. 

4. Remove sashes from opening; disconnect weights and pullys from lower sash and salvage. 
Then scrape window glazing compound and remove glazing points and glass, use a mild 
paint removal product and conditioner for wood.  Install glass panes and glazing with points 
as well as pully and weight system.  Jamb liners and aluminum coil stock shall be installed 
in opening then window sashes.  Window sashes shall not be installed until XRF testing is 
performed. 

J. Vinyl Replacement Windows 

1. Furnish and install new rigid vinyl replacement windows with 5/8” Low E double-pane 
insulating glass and non-corroding half-height lockable fiberglass screens in aluminum 
frames.  Windows must have tilt in sashes, welded frames, cam and sash locks, and must 
comply with Emergency Escape requirement of the building code for all bedrooms. 

2. Windows shall be manufactured by Harvey (Classic Series), Viking, Mercury-Excellum, 
NorthEast (DH 100) or equivalent.  Windows shall be installed in accordance with the 
manufacturer’s recommendations. 

3. Frames and sash shall be properly adjusted for tight closure and easy operation.  Frames 
shall be thoroughly sealed at the interfaces with the walls (inside & out) prior to completion 
of finish work. 

K. Basement Vinyl Replacement Windows 

1. Remove and discard as lead waste any leaded basement windows. 
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2. Furnish and install new vinyl replacement basement windows manufactured by Harvey, 
Viking, Mercury-Excellum or equivalent. Windows shall be installed in accordance with the 
manufacturer’s recommendations. 

L. Vinyl Siding 

1. Siding shall be of first quality manufactured by Vipco, Certainteed, or equivalent. Color by 
Owner.  Provide 50-year warranty.  Apply Amocor XP38 fanfold insulation board or 
equivalent, following the manufacturer’s instructions to enclose lead paint. 

2. Replace lead-based paint containing components of attic vents or combination gable and 
soffit vents to meet ventilation requirements for roof and attic areas. 

3. Install vinyl siding and aluminum or vinyl wrapped trim following manufacturer 
specifications. 

M. Exterior Porch Flooring 

1. Tongue & Groove flooring, if specified or requested as an Alternate, is to be 5/4” Fir or ¾” 
Mahogany. When Plywood is specified, materials to be ½” Exterior Grade Plywood. 

2. Include edge moldings to cover any exposed leaded materials.  Caulk all seams.  Prime & 
paint using sand or other non-slip additive. 

N. Interior Porch Flooring 

1. When specified, material to be ¼” luan. 

2. Include edge moldings to cover any exposed leaded materials.  Caulk all seams. 

O. Radiator Covers 

1. Radiators must be restored to a sound substrate using high heat paint before the cover is 
installed. 

2. Radiator covers must be removable (for example by unscrewing a bracket) in case repairs 
are necessary.  The cover must be a professionally manufactured radiator cover or be 
made using metal grille mounted in a pine frame.  Note that heat must be able to rise 
through the top as well. Plywood is not acceptable for use in radiator covers. 

P. Sheetrock and wood enclosure materials shall meet current code requirements for such 
products and specified applications. 

Q. Overhead Garage Doors 

1. Furnish and install new overhead garage doors (number required to replace those 
removed) and any and all tracks, rails, springs, hardware, etc. to make operational.  
Hardware should include an outside handle and keyed lock for each door installed. The 
doors must be three-layer pressure bonded construction (steel + insulation + steel) 
construction. Standard Colors – Owner to choose any standard color available from 
Manufacturer. Warranty must be a minimum of 20 years from Manufacturer. 
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2. Manufacturer to be Clopay or equal and meet Clopay’s Premimum Series specifications or 
equal. No automatic openers are to be included. If, however, the existing Overhead door 
units being replaced have automatic openers, contractor to reuse and make operable or 
replace with new unit(s). 

3. Submittal of Manufacturers catalog cuts with all pertinent information, including warranty 
information, to be submitted to Waterbury Health Department and Owner for approval prior 
to placing order. 

PART 3 - EXECUTION 

3.1 WORKER HYGIENE PRACTICES 

A. Workers shall don protective gear prior to entering work area including respirators, disposable 
coveralls, and footwear.  No street clothes shall be permitted to be worn under protective 
clothing.  The Contractor shall provide a clean area for workers to store street clothes and 
personal belongings. 

B. Eye protection, head protection, and ear protection shall be provided to each worker. 

C. While leaving respirators on, workers shall remove all gross contamination, debris, and dust 
from disposable coveralls and remove coveralls and footwear and place in hazardous waste 
disposal bag prior to leaving work area. 

D. The Contractor shall establish a wash station in close proximity to the work area where workers 
shall decontaminate their person.  The wash station shall be supplied with warm water and soap 
and an ample supply of drying towels.  Wash water shall be tested for proper disposal. 

E. All equipment used by workers inside the work area shall be wet wiped or bagged for later 
decontamination before removal from work area. 

F. The Contractor is responsible for using safe procedures to avoid electrical hazards.  All 
temporary electrical wiring will be protected by GFIs. 

3.2 WORK AREA PREPARATION 

A. Interior 

1. The tenants are responsible for packing all personal items for removal out of proposed 
abatement area(s). The Lead Abatement Contractor shall move the personal belongings 
to an easily accessible area to maintain tenant access to their belongings. 

2. The Lead Abatement Contractor shall conduct pre-cleaning activities including HEPA 
vacuuming floors and horizontal surfaces in the proposed work area. 

3. The Lead Abatement Contractor shall remove all moveable objects from the proposed 
work area. 

4. The Lead Abatement Contractor shall cover all non-moveable objects with a single layer 
of six (6)-mil polyethylene sheeting. 
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5. The Lead Abatement Contractor shall cover the floors with two (2) layers of six (6)-mil 
polyethylene sheeting. 

6. The Lead Abatement Contractor shall cover ducts, diffusers, exhausts, windows, door 
openings or other penetrations with a single layer of six (6)-mil polyethylene sheeting. 

7. The Lead Abatement Contractor shall post lead warning signs at all ingresses to the work 
area. 

8. The Lead Abatement Contractor shall establish a worker decontamination facility 
adjacent to the work area(s). The decontamination facility shall be equipped with warm 
running water, soap, and drying towels. 

9. The Lead Abatement Contractor may elect to construct mini-enclosures around the 
interiors of the windows or components scheduled for abatement.  If mini-enclosures are 
not constructed, the entire room shall be treated as the work area and must be cleaned in 
accordance with this Specification. 

10. Install six (6)-mil critical barriers over the interior of window openings if window will be 
removed from the exterior of the building. 

B. Exterior 

1. Cover all shrubbery, plantings, stoops, etc. with opaque tarps, which will prevent damage 
or burning from the sun. 

2. Regulate the exterior work area with lead-warning tape. The lead warning tape shall 
extend around the perimeter of the work area creating a minimum of a ten (10)-foot buffer 
zone between abatement operations and the warning tape. 

3. Post lead-abatement warning signs at conspicuous areas around the perimeter of the 
abatement area. Unauthorized personnel shall be prohibited from entering the abatement 
area.  

4. Utilize six (6)-mil polyethylene sheeting on the ground and/or porch floors.  The sheeting 
shall extend a minimum of ten (10) feet from the foundation of the building.  Sheeting 
shall be secured to the foundation utilizing duct tape. 

5. The edges of the sheeting shall be weighted to avoid blowing or lifting. 

3.3 LEAD ABATEMENT PROCEDURES 

A. Window Removal and Replacement Procedures 

1. The Contractor shall conduct work area abatement preparation as specified in Sections 
3.1 and 3.2 prior to conducting abatement activities. 

2. The Contractor shall HEPA vacuum any loose or flaking paint from the component prior 
to removing the component. 
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3. The Contractor shall manually remove the window sashes in the following sequence: 
 

a. Remove exterior window screens/storms where necessary and recycle 
b. Remove interior window stops  
c. Remove inner sash by cutting sash cords 
d. Remove wood parting beads 
e. Remove outer sash by cutting sash cords 

4. Stabilize all loose paint on window jambs, wells and exterior sills. HEPA vacuum window 
jambs, wells and exterior sills. 

5. Prior to installation of new vinyl windows, the Lead Abatement Contractor shall label the 
components containing lead-based paint with the warning “Danger: Lead-Based Paint” in 
permanent ink behind the enclosure.      

6. The Lead Hazard Reduction Contractor shall Remove window sash weights from cavities 
and insulate the entire cavity of the window jambs and header with insulation prior to or 
after window installation.   If the Lead Abatement Contractor chooses to use a spray foam 
insulation, the MSDS must be provided to the Program’s consultant for approval prior to 
use. 

7. Exterior blind window stops shall abut the new vinyl window. Exterior blind window stops 
shall be liquid encapsulated or enclosed with aluminum coil stock depending on the 
scope of work. Re-use interior stops. Replace at Contractor’s cost broken or un-useable 
interior stops.   

8. The Lead Abatement Contractor shall immediately place components into appropriate 
waste container. All components containing LBP that were removed during the 
abatement project shall be assumed to be hazardous waste until analytical results of the 
TCLP test are received. Metal components shall be recycled at an approved recycling 
facility. 

B. Door Removal and Replacement Procedures 

1. The Lead Abatement Contractor shall conduct work area abatement preparation as 
specified in Sections 3.1 and 3.2 prior to conducting abatement activities. 

2. Where doors are to be replaced, remove the door from the hinges and remove the hinges 
from the jamb. Avoid damaging the existing jamb if it is to remain. 

3. Reinstall the new door, hinges and appropriate hardware. Ensure the door is plumb and 
open and closes smoothly. 

4. All doors shall be accurately cut and fitted to frames and must operate freely without 
binding. 

5. Entry doors shall be insulated between the door jambs and rough opening with spun 
fiberglass prior to trimming the interior of the door. 

6. Where door systems are to be replaced with pre-hung doors, remove the door, casing if 
necessary and avoid damage, then remove the door stop and door jamb. 
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7. Reinstall new pre-hung system, level and plumb. The door should open and close 
smoothly. 

8. Re-install the door casing if removed. If the door casing was damaged during removal, 
install a new door casing to match existing trim. 

C. Enclosure Procedures 

1. The Lead Abatement Contractor shall conduct work area abatement preparation as 
specified in Sections 3.1 and 3.2 prior to conducting abatement activities. 

2. The Lead Abatement Contractor shall stabilize all loose paint on components prior to 
enclosure. 

3. The Lead Abatement Contractor shall label the components containing lead-based paint 
with the warning “Danger: Lead-Based Paint” in permanent ink behind the enclosure.   

4. The Lead Abatement Contractor shall utilize materials that will provide a permanent 
enclosure designed to be effective for twenty (20) years. 

5. Aluminum coil stock enclosures shall be fastened with manufacturer recommended 
materials. All seams shall be caulked with compatible non-asbestos caulk. 

6. Rigid enclosure materials such as paneling, sheetrock and plywood shall be mechanically 
fastened in conjunction with a non-asbestos compatible adhesive. All seams shall be 
caulked and or compounded with a compatible non-asbestos material. 

D. Liquid Encapsulation Procedures 

1. The Lead Abatement Contractor shall conduct work area abatement preparation as 
specified in Sections 3.1 and 3.2 prior to conducting abatement activities. 

2. HEPA vacuum and wet scrape all loose and flaking paint from each component to be 
encapsulated. The surface shall be rendered intact prior to de-glossing activities. 

3. Clean each component to be encapsulated. Cleaning solutions shall be compatible to the 
liquid encapsulant that will be applied. Ensure that encapsulants are not applied over dirt, 
grease, mildew, rust, oil or chalk.  Measures shall be taken to remove dirt, grease, 
mildew, rust, oil or chalk prior to encapsulation. 

4. De-gloss each surface prior to encapsulation in accordance with the manufacturer's 
recommended procedures for de-glossing. 

5. Conduct patch tests on each type of architectural component to be encapsulated.  Where 
feasible, the size of the patch test shall be a minimum of fifteen (15) inches by fifteen (15) 
inches on each component. The surface shall be rendered intact, cleaned and de-
glossed prior to performing the patch test. The encapsulant shall be allowed to dry and 
cure as required by manufacturer specifications. 

6. Cut an “X” into the center of the patch test area ensuring that the cut goes entirely 
through the encapsulant to the substrate. Each cut shall be a minimum of two (2) inches  
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long.  Use the cutting tool to lift the encapsulant from the substrate at the intersection of 
the cutting points. If greater than one-half (1/2) inch of encapsulant is removed, the patch 
test fails. 

7. Failure of a patch test shall require a second patch test to be performed.  The same 
procedures shall be followed for the second patch test. 

8. Fill gouges, holes, gaps, or other imperfections or damage, which may result in failure of 
the encapsulant. The damaged areas shall be repaired with materials compatible to the 
encapsulant. 

9. Encapsulants shall not be applied when the air temperature of the room where 
encapsulants are to be applied is below forty (40) degrees F or above ninety-five (95) 
degrees F. In addition, relative humidity is not to be above eighty-five (85) percent or the 
temperature of the target surface is above the dew point.  Document temperature, 
relative humidity and the temperature of the target surface on a daily basis. 
Encapsulation procedures may not be conducted when the temperature, relative humidity 
or target surface temperature are not in compliance with this section or with the 
manufacturer’s specification, whichever is more stringent.    

10. All encapsulants shall be applied in accordance with the manufacturer’s specifications, 
including but not limited to temperature requirements, humidity requirements, mil 
thickness requirements, number of coats, application methods, surface preparation 
requirements, dry time, cure time, and tinting. 

11. Encapsulants used for this project shall be an encapsulant that has been approved by the 
State of Connecticut Department of Public Health for use in the State of Connecticut. 

12. All lead-based painted components and surfaces that are liquid encapsulated shall be 
placed on a Lead-Based Paint Management Plan for continual surveillance. 

E. Paint Stabilization Procedures 

1. The Contractor shall conduct work area abatement preparation as specified in Sections 
3.1 and 3.2 prior to conducting abatement activities. 

2. Lightly mist the surface to be stabilized with water. Wet scrape the surface with a drag 
scraper or putty knife to remove the loose paint. Continuously mist during scraping. Do 
not dry scrape.  

3. Feather paint edges as necessary to remove high spots in paint that may be subject to 
future peeling.  

4. Remove all raised paint edges that may be present on surfaces or components.  

5. Surface contaminants that prevent adhesion should be removed by cleaning with a five 
(5) percent trisodium phosphate (TSP) and water solution. These contaminants generally 
include dirt, grease, and soap films. 

6. Once all loose paint is removed, clean the surface with a five (5) percent TSP and water 
solution.   
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7. Wet wipe the surface with clean water. Allow to dry, prime and repaint. 

F. Paint Removal Procedure  

1. Complete all necessary work area preparation in each area prior to commencing 
abatement in that area. 

2. Conduct on-site paint removal utilizing one (1) of the following approved methods or 
combinations thereof: 

 
a. Heat gun (not to be operated over seven hundred (700) degrees F). 
b. Power equipment with attached HEPA dust collection device 
c. Chemical removal agent 

3. Remove all layers of paint and or primers down to a bare substrate. The contractor is 
responsible for reducing lead levels below the toxic level on components where paint 
removal is specified. 

4. Eagle Environmental, Inc. shall conduct on site XRF testing of abated components to 
determine completeness of paint removal. The component(s) shall not be considered 
completely abated until XRF measurements are below the toxic level as defined by State 
regulations. 

G. Specialized Cleaning Procedures 

1. Complete all necessary work area preparation in each area prior to commencing 
abatement in that area. 

2. Follow the cleaning procedure described below for hard smooth or semi-porous surfaces: 
 

a. Conduct a thorough HEPA vacuuming of the surface. 
b. Wash the floor with a string mop equipped with wringer. Use a five (5) percent 

phosphate and water solution. Wring the mop into an empty bucket after each 
cleaning and before dipping the mop back into the cleaning solution. 

c. Conduct a clean rinse mopping on the floor. 
d. Conduct a second HEPA vacuuming of the surface. 

3. Follow the cleaning procedure described below for area rugs: 
 

a. HEPA vacuum the top side of the rug for one (1) minute per ten (10) square feet. 
b. Fold the rug in half and HEPA vacuum the back side of the rug and underlying 

floor at a rate of one (1) minute per ten (10) square feet. 
c. Repeat Step 2 for the other half of the rug. 
d. Unfold the rug and HEPA vacuum the top at a rate of two (2) minutes per ten (10) 

square feet. 

4. Follow the cleaning procedure described below for carpet: 
 

a. HEPA vacuum the carpet at a rate no faster than two (2) minutes per ten (10) 
square feet. Vacuum in a side-to-side motion. 

b. HEPA vacuum the carpet in the opposite direction at a rate no faster than 2 
minutes per 10 square feet. Vacuum in a side-to-side motion. 
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H. Soil Abatement Procedures 

1. Complete all necessary work area preparation in each area prior to commencing 
abatement in that area. 

2. Where soil is to be covered, perform the following: 
 

a. HEPA vacuum and or rake surface soil to remove loose paint chips. 
b. Remove small and large debris through raking or manual pick-up. 
c. Install rolled weed guard material where specified. 
d. Install the following covering materials at the specified depths: 

 
1) Bark Mulch – four (4) inch minimum depth. 
2) Top Dressing Topsoil – two (2) inch minimum depth. 
3) Gravel, Pea Stone, etc. – four (4) inch minimum depth. 

3. Where soil is to be removed, perform the following: 
 

a. Regulate work area around soil removal location(s). 
b. Remove visible surface paint chips prior to soil removal. 
c. Manually remove soil to specified depth.  Lightly mist soil with water to reduce 

dust. 
d. Place soil in appropriate waste container. 
e. Apply replacement soil or materials as specified.  Replacement soil must contain 

less than two hundred (200) mg/kg of lead.  

4. Where ground cover is to be applied, perform the following: 
 

a. Perform steps specified in 3.3 and/or 3.3. 
b. Where grass seed is to be planted, utilize a K31 Fescue or equivalent hearty seed. 
c. Prepare soil for planting by lightly raking and loosening soil. 
d. Apply seed at manufacturer’s recommended covering rate. 
e. Cover with straw mulch and water. 
f. Install temporary caution tape around planted areas. 
g. Caution tape to be removed by Owner once grass is established.  

3.4 CLEANING 

A. Interior 

1. The Contractor shall ensure that all tools and materials are adequately cleaned at the 
completion of each shift. 

2. The Contractor shall remove all gross waste from the lead abatement area prior to 
conducting final cleaning operations. All waste shall be treated as hazardous until the 
analytical results from the TCLP tests are received. 

3. The Contractor shall thoroughly HEPA vacuum all flat surfaces and components including 
polyethylene sheeting within and/or adjacent to the lead abatement work area. 
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4. The Contractor shall remove polyethylene sheeting from floors and non-moveable objects 
following the initial cleaning.  Polyethylene sheeting shall be folded inwards from the 
corners and folded upon itself. 

5. The following final cleaning shall be conducted following removal of polyethylene 
sheeting: 

 
a. HEPA vacuum floors and horizontal surfaces. 
b. Wet clean floors and horizontal surfaces with a five (5) percent phosphate solution 
c. Conduct second HEPA vacuuming on floors and horizontal surfaces. 
d. Wait twenty-four (24) hour for dust settlement period. 
e. Repeat steps a, b and c. 

3.5 FINISH WORK AND WORKMANSHIP 

A. Refer to the project Architect's specifications for finish work and workmanship requirements.   

3.6 DISPOSAL OF WASTE MATERIALS 

A. The Contractor shall perform the following: 

1. Assure that all waste is properly disposed of according to local, state and federal law and 
regulations and at the minimum practical cost.  

2. All waste should be considered hazardous lead waste.  The Contractor is responsible for 
proper disposal of all waste generated during the project. 

3. All primary waste materials generated during lead hazard reduction, i.e. windows, doors, 
wood components, plaster, etc. shall be characterized for proper disposal utilizing the TCLP 
method. The cost associated with the TCLP sampling and analysis shall be the 
responsibility of the Contractor. 

4. All secondary waste materials generated during lead hazard reduction, i.e. disposable 
clothing, polyethylene sheeting, waste water, etc., shall have confirmatory TCLP testing to 
determine waste characterization. This testing shall be performed and paid for by the 
Contractor.   

5. The Lead Abatement Contractor shall comply with the requirements for small quantity 
generators (generates between one hundred (100) kg and one thousand (1000) kg of 
hazardous waste in a month or accumulates no more than one thousand (1000) kg of 
hazardous waste on-site at any one time and  stores waste for no greater than ninety (90) 
days). 

6. The Contractor shall ensure that all hazardous waste generated is sent off-site to permitted 
hazardous waste treatment, storage, or disposal facilities (TSDF). 

7. The Contractor shall use DEEP permitted transporters for transport of hazardous waste. 

8. The Contractor shall apply for a temporary EPA identification number, where applicable.  
Hazardous waste manifests must be utilized which bear this I.D. number. 

9. The Contractor must comply with hazardous waste containerization requirements including 
but not limited to maintaining the containers in good condition, keeping containers closed 
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and locked while in storage, properly labeling and dating containers, and using containers 
which are DEEP approved for over the road use. 

10. The Contractor shall develop a written inspection schedule to inspect any containers of 
hazardous waste at least weekly. 

11. The Contractor must designate an emergency coordinator who will be responsible for 
coordinating emergency response measures.  Basic emergency information must be listed 
in writing, and posted next to the on-site telephone.  This information must include the name 
and number of the emergency coordinator. 

12. The Contractor must develop a written contingency plan for the site, which describe actions 
personnel will take in response to fires or other emergencies that may result in a release of 
hazardous waste constituents.  The plan must meet certain content requirements and 
copies of the plan must be submitted to certain local emergency response officials. 

13. The Contractor must provide written notification to local fire departments and/or police 
regarding the location, nature, and duration of the lead-removal project, and regarding the 
type and quantity of hazardous waste that may be stored at the site. 

14. The Contractor must train their employees in hazardous waste management.  They must 
maintain certain documentation regarding their training program, including the names, job 
titles, and job descriptions of the employees involved with hazardous waste management, a 
written description of the training that is given, and records documenting that employees 
have been trained.  Annual updates of training must also be given. 

15. The Contractor may not store hazardous waste on-site for greater than ninety (90) days 
without a TSDF permit. 

16. Before leaving the site for the last time, the Contractor must remove any remaining 
hazardous waste and must decontaminate any equipment, storage areas, structures, soil, 
etc. contaminated as a result of the removal or storage of the hazardous waste generated 
at the site. 

B. Contractor and Owner shall comply with the following: 

1. Contractor agrees to assume responsibility of all waste.  The homeowner will not participate 
with the waste disposal in any way.  

3.7 POST RENOVATION CLEANING VERIFICATION 

A. The Lead Abatement Contractor must perform a visual inspection to determine whether dust, 
debris or residue is still present.  If present, the abatement area shall be re-cleaned following 
the specified cleaning procedures. 

B. Contractor cleaning verification cloths will not be used for this project.  Dust sampling by the 
Program’s Consultant shall be performed in each interior area where lead-hazard reduction 
work was performed.  This includes specialized cleaning procedures and window replacement 
procedures performed from the exterior of the building.  
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C. The following criteria must be met for final clearance dust wipe samples where renovation work 
is performed: 

1. Floors:               40ug/ft² 

2. Window Sills:    250ug/ft² 

3. Window Wells:  400ug/ft² 

D. Clearance dust wipe samples that fail shall be re-cleaned at the Contractor's expense until dust 
wipe sampling meets the applicable criteria. 

3.8 RECORDKEEPING 

A. The Contractor must retain and, if requested, make available to EPA all records necessary to 
demonstrate compliance with the RRP Rule for a period of 3 years following completion of the 
renovation. 

B. The Contractor must retain the following records and provide a copy to Program’s Consultant at 
the completion of the project: 

1. Records or reports certifying that a determination had been made that lead-based paint was 
not present on components affected by the renovation including reports by a State of 
Connecticut licensed Lead Inspector, records by a Certified Renovator after using EPA-
recognized test kits, including an identification of the manufacturer and model of any test 
kits used, a description of the components that were tested including their locations, and the 
results of each test kit used. 

2. Signed and dated acknowledgement of receipt of notification dissemination of pamphlet. 

3. Certifications of attempted delivery of pamphlet. 

4. Certificates of mailing of pamphlet. 

5. Records of notification activities performed regarding common area and child occupied 
facilities renovations. 

6. Documentation of compliance that a certified renovator was assigned to the project, the 
certified renovator provided on-the-job training for workers used on the project, the certified 
renovator performed or directed worker who performed all the tasks, the certified renovator 
performed the post-renovation cleaning verification.  
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Item # Room Component Side Quantity Abatement Method

1 Basement (001) Stair treads, risers - All Remove and dispose
2 Garage (003) Door (to basement) B 1 Openings Remove and dispose

3 Porch upper trim components A All Paint stabilize
4 Garage window sashes and trim A, B, D All Paint stabilize

5 Wood window components (in Stairwell (020)) B 1 Opening 
Replace with new vinyl replacement 

window system and paint interior 
window stop

6 Drip line B 200 SF
HEPA vacuum and install 3" of new 

sand

INTERIOR

EXTERIORS

Façades

NOTE: Wood siding under vinyl is assumed to be leaded.  Any work, which requires disturbance of the wood siding shall be performed by an RRP Contractor 
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SECTION 02200 - EXCAVATION 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special 
Conditions, and Division 1 Specification sections, apply to work specified in this Section. 

 
1.2 - WORK INCLUDED 
 

A. Excavate and backfill after demolition of existing structure.  
 
B. Excavate for new building footings, foundations and slabs on grade. 
 
C. Trench for site utilities as shown on the Drawings. 
 

 
1.3 – RELATED WORK SPECIFIED ELSEWHERE 
 

A. Fill and Backfill is specified in Section 02215. 
 

B. Concrete operations are specified in Section 03300. 
 
1.4 - PROJECT CONDITIONS 
 

A. Verify that survey bench mark and intended elevations for the Work are as indicated. 
 
B. Protect bench marks, survey control points, existing structures, fences, sidewalks, paving, 

and curbs from excavating equipment and vehicular traffic.  Project is on a “tight” site.  
Coordinate work with adjacent property owners. 

 
C. Notify “Call Before You Dig” prior to beginning the work. 

 
 
PART 2 - PRODUCTS 
 
NOT USED 
 
 
PART 3 - EXECUTION 
 
3.1 - PREPARATION 
 

A. Identify required lines, levels, contours, and datum locations. 
 
B. Locate, identify, and protect utilities that remain and protect from damage. 
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C. Notify utility company to remove and relocate utilities as required. 
 
3.2 - EXCAVATING 
 

A. Excavate to accommodate new structures (at new location) and construction operations. 
 
B. Notify Architect of unexpected subsurface conditions after house demolition and 

discontinue affected Work in area until notified to resume work. 
 
C. Slope banks of excavations deeper than 4 feet to angle of repose or less until shored. 
 
D. Do not interfere with 45 degree bearing splay of foundations. 
 
E. Cut utility trenches wide enough to allow inspection of installed utilities. 
 
F. Hand trim excavations.  Remove loose matter. 
 
G. Remove lumped subsoil, boulders, and rock up to 1/3 cu yd measured by volume.  
 
H. Correct areas that are over-excavated after house demolition and correct load-bearing 

surfaces that are disturbed; see Section 02215. 
 
I. Grade top perimeter of excavation to prevent surface water from draining into excavation. 
 
J. Remove excavated material that is unsuitable for re-use from site. 
 
K. Stockpile excavated material to be re-used in area designated on site.  Protect from 

erosion. 
 
L. Remove excess excavated material from site. 

 
3.3 - PREPARATION FOR UTILITY PLACEMENT 
 

A. Cut out soft areas of subgrade not capable of compaction in place.  Backfill with 
compacted structural fill. 

 
B. Compact subgrade to density equal to or greater than requirements for subsequent fill 

material.  
 
C. Until ready to backfill, maintain excavations and prevent loose soil from falling into 

excavation. 
 
3.4 - FIELD QUALITY CONTROL 
 

A. Provide for visual inspection of load-bearing excavated surfaces before placement of 
foundations. 
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3.5 - PROTECTION 
 

A. Prevent displacement of banks and keep loose soil from falling into excavation; maintain 
soil stability. 

 
B. Protect bottom of excavations and soil adjacent to and beneath all foundations from 

freezing. 
 
 C. Project site is located close to open water and is affected by tidal waters. 
 
 

END OF SECTION 02200 
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SECTION 02215 - FILL AND BACKFILL 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special 
Conditions, and Division 1 Specification sections, apply to work specified in this Section. 

 
1.2 - WORK INCLUDED 
 

A. Filling, backfilling, and compacting for building volume below grade, footings, slabs-on-
grade, and utilities within the building perimeter.  Contractor shall provide fill as required to 
achieve required elevation of new building foundations. 

 
B. Backfilling and compacting for utilities trenches shown on the Drawings. Contractor shall 

backfill and compact trenches to elevation of adjacent grade or as otherwise shown on the 
Drawings. 

 
1.3 – RELATED WORK SPECIFIED ELSEWHERE 
 

A. Excavation operations are specified in Section 02200. 
 
B. Lawn & Planting Restoration is specified in Section 02900. 

 
C. Concrete operations are specified in Section 03300. 
 

1.4 - REFERENCES 
 

A. ASTM C 136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates; 
2001. 

 
B. ASTM D 698 - Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3)); 2000a. 
 
C. ASTM D 1556 - Standard Test Method for Density and Unit Weight of Soil in Place by the 

Sand-Cone Method; 2000. 
 
D. ASTM D 1557 - Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Modified Effort (56,000 ft-lbf/ft3(2,700 kN-m/m3)); 2002. 
 
 
E. ASTM D 2487 - Standard Practice for Classification of Soil for Engineering Purposes 

(Unified Soil Classification System); 2000. 
 
F. ASTM D 3017 - Standard Test Method for Water Content of Soil and Rock in Place by 
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Nuclear Methods (Shallow Depth); 2001. 
1.5 - SOURCE QUALITY CONTROL 
 

A. Where fill materials are specified by reference to a specific standard, test and analyze 
samples for compliance before delivery to site. 

 
B. If tests indicate materials do not meet specified requirements, change material and retest. 
 
C. Provide materials of each type from same source throughout the Work. 

 
1.6 - SUBMITTALS 
 
 A. Submit Compaction Density Test Reports. 

 
B. Submit soil gradation reports for all types of materials. 
 

1.7 - PROJECT CONDITIONS 
 

A. Provide sufficient quantities of fill to meet project schedule and requirements.  When 
necessary, store materials on site in advance of need. 

 
B. When fill materials need to be stored on site, locate stockpiles as directed by the Owner. 
 

1. Separate differing materials with dividers or stockpile separately to prevent 
intermixing. 

 
2. Prevent contamination. 

 
3. Protect stockpiles from erosion and deterioration of materials. 

 
C. Verify that survey bench marks and intended elevations for the Work are as indicated. 

 
 
PART 2 - PRODUCTS 
 
2.1 - FILL MATERIALS 
 

A. General Fill: Subsoil excavated on-site, or off-site material. 
 

1. Graded. 
 
2. 100% passing 3 ½ inch, not more than 15% passing no. 200 sieve. 
 

B. Compacted Structural Fill: Subsoil excavated on-site, or off-site material. 
 

1. Graded. 
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2. Free of lumps larger than 3 inches, rocks larger than 2 inches, and debris. 
3. All structural fill shall be sand, sand/gravel, gravelly sand or processed material, 

meeting the requirements of ¾” minus fill. 
 
C. Stone Base - Gravel: Pit run washed stone; free of shale, clay, friable material and debris. 
 

1. Graded in accordance with ASTM C 136, within the following limits: 
 

a. 2 sieve: 100 percent passing. 
b. 1 inch sieve: 95 percent passing. 
c. 3/4 inch sieve: 95 to 100 percent passing. 
d. 5/8 inch sieve: 75 to 100 percent passing. 
e. 3/8 inch sieve: 55 to 85 percent passing. 
f. No. 4 sieve: 35 to 60 percent passing. 
g. No. 16 sieve: 15 to 35 percent passing. 
h. No. 40: 10 to 25 percent passing. 
i. No. 200:   5 to 10 percent passing. 

 
D. Granular Fill - Pea Gravel: Natural stone; washed, free of clay, shale, organic matter. 
 

1. Grade in accordance with ASTM D 2487 Group Symbol GM. 
 

2. Graded in accordance with ATM C 136, within the following limits: 
 

a. Minimum Size: 1/4 inch. 
b. Maximum Size: 5/8 inch. 

 
E. Sand: Natural river or bank sand; washed; free of silt, clay, loam, friable or soluble 

materials, and organic matter. 
 

1. Grade in accordance with ASTM D 2487 Group Symbol SW. 
 

2. Graded in accordance with ASTM C 136; within the following limits: 
 

a. No. 4 sieve: 100 percent passing. 
b. No. 14 sieve: 10 to 100 percent passing. 
c. No. 50 sieve: 5 to 90 percent passing. 
d. No. 100 sieve: 4 to 30 percent passing. 
e. No. 200 sieve: 0 percent passing. 

 
2.2 - ACCESSORIES 
 
 A. Geotextile Fabric: Non-biodegradable, woven, silt film. 
 
 
 
 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 

  

____________________________________________________________________________________ 
CSA Project No.  FILL AND BACKFILL 
1347-07   02215-4 
 

 
PART 3 - EXECUTION 
 
3.1 - EXAMINATION 
 

A. Identify required lines, levels, contours, and datum locations. 
 
B. Verify subdrainage, dampproofing, or waterproofing installation has been inspected. 

 
3.2 - PREPARATION 
 

A. Scarify and proof roll subgrade surface to a depth of 6 inches to identify soft spots. 
 
B. Cut out soft areas of subgrade not capable of compaction in place.  Backfill with fill as 

directed. 
C. Compact subgrade to density equal to or greater than requirements for subsequent fill 

material. 
 
D. Until ready to fill, maintain excavations and prevent loose soil from falling into excavation. 

 
E. Compact base area under load bearing cribbing by lifting contractor. 

 
3.3 - FILLING 
 

A. Fill to contours and elevations indicated using unfrozen materials. 
 
B. Stone Base:  Fill up to subgrade elevations unless otherwise indicated on structural 

drawings. 
 
C. Employ a placement method that does not disturb or damage other work. 
 
D. Systematically fill to allow maximum time for natural settlement.  Do not fill over porous, 

wet, frozen or spongy subgrade surfaces. 
 
E. Maintain optimum moisture content of fill materials to attain required compaction density. 
 
F. Compacted Structural Fill: Place and compact materials in equal continuous layers not 

exceeding 12 inches compacted depth. 
 
G. Correct areas that are over-excavated. 
 

1. Load-bearing foundation surfaces: Use structural fill, flush to required elevation, 
compacted to 95 percent of maximum dry density. 

 
2. Other areas outside building footprint:   Use general fill, flush to required 

elevation, compacted to minimum 95 percent of maximum dry density. 
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3. Compaction Density Unless Otherwise Specified or Indicated:   

 
a. Under paving, slabs-on-grade, and similar construction: 95 percent of 

maximum dry density. 
b. At other locations: 90 percent of maximum dry density. 

 
4. Reshape and re-compact fills subjected to vehicular traffic. 

 
3.4 - FILL AT SPECIFIC LOCATIONS 
 

A. Use general fill unless otherwise specified or indicated. 
 
B. Fill at building: 
 

1. Use compacted structural fill from undisturbed earth to slab on grade. 
 

2. Fill up to subgrade elevations. 
 

3. Maximum depth per lift: 12" prior to compaction. 
 

4. Compact to minimum percent of maximum dry density as directed. 
 
5. Provide stone base within 4” of slab-on-grade. 

 
C. Buried Utility Piping and Conduits in Trenches: 
 

1. Bedding: Use structural fill. 
 

2. Cover with general fill. 
 

3. Fill up to existing grade elevation. 
 

4. Maximum depth per lift: 12" prior to compaction. 
 

5. Compact to minimum percent of maximum dry density as directed. 
 

3.5 - TOLERANCES 
 

A. Top Surface of General Filling: Plus or minus 1 inch from required elevations. 
 
B. Top Surface of Filling Under Paved Areas: Plus or minus 1 inch from required elevations. 

 
 
3.6 - FIELD QUALITY CONTROL 
 

A. Perform compaction density testing on compacted fill in accordance with ASTM D1556, 
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ASTM D2167, ASTM D2922, or ASTM D3017. 
B. If tests indicate work does not meet specified requirements, remove work, replace and 

retest. 
 
C. All expenses in connection with tests specified herein shall be borne by the Owner. The 

testing laboratory selected to conduct the tests shall be approved by the Owner and the 
Architect. 

 
3.7 - CLEAN-UP 
 

A. Leave unused materials in a neat, compact stockpile. 
 
B. Remove unused stockpiled materials, leave area in a clean and neat condition.  Grade 

stockpile area to prevent standing surface water. 
 
C. Leave borrow areas in a clean and neat condition.  Grade to prevent standing surface 

water. 
 
3.8 – REMEDIAL WORK 
 

A. At the completion of the work, patch lawn areas disturbed by the work of this Contract.  
Provide additional topsoil, regrade and reseed as required. 

 
B. Patch paved areas disturbed by trenching with the same surface material removed.  See 

additional requirements in Section 01500, cutting and patching. 
 
 

END OF SECTION 02215 
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SECTION 02230 – CLEARING & GRUBBING 

PART 1 - GENERAL  

1.1 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 
2. Removing existing vegetation and shrubs shown on the plans. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Removing above- and below-grade site improvements. 
6. Temporary erosion- and sedimentation-control measures. 

1.2 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain on 
Owner's property, cleared materials shall become Contractor's property and shall be removed 
from Project site. 

1.3 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, driveways, parking areas, walks, and other 
adjacent occupied or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from the Town of Groton and/or property owners. 

2. Provide alternate routes around closed or obstructed traffic ways to the extent possible.  

B. Salvable Improvements:  Carefully remove items indicated to be salvaged or relocated and store 
on Owner's premises. 

C. Utility Locator Service:  Notify ‘Call Before You Dig’ prior to the construction effort. 

D. Do not commence site clearing operations until erosion and sedimentation control measures are 
installed.  

E. The following practices are prohibited within close proximity to trees to be preserved: 

1. Storage of construction materials, debris, or excavated material. 
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2. Parking of vehicles or equipment. 
3. Excavation unless otherwise indicated. 
4. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

PART 2 - PRODUCTS 

2.1     MATERIALS 

A.    Erosion Control Materials:  Shall meet all requirements of the 2002 Connecticut Guidelines for 
Soil Erosion and Sediment Control, and conform to the details provided in the Drawings. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Locate, clearly identify, and protect trees, shrubs, and other vegetation to remain or to be 
relocated. 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to the Drawings and requirements of authorities having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not create impacts outside the limits of construction. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during 
removal. 
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3.3 TREE AND PLANT PROTECTION 

A. General:  Protect trees and plants remaining on-site. 

B. Repair or replace trees, shrubs, and other vegetation indicated to remain that are damaged by 
construction operations, in a manner approved by Architect. 

3.4 EXISTING UTILITIES 

A. Locate, identify, and disconnect utilities indicated to be removed or relocated. 

1. Coordinate with applicable utility companies if necessary. 

B. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than four days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner’s permission. 

3.5 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction. 

1. Remove stumps and roots of shrubs to be removed. 
2. Use care to protect trees to be saved. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal lifts not exceeding a loose depth of 8 inches, and compact 
each lift to 95% modified proctor density. 

3.6 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil in a manner to prevent intermingling with underlying subsoil or other waste 
materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and 
shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water. 
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3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 
new construction. 

3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

3.9 Storm Drainage 

A. Protect existing storm drainage structures to remain from damage during construction.  

 

END OF SECTION 02230 
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SECTION 02374 – EROSION CONTROL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Temporary erosion and sedimentation control materials and practices. 

1.2 QUALITY ASSURANCE 

A. Provide products of acceptable manufacturers which have been in satisfactory use in similar 
service for three years.  Use experienced installers. 

B. Comply with all governing codes and regulations including the 2002 Connecticut Guidelines for 
Soil Erosion and Sediment Control. 

1.3 DELIVERY, STORAGE, AND HANDLING 

A. Deliver, handle, and store materials in accordance with manufacturer's written instructions. 

1.4 MAINTENANCE SERVICE 

A. Maintain temporary erosion control measures until site is stabilized and accepted by the 
Engineer. 

PART 2 - PRODUCTS 

2.1 EROSION CONTROL MATERIALS 

A. Silt Fencing: 
1. Filter Fabric: Extra strength filter fabric (50 lbs/lin.in. min.), or a combination of standard 

strength (30 lbs/lin inch minimum) and 14 gauge woven wire fence. 
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2. Fence posts: 2”x2” pressure treated wood, minimum of 48” high. 

B. Haybales: Haybales shall be composed of non-degraded straw in reasonable condition. 

C. Filter Fabric; Filter Fabric for drywell grate wrap shall meet requirements for Silt Fencing Filter 
Fabric. 

 

PART 3 - EXECUTION 

3.1 GENERAL LAND CONSERVATION 

A. All structural erosion and sediment control practices shall be placed prior to or as the first step 
in grading for all areas.  

B. Permanent or temporary soil stabilization shall be applied to disturbed areas within 14 days after 
final grade is reached on any portion of the site. 

C. Any disturbed area not stabilized with seeding, sodding, paving, or built upon by November 1st, 
or areas disturbed after that date, shall be mulched immediately with hay or straw at the rate of 
2 tons per acre and over-seeded by April 15th. 

D. At the completion of construction, and establishment of vegetation, all temporary sediment con-
trols shall be removed. 

3.2 EROSION CONTROL 

A. Provide straw bales and silt fencing in areas shown on the plans, or in other areas deemed as po-
tential erosion locations. 

B. Silt fencing shall be placed down-gradient of construction areas, as necessary, to control sedi-
ment and minimize erosion until turf is established. 

3.3 SILT FENCING 

A. Set posts maximum ten feet (10’) apart.  Angle posts approximately 5 degrees upslope. 
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B. Excavate a 6”x6” trench upslope and along the line of posts. 

C. Staple wire fencing to upslope side of posts, if applicable. 

D. Attach filter fabric to wire fence or upslope side of posts and extend fabric into trench.  Top of 
fabric is to be a minimum of 30” above ground level. 

E. Backfill and compact excavated soil.  

3.4 MAINTENANCE 

A. All erosion and sediment control measures shall be checked weekly and within 24 hours after 
each rainfall to assure that the measures are functioning adequately.  Sediment that is collected 
will be distributed on the protected portion of the site and stabilized. 

B. All stockpiles of earth and topsoil shall be protected with temporary seeding, erosion control 
fence around the entire perimeter, or other means to prevent erosion. 

3.5 SILT FENCE 

A. Silt fences and filter barriers shall be inspected immediately after each rainfall, at least daily 
during prolonged rainfall, and weekly during other periods.  Any required repairs shall be made 
immediately. 

B. Should the fabric on a silt fence or fabric barrier decompose or become ineffective and the bar-
rier is still necessary, it shall be replaced immediately. 

C. Sediment deposits should be removed after each storm event.  They must be removed when de-
posits reach approximately one-half the height of the barrier. 

D. For any sediment deposits remaining after the silt fence or filter barrier is no longer required, 
the sediment shall be spread, dressed, and seeded to conform to the surrounding area. 

END OF SECTION 02374 
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SECTION 02750 – CONCRETE PAVEMENT 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Concrete Walks 

1.2 SUBMITTALS 

A. Submittals: 

1. Design Mixtures:  For each concrete paving mixture.  Include alternate design mixtures 
when characteristics of materials, Project conditions, weather, test results, or other 
circumstances warrant adjustments. 

2. Joint Filler: Include manufacturer’s product data sheet. 

1.3 QUALITY ASSURANCE 

A. Ready-Mix-Concrete Manufacturer Qualifications:  A firm experienced in manufacturing ready-
mixed concrete products and that complies with ASTM C 94/C 94M requirements for 
production facilities and equipment. 

B. ACI Publications:  Comply with ACI 301 (ACI 301M) unless otherwise indicated. 

PART 2 - PRODUCTS 

2.1 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of same type, brand, and 
source throughout Project: 
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1. Portland Cement:  Shall meet CT DOT Form 816 M.03.01. 

a. Fly Ash:  Shall meet CT DOT Form 816 M.03.01 13(a) 

B. Normal-Weight Aggregates:  Shall meet CT DOT Form 816 M.03.01 1&2. 

C. Water:  Potable and complying with CT DOT Form 816 M.03.01 4. 

D. Air-Entraining Admixture:  Shall meet CT DOT Form 816 M.03.01 9 (a). 

E. Chemical Admixtures:  Shall meet CT DOT Form 816 M.03.01 9 

F. Joint Filler for Sidewalk Expansion Joint Repair: Sikaflex-2C SL Two-component, self-
leveling, polyurethane elastomeric sealant. Or approved equal. 

2.2 CURING MATERIALS 

A. Curing Materials:  Shall meet CT DOT Form 816 M.03.01 10 

2.3 CONCRETE MIXTURES 

A. Concrete Mixtures: shall meet CT DOT Form 816 M.03.01 Class ‘C’. 

2.4 CONCRETE MIXING 

A. Ready-Mixed Concrete:  shall meet CT DOT Form 816 M.03.01. 

PART 3 - EXECUTION 

3.1 EXAMINATION AND PREPARATION 

A. Proof-roll prepared subbase surface below concrete walks, pads, etc.  Identify soft pockets and 
areas of excess yielding. 

B. Remove loose material from compacted subbase surface immediately before placing concrete. 
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3.2 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 
grades, and elevations.  Install forms to allow continuous progress of work and so forms can 
remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 
without damage. 

3.3 JOINTS 

A. General:  Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete.  Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

B. Construction Joints:  Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete curbs, 
catch basins, manholes, inlets, structures, other fixed objects, and where indicated. 

D. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated.  Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness. 

E. Edging:  After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 
edging tool to a 1/4-inch (6-mm) radius.  Repeat tooling of edges after applying surface 
finishes. Eliminate edging-tool marks on concrete surfaces. 

3.4 CONCRETE PLACEMENT 

A. Moisten subbase to provide a uniform dampened condition at time concrete is placed. 

B. Comply with CT DOT Form 816 M.03.01 requirements for measuring, mixing, transporting, 
placing, and consolidating concrete. 

C. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push 
or drag concrete into place or use vibrators to move concrete into place. 

D. Screed paving surface with a straightedge and strike off. 
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E. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleed water appears on the surface.  Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

3.5 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units.  Finish surfaces to true 
planes.  Cut down high spots and fill low spots.  Refloat surface immediately to uniform 
granular texture. 

1. Burlap Finish:  Drag a seamless strip of damp burlap across float-finished concrete, 
perpendicular to line of traffic, to provide a uniform, gritty texture. 

2. Medium-to-Fine-Textured Broom Finish:  Draw a soft-bristle broom across float-finished 
concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture. 

3. Medium-to-Coarse-Textured Broom Finish:  Provide a coarse finish by striating float-
finished concrete surface 1/16 to 1/8 inch (1.6 to 3 mm) deep with a stiff-bristled broom, 
perpendicular to line of traffic. Match finish texture to existing concrete to remain 
adjacent to new sidewalks. 

3.6 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during 
finishing operations.  Apply according to manufacturer's written instructions after placing, 
screeding, and bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface. 

E. Curing Methods:  Cure concrete in accordance with CT DOT Form 816 M.03.01 10. 
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3.7 REPAIRS AND PROTECTION 

A. Remove and replace concrete sidewalk that is broken, damaged, or defective or that does not 
comply with requirements in this Section.  Remove work in complete sections from joint to 
joint unless otherwise approved by Engineer. 

B. Protect concrete sidewalks from damage.   

C. Maintain concrete sidewalks free of stains, discoloration, dirt, and other foreign material.  
Sweep sidewalks not more than two days before date scheduled for substantial completion 
inspections. 

END OF SECTION 02750 
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SECTION 02900 – LAWN & PLANTING RESTORATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions and 
Division 1 Specification Sections, apply to work of this Section. 

1.2 WORK INCLUDED: 

A. Furnish and install loam and grass seed as required to repair and restore grass areas disturbed 
by the work of this contract. 

1.3 SUBMITTALS 

A. Submit grass seed analysis. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Loam:  Clean natural agricultural soil capable of sustaining healthy growth.  Soil shall be porous 
enough to permit adequate aeration and drainage.  Soil shall be relatively free of subsoil, 
stones, roots, debris, trash and other foreign materials.  Use loam stripped from site and provide 
additional loam from off site as required.   

B. Grass Seed: 
1. Analysis: 

70% “Kentucky 31” fescue with 98% purity and 90% germination. 

15% “Kentucky Bluegrass” with 97% purity and 70% germination. 

15% “Creeping Red Fescue” or “Chewing’s Fescue” with 98% purity and 75% 
germination. 

 
2. Grass seed shall be fresh, clean, and of latest crop.  Deliver seed in unopened containers 

bearing date and guaranteed analysis, or submit certificate of date and analysis. 

 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 

 

 
____________________________________________________________________________________ 
CSA Project No.  LAWN & PLANTING RESTORATION 
1347-07   02900-2 
 
 

PART 3 - EXECUTION 

3.1 PREPARATION AND SEEDING 

A. Spread loam to compacted depth of 6” or greater. 

B. Rake out clods, stones, roots, debris and trash.  Largest size of remaining foreign material shall 
be ¾” diameter. 

C. Rake loam smooth. 

D. Distribute seed at rate of 5 pounds per 1000 square feet with mechanical seeder on calm day.  
Seed 50% - 50% at right angles.  Seed when weather and ground conditions are proper. 
1. Seeding seasons: 

From August 15 to October 15 
From March 15 to May 1 
 

E.  Rake and lightly water seeded loam. 

F. In place of dry seeding, hydroseeding may be used.  Rate of application shall be the same as 
specified for dry seeding. 

G. Prevent erosion.  In areas subject to erosion, stake soil stabilization mat within topsoil.  Stakes 
shall be as recommended by Enka Building Products/Colbond.  Alternate methods of preventing 
erosion may be used if approved by Architect. 

3.2 PREPARATION 

A.  Prevent construction traffic from crossing grass areas. 

B. Water grass lightly and frequently until healthy stand of grass is established. 

C. Perform maintenance of grass.  Water, regrade, reseed and otherwise maintain grass so as to 
produce healthy uniform lawn. 

END OF SECTION 02900 
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SECTION 03300 - CAST-IN-PLACE CONCRETE 
 
PART 1 -GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special 
Conditions, and Division 1 Specification sections, apply to work specified in this Section. 

 
1.2 – WORK INCLUDED 
 

A. Contractor shall furnish all labor, material, tools and equipment required to complete all 
cast-in-place concrete work as shown on the Drawings and specified herein. 

 
1.3 - QUALITY ASSURANCE 
 

A. The work of this Section shall conform to the current State of Connecticut Building 
Codes, which includes the 2012 International Building Code and 2012 International 
Residential Code, as amended and adopted by the State of Connecticut. 

 
B. The work of this Section shall conform to all requirements of ACI 301, “Specifications for 

Structural Concrete for Buildings".  Although the remainder of this Section states in 
condensed form, the pertinent provisions of that document, it shall be understood that it 
has been adopted in its entirety and may be referred to throughout the project for 
provisions not restated below. 

 
C. Concrete floor and slab construction shall conform to the recommendations of ACI 

302.IR, "Guide for Concrete Floor and Slab Construction". 
 
D. The standards of the American Society for Testing and Material and the American 

Concrete Institute, referred to in these specifications by their serial designation and 
declared to be a part of these specifications, the same as if fully set forth herein. 

 
1.4 - SUBMITTALS 
 

A. Submit separate concrete mix designs and additives for each strength class of normal 
weight concrete and for pumped concrete. 

 
B. Prepare for cold weather conditions, if required. 
 
C. Submit reinforcing drawings showing size and location of all rebar. 
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1.5 - STANDARDS 
 

A. Applicable portions of the latest edition of the following codes and standards are hereby 
made part of this specification in their entirety as though fully set forth herein: 
 
ACI 211.1 Proportions for Normal, Heavyweight, and Mass Concrete 

 
ACI 214 Recommended Practice for Evaluation of Strength Test Results of 

Concrete 
 

ACI 301 Specifications for Structural Concrete for Buildings 
 

ACI 302 Guide for Concrete Floor Slab Construction 
 
ACI 304 Recommended Practice for Measuring, Mixing, Transporting, and 

Placing Concrete 
 
ACI 304R Placing Concrete by Pumping Methods 
 
ACI 305R Hot Weather Concreting 
 
ACI 306R Cold Weather Concreting 
 
ACI 309 Recommended Practice for Consolidation of Concrete 
 
ACI 315 Details and Detailing of Concrete Reinforcement 
 
ACI 318 Building Code Requirements for Reinforced Concrete 

 
 
PART 2 - PRODUCTS 
 
2.1 - MATERIALS 
 

A. Concrete: 
 

1.         Cement shall be Type I or Type II Portland Cement, and shall conform to 
"Standard Specifications for Portland Cement: (ASTM C 150). 

 
2.         Aggregates for concrete of normal weight shall conform to "Standard Specification 

for Concrete Aggregates: (ASTM C 33). 
 

  3.         Mixing water for concrete shall be fresh, clean, and potable. 
 
B. Normal Weight Aggregates: 

 
 1.          ASTM C33, aggregates shall be from a single source. 
 
C. Air entraining admixtures: 
 
 1.          ASTM C260 
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D. Water-reducing, retarding, and accelerating admixtures: 
 
 1.          ASTM C494 
 
 2.          Containing not more than 1% chloride ions. 
 
E. Non-shrink grout: 
 
 1.          Masterflow by Master Builders, SIKA, or approved equal. 
 
F. Mix water shall be clean, fresh, and potable. 
 
G. Curing compounds:  
 
 1.          ASTM C309, Kure-n-Seal, or approved equal. 
 
H. Vapor barrier: 
 
 1.          10 mil polyethylene unless another thickness is indicated on the Drawings. 

 
2.2 - PROPORTIONING 
 

A. Concrete compressive strength at 28 days: 
 
 1.         4,000 psi for concrete columns/piers. 
 
 2.         3,000 psi for slabs-on-grade, footings, and all other concrete. 
 
B. Concrete proportions shall be selected in accordance with ACI 211.1 for normal weight 

concrete. 
 
C. All concrete exposed to the weather shall be air-entrained with air content not less than 

5% and not more than 7% by volume. 
 
D. No air entrainment shall be used for interior concrete, including, but not limited to 

trowelled slabs on grade. 
 
E. Water-cement ratio shall not exceed 0.50. 
 
F. Maximum slump: 

  
  1.     4” for slabs 
 
  2.     5” for all other concrete 
 
 G. Minimum slump: 
 
  1.     2” for slabs. 
 
  2.     3” for all other concrete. 
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H. The nominal maximum size of coarse aggregate shall be not larger than: 
 
  1.     1/5 the narrowest dimension between sides of forms. 
 
  2.     1/3 the depth of slabs. 
 
  3.     ¾ the minimum clear spacing between reinforcing bars. 
 
 I. All admixtures shall be reviewed by the Architect and the Engineer. 
 
 J. Concrete proportions shall be established on the basis of previous field experience or 

laboratory trial batches with the same materials to be employed in the work. 
 
 K. Use accelerating admixture in all concrete placed at ambient temperatures below 50 

degrees F.  Use hot water if required to meet specifications.   
 
 
PART 3 - EXECUTION 
 
3.1 - FORMWORK 
 

A. Forms shall result in a final structure that conforms to shapes, lines, and dimensions as 
required by the design drawings and specifications. 

 
B. Forms shall be substantial and sufficiently tight to prevent leakage of mortar or concrete. 
 
C. Forms shall be properly braced or tied together to maintain position and shape. 
 
D. Formwork shall conform to ACI 347. 
 
E. Form ties shall be type with break off or screw-out ends and plugs which may be easily 

removed at least 3/4" back of surface of the concrete. 
 
F. Before placing reinforcing steel or concrete, the surface of forms shall be covered with an 

acceptable form release coating material that will effectively prevent absorption of 
moisture, prevent bond with the concrete, and not stain the concrete surface. 

 
G. Excess form release coating material shall not stand in puddles in the forms nor shall it 

come in contact with hardened concrete against which fresh concrete or reinforcing steel 
is to be placed. 

 
H. Formwork for columns, walls, and other parts not supporting the weight of the concrete 

may be removed as soon as the concrete has hardened sufficiently to resist damage 
from removal operations. 

 
I. Forms and shoring in the formwork used to support the weight of concrete in beams, 

slabs and other structural members shall remain in place until the concrete has reached a 
minimum strength of 75% of the specified 28 day compressive strength. 

 
J. Install bulkheads, boxes, etc., for openings required for piping, conduits, and other 

equipment for other trades. 
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K. Clean forms just before concrete placement.  Remove all chips, wood, sawdust, dirt or 
other debris. 

 
3.2 - REINFORCEMENT 
 

A. Reinforcing bars shall be ASTM A615 grade 60.  All reinforcement required to be welded 
to structural steel shall be low alloy, Grade 60, deformed steel bars conforming with 
ASTM A 706. 

 
B. Reinforcement shall be maintained free from dust, mud, rust, oil or ice. 
 
C. Fabrication and placement of reinforcing steel shall be in accordance with CRSI “Manual 

of Standard Practice” and CRSI “Placing Reinforcing Bars.” 
 
D. Minimum cover on reinforcement: 
 

1. Concrete cast against earth ........................................................................................... 3" 
2. Concrete exposed to earth or weather: 

a. #6 and larger ..................................................................................................... 2” 
b. #5 and smaller .............................................................................................. 1 ½" 

3. Interior surfaces: 
a. slabs, walls.. ..................................................................................................... ¾” 
b. beams, columns ............................................................................................ 1 ½" 

 
E. Splices shall be lapped 48 bar diameters and securely tied. 
 
F. Heat shall not be used to bend reinforcing bars. 
 
G. Bar chairs and slab bolsters shall have plastic tips where concrete surface is exposed to 

view. 
 
H. Welded wire fabric:  ASTM A185 and A82. 
 
I. Welded wire fabric reinforcing shall be placed at 1” clear from top of slabs on grade.  

Place mesh on concrete brick or chairs and raise to position in slab as concrete is placed. 
 
J. Welded wire fabric shall be furnished in flat sheets, not rolls. 
 
K. Welded wire fabric shall be lapped at least 8 inches between outermost cross wires and 

tied at all edges. 
 

L. Welded wire fabric shall be fabricated and installed in accordance with "Manual of 
Standard Practice - Welded Wire Fabric", Wire Reinforcement Institute, Inc. 

 
M. At all intersecting walls and footings, provide additional horizontal “L” shaped dowels of 

the same size and spacing as reinforcing indicated in sections. All bars shall lap a 
minimum of 48 bar diameters with horizontal reinforcement. 

 
3.3 - JOINTS AND EMBEDDED ITEMS 
 

A. Maximum length of pours between wall construction joints shall be 40 feet.  Location of 
joints shall be approved by the Architect. 
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B. Wall construction joints shall have a 2 x 4 key and horizontal wall reinforcement shall be 
continued across joints. 

 
C. Saw-cut control joints in slabs on grade at 4’-0” x 4’-0” panels, per column bay maximum. 
 
D. Slab control joints shall be cut within 24 hours of concrete placement. 
 
E. Slab control joints shall be saw-cut 1/8" wide and to a depth of 1/4 the slab thickness. 
 
F. Welded wire fabric shall extend through slab control joints. 
 
G. Saw-cut control joints shall be filled with joint sealant. 
 
H. Pre-molded joint filler shall be non-extruding and resilient bituminous type conforming to 

ASTM D1751. 
 
I. Anchor bolts and other embedded items shall be positioned accurately and supported 

against displacement. 
 
J. All sleeves, inserts, anchors, and embedded items required for adjoining work or for its 

support shall be placed prior to concreting. 
 

K. All contractors whose work is related to the concrete or must be supported by it shall be 
given ample notice and opportunity to introduce and/or furnish embedded items before 
the concrete is placed. 

 
L. Conduits and pipes of aluminum shall not be embedded in concrete. 

 
3.4 - PRODUCTION OF CONCRETE 
 

A. Concrete shall be batched, mixed and transported in accordance with ASTM C94 and 
ACI 304. 

 
B. Batching plant equipment and facilities shall conform to "Certification of Ready Mixed 

Concrete Production Facilities" of the National Ready Mixed Concrete Association. 
 
C. Admixtures shall be charged into the mixer as solution and shall be measured by means 

of an acceptable mechanical dispensing device.  The liquid shall be considered a part of 
the mixing water. 

 
D. If more than one admixture is used in the concrete, they shall be added separately. 

 
 E. Ready-mixed concrete trucks shall not be loaded in excess of their rated capacity. 
 
3.5 - PLACING 
 

A. Do not pour concrete until forms and subgrade have been thoroughly cleaned and are 
free of frost, mud, ice, or water. 

 
B. Convey concrete from truck to forms as rapidly as possible by methods which will prevent 

segregation or loss of ingredients. Place in forms as nearly as practicable to its final 
position. 
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C. When placement is started, carry on as a continuous operation until the placing of a 
section is complete.  Cold joints are not permitted. 

 
D. Consolidate concrete by mechanical vibration.  Do not use vibrators to transport concrete 

in forms. 
 
E. No concrete shall be placed in freezing weather or when freezing weather is forecast by 

the Weather Bureau to occur within 36 hours, unless special measures and precautions 
are taken to heat the water and aggregates and to protect the concrete from rapid drying. 

 
F. No concrete shall be placed when the temperature is greater than 90 F. unless special 

measures are taken to cool the water and aggregate and to protect the concrete from 
rapid drying. 

 
G. No concrete shall be placed during rain, sleet, or snow unless protection is provided. 
 
H. The maximum elapsed time between introduction of water and placing shall be one hour. 

 
3.6 - FINISHING OF FORMED SURFACES 
 

A. Form tie holes shall be dampened and filled with mortar. 
  
B. All formed surfaces exposed to view shall receive a grout rubbed finish within 24 hours of 

concrete placement. 
 
C. Tops of walls shall be floated to a texture comparable to formed surfaces. 

 
3.7 - SLABS 
 
 A. Interior  and exterior (under building) slabs-on-grade shall be placed over a polyethylene 

vapor barrier. 
 

B. Extreme care should be exercised during slab placement to insure that welded wire fabric 
is positioned as shown on the Drawings. 

 
C. Slabs shall be constructed in accordance with ACI 302. 
 
D. Basement (Ground Level) slabs shall receive a steel trowel finish. 
 
E. Finishing Tolerances:  Finish floor slabs to true planes within 1/8" in 10 feet, as 

determined by a 10 foot straightedge placed anywhere on the slab in any direction. 
 
 
3.8 - CURING AND PROTECTION 
 

A. Concrete shall be maintained above 50 degrees F. and in a moist condition for at least 
the first 7 days after placement. 

 
B. Provisions for curing of concrete shall be in accordance with ACI 308. 
  
C. Curing compound shall be Sonneborn Kure-N-Seal or equal and must be reviewed for 

compatibility with floor finishes. 
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D. One coat of curing compound shall be applied to all slabs as soon as concrete is firm 
enough to walk on. 

 
E. In hot weather, concrete shall be protected in accordance with ACI 305. 
 
F. In cold weather, concrete shall be protected in accordance with ACI 306. 

 
3.9 - INSPECTION AND TESTING 
 

A. All expenses in connection with tests specified herein shall be borne by the Owner.  The 
testing laboratory selected to conduct the tests shall be approved by the Architect, 
Engineer, and Owner. 

 
B. A minimum of three (3) test specimens shall be made for each 50 cubic yards of concrete 

or not less than three (3) for each day's placement.  Two (2) cylinders shall be tested at 
seven days and one (1) at 28 days.  The specimens shall be carefully stored and 
transported so as not to damage them in any way.  Records shall be kept, identifying 
each cylinder with the locations of placement from which test cylinders were taken. 

 
C. Slump tests shall be performed when each set of test cylinders are cast. 

 
 D. If any concrete fails to develop the required 28 day strength, the Architect may order core 

tests at the Contractor's expense, and if the concrete in place is below strength, the 
Architect may order the removal and replacement of such concrete at the Contractor's 
expense, including any additional cost for the Architect's inspection and redesign. 

 
 E. The testing laboratory shall send copies of test reports to the Architect, Engineer, 

Contractor, Owner, and the local Building Department.  
 
 

END OF SECTION 03300 
 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 

 

CSA Project No.  ROUGH CARPENTRY 
1347-07  06100-1 
   

 
 

SECTION 06100 - ROUGH CARPENTRY 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including General and Special Conditions, 

and Division 1 Specification sections, apply to work specified in this Section. 
 
1.2 – WORK INCLUDED 
 

A. Furnish and install all new wood framing as shown on the Drawings and as specified herein. 
 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Interior woodwork exposed to view is specified in Section 06200. 
 
1.4 - REFERENCE STANDARDS 
 

A. Use lumber and plywood grade-marked in accordance with the following standards: 
 

1. Southern Pine: "Standard Grading Rules for Southern Pine Lumber", published by 
Southern Pine Inspection Bureau. 

 
2. Plywood:  Comply with PS 1 (ANSI A 199.1) or, for products not manufactured under 

PS 1 provisions, with applicable APA Performance Standard for type of panel 
indicated. 

 
B. Preservative pressure treated lumber and plywood shall comply with AWPA C2 and C9, 

respectively, and with the requirements listed below: 
 

1. Wood for ground contact use:  AWPB LP-22. 
 

2. Wood for above-ground use:  AWPB LP-2. 
 
C. Requirements for all lumber: 
 

1. Lumber shall be seasoned to 19% or less moisture content. 
 

2. Lumber and plywood shall be grade marked to show conformity to specifications. 
 
3.   All materials shall conform to ‘FEMA’ Technical Bulletin 2, Flood Damage–

Resistant Materials Requirements.   
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D. Requirements for all fasteners, timber anchors, connectors, and post bases: 
 

1. All fasteners, timber anchors, connectors, and post bases and shall comply with 
‘FEMA’ Technical Bulletin 8-96(FIA-TB-8), Corrosion Protection for Metal 
Connectors in Coastal Areas.          

 
1.5 – SUBMITTALS 
 

A. Submit all lumber materials for approval by Architect/Engineer. 
 

B. Submit all LVL, I joists and accessories for approval by Architect/Engineer. 
 
 
PART 2 - PRODUCTS 
 
2.1 - MATERIALS 
 

A. Sills, bucks, blocking, and nailers for use in conjunction with wood construction and where 
exposed to concrete, masonry, roofing or other sources of dampness:  Any species of 
structural lumber, construction grade, pressure treated, meeting the requirements listed 
above. 

 
B. Joists, rafters, headers, stringers, beams, posts, studs, plates and other structural support 

members except those listed below:  Douglas Fir-Larch, No.1 grade or better. 
 
C. Blocking, nailers, and other non-structural uses: Any species of structural lumber, 

construction grade or better. 
 
D. Exterior wall sheathing: nominal 1/2" tongue & groove, APA rated sheathing, Exposure 1. 
 
E. Roof Sheathing:  Nominal 5/8", square edge,  APA Rated Sheathing, Exposure 1. 
 
F. Flooring Plywood:  Nominal ¾” tongue & groove “Sturd-I-Floor” combination subfloor 

underlayment, or approved equal.   
 
 1. Plywood flooring shall be INT-APA Grade C-D plugged, with exterior glue and 

contain four (4) inner plies. 
 
G. Flooring underlayment:  APA rated underlayment, exposure 1, with sanded face or APA rated 

underlayment A-C, exterior grade, with sanded face.  
 
H. Laminate veneer lumber (LVL):  Red Lam or equal: Fb= 2800 psi, E= 2000 ksi 
 
I. I Joists:  Red Built Engineered Wood Products, or approved equal. 
 
J. Exterior Wood:  Coastal Wood Products – LVL for seaside exposure. 
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PART 3 -EXECUTION 
 

3.1 – WORKMANSHIP 
 

A. Produce joints which are tight, true and well nailed, with members assembled in accordance 
with the Drawings and with pertinent codes and regulations. 

 
 B. Selection of lumber pieces: 
 
  1. Carefully select the members. 
 

2. Select individual pieces so that knows and obvious defects will not interfere with 
placing bolts or proper nailing, and will allow making of proper connections. 

 
3. Cut out and discard defects which render a piece unable to serve its intended 

function. 
 
4. Lumber may be rejected by the Architect, whether or not it has been installed, for 

excessive warp, twist, bow, crook, mildew, fungus, or mold, as well as for improper 
cutting and fitting. 

 
 C. Do not shim any framing component. 
 
3.2 – GENERAL FRAMING 
 
 A. General: 
 
  1. Provide framing members of the size(s) and spacing shown on the Drawings. 
 

2. In addition to framing operation normal to the fabrication and erection indicated on 
the Drawings, install solid wood blocking and backing required for fastening of grab 
bars and other accessories as required.  All exterior blocking to be pressure treated. 

 
3. Do not notch, cut, or bore members for pipes, ducts, or conduits, or for other reasons 

except as shown on the Drawings or as specifically approved in advance by the 
Architect. 

 
 B. Bearings: 
 
  1. Make bearings full unless otherwise indicated on the Drawings. 

 
2. Finish bearing surface on which structural members are to rest so as to give sure 

and even support.  Shim with pressure treated wood or plastic at foundation walls. 
 

3. Where framing members slope, cut or notch the ends as required to give uniform 
bearing surface. 
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3.3 – ALIGNMENT 
 

A. On framing members to receive a finished surface, align the finish subsurface to vary not 
more than 1/8” from the plane of surfaces of adjacent furring and framing members. 

 
3.4 – INSTALLATION OF PLYWOOD SHEATHING  
 
 A. Placement: 
 

1. Place plywood with face grain perpendicular to supports and continuously over at 
least two supports, except where otherwise shown on the Drawings. 

 
2. Center joints accurately over supports, unless otherwise shown on the Drawings. 

 
B. Protect plywood from moisture by use of waterproof coverings until the plywood in turn has 

been covered with the next succeeding component or finish. 
 
3.5 – INSTALLATION OF PLYWOOD UNDERLAYMENT 
 

A. Preparation:  Allow plywood underlayment to acclimate to environmental moisture              
conditions of the installation area prior to beginning installation. 

 
B. Placement: 

 
1. Place plywood underlayment with face grain (long dimension) perpendicular to 

supports and continuously over at least two supports.  Stagger underlayment end 
joints by 16” minimum.  Offset joints from joints of subfloor below by 2” minimum. 

 
2. The subfloor over which the underlayment will be installed must be smooth, dry, 

properly fastened and free of joint swelling, warping, or delamination. 
 
3. Position the edges of plywood panels net (lightly butted) without excessive tightness. 
 
4. Fasten the underlayment using 3d (1 ¼”) ring-shank nails for plywood panels up to 

½” thick.  Narrow crown chisel point staples may be used in lieu of nails on panels up 
to 3/8” thick. 

 
5. Position the fasteners every 3” around edges and 6” in the body of the sheet.  Place 

fasteners so they do not penetrate framing (joists).  In structures where the joists and 
subfloor materials were subjected to wet weather or where the materials are of 
unseasoned lumber, to prevent nail popping, it is advisable to use staples set 1/32” 
below the surface to fasten the underlayment.  If it is necessary to use nails, set the 
heads 1/32” below the surface; filling nail holes is not recommended. 

 
6. Sand any uneven joints level and fill any gaps between joints in excess of 1/32” with 

a recommended latex patching compound prior to flooring installation. 
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7. For optional adhesive application, see 3.6 F. below. 
 
3.6 - FASTENING 
 

A. Fasteners:  All fasteners shall comply with the reference in 1.4, D. above.    
 

1. Where rough carpentry is exposed to weather, in ground contact, or in area of high 
relative humidity, provide, at a minimum, fasteners with hot-dip zinc coating 
complying with ASTM A 153/A 153M, or stainless steel.   

 
  2. Power-Driven Fasteners:  CABO NER-272. 
 

3. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts 
and, where indicated, flat washers.  At a minimum, all bolts set in concrete or 
exposed to the weather shall be galvanized. 

 
B. Metal framing anchors:  All timber connection hardware, post bases, and the like shall comply 

with the reference in 1.4, D. above.    
 

1. Provide timber connection hardware by Simpson or approved equal of the gauges 
shown on the Drawings, or as otherwise required.  At a minimum, provide galvanized 
anchors for attaching carpentry to masonry or concrete, and for all exterior 
applications.   

 
C. Nailing: 

 
1. Use only common wire nails or spike of the sizes required in the 2012 International 

Residential Code, as amended, except where otherwise specifically noted on the 
Drawings.  Contractor shall also comply with the “Wood Framed Construction 
Manual”, exposure 3, where it applies. 

 
2. For conditions not covered in the Code, provide penetration into the piece receiving 

the point of not less than ½ the length of the nail or spike, provided, however, that 
16d nails may be used to connect tow pieces of 2” (nominal) thickness. 

 
  3. Nail without splitting wood. 
 
  4. Pre-bore as required. 
 

5. Remove split members and replace with members complying with the specified 
requirements. 

 
6. All fastening to comply with American Wood Council, WFCA – 110 mph, or as 

stipulated in the 2012 International Residential code, as amended by the State of 
Connecticut. 

 
  



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 

 

____________________________________________________________________________________ 
CSA Project No.  ROUGH CARPENTRY 
1347-07   06100-6 
 

D. Bolting: 
 
  1. Drill holes 1/16” larger in diameter than the bolts being used. 
 
  2. Drill straight and true from one side only. 
 

3. Do not bear bolt threads on wood, but use washers under head and nut where both 
bear on wood, and use washers under all nuts. 

 
E. Screws: 

 
1. For lag screws and wood screws, pre-bore holes same diameter as root of threads, 

enlarging holes to shank diameter for length of shank. 
 
2. For screws at plywood underlayment, countersink screws such that head of screws 

is 1/32” below the uppermost surface of the plywood. 
 

F. Adhesives: 
 

1. Contractor shall insure the stability and solidity of the underlayment installation.  
Contractor may opt to use an approved adhesive construction below underlayment. 

 
2. Any adhesive used shall be troweled on and applied over the entire surface of the 

underlayment, where underlayment is over another solid surface. 
 

3. Use only adhesives compatible with product being adhered.  Adhesives should  
not be used to install flooring underlayment unless it is known that they will 
not stain resilient floor coverings. 

 
4. Apply adhesive only in accordance with manufacturer’s instructions and 

recommendations. 
 

 
 

END OF SECTION 06100 
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SECTION 06200 - FINISH CARPENTRY 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 - WORK INCLUDED 

 
A. Furnish and install all new interior woodwork exposed to view as shown on the Drawings and 

as specified herein. 
  

1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 

A. Wood and plywood not specified here are specified in Section 06100. 
 
B. Wood doors are specified in Section 08200. 
 
C. Painting is specified in Section 09900. 
 

 
PART 2 - PRODUCTS 
 
2.1 - MATERIALS AND FABRICATION 
 

A. The "Quality Standards" of the Architectural Woodwork Institute (AWI) is hereby incorporated 
by reference. 

 
B. Standing & running trim for opaque finish: 

 
1. Quality Grade:  "Custom" as defined by AWI. 

 
2. Species:  Clear white pine. 

 
3. Profile:  As shown on the Drawings, or if not shown, as selected. 

 
 C. Closet Pole & Shelving:  Vinyl coated steel rod system by Closet Maid or equal. 
 
 
PART 3 - EXECUTION 
 
3.1 - WORKMANSHIP 
 

A. Install finish carpentry in a manner consistent with specified quality of manufacturer, and/or 
acceptable standards of good practice.  Distribute allowed defects to best over-all advantage. 
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 B. Jointing:  Produce joints which are true, tight and well nailed.  Make joints to conceal 
shrinkage.  Install trim in pieces as long as possible, jointing only where solid support is 
obtained. 

 
1. House or cope interior corners. 

 
2. Blind miter exterior joints. 

 
3. Miter or scarf end-to-end joints. 

 
 C. Fastening: 
 
  1. Install items straight, true, level, plumb, and firmly anchored in place. 
 
  2. Where blocking or backing is required, coordinate as necessary with other trades to 

ensure placement of required backing and blocking in a timely manner. 
 

3. Nail trim with finish nails of proper dimension to hold the member firmly in place 
without splitting the wood. 

 
  4. On exposed wood, set nails for putty. 
 

5. Screw, do not drive, wood screws; except that screws may be started by driving and 
then screwed home. 

 
D. Install closet pole & shelving system in accordance with the manufacturer’s written 

instructions. 
 
3.2 – FINISHING 
 

A. Sandpaper finished wood surfaces thoroughly as required to produce a uniformly smooth 
surface, always sanding in the direction of the grain, except  do not sand wood which is 
designed or intended to be left rough. 

 
B. No coarse grained sandpaper mark, hammer mark, or other imperfection will be accepted. 

 
C. Fill cracks in wood trim with an approved filler material.  Sand smooth to match existing lines 

and profile prior to finishing. 
 

 
 

END OF SECTION 06200 
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SECTION 06670 – EXTERIOR PVC FABRICATIONS 
 

PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
  

A.  Drawings and general provisions of the contract, including General and Special 
Conditions, and Division 1 Specification sections, apply to work specified in this 
section. 

 
1.2 – WORK INCLUDED 
 

A. Provide exterior PVC Trim Boards in the sizes and locations shown on the 
Drawings. 

       
1.3 – RELATED WORK SPECIFIED ELSEWHERE 
 

A. Vinyl Siding is specified in Section 07460. 
 
B. Sealants are specified in Section 07900. 

 
1.4 – SUBMITTALS 
 

A. Product Data:  Submit manufacturer’s product data for specified products. 
 

B. Samples:  Submit three (3) material samples representative of the texture, 
thickness and widths required and specified herein. 
 

1.5 -  DELIVERY, STORAGE AND HANDLING 
 

A. Trim materials should be stored on a flat and level surface on a full shipping 
pallet.  Handle materials to prevent damage to product edges and corners.  Store 
materials under a protective covering to prevent jobsite dirt and residue from 
collecting on the boards. 

 
1.6 -  WARRANTY 
 

A. Provide manufacturer’s 25 year warranty against defects in manufacturing that 
cause the products to rot, corrode, delaminate or excessively swell from 
moisture. 

 
 
PART 2 - PRODUCTS   
 
2.1 – MATERIALS 
 

A. Acceptable products:  AZEK Trimboards as manufactured by Vycom Corporation,  
801 Corey Street, Moosic, PA or approved equal. 
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2.2 – ACCESSORY PRODUCTS 
 

A.  Fasteners:  Standard wood fasteners, stainless steel or hot dipped galvanized. 
 

B.  Adhesives: 
 

1. For bonding AZEK to AZEK, use solvent based adhesive systems used for rigid 
PVC pipe. 

2. For bonding AZEK to various substrates, use standard construction adhesives.  
In general, contact cement, epoxy, rubber based and urethane adhesives are 
acceptable.  Test selected adhesive for suitability. 

 
C.  Sealants: 

 
1.  Use urethane, polyurethane or acrylic based sealants without silicone. 

 
2.3 – FINISHES 
 

A.  Preparation 
 

1.  Clean, Dry surface. 
2. Nail holes may be finished with a polyurethane or acrylic based caulk matching 

the board color. 
 
 
PART 3 – EXECUTION 
 
3.1 – INSTALLATION 
 

A.  Manufacturer’s instructions:  Comply with manufacturer’s product catalog installation 
instructions and product technical bulletin instructions. 

 
B.  Cutting:  Cut sheets and boards using standard saws and carbide blades used for 

wood. 
 
C. Drilling:  Drill using twist drills recommended for metals. 
 

 
D. Milling:  Mill using standard milling machines of various types.  Relief angle 20 

degrees to 30 degrees; Cutting speed to be optimized with the number of knives and 
feed rate. 

 
E. Routing:  Rout using standard carbide tipped routers used in woodworking. 
 
F. Edge Finishing:  Various sanding, grinding or filing tools.  Do not allow excessive 

frictional heat to build up. 
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G. Nail Location:  Standard nailing patterns as recommended by Manufacturer’s 
instructions. 

 
H. Joints:  Where AZEK joins AZEK, provide butt joints.  Provide full length boards in as 

much as possible.  Joints should only occur where material run exceeds board 
length. 

 
I. Linear Thermal Expansion and Contraction:  When properly fastened, allow for ½” 

movement for each 18 feet of board. 
 
3.2 – EXTRA STOCK 
 

A.  At the conclusion of the work, provide to the owner approximately 10% of each 
size/width AZEK board for future use.  Provide full length boards only (not scraps). 
Turn over to the owner neatly packaged and clearly labeled. 

 
 
 

END OF SECTION 06670 
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SECTION 07150 -DAMPPROOFING 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 - WORK INCLUDED 
 

A. Furnish and install vapor barrier under all new concrete slabs on grade and stone surfaced 
areas on grade.  

 
B. Furnish and install infiltration barrier (sheathing wrap) over all building wall sheathing. 
 
C. Furnish and install flexible membrane flashing at all window sills. 

 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 

A. Concrete is specified in Section 03300. 
 
B. Rough Carpentry is specified in Section 06100. 
 
C. Building insulation is specified in Section 07200. 
 
D. Vinyl siding is specified in Section 07460. 

 
 
PART 2 - PRODUCTS 
 
2.1 - MATERIALS 
 

A. Vapor Barriers:   
 

1. Sub-slab/Sub-stone Vapor barriers: 10 mil thickness Polyethylene. 
 
B. Infiltration Barrier (Sheathing wrap):  "Tyvek Home Wrap" as manufactured by Dupont or 

approved equal.   
 
C. Self-adhering flexible membrane flashing:  “Vycor” as manufactured by W.C. Grace Co., or 

approved equal. 
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PART 3 - EXECUTION 
 
3.1- INSTALLATION OF SUB-SLAB/SUB-STONE VAPOR BARRIER 
 

A. Install vapor barrier over compacted fill prior to installation of stone surface barrier at grade.  
Do not install more material than will be covered on a given day. 

 
B. Minimum lap 6" at joints. Seal all joints as recommended by barrier manufacturer. 
 
C. Avoid tearing.  Patch tears with pieces of vapor barrier lapping tear 6" in all directions.  Tape 

patches in place.  Tape around all penetrations through vapor barrier. 
 

3.2 - INSTALLATION OF INFILTRATION BARRIER 
 

A. Install infiltration barrier (Sheathing wrap) on outside of exterior wall sheathing directly below  
vinyl siding.  Lap horizontal joints upper outside lower, at least 12", and lap vertical joints at 
least 12".  Tape joints.  Tape tightly to protrusions.  At windows, doors, and other openings, 
tape infiltration barrier over head and jamb flashings and under sill flashings.  Install 
infiltration barrier to form complete waterproof, windproof film outside sheathing.  Hold 
infiltration barrier in place using sharp pointed nails with broad plastic heads. 

 
B. After infiltration barrier has been installed, notify Architect for inspection before covering 

infiltration barrier, and perform hose testing to demonstrate that infiltration barrier is 
waterproof.  Tape rips that occur in infiltration barrier. 

 
C. At all window sills, install flexible membrane flashing.  Install in accordance with 

manufacturer's instructions.  Lap over sheathing wrap 8", full width of opening, turning 
continuous membrane vertically 4” minimum at each jamb. 

 
 

END OF SECTION 07150 
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SECTION 07200 - INSULATION 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 – WORK INCLUDED 
 

A. Furnish and install insulation of the types, thicknesses and R values, as shown on the 
Drawings and specified herein. 

 
1.3- RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Rough framing is specified in Section 06100. 
  
 B. Vapor barriers are specified in Section 07150. 
 

C. Sealants are specified in Section 07900. 
 
 D. Gypsum wallboard is specified in Section 09250. 

 
 
PART 2 - PRODUCTS 
 
2.1 – GENERAL REQUIREMENT 
 

A. All batt, blanket, and fill materials specified in this Section shall conform to the requirements 
of ASTM E84 as follows: 

 
1. Where exposed as installed in rooms or spaces, including attics, and crawl spaces, 

shall have a flame spread rating of 25 or less and a smoke-developed rating of 450 
or less. 

 
2. Where concealed as installed shall have a flame spread of 75 or less and a smoke-

developed rating of 450 or less. 
 
2.2 – MATERIALS 
 

A. Batt Insulation:  “EcoTouch Pink Fiberglas” insulation as manufactured by Owens Corning, 
foil-faced or unfaced, thickness and/or R values as shown on the Drawings. 
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B. Rigid Foam Insulation:  “Foamular High-R CW Plus” extruded polystyrene rigid foam 
insulation board as manufactured by Owens Corning.  Thickness and/or R values as shown 
on the Drawings. 

 
C. Flashing Tape:  “3M All Weather Flashing tape 8067”, or approved equal. 
 
D. Closed Cell Foam Insulation:  “CertaSpray Extreme Weather” Closed Cell Foam Insulation as 

manufactured by CertainTeed Corp.  Thickness and/or R values as shown on the Drawings. 
  

 
PART 3 - EXECUTION 
 
3.1 – INSTALLATION OF BATT INSULATION 
 

A. Install batt insulation between joists and studs throughout the entire construction and 
elsewhere as shown on the Drawings to form an unbroken blanket.  Fit insulation tightly 
around and behind obstructions.  Install tightly edge to edge.  At eaves, provide manufactured 
inserts or baffles to hold insulation tight to interior finish. 

 
1. Always install foil face (vapor barrier) of insulation facing warm side of floor or wall 

system being insulated.  
 
2. Where there is plumbing in exterior walls, install insulation only on the cold side of 

the piping; do not install insulation on the warm side of the piping. 
 

3.2 – INSTALLATION OF BOARD INSULATION 
 

A. Rim joists, headers:  Provide rigid foam insulation board of the thicknesses/R value shown at 
rim joists of each floor level, in door & window headers, and elsewhere as shown on the 
Drawings. 

 
B. Floors over exterior spaces:  Fasten rigid foam insulation board to the underside of floor 

system located over newly created exterior space.  Install in accordance with manufacturer’s 
instructions.  Seal all board joints using specified flashing tape. 

 
3.3 – INSTALLATION OF CLOSED-CELL FOAM INSULATION 
 

A. Apply closed-cell foam spray on insulation to the thicknesses/ R values shown in specific 
locations on the Drawings.  Apply in strict accordance with manufacturer’s installation 
instructions. 

 
 

END OF SECTION 07200 
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SECTION 07310 - FIBERGLASS BASED ASPHALT SHINGLES 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 - WORK INCLUDED 
 

A. Provide all materials, labor, equipment and services necessary to furnish, deliver and install 
asphalt shingle roofing and related work as required by the Drawings and/or herein specified, 
generally as follows: 

 
1. Asphalt shingle roofing on all roof surfaces. 

 
2. Felt underlayment under all asphalt roofs. 

 
 3. Ice and water barrier at all eaves, all valleys and elsewhere as shown. 

 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 

 
A. Rough Carpentry is specified in Section 06100. 
 
B. Flashing is specified in Section 07600. 
 
C. Gutters and leaders are specified in Section 07630. 

 
1.4 - REFERENCES 
 

A. The National Roofing Contractors Association Roofing and Waterproofing Manual, "Steep 
Roofing" section, is hereby incorporated by reference.  Contractor shall be familiar with this 
reference, and a copy shall be on the job. 

 
B. Follow roof shingle manufacturer's recommendations unless they are less stringent than 

these specifications.  If roof shingle manufacturer's recommendations prohibit parts of these 
Specifications, notify Architect. 

 
1.5 – SUBMITTALS 
 

A. Samples: Submit samples of asphalt shingles for matching existing roofing. 
 
B. Certificate:  Furnish manufacturer's certification that asphalt shingles furnished meet or 

exceed the requirements of this section. 
 
C. Manufacturer's Literature: Material description and recommended installation procedures. 
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D. Manufacturer's Warranty. 
 
1.6 - DELIVERY, STORAGE & HANDLING 
 

A. Deliver materials with manufacturer's labels intact and legible. 
 
B. Deliver materials in sealed packages with Underwriters Laboratories, Inc. labels. 
 
C. Store materials on raised platforms and protect with coverings at outdoor locations. 
 
D. Do not stack bundles of shingles more than 4 high. 
 
E. Store rolled goods on end. 

 
1.7 - WARRANTY 
 

A. The asphalt roof shingle shall be guaranteed against material defects for a period of 30 years 
minimum by the manufacturer.   

 
 
PART 2 - PRODUCTS 
 
2.1 - ASPHALT ROOF SHINGLES 
 

A. Self-sealing “Architectural” style fiberglass shingles, UL Class "A", Standard Weight: Mineral-
surfaced, self-sealing, 3-tab asphalt fiberglass strip shingles complying with ASTM D 3018, 
bearing UL Class "A" external fire exposure label and UL "Wind Resistant" label, with thirty 
(30) year warranty.  Color:  As selected.  Basis of Design:  GAF “Timberline”.  Subject to 
compliance with requirements of the Contract, equal products from one of the following 
manufacturers may also be acceptable: 

 
1. CertainTeed. 

 
2. Owens – Corning. 

 
2.2 - OTHER MATERIALS 
 

A. Underlayment:  Manufacturer's recommended fiberglass-reinforced asphalt-saturated roofing 
felt underlayment conforming to the requirements of ASTM D226, Type 1, or ASTM D4869, 
Type 1, and manufactured for use as fiberglass-asphalt shingle underlayment.  Product shall 
be GAF "Shingle-Mate" or equivalent by same manufacturer as shingles. 

 
B. Nails:  Aluminum or hot-dip galvanized, minimum 12 gauge, sharp pointed conventional 

roofing nails with barbed shanks, 3/8” diameter head.  Nails length shall be of sufficient length 
to penetrate minimum ¾” into sheathing. 
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C. Eave Flashing (Ice & Water Barrier):  GAF “Weatherwatch” or equivalent by same 
manufacturer as shingles, 36” wide rolls to dimensions indicated on drawings. 

 
D. Metal Rake and Drip Edge:  Minimum .024” thick aluminum sheet as manufactured by Alcoa, 

or approved equal, with 3” roof deck flange, and 1-1/2” fascia flange and 3/8” drip at lower 
edge.  Furnish in 8’ or 10’ lengths.  Color shall be white. 

 
E. Ridge Ventilator:  V-600 E Ridge Vent as manufactured by Cor-A-Vent, or approved equal. 
 
F. Soffit Vents:  S-400 Strip Vent as manufactured by Cor-A-Vent, or approved equal.  Color:  

White.  
 
G. Shed ventilator:  “Smart Vent” as manufactured by DCI Products, or approved equal.  

Ventilator shall not allow rain or snow infiltration. 
 
H. Roof Cement:  Complying with ASTM D 4586. 
 
I. Provide auxiliary products such as rubber-metal boots for flashing vents and other 

penetrations.  Such products shall be manufactured by the shingle manufacturer or 
recommended by them. 

 
 
PART 3 - EXECUTION 
 
3.1 - PREPARATION 
 

A. Assure the surfaces to which shingles are to be applied are uniform, smooth, sound, clear, 
dry and free of irregularities.  Do not start shingle installation until all unsatisfactory conditions 
are corrected.   The installation of shingles shall represent the acceptance of existing 
conditions by the installer. 

 
B. When the outside temperature is expected to be 40 degrees or below, the shingles shall be 

warmed sufficiently so as to prevent cracking.  All cracked or damaged shingles shall be 
discarded as debris. 

 
3.2 - INSTALLATION 
 

A. Coordinate work with flashings specified in Section 07600 and work specified in Divisions 15 
and 16 which passes through roof.  Build in flashings for mechanical and electrical work. 
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B. Apply materials generally in the following order: 
 

1. Apply eave flashings.  At bottom edge turn eave flashing material over and down wall 
to the bottom of the gutter or to the bottom of the metal drip or fascia.  Install eave 
flashings to extend from the eaves up the roof slope to a point 24" or more inside and 
above the projected interior plane of the exterior wall of the building, measured on 
the slope.  Within 8'-0" of dormers and at dormers, extend eave flashings up the roof 
slope to a point 48" or more inside and above the projected interior plane of the 
exterior wall of the building.  Apply eave flashing material up valleys, 33" to both side 
of valleys.  If roof slope is less than 6:12, extend eave flashing material 48" to both 
sides of valleys.  Lap flashing 6", and seal laps. 

 
2. Apply metal fascia or metal eave drips. 
 
3. Apply underlayment over all roof surfaces, including over eave and valley flashings 

down to the edge.  Lap joints 12", the upper over the lower.  Apply patches where 
underlayment is cut, broken, or fitted around penetrations.  Tape patches and all 
penetration and edge joints. 

 
4. At valleys, weave underlayment. 

 
5. At intersections between sloped roof and walls, install metal step flashing as 

recommended by SMACNA.  Lower flashings shall extend 5" or more out between 
shingles, and shall extend 5" or more up wall, behind siding. 

 
6. At eaves for which gutters are indicated, install gutter hangers.  Install gutter hangers 

before installing shingles, so that hangers are under shingles.  Install gutter hangers 
so that gutter will slope downward toward drains.  If slope toward drains is not 
possible, notify Architect and modify installation as directed. 

 
7. Install shingles as recommended by manufacturer.  Apply six nails per shingle.  If  

the temperature and season at the time of installation are not such that self-sealing 
shingles will bond, warm them with hot air gun and press them to adhere self-sealing 
material, or apply mastic and press shingles into it to adhere them. 

 
8. At ridges, install ventilators as shown on the Drawings. 

 
9. Make all shingles, including lowest courses and rake shingles, tight to the wind. 

 
10. Follow manufacturer's instructions for installation of starter shingles to ensure that 

there are self-sealing strips under the butts of the lowest courses of shingles.  This 
may require removing tabs from shingles.  In addition to following manufacturer's and 
reference recommendations, set lowest two courses of shingles with full bed of roof 
cement between all layers. 
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11. In addition to following manufacturer's and reference recommendations, set rake 
shingles with full bed of roof cement between all layers, 12" wide. 

 
12. If the shingles are not effectively self-sealed within 1 month of installation provide a 

bed of roof cement or "Blackjack" asphalt sealant to hold them. 
 
13. Flatten all shingles which do not naturally lie flat, and cement them in place.  Note 

that fiberglass shingles do not always flatten by themselves. 
 
3.3 - EXTRA STOCK 
 

A. At the conclusion of the Work, the Contractor shall provide the Owner with a minimum of 2% 
of shingle used.  Provide in unopened clearly labeled bundles. 

 
 
 

END OF SECTION 07310 
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SECTION 07460 - VINYL SIDING 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 - WORK INCLUDED 
 

A. Furnish and install vinyl siding, including soffits and all accessories as shown on the 
Drawings.  

 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 

A. Sheathing Wrap is specified in Section 07150. 
   

B. Gutters and downspouts are specified in Section 07630. 
 
1.4 - SUBMITTALS 
 

A. Submit selected manufacturer's range of standard colors for Architect's color selection. 
 
1.5 - WARRANTY 
 

A. Provide a 50 year non-prorated warranty of material quality and color stability from selected 
manufacturer. 

 
 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)   Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 
  

 

____________________________________________________________________________________
CSA Project No.  VINYL SIDING 
1347-07   07460-2 
 

PART 2 - PRODUCTS 
 
2.1 - ACCEPTABLE MANUFACTURERS 
 

A. Basis of Design: “Classic” as manufactured by CertainTeed Corp. Subject to compliance with 
the requirements of the Contract, equal products by one of the following manufacturers may 
also be acceptable when approved in advance by the Architect: 

 
1. Alcoa Building Products. 

 
2. Georgia-Pacific Corp. 

 
3. Mastic 
 
4. Wolverine Technologies. 

 
2.2 - SIDING MATERIALS 
 

A. Solid vinyl siding, soffit, and accessories are extruded Poly Vinyl Chloride compound as 
defined in ASTM D3670, "Standard Specification for PVC Siding". 

 
1. All vinyl siding material shall have a flame spread rating of 20 or less. 

 
B. Horizontal siding panels shall be: 12'-0" length, exposure as selected.  Provide weep holes in 

the shadow leg of the bottom panel, thus allowing the wall to "breathe" and also permit 
condensation and water vapor to escape from the wall. 

 
C. Soffit panels: Provide corrugated PVC soffit panels, perforated (ventilated) and non-

perforated, where indicated on the Drawings. Provide panels from same manufacturer as 
horizontal siding.  Color: As selected. 

 
D. Finish - Vinyl Siding shall be produced from PVC Compound containing quality color 

pigments to provide color throughout thickness of siding.  Close control of color and gloss 
shall be maintained to provide for an attractive, weatherable surface. 

 
2.3 - SIDING ACCESSORIES 
 

A. Provide standard or custom accessory and trim shapes as shown on the Drawings or as 
required. 

 
1. All accessories used with vinyl siding shall be produced from the same quality PVC 

compound as used for siding, by the same manufacturer. 
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PART 3 - EXECUTION 
 
3.1 - PREPARATION 
 

A. Before starting work, verify governing dimensions at building. Examine, clean, and repair, if 
necessary, any adjoining work on which this work in anyway is dependant for its proper 
installation. 

 
3.2 – INSTALLATION 
 
 A. Install vinyl siding in accordance with the requirements and recommendations of "Rigid Vinyl 

Siding Application", published by the Society for the Plastics Industry, and manufacturer's 
printed installation instructions. 

 
 
3.3 – EXTRA STOCK 
 

A.   Provide Owner with a minimum of 2% of siding and soffit material used for future use.  
Provide only full length panels, all neatly packaged and labeled. 

 
 
                  

END OF SECTION 07460 
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SECTION 07600 - FLASHING AND SHEET METAL 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special 
Conditions, and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 - RELATED WORK SPECIFIED ELSEWHERE 
 

A. Fiberglass based asphalt shingles are specified in Section 07310. 
 
B Modified Bituminous Membrane Roofing is specified in Section 07552. 
 
C. Gutters & leaders are specified in Section 07630. 
 
D. Sealants are specified in Section 07900. 

 
 
PART 2 - PRODUCTS 
 
2.1 - FLASHING MATERIALS 
 

A. For use in Contact with Concrete or Concrete Masonry Units:  Galvanized sheet metal.  
Thickness: 24 gauge. 

 
B. For use in wrapping exterior wood trim, fasciae, and rake boards:  Aluminum, 0.032” thick.  

Color/finish:  As selected by Architect. 
 
C. For all other uses:  Aluminum, 0.024" thick.  Color/finish:  As selected by Architect.  
 

 
2.2 - ACCESSORIES 
 

A. Fasteners:  Use broad-head deformed shank roofing nails for nailing, and use screws, pop-
rivets, and other fasteners where appropriate.  Use double galvanized or stainless steel 
fasteners to fasten galvanized steel.  Use double galvanized or aluminum fasteners to fasten 
aluminum.  Use of improper fasteners shall be cause for rejection of the work. 

 
B. Solder: ASTM B32, of grade recommended for metal being specified. 
 
C. Sealant:  See Section 07900. 
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PART 3 - EXECUTION 
 
3.1 - INSTALLATION, GENERAL 
 

A. Unless shown otherwise, installation of sheet metal work shall conform to the 
recommendations of "Roofing and Waterproofing Manual", published by the National Roofing 
Contractors Association (NRCA), and "Architectural Sheet Metal Manual", published by Sheet 
Metal and Air Conditioning Contractors National Association, Inc. (SMACNA). 

 
B. Wherever metal comes in contact with dissimilar metals, insulation shall be provided between 

same consisting of a layer of 15 lb. saturated roofing felt bonded in mastic, or the surfaces in 
contact shall be given a coat of bituminous base paint. 

 
 
 

END OF SECTION 07600 
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SECTION 07630 - GUTTERS AND LEADERS 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

    A. Drawings and general provisions of the Contract, including General and Special Conditions, and 
Division 1 Specification sections, apply to work specified in this section. 

 
1.2 – WORK INCLUDED 
 
 A. Furnish and install gutters and leaders at all roof eaves as shown on the Drawings and specified 

herein. 
 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 

  A. Fiberglass based asphalt shingles are specified in Section 07310. 
 
  B. Vinyl siding is specified in Section 07460. 

 
  C. Flashing and sheet metal are specified in Section 07600. 

 
1.4 - REFERENCES 
 

A. Unless shown otherwise, standard details shall conform to the recommendations of "Architectural 
Sheet Metal Manual", published by Sheet Metal and Air Conditioning Contractors' National 
Association, Inc. 

 
 
PART 2 - PRODUCTS 
 
2.1 – GUTTERS 
 
    A. Gutters shall be an “OGEE” or “K” style gutter fabricated from 0.032” thick aluminum.  Finish shall 

be baked on enamel.  Color:  White.. 
 
    B. All miscellaneous items shall be the manufacturer’s standard including end caps, corners, 

fasteners, gutter straps, and support brackets. 
 
2.2 – LEADERS 
 
   A. Leaders shall be a rectangular, corrugated leaders fabricated from 0.032” thick aluminum.  Finish 

shall be baked on enamel.  Color:  White. 
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PART 3 - EXECUTION 
 

3.1 - GENERAL REQUIREMENTS 
 
 A. All metal work shall be fabricated and installed in accordance with details shown on the Drawings 

unless otherwise recommended by the gutter and leader manufacturers.  Details shown on the 
Drawings shall be considered typical and shall apply for all similar conditions or features where not 
otherwise shown.  Where details are not shown and typical details do not apply, details of the work 
shall comply with reference standard stated in 1.4 above. 

 
B. Adequate provisions shall be made in all metal work to compensate for thermal expansion and 

contraction.  Provide expansion joints where required as directed by the material's manufacturer. 
 
C. Wherever metal comes in contact with dissimilar metals, insulation shall be provided between 

same consisting of a layer of 15 lb. saturated roofing felt bonded in mastic, or the surfaces in 
contact shall be given a coat of bituminous base paint or elastic cement. 

 
D. Surfaces upon which metal will be applied shall be made smooth, free from projections and 

depressions, and surface irregularities. 
 

E. All fasteners proposed shall be corrosion and rust resistant and electrolytically compatible with 
material being fastened. 

 
3.2 – INSTALLATION 
 
        A.      Install gutters at all roof eaves and elsewhere as indicated. Slope all gutters not less than 1/16" per 

foot toward downspouts locations.  Place gutter to allow snow and ice to slide clear; vary with roof 
pitch. Install gutters with  adjustable hangers fastened directly to the roof sheathing under the 
roofing.  Typical spacing to be 3'-0" o.c., maximum.  Reduce spacing to 2'-0" o.c. maximum on 
north exposure and other areas where ice and snow may accumulate. In all instances, hangers 
shall be uniformly spaced. 

        
B.      Secure leaders plumb by use of matching strap anchors.   Fasten strap anchors using corrosion 

resistant machine driven screws of sufficient length to fully penetrate exterior sheathing.  Secure at 
top, bottom, and at a maximum spacing of 8'-0" o.c. or minimum of two anchors per piece.  
Provide eave offsets and drainage shoes where required. 

 
       C.      Provide expansion joints at 40'-0" maximum.  At expansion joints, provide concealed joint covers. 
      Prior to installing joint covers, provide a bead of caulking on each side of the expansion joint. 
        
       D.      All work shall be installed so that it is water-tight and free from visible waves, buckles, cracks, tool 

marks, dirt, stain and other defects of materials and workmanship which would affect its strength, 
durability and appearance. 

 
END OF SECTION 07630 
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SECTION 07900 - SEALANTS 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 - WORK INCLUDED 
 

A. Caulk all new openings in exterior walls, including doors, windows, mechanical openings, and 
control joints and elsewhere as shown.  Caulk both inside and outside. 

 
B. The required interior applications of sealant work include, but are not necessarily limited to 

the following general locations: 
 

1. New sound sealed and waterproof joints. 
2. New joints between metal door frames and other finished surfaces. 
3. New joints between wood frames or wood trim and other finished surfaces. 

 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 

A. Finish Carpentry is specified in Section 06200. 
 
B. Sheet Metal & Flashing are specified in Section 07600. 
 

1.4 - SUBMITTALS 
 

A. Submit manufacturer's color charts for color selection. 
 
1.5 - DELIVERY, STORAGE AND HANDLING 
 

A. Do not retain at the job site material which has exceeded the shelf life recommended by its 
manufacturer. 

 
 
1.6 - PROJECT/SITE CONDITIONS 
 

A. Apply sealants only to dry surfaces. 
 
B. Do not apply sealants when temperature is below 40 degrees F. or less than 46 degrees F. 

and falling. 
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PART 2 - PRODUCTS 
 
2.1 - MATERIALS 
 

A. General Exterior Sealant:  Single-component Non-sag Urethane Sealant: 
 

1. Products: Pecora Corporation:  Dynatrol I LX.  Equal products by Tremco or 
Sonneborn may also be acceptable.  Color(s): As selected by the Architect.  Multiple 
colors may be selected. 

2. Type and Grade:  S (single component) and NS (non-sag). 
3. Class: 50. 
4. Use(s) Related to Exposure:  NT (non-traffic). 
5. Sealant Movement:  25/25 - % compression/% extension. 
6. Service Temperature: -20 to + 180 degrees F. 
7. Meets ASTMC920, TT-S-00230C. 

 
B. Sealant for use in filling interior cracks at door and window trim, countertops, wood base, etc.: 

Acrylic Latex Caulk (ASTM C384) suitable for painting.  Color: white. 
 
C. Joint Backing: Rod stock compatible with sealant being used, size as required. 
 

 
PART 3 - EXECUTION 
 
3.1 - INSPECTION 
 

A. Prior to application of sealants, the Contractor shall examine the surfaces of the work to 
which sealants will be applied.  Correct conditions detrimental to timely and proper 
completion of the Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
3.2 - PREPARATION 
 

A. Bonding surfaces on both new and remedial jobs must be clean, dust and frost free.  Solvent 
wipe the surfaces using a clean oil-free rag saturated with solvent compatible with surface 
being cleaned, as recommended by sealant manufacturer.  Do not flood surfaces with more 
solvent than necessary. 

 
B. Do not clean surfaces with soap, detergent or any water-based cleaner.  Make sure that 

apparently clean surfaces are not covered with a thin film of construction dust. 
 
3.3 - APPLICATION 
 

A. Apply joint backing to joints open in back or over 1/2" deep. Compress backing so as to form 
a firm stop which will resist sealant pressure. 
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B. Sealants shall be installed with either a hand operated or air-operated caulking gun with 
sufficient pressure to completely fill voids and joints solidly.  Extreme care shall be taken to 
prevent smearing onto adjacent surfaces.  Material shall be heated as recommended by the 
manufacturer.  Joints shall have a neat, uniform, slightly concave appearance. 

 
C. All sealant work shall strictly conform to the sealant manufacturer's technical instructions for 

surface preparation and application procedures to accomplish a weathertight seal. 
 
D. Tool joints within 10 minutes of application. If masking tape is used, remove tape before a 

surface skin begins to form. 
 
E. After applying the sealant and after a "skin" has formed, do not disturb the joint for 48 hours. 

 
3.4 - REMEDIAL WORK AND LIMITATIONS 
 

A. Should sealant not completely fill or fully adhere to intended surfaces on first pass, remove 
bead and reapply.  Do not apply successive beads to fill opening or obtain adhesion. 

 
B. If cleaning solvents stain, abrade, or otherwise damage adjacent materials or surfaces, all 

repair, replacement, etc. shall be performed at no additional cost. 
 
3.5 - CLEAN UP 
 

A. Completely remove excesses, spillage, "tails", and properly dispose of same; use solvents 
recommended by manufacturer of sealant being applied. 

 
B. Select solvents that are compatible with surfaces being cleaned. 

 
 

END OF SECTION 07900 
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SECTION 08200 - WOOD DOORS 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1.2 – WORK INCLUDED 
 

A. Furnish and install pre-hung interior doors, complete with hardware, of the types and sizes 
shown on the Drawings and specified herein. 

 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 

A. Exterior entry doors are specified in Section 01210. 
 
B. Standing & running trim is specified in Section 06200. 
 
C. Gypsum wallboard is specified in Section 09250. 
 
D. Painting is specified in Section 09900. 
 
E. Platform lift shaft doors are specified in Section 14202. 
 

1.4 - SUBMITTALS 
 

A. Submit manufacturer's descriptive information.   
 
B. Submit manufacturer's written warranty described in 1.6 below. 

 
1.5 - DELIVERY STORAGE & HANDLING 
 

A. Store doors at the building site under cover.  If the door wrapper becomes wet, remove 
immediately.  Store vertically with the least possible angle.  Do not stack horizontally.  Avoid 
subjecting component parts to crushing or torqueing. 

 
1.6 - WARRANTY 
 

A. Provide manufacturer's limited five (5) year warranty.   
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PART 2 - PRODUCTS 
 
2.1 – INTERIOR HOLLOW CORE WOOD DOORS 
 

A. Interior panel doors: 
 

1. Hollow core pre-hung 6-panel doors with molded wood fiber face panels, ready for 
paint finish as manufactured by Jeld-Wen or approved equal. 

 
2. Hollow core pre-hung 6-panel door with hardboard/masonite face panels, ready for 

paint finish. 
 

B. Use a single manufacturer for all interior doors. 
 
C. Furnish passage or privacy hardware on each door (owner’s choice) to match existing 

hardware. 
 
 
PART 3 - EXECUTION 
 
3.1 - INSTALLATION 
 

A. Hang doors and install all hardware according to instructions of manufacturer and acceptable 
standards of good practice. 

 
B. Adjust doors and hardware for easy operation. 
 
C. Just before substantial completion, touch up defective and damaged finish. 

 
 
 
END OF SECTION 08200 
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SECTION 08550 - VINYL WINDOWS & DOORS 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this section. 

 
1-2 - WORK INCLUDED 
 

A. Provide insulating glass clad windows and patio doors, complete with screens, of the types, 
sizes and locations shown on the Drawings. 

 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 

 
A. Rough Framing is specified in Section 06100. 
 
B. Window membrane flashing is specified in Section 07150. 
 
C. Vinyl Siding is specified in Section 07460. 
 
D. Sealants are specified in Section 07900. 
 

1.4 – QUALITY ASSURANCE 
 
 A. Window/Door performance shall comply with the requirements of the 2012 International 

Energy Conservation Code as published by the International Code Council and amended by 
the State of Connecticut.  

 
 
PART 2 – PRODUCTS 
 
2.1 - MATERIALS 
 

A. Basis of Design:  “Vigilance” as manufactured by Harvey Building Products.   
 
 1. Subject to compliance with the requirements of the Contract, 400 Series Windows 

and Doors with “storm watch protection” by Andersen, or “Integrity” series by Marvin 
with available manufacturer’s impact glazing are also acceptable.     
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B. Features and Accessories: 
 
  1. Color:  White. 

 
2. Glazing:  At a minimum, provide low-E with argon gas insulating glazing for all sash, 

but note that each individual unit must meet current ”Energy Star” requirements. 
 
3. Divided Lites:  Provide manufacturer’s available “Simulated Divided Lites” in 

pattern(s) as shown on the Drawings. 
 
4. Screens:  Provide one (1) full size screen for each window/patio door, except  

provide half screens for double hung and single hung windows.  
 
5. Interior:  Manufacturer’s standard paint finish.  Color:  white.  Interior hardware: 

white. 
 
6. Provide manufacturer's standard extension jambs, sills, headers, panning systems, 

etc. and any other accessories required to complete the installation.  Color to match 
windows. 

 
7. All windows and patio doors must meet or exceed current “Energy Star” 

requirements. 
 
 
PART 3 - EXECUTION 
 
3.1 - INSTALLATION 
 

A. Install windows and patio doors in accordance with manufacturer's recommendations and 
instructions. 

 
B. Terminate sheathing wrap and install membrane flashing at each unit in accordance with 

specification Section 07150. 
 
C. As required for watertightness, provide and install continuous vinyl sections of profiles 

required to accomplish a watertight closure condition.  Seal all joints with sealant.  Color to 
match windows. 

 
D. Adjust each unit for tight closure and easy operation. 

 
 
 

END OF SECTION 08550 
 



The State of Connecticut  Bid Package for 
Department of Housing (DOH)    Castiglione Residence 
Community Development Block Grant  90 Townsend Avenue 
Disaster Recovery Program (CDBG-DR)  New Haven, CT 06512 
DOH Occupied Rehabilitation and Rebuilding Program (OORR)  Project #1117 

 

___________________________________________________________________________________ 
CSA Project No.  GYPSUM WALLBOARD 
1347-07   09250-1 
 
 
 

SECTION 09250 - GYPSUM WALLBOARD 
 

PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this Section. 

 
1.2 – WORK INCLUDED  
 

A. Furnish and install new gypsum board walls and ceilings as shown on the Drawings and 
specified herein. 

 
1.3 - RELATED WORK SPECIFIED ELSEWHERE 
 

A. Rough framing is specified in Section 06100. 
 
B. Insulation is specified in Section 07200. 
 
C. Painting is specified in Section 09900. 

 
 
PART 2 - PRODUCTS 
 
2.1 - ACCEPTABLE MANUFACTURERS 
 

A. In general, specified products and systems are by U.S. Gypsum Co. Equivalent products and 
systems by National Gypsum Co., & Celotex Corp. are also acceptable. 

 
2.2 - MATERIALS 
 

A. Gypsum Board: ASTM C36-78, tapered edge and square edge gypsum board.  Where 
indicated, use water-resistant gypsum board, or fire rated gypsum board.  Board thickness 
shall be as shown on the Drawings. 

  
 1. Gypsum Board for Garage walls & ceilings only:  5/8” thick “M-Bloc Type X” as 

manufactured by American Gypsum, or Architect approved equal. 
 
B. Ceramic Tile Backer Board (bathtub surrounds only):  USG “Durock” Cement Board, ½” thick, 

or Architect approved equal. 
 
C. Flood Resistant Wallboard (“paperless wallboard”):  “DensArmor Plus interior panels”, ½” 

thick, and “DensArmor Plus Fireguard”, 5/8” thick, as manufactured by Georgia-Pacific 
Building Products, or Architect approved equal. 
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D. Edge & corner beads, and other required accessories: 
 

1. Corner beads: Paper covered metal type, equal to USG "Bead-X". 
 

2. Casings: Vinyl concealed type typically, equal to U.S.G. P-1, abutting windows or at 
intersections of gypsum wallboard to dissimilar materials.  No casings shall be 
exposed.  Metal type may be used at locations not subject to wetness or 
condensation. 

 
E. Drywall screws: 
 

1. For fastening gypsum board only to wood studs, use type S bugle head screws with 
rust resistant finish meeting  ASTM C1002 in length recommended by manufacturer. 
 Use galvanized screws with WR-GWB. 

 
2. For fastening gypsum wall board and any combination of cement board or plywood 

to wood studs, use type S-12 bugle head screws.  Use galvanized screws with WR-
GWB. 

 
F. Tape, compound and other required products: 
 

1. Standard products by manufacturer of gypsum board. 
 
G. Other Materials: 
 

1. Provide other materials, not specifically described but required for a complete and 
proper installation, as selected by the Contractor from the gypsum board 
manufacturer's list of recommended or acceptable products. 

 
 

PART 3 - EXECUTION 
 
3.1 - SURFACE CONDITIONS 
 

A. Examine the areas and conditions under which work of this Section will be performed.  
Correct conditions detrimental to timely and proper completion of the Work.  Do not proceed 
until unsatisfactory conditions are corrected. 
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3.2 - INSTALLATION 
 

A. If U.S. Gypsum products are used, install gypsum drywall according to "Gypsum Drywall 
Construction Handbook", latest edition, published by U.S. Gypsum Company.  Also, conform 
to the requirements of ASTM C840 and Gypsum Association GA-216, Application and 
Finishing of Gypsum Board.  Also conform to the requirements and recommendations of 
Gypsum Association GA-600, “Fire Resistance Design Manual”.  Fasten all gypsum board 
products using screws.  Do not use nails at any time. 

 
B. Use tapered-edge gypsum board for finish surfaces; use square-edge for backing board. 

Fasten gypsum board to all studs as per manufacturer's recommendations. 
 
C. Use casing beads at all butt transitions to dissimilar materials and/or as detailed on  

Drawings.  Compound, tape and compound over bead.  Feather out for smooth finish surface. 
 Completely conceal bead. 

 
D. Finish fasteners and joints with drywall compound and tape. Apply at least 3 coats of 

compound over tape and heads of screws.  Conform to the requirements of Gypsum 
Association Publications GA-214, Levels of Gypsum Board Finish, and GA-216, Application 
and Finishing of Gypsum Board.  Unless specified otherwise, the level of gypsum board finish 
shall be Level 4. 

 
3.3 - CLEANING UP 
 

A. In addition to other requirements for cleaning, use necessary care to prevent tracking gypsum 
and joint finishing compound onto floor surfaces. 

 
 
 

END OF SECTION 09250 
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SECTION 09900 - PAINTING 
 
PART 1 - GENERAL 
 
1.1 - RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
and Division 1 Specification sections, apply to work specified in this Section. 

 
1.2 - WORK INCLUDED 
 

A. Paint all interior and exterior surfaces as set forth below.  Painting work includes, but is not 
necessarily limited to, the following: 

 
1. Paint all interior wood trim not scheduled for transparent finish. 
2. Paint all gypsum wallboard exposed to view, unless noted otherwise. 
3. Paint all interior wood doors not scheduled for transparent finish. 
4. Paint all louvers, hatches, and access doors unless factory pre-finished. 
5. Paint all insulated entry doors and frames, interior and exterior, unless factory pre-

finished. 
6. Paint all exterior wood trim, soffits, and fasciae, unless factory pre-finished. 

 
1.3 – RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Finish Carpentry is specified in Section 06200. 
 
 B. Wood Doors are specified in Section 08200. 
 
 C. Gypsum Wallboard is specified in Section 09250. 
 
1.4- SUBMITTALS 
 

A. Submit complete list of proposed materials.  For each surface, list materials by manufacturer 
and name, and list number of coats.  List thinners, if any. 

 
B. Submit complete range of standard and custom mix colors of the selected manufacturer for 

color selections. 
 
1.5 - DELIVERY, STORAGE & HANDLING 
 

A. Deliver all products to job site in manufacturers' unopened containers with seals unbroken 
and labels intact. 

 
B. Store products so as to minimize danger of fire and protect building surfaces from spills. 
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1.6 - PROJECT/SITE CONDITIONS  
 

A. Do not paint when temperature of air or surfaces being painted is below 40 degrees F.  Do 
not apply epoxy paint when temperature of air or surfaces being painted is below 60 degrees 
F.  Do not paint when atmosphere is damp, and do not paint when surfaces are damp, unless 
paint manufacturer states that paint is intended for such use. 

 
B. Do not paint unless lighting is adequate. 
 
C. Provide ventilation during painting and drying periods. 

 
 
PART 2 - PRODUCTS 
 
2.1 - ACCEPTABLE MANUFACTURERS 
 

A. Besides manufacturer listed in schedule (PPG Industries, Inc. - Pittsburgh Paints), the 
following manufacturers are also acceptable: 

 
Benjamin Moore Co. 
Sherwin-Williams Co. 

 
No other paint manufacturer will be accepted. 

 
2.2 - MATERIALS 
 

A. Use first quality products of the types specified in schedule.  Deliver all materials to job site in 
unopened containers, bearing names of manufacturer and contents. 

 
 B. All paints and primers must be less than or equal to the following VOC levels: 
 
  1. Flats:  50 grams/liter. 
  2. Non-Flats:  50 grams/liter. 
  3. Floor Paint:  100 grams/liter.  

 
C. Use thinners only as recommended or instructed by paint manufacturer.  
 
D. Materials shall meet all requirements of ANSI Z66.1, "Specifications to Minimize Hazards to 

Children from Residual Surface Coating Materials". 
 
 
2.3 - COLORS 
 

A. For interior and exterior surfaces, the Architect shall select colors from full range of standard 
ready-mixed and custom-mixed colors offered by supplying manufacturer.  Architect shall 
submit color selections in schedule form.  Follow Architect's schedule exactly. 

 
B. Concealed surfaces, such as door bottoms, may be painted grey. 
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PART 3 - EXECUTION 
 
3.1 - INSPECTION 
 

A. Examine all surfaces to receive paint. 
 

1. If surfaces are not fit to receive paint; scrape, brush, or remove unsatisfactory 
materials by mechanical means, then clean and prepare surfaces for painting 
operation.  Follow manufacturer's instructions concerning surface suitability. 

 
B. The start of work on any surface shall constitute acceptance of the condition of that surface. 

 
3.2 - PREPARATION 
 

A. Broom-clean entire area before painting. 
 
B. Clean surfaces to be painted. 
 
C. Remove rust.  If, in Architect's opinion, primed products have corroded significantly, strip all 

primer from such products, prepare again and reprime. 
 
D. Sand and fill rough surfaces, which are not intended to be rough.  Spackle interior holes and 

cracks.  Putty fastener holes after applying prime coat. 
 
E. Seal knots and pitch spots.  Wash sap and pitch from surface, and apply Western Pine 

Association Formula WP-578 sealer or equivalent as recommended by selected 
manufacturer. 

 
F. Protect adjacent surfaces and items.  Remove or protect such items as electrical plates and 

hardware.  After painting, reinstall items removed for protection. 
 
G. On galvanized metal products scheduled to be painted, remove factory applied stabilizers 

using solvent, brush blasting or chemical treatment as required.  Properly prepare all 
galvanized surfaces as required to obtain proper paint adhesion.  

 
3.3 - APPLICATION 
 

A. Architect has specified number of coats of paint based on the assumption that quality of paint, 
opacity of pigments, extent of thinning, and quality of workmanship will be good.  If Contractor 
disputes Architect's schedule, notify Architect in writing before starting work. 

 
B. Use products as packaged, unless manufacturer specifically directs thinning or other 

alteration for proper application.  Mix all products thoroughly before, and regularly during 
application. 

 
C. Follow manufacturer's directions for millage thickness application and rate of coverage. 
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D. Apply paint evenly.  Produce uniform surfaces.  Avoid runs, sags, brush or roller marks, 
"holidays", differences in sheen or color, and other blemishes. 

 
E. If specified number of coats is not sufficient to satisfy requirements specified in D. above, as 

adjudged by Architect, apply additional coats as required to do so. 
  
 F. Brush paint into cracks and seams.  Cut straight, neat edges. 

 
G. Do not allow paint to get on adjacent surfaces.  Clean up spills and spatters as soon as 

possible, and no later than end of same day. 
 
H. Allow each coat to dry as recommended by manufacturer before applying following coat. 
 
I. Between coats, trowel in place drywall compound to cover defects in surface and sand 

smooth to match adjacent surfaces.  Reprime those areas. 
 
J. At substantial completion, all surfaces shall be clean.  If painted surfaces cannot be uniform, 

rectify condition by cleaning, or repaint them in accordance with 3.2 and 3.3 of this 
specification section. 

 
K. Sand smooth finish enamel between coats. 

 
3.4 - SCHEDULE 
 

A. General 
 

1. Paint concealed surfaces such as door tops and bottoms and panel frames and 
edges. 

 
2. Paint mechanical/electrical products unless they are fully concealed and corrosion-

resistant. 
 

3. If shop-applied primer coat is in good condition, field prime coat is not required.  
Patch primer where scratched or abraded. 

 
4. If shop-applied finish coat is in good condition, and if it matches Architect's selected 

color, field finishing is not required.  Patch where not smooth, uniform, and in tact. 
 
B. Paint all new exposed interior surfaces and any existing surfaces disturbed by the work of this 

Contract, except the following: 
 

1. Items such as window glass, acoustical tile, ceramic tile, plastic laminates, and 
resilient flooring which are customarily not painted. 

 
2. Shop-finished items such as cabinets, window frames, except as required in A. 

above. 
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3. Wood doors, wood trim, and architectural woodwork scheduled for transparent finish. 
 
4. Concrete floors and walls, except where schedule on the Drawings specifically calls 

for painted concrete floors or walls. 
 

5. Floor, wall, and ceiling surfaces listed in finish schedule not to be painted. 
 
C. Schedule by surfaces.  The following schedule is based on the products of Pittsburgh Paints 

as manufactured by PPG Industries, Inc.  Equal products of other manufacturers listed in 2.1 
above are also acceptable.  Submit schedule to the Architect as required in 1.4 above.   

 
  1. Interior Gypsum Wallboard Surfaces: 

 
Primer:  1 coat Speedhide Quick-drying Latex Primer-Sealer, 6-2.  

 
Finish:  2 coats Speedhide Interior Enamel Eggshell Latex, 6-411 series.   

 
2. Interior Wood Trim scheduled for opaque finish: 

 
Primer:  1 Coat Speedhide Quick-drying Latex Primer-Sealer, 6-2. 

 
Finish:  2 coats Speedhide Interior Semi-Gloss Acrylic Latex, 6-500.   

 
3. Exterior Wood Siding & Trim: 

 
Primer: 1 Coat  Speedhide Exterior Latex Wood Primer, 6-609.   
 
Finish:  2-coats  Sun-Proof Exterior House and Trim Satin Latex 100% 

Acrylic, 76-110.   
 

4. Exterior Galvanized Steel: 
 

Primer:              1 coat Seal Grip Interior/Exterior Acrylic Universal Primer/Sealer, 
17-921.    

 
Finish:  2 coats Speedhide Interior/Exterior WB Alkyd Satin, 6-1420.  
 

 CAUTION:  Care must be exercised when preparing galvanized metal products for 
painting.  Galvanized substrates may have factory applied stabilizer which is used to 
prevent white rusting during storage and shipment.  In solvent degreasing 
operations, some of the stabilizers are not soluble in solvents.  Stabilizers remaining 
on the surface prevent paint from gaining maximum adhesion.  Contact paint 
manufacturer for additional information and assistance. 

 
 
 
 
5. Other Surfaces: 
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Follow master specification of selected paint manufacturer for three (3) coat work in 
normal service area. 

 
 

END OF SECTION 09900 
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SECTION 14202 – HYDRAULIC PLATFORM LIFT 

PART 1. GENERAL 

1.1  RELATED DOCUMENTS 

A.       Drawings and general provisions of the Contract, including General and Special 
Conditions, and Division 1 Specification sections, apply to work specified in this 
section. 

1.2 WORK INCLUDED 
 

 A. Provide all materials, labor, equipment and services necessary to furnish and install 
one (1) residential Hydraulic Platform Lift complete, ready for its intended use.   

1.3 RELATED WORK SPECIFIED ELSEWHERE 

 
 A. Flood Resistant (“paperless”) Wallboard is specified in Section 09250. 

 B. Electrical connections are shown on the “E” series of drawings. 

1.4 REFERENCES 

A. American Society of Mechanical Engineers (ASME) A18.1, Safety Standard for 
Platform and Stairway Chair Lifts, latest adopted edition. 

B.       NFPA 70 – 2014, National Electric Code. 

1.5 SUBMITTALS 

A. Submit under provisions of Section 01400. 

B. Product Data: Manufacturer's data sheets on each product to be used, including: 
1. Preparation instructions and recommendations. 
2. Storage and handling requirements and recommendations. 
3. Installation methods. 

C. Shop Drawings: Provide complete layout of lift equipment, including plans, sections 
and elevations, detailing dimensions and clearances required. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications: 
1. Installation Contractor shall be an authorized dealer/installer approved by the 

Lift Manufacturer to install the specified equipment, and shall employ skilled 
tradesmen with demonstrated ability to perform the work. 
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1.7 DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until ready for installation. 

B. Store and dispose of solvent-based materials, and materials used with solvent-
based materials, in accordance with requirements of local authorities having 
jurisdiction. 

1.8 PROJECT CONDITIONS 

A. Maintain environmental conditions (temperature, humidity, and ventilation) within 
limits recommended by manufacturer for optimum results. Do not install systems 
under environmental conditions outside manufacturer's absolute limits. 

1.9 WARRANTY 

A. The Manufacturer shall provide a 36 month limited warranty on parts.  This warranty 
shall apply to the repair or replacement, at Manufacturer's option, of parts that fail 
due to defective material or workmanship. Manufacturer may, at its option, provide 
factory reconditioned parts.  Additionally, the Authorized Dealer shall provide a 12 
month warranty on labor.  All warranties shall commence on the date of Substantial 
Completion. 

 

PART 2. PRODUCTS 

2.1  ACCEPTABLE MANUFACTURERS 

A. Basis of Design:  Hydraulic Vertical Platform Lift V1504-STD, as manufactured by 
Savaria.  Local Authorized Dealer is Bullock Access, 100 Pitkin Street, Suite E, East 
Hartford, CT.  06108, Tele. (860) 870-7444.  www.BullockAccess.com. 

B. Subject to compliance with requirements of the Contract, equal products by other 
manufacturers may also be acceptable.  See Specification Section 00900 for 
product substitutions. 

 
2.2     HYDRAULIC VERTICAL LIFT 

A. Characteristics: 
1. Rated Load: 750 lb.  
2. Rated Speed: 20 fpm. 
3. Car Dimensions: 

a. 36 inches W by 60 inches D. 
4. Levels Serviced: 

a. 2. 
5. Car Configuration: 

a. Enter/Exit same side. 
6. Travel: + 8’-10”.  
7.       Pit Depth: 

a. 3” – Standard 
8.       Powder Coat Finish 

a. Manufacturer’s standard color:  Almond Beige. 
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9.       Operation: Constant pressure. 
10. Power Supply: 110 volt, 20 amp, 1 phase, 60 Hz. 
11. Drive System: 2:1 Roller chain hydraulic. 
12. Emergency Power: 

a. 24VDC Battery raising and lowering. 
13.     Controller: Relay logic based controller. 
14. Motor/Pump: 1 HP (112 kw), gear type. 

B. Car/Platform Enclosure: 
1. Cab Configuration: 

a. Side Guards of platform shall have a steel frame with a powder coat 
finish and steel panel inserts to a minimum of 42 inches high. 

C. Doors: 
1. Lower landing door: 

a. Door type: 
1) 80” low profile insulated aluminum door with a concealed 

electro/mechanical interlock.   
b. Flush closing operation with hoistway side. 
c. Operation 

1) Manual – with hydraulic closer 
d. Door Width 

1) 36 inches clear opening. 
 

2. Upper landing door: 
a. Door type: 

1) 80” low profile insulated aluminum door with a concealed 
electro/mechanical interlock. 

b. Flush closing operation with hoistway side. 
c.        Operation 

1) Manual – with hydraulic closer 
d. Door Width 

1) 36 inches  

D. Call Stations: Provide flush, surface or door frame mounted landing call/send 
stations. 
1.     Call stations will be: 

a. Keyless 

E.        Car/Platform Operation: 
1. Operating Panel shall consist of constant pressure buttons, emergency 

stop/alarm button, and emergency LED light mounted on a removable 
stainless steel panel (Type 304 #4 Stainless Steel Finish). 
       

F. Pumping Unit and Control: 
1. The pumping unit and control shall be remotely mounted above the 100 

year Base Flood Elevation. The controller and pump unit shall be pre-wired 
and tested prior to shipment. The controller is to be relay logic based 
operation for ease of maintenance and service.  

2. Pump unit shall incorporate the following features: 
a.  Adjustable pressure relief valve. 
b.  Manually operable down valve to lower lift in the event of an emergency. 
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This valve shall be activated from outside of the hoistway. 
c.  Pressure gauge isolating valve, manually operable. 

 d. Gate valve to isolate cylinder from pump unit. 
e.  Electrical solenoid for down direction control.  
f.  Emergency Operation - A manual lowering device shall be located outside 
the hoistway in a lockable box positioned at a lower landing. 

G. Cylinder and Plunger: 
                     1.  The cylinder shall be constructed of steel pipe of sufficient thickness and 

suitable safety margin. The top of the cylinder shall be equipped with a 
cylinder head with an internal guide ring and self-adjusting packing. 

                     2. The plunger shall be constructed of a steel shaft of proper diameter machined 
true and smooth. The plunger shall be provided with a stop electrically welded 
to the bottom to prevent the plunger from leaving the cylinder. 

H. Roller Chains: Two No.50 roller chains with 5/8 inch pitch. Minimum breaking 
strength 6100 lb each. 

I. Leveling Device: 
1. The lift shall be provided with an anti-creep device which will maintain the 

carriage level within 1/2 inch of each landing. 
2. All limit switch and leveling device switches shall be located in a position to be 

inaccessible to unauthorized persons. They shall be located behind the mast 
wall and be accessible through removable panels. 

J. Guide Yoke: The 2:1 guide yoke/sprocket assembly shall be supplied with idler 
sheaves, roller guide shoes, bearings and guards. 

K. Terminal Stopping Devices: Normal terminal stopping devices shall be provided at 
top and bottom of runway to stop the car positively and automatically. 

L. Guide Rails and Brackets: Steel 'C'' guide rails and brackets shall be used to guide 
the platform and sling. Guide rails shall form part of the structural integrity of the unit 
and be integral to the mast enclosure, ensuring stability and minimum platform 
deflection when loaded. 

M. Car Sling: Car sling shall be fabricated from steel tubing 44 inches high with 
adequate bracing to support the platform and car enclosure. Roller guide shoes 
shall be mounted on the top and bottom of the car sling to engage the guide rails. 
Guide shoes shall be roller type with 3 inches diameter wheels. Nylon guide shoes 
shall not be used for better ride quality and durability. 

N. Wiring: All wiring and electrical connections shall comply with NFPA 70-2011. 
Insulated wiring shall have flame-retardant and moisture-proof outer covering and 
shall be run in conduit or electrical wire ways if located outside the unit enclosure. 
Quick disconnect harnesses shall be used when possible. 
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PART 3. EXECUTION 

3.1  EXAMINATION 

A. Do not begin installation until hoistway has been properly prepared. 

B. Site dimensions shall be taken to verify that tolerances and clearances have been 
maintained and meet lift specifications and code requirements.  

3.2 PREPARATION 

A. The following preparatory work to receive the platform lift specified in this section is 
part of the work of other sections: 
1. Permanent 120 VAC, 20 amp single phase power to operate lift to be 

provided from a lockable fused/cartridge type disconnect switch with auxiliary 
contacts for battery operation. Refer to “E” series of drawings for permanent 
power specifications and location of disconnects.  

2. Provide a plumb and square hoistway with smooth interior surfaces, including 
fascias or furring of the hoistway interior. 

3. Provide rough openings per lift shop drawings.  
4.       Provide level pit floor slab as indicated on the lift shop drawings. 

 
3.3 LIFT INSTALLATION 

A. Install all the components of the lift system that are specified in this section to be 
provided, and that are required by code. 

B. Trained employees of the lift contractor shall perform all installation work of this 
section. 

C. Adjust lift for proper operation and clean unit thoroughly. 

D. Instruct users in operation procedures and Owner's maintenance person in trouble-
shooting and maintenance procedures. 

3.4  PROTECTION 

A. Protect installed products until completion of project. 

B. Touch-up, repair or replace any damaged products prior to Substantial Completion. 
 
 
 

END OF SECTION 14202 
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