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July 2010
STANDARD SPECIFICATIONS
FOR

ROADS, BRIDGES AND INCIDENTAL CONSTRUCTION

FORM 816

ERRATA

CORRECTION
Change “Guild” to “Guide”
After the end of the definition for “Plans,” insert as a subset, “A.
Standard Sheets — Standardized plans containing details approved
by the Department and the FHWA, for construction of a given type
on any project, included in contracts on an as-needed basis.”
Change “Aluminum Association” to “Aluminum Association, Inc.
(The)”
Delete “AAA — Aluminum Alloy Association”
Insert “AABC — Associated Air Balance Council”
Insert “AAMA — American Architectural Manufacturers Association”
Insert “ABMA — American Bearing Manufacturers Association”
Insert “ACGIH — American Council of Government Industrial
Hygienists”
Change “American Concrete Institute” to “ACI International
(American Concrete Institute)”
Insert “ADAAG — Americans with Disabilities Act (ADA)
Accessibility Guidelines for Buildings and Facilities”
Change “Associated General Contractors of America” to
“Associated General Contractors of America (The)”
Insert “Al — Asphalt Institute”
Change “American Institute of Architects” to “American Institute of
Architects (The)”
Delete “AIEE — American Institute of Electrical Engineers “
Delete “ALI — Associated Laboratories, Inc.”
Change “American Lumber Standard Committee” to “American
Lumber Standards Committee, Incorporated”
Change “Air Movement and Control Association” to “Air Movement
and Control Association International, Inc.”
Delete “AOEC — Area of Environmental Concern”
Change “The Engineered Wood Association” to “APA-The
Engineered Wood Association”
Change “Air Conditioning” to “Air-Conditioning”
Change “Air Conditioning” to “Air-Conditioning”
Change “American Society of Mechanical Engineers” to “ASME
International (The American Society of Mechanical Engineers
International)”
Delete “ATA — American Transit Association”
Delete “AWG — American Wire Gauge”
Change “Wood-Preservers” to “Wood-Preservers
Delete “AZI — American Zinc Institute”
Change “Building Officials and Code Administrators International”
to “BOCA International, Inc.”




ARTICLE OR LINE
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8 1.01.02 38 Change “Library” to “Laboratory”

9 1.01.02 2 Change “CONNDOT” to “ConnDOT”

9 1.01.02 6 Delete “CPI — Clay Pipe Institute”

9 1.01.02 9 Delete “CS — Commercial Standard”

9 1.01.02 10 Change “Construction Specifications Institute” to “Construction
Specifications Institute (The)”

9 1.01.02 12 Change “Tower” to "Technology”

9 1.01.02 17 Delete “DFPA — Douglas Fir Plywood Association”

9 1.01.02 19 Change “Department of Defense” to “Department of Defense
Military Specifications and Standards”

9 1.01.02 21 Change “Association” to “Alliance”

9 1.01.02 23 Delete “U.S. Department of Transportation”

9 1.01.02 28 Delete “U.S. Department of Transportation”

9 1.01.02 30 Insert “FMG — FM Global”

9 1.01.02 31 Delete “U.S. Department of Transportation”

10 1.01.02 2 Delete “HASP — Health and Safety Plan”

10 1.01.02 3  Delete “HMA — Hot Mix Asphalt or Bituminous Concrete”

10 1.01.02 4  Delete “"HPMA — Hardwood Plywood Manufacturers Association”

10 1.01.02 5 Insert “HPVA — Hardwood Plywood & Veneer Association”

10 1.01.02 9 Insert “ICC - International Code Council”

10 1.01.02 9 Change “Insulated Cable Engineers Association” to “Insulated
Cable Engineers Association, Inc.”

10 1.01.02 10 Change “Institute of Electrical and Electronics Engineers” to
“Institute of Electrical and Electronics Engineers, Inc. (The)”

10 1.01.02 21 Change “Military Standardization Documents, U.S. Department of
Defense” to “(MILSPEC) Military Specification and Standards”

10 1.01.02 24 Delete “MS — Military Specifications”

10 1.01.02 26 Change "Manufacturers Standardization Society of the Valve
and Fittings Industry Inc.” to “Manufacturers Standardization
Society of The Valve and Fittings the Valve Industry Inc.”

10 1.01.02 29 Change “National Association of Architectural Metal Manufacturers
(The)” to “National Association of Architectural Metal Manufacturers”

10 1.01.02 31 Insert “NADCA — National Air Duct Cleaners Association”

10 1.01.02 34 Delete “NBS — National Bureau of Standards”

10 1.01.02 35 Delete “NC — National Course”

11 1.01.02 3  Delete “NCPRC — National Clay Pipe Research Corporation”

11 1.01.02 10 Change “International Electrical Testing Association” to
“InterNational Testing Association”

11 1.01.02 12 Delete “NFS — NFS International”

11 1.01.02 13 Insert “NHLA — National Hardwood Lumber Association”

11 1.01.02 18 Insert “NLGA — National Lumber Grades Authority”

11 1.01.02 18 Delete “NLMA — National Lumber Manufacturers Association”

11 1.01.02 21 Insert “NSF — NSF International”

11 1.01.02 21 Change “National Terrazzo and Mosaic Association (The)” to
“National Terrazzo and Mosaic Association, Inc.”

11 1.01.02 26 Delete “PCC — Portland Cement Concrete”

11 1.01.02 28 Delete “PLP — Plastic Laminate Producers”

11 1.01.02 29 Delete “PS — Product Standard of NBS, U.S. Department of
Commerce”

11 1.01.02 32 Delete “RLMI — Reflector and Lamp Manufacturers’ Institute”
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11 1.01.02 35 Delete “SAWP — Society of American Wood Preservers”

11 1.01.02 36 Insert “SDI — Steel Deck Institute”

11 1.01.02 36 Insert “S.D.l. — Steel Door Institute”

11 1.01.02 37 Insert “SJI — Steel Joist Institute”

11 1.01.02 37 Insert “SMACNA — Sheet Metal and Air Conditioning Contractors’
National Association”

11 1.01.02 37 Change “Southern Pine Inspection Bureau” to “Southern Pine
Inspection Bureau (The)”

12 1.01.02 9 Change “Tile Council of America“ to “Tile Council of America, Inc.”

12 1.01.02 10 Insert “TIA — Telecommunications Industry Association”

12 1.01.02 10 Insert “TPI — Truss Plate Institute, Inc.”

12 1.01.02 10 Delete “UBC — Uniform Building Code”

12 1.01.02 11 Change “Underwriters Laboratories, Inc.” to “Underwriters
Laboratories Inc.”

12 1.01.02 12 Delete “UMTA — Urban Mass Transportation Administration,
U.S. Department of Transportation”

12 1.01.02 14 Delete “UPC — Uniform Plumbing Code”

12 1.01.02 15 Insert “USGBC — U.S. Green Building Council”

12 1.01.02 16 Delete “USS — United States Standard”

12 1.01.02 17 Delete “VYOC — Volatile Synthetic Organic Chemicals”

12 1.01.02 19 Delete “WCLA — West Coast Lumberman’s Association”

12 1.01.02 20 Insert “WCSC — Window Covering Safety Council”

12 1.01.02 20 Delete “WSA — Temporary Waste Stockpile Area”

12 1.01.03 31 Insert “AOEC — Area of Environmental Concern”

12 1.01.03 31 Insert “AWG — American Wire Gauge”

13 1.01.03 16 Insert “HASP — Health and Safety Plan”

13 1.01.03 29 Insert “PCC — Portland Cement Concrete”

14 1.01.03 25 Insert “VOC - Volatile Organic Compound”

14 1.01.03 26 Insert “WSA — Temporary Waste Stockpile Area”

22 1.03.07 23 Change “$1,000,000” to “$2,000,000"

32 1.05.01 38 Change “Connecticut General Statutes” to “CGS”

45 1.05.15 29 Change “Department of Public Utility Control” to “DPUC”

105 1.20 29 Change “Workmen and Equipment” to “Personnel and Equipment”

105 1.20 31 Delete “Completion of Construction Work and”

107 1.20-1.02.13 15 Change “Americans with Disabilities Act Accessibility Guidelines” to
“ADAAG”

108 1.20-1.04.01 26 Change “othewise” to “otherwise”

119 1.20-1.05.25 4  Change “Certificate of Compliance” to “C.O.C.”

122 1.20-1.06.08 3  Change “Certificate of Compliance” to “C.O.C.”

131 1.20-1.08.05 34 Change “Workmen and Equipment” to “Personnel and Equipment”

132 1.20-1.08.11 12 Change “Certificate of Compliance” to “C.O.C.”

133 1.20-1.08.13 7  Delete “Completion of Construction Work and”

133 1.20-1.08.13 9 Change “Certificate of Compliance” to “C.O.C.”

133 1.20-1.08.11 15 Change “Certificate of Compliance” to “C.0O.C.”

133 1.20-1.08.11 20 Change “Certificate of Compliance” to “C.O.C.”

143 2.02.01 28 Insert®, swales” after “channels”

245 4.06.04 11 Change “Over weight (mass) Adjustments -” and replace with
indented “Over weight (mass) Adjustments -” as a subsection of
“1. Bituminous Concrete Class ().
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259 5.03.03 24 Change “Such requirements of Article 5.02.03 as are pertinent shall
apply equally to this construction.” To “All such plans prepared by
the Contractor shall be considered working drawings and shall be
submitted with engineering calculations to the Engineer for review
in accordance with the requirements of Article 1.05.02."

270 5.08.02 4  Change “M.06.02-12" to “M.06.02-4 Welded Stud Shear
Connectors”

271 5.09.02 39 Change “M.06.02-12" to “M.06.02-4 Welded Stud Shear
Connectors”

284 5.14.03-12 12 Change “Article M.06.02-13" to “Subarticle 6.03.03 (a) Shop
Fabrication Notice”

351 6.03.03 8 Change “MS MIL-C-11796B" to “MIL-C-11796B”
434 9.04.02 14 Change “Subarticle M.06.02-1" to “Article 6.03.02”
434 9.04.02 15 Change “M.06.02-9(d) for metal bridge rail (cast post—aluminum).”

to “Malleable castings shall conform to the requirements of the
specifications for malleable iron castings, ASTM A 47, Grade No.
32510 (22010). Ductile iron castings shall conform to the
Specifications for Ductile Iron Castings, ASTM A 536, Grade 60-40-
18 (414-276-18) unless otherwise specified. In addition to the
specified test coupons, test specimens from parts integral with the
castings, such as risers, shall be tested for castings having a weight
(mass) of more than 1000 pounds (455 kilograms) to determine that
the required quality is obtained in the castings in the finished

condition.”

452 9.14.02 2  Change “Subarticle M.06.02-8" to “ASTM A 53, Type E or S, Grade
A, Schedule 40 Black Finish.”

452 9.14.02 4  Change “Subatrticle M.06.02-9(d) except that the grade shall be

32510 to “the specifications for malleable iron castings, ASTM A
47, Grade No. 32510 (22010). Ductile iron castings shall conform to
the Specifications for Ductile Iron Castings, ASTM A 536, Grade 60-
40-18 (414-276-18) unless otherwise specified. In addition to the
specified test coupons, test specimens from parts integral with the
castings, such as risers, shall be tested for castings having a weight
(mass) of more than 1000 pounds (455 kilograms) to determine that
the required quality is obtained in the castings in the finished

condition.”
496 9.70.01 37 Change “CDOT” to “ConnDOT”
577 12.01.03 7  Change “6.03.03-19” to “6.03.03-4 (f) High Strength Bolted
Connections”
577 12.01.03 23 Change “Article 6.03.03-15" to “Subarticle 6.03.03-4(c) Bearings”
577 12.01.03 27 Change “Article 6.03.03-19 (c)(3)” to “Subarticle 6.03.03-4 (f) High
Strength Bolted Connections Turn-of-Nut Installation Method”
604 18.00.02 7  Change “National Cooperative Highway Research Program
(NCHRP)” to “NCHRP”
623 M.03.01 9 Change “Cement and Concrete Reference Laboratory” to “CCRL”
623 M.03.01 13 Change “Cement and Concrete Reference Laboratory” to “CCRL”
626 M.03.01 2  Change “Cement and Concrete Reference Laboratory” to “CCRL”
626 M.03.01 3  Change “NBS” to “NIST”
632 M.03.01 18 Change “Cement and Concrete Reference Laboratory” to “CCRL”

638 M.04.02 37 Change “Asphalt Institute’s” to “Al’'s”
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711 M.10.02-1 17 Change “Subarticle M.06.02-1(b)” to “Article M.06.02”
720 M.10.08-3 2  Change “Subatrticle M.06.02-1(b)” to “Article M.06.02”

735 M.13.03 22 Change “AOAC International” to “AOAC”

760 M.15.15 21 Change “non-fusible” to “fused”

780 M.16.08 41 Change “Americans With Disabilities Act (ADA)” to “ADA”
790 M.16.10 24 Change “Underwriter’'s Laboratory” to “UL”

800 M.17.01 19 Change “AAA 6061-T6” to “AA 6061-T6”

845 Index 6  Add page 133 to “Acceptance of Project”

846 Index 13 Add page 107 to “Bids: Consideration of”

847 Index 28 Add page 132 to “Cleaning Up, Final’

849 Index 25 Add page 107 to “Consideration of Bids”

849 Index 39 Add page 108 to “Contract: Intent of”

850 Index 3 Add page 133 to “Contractor’s: Responsibility, Termination of the”
850 Index 13 Add page 114 to “Cooperation by Contractor”

850 Index 15 Add page 114 to “Coordination of Special Provisions, Plans,

Supplemental Specifications and Standard Specifications and Other
Contract Requirements”

850 Index 40 Add page 128 to “Cutting and Patching:”

852 Index 16 Add page 106 to “Examination of Plans, Specifications, Special
Provisions and Site of Work”

852 Index 38 Insert “Facilities, Temporary...126"

853 Index 7  Add page 132 to “Final: Cleaning Up”

854 Index 35 Add page 115 to “Inspection”

855 Index 11 Add page 108 to “Intent of Contract”

855 Index 22 Add page 106 to “Knowledge of Applicable Laws”

855 Index 25 Add page 106 to “Laws: Knowledge of Applicable”

856 Index 27 Add page 120 to “Materials: Source of Supply and Quality”

856 Index 28 Add page 121 to “Materials: Storage of”

857 Index 33 Add page 133 to “Operation and Maintenance Manuals:”

857 Index 34 Change page 133 to 136 for “Equipment and Systems Maintenance
Manual’

859 Index 2  Add page 131 to “Personnel and Equipment”

860 Index 6  Add page 114 to “Plans: Coordination of Special Provisions,

Supplemental Specifications and Standard Specifications and Other
Contract Requirements”

860 Index 7  Add page 106 to “Plans: Examination of”

860 Index 30 Change page 108 to 112 for “Product Data”

860 Index 31 Change page 108 to 112 for “Product Samples “
860 Index 32 Add page 124 to “Product Selection:”

861 Index 12 Add page 126 to “Prosecution of Work”

861 Index 38 Change page 115 to 135 for “Record Drawings”
863 Index 3 Add page 125 to “Sanitary Provisions”

863 Index 18 Insert “Services, Temporary...126”

863 Index 23 Add page 111 to “Shop Drawings”

864 Index 4  Add page 106 to “Site of Work, Examination of”
864 Index 12 Add page 120 to “Source of Supply and Quality”
864 Index 19 Add page 114 to “Special Provisions: Coordination of Plans,

Supplemental Specifications and Standard Specifications and Other
Contract Requirements”
864 Index 20 Add page 106 to “Special Provisions: Examination of”
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864 Index 26 Add page 114 to “Specifications: Coordination of Plans, Special
Provisions and Other Contract Requirements”

864 Index 27 Add page 106 to “Specifications: Examination of”

864 Index 43 Add page 121 to “Storage”

865 Index 27 Delete page 108 from “Submittals: Shop Drawings”

865 Index 45 Insert “Temporary Utilities, Services, and Facilities...126”

866 Index 2  Add page 133 to “Termination of Contractor's Responsibility”

866 Index 23 Insert “Training...137"

866 Index 45 Add page 133 to “Utility Services”

867 Index 8 Insert “Warranties...121"

867 Index 24 Add page 126 to “Work: Prosecution of”



January 2009

CONNECTICUT
SUPPLEMENTAL SPECIFICATION

SECTION 1.01
DEFINITIONS OF TERMS AND
PERMISSIBLE ABBREVIATIONS

1.01.01 — Definitions:
Add the following definition:

SUBSTANTIAL COMPLETION: The date at which the performance of all work on the
Project has

been completed except minor or incidental items, final cleanup, work required under a
warranty, and repair

of unacceptable work, and provided the Engineer has determined that:

A. The Project is safe and convenient for use by the public, and

B. All traffic lanes including all safety appurtenances are in their final
configuration, and

C. Failure to complete the work and repairs excepted above does not result

in the deterioration of other completed work; and provided further, that the value of work
remaining to be performed, repairs, and cleanup is less than one percent (1%) of the
estimated final Contract amount, and

D. If applicable a Certificate of Compliance has been issued.

1.01.02 — Abbreviations, Publications, and Standards:
Delete the like-named abbreviations and replace it with the following abbreviations:

“AA — Aluminum Association, Inc. (The)

ALSC — American Lumber Standard Committee, Incorporated
AMCA — Air Movement and Control Association International, Inc.
AOSA - Association of Official Seed Analysts, Inc.

ASME — ASME International (The American Society of Mechanical Engineers
International)

CTI — Cooling Technology Institute

EIA — Electronic Industries Alliance

ICEA — Insulated Cable Engineers Association, Inc.

IEEE — Institute of Electrical and Electronics Engineers, Inc. (The)
NTMA — National Terrazzo & Mosaic Association, Inc. (The)

TCA — Tile Council of America, Inc.”

Delete the Following abbreviations:

“ADA — Americans with Disabilities Act
AFPA — American Forest and Paper Association
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BOCA - Building Officials and Code Administrators International

FM — Factory Mutual System

ICBO — International Conference of Building Officials

MIL — Military Standardization Documents, U.S Department of Defense
MS — Military Specifications

NWWDA - National Wood Window and Door Association

NFS — NFS International”

Add the following abbreviations:

“ADAAG — Americans with Disabilities Act (ADA)
AABC — Associated Air Balance Council
AAMA — American Architectural Manufacturers Association
ABMA — American Bearing Manufacturers Association
AF&PA — American Forest & Paper Association
Al — Asphalt Institute
BIA — Brick Industry Association (The)
CDA — Copper Development Association Inc.
CGA — Compressed Gas Association
FMG - FM Global
HI — Hydraulic Institute
HPVA — Hardwood Plywood & Veneer Association
ICC — International Code Council
ICC-ES - ICC Evaluation Service, Inc.
IEC — International Electrotechnical Commission
IGMA — Insulating Glass Manufacturers Alliance
ISO — International Organization for Standardization
MILSPEC — Military Specification and Standards
NADCA —National Air Duct Cleaners Association
NFRC — National Fenestration Rating Council
NHLA — National Hardwood Lumber Association
NSF — NSF International (National Sanitation Foundation International)
PDI — Plumbing & Drainage Institute
SDI — Steel Deck Institute or
- Steel Door Institute
SJI — Steel Joist Institute
SMACNA - Sheet Metal and Air Conditioning Contractors’ National Association
SPRI — Single Ply Roofing Industry
SWRI — Sealant, Waterproofing, & Restoration Institute
TIA/EIA — Telecommunications Industry Association/Electronic Industries Alliance
TRB — Transportation Research Board
UFAS — Uniform Federal Accessibility Standards
USGBC — U.S. Green Building Council
WDMA — Window & Door Manufacturers Association”

DEFINITIONS OF TERMS AND
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January 2009

CONNECTICUT
SUPPLEMENTAL SPECIFICATION
SECTION 1.05
CONTROL OF THE WORK

Replace Article 1.05.08 — Vacant with the following:

1.05.08—SCHEDULES AND REPORTS:
When a project coordinator is not required by the Contract the following shall apply:

Baseline Bar Chart Construction Schedule: Within 20 calendar days after contract
award the Contractor shall develop a comprehensive bar chart as a baseline schedule
for the project. The bar chart schedule shall be submitted to the Engineer for approval
and shall be based on the following guidelines:

1. The bar chart schedule shall contain a list of activities that represents the major
activities of the project. At a minimum, this list should include a breakdown by individual
structure or stage, including major components of each. The bar chart schedule shall
contain sufficient detail to describe the progression of the work in a comprehensive
manner. As a guide, 10 to 15 bar chart activities should be provided for each $1 million
of contract value. The following list is provided as an example only and is not meant to
be all-inclusive or all-applicable:

General Activities Applicable to all projects

Project Constraints
-Winter shutdowns
-Environmental permits/application time of year restrictions
-Milestones
-Third Party approvals
-Long lead time items (procurement and fabrication of major elements)
-Adjacent Projects or work by others
Award
Notice to Proceed
Signing (Construction, temporary, permanent by location)
Mobilization
Permits as required
Field Office
Utility Relocations
Submittals/shop drawings/working drawings/product data
Construction of Waste Stock pile area
Clearing and Grubbing
Earthwork (Borrow, earth ex, rock ex etc.)
Traffic control items (including illumination and signalization)
Pavement markings
Roadway Construction (Breakdown into components)
Drainage (Breakdown into components)
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Culverts

Plantings (including turf establishment)
Semi-final inspection

Final Cleanup

As required the following may supplement the activities listed above for the
specific project types indicated:

a. For bridges and other structures, include major components such as abutments,
wingwalls, piers, decks and retaining walls; further breakdown by footings, wall sections,
parapets etc.

Temporary Earth Retention Systems

Cofferdam and Dewatering

Structure Excavation

Piles/test piles

Temporary Structures

Removal of Superstructure

Bearing Pads

Structural Steel (Breakdown by fabrication, delivery, installation, painting etc.)
Bridge deck

b. Multiple location projects such as traffic signal, incident management, lighting,
planting and guiderail projects will be broken down first by location and then by
operation. Other major activities of these types of projects should include, but are not
limited to:

Installation of anchors
Driving posts
Foundations

Trenching and Backfilling
Installation of Span poles/mast arms
Installation of luminaries
Installation of cameras
Installation of VMS
Hanging heads

Sawecut loops

Energizing equipment

c. Facility Projects — Facilities construction shall reflect the same breakdown of the
project as the schedule of values:

Division 2 — Existing Conditions
Division 3 — Concrete

Division 4 — Masonry

Division 5 — Metals
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Division 6 — Wood, Plastic, and Composites
Division 7 — Thermal and Moisture Protection
Division 8 — Openings

Division 9 — Finishes

Division 10 — Specialties

Division 11 — Equipment

Division 12 - Furnishings

Division 13 — Special Construction

Division 14 — Conveying Equipment

Division 21 — Fire Suppression

Division 22 — Plumbing

Division 23 — Heating, Ventilating, and Air Conditioning
Division 26 — Electrical

Division 27 — Communications

Division 28 — Electronic Safety and Security
Division 31 — Earthwork

Division 32 — Exterior Improvements

Division 33 - Utilities

2. If the Engineer determines that additional detail is necessary, the Contractor shall
provide it.

3. Each activity shall have a separate schedule bar. The schedule timeline shall be
broken into weekly time periods with a vertical line to identify the first working day of
each week.

4. The bar chart schedule shall show relationships among activities. The critical path for
the Project shall be clearly defined on the schedule. The schedule shall show
milestones for major elements of work, and shall be prepared on a sheet, or series of
sheets of sufficient width to show data for the entire construction period.

5. If scheduling software is used to create the bar chart schedule, related reports such
as a predecessor and successor report, a sort by total float, and a sort by early start
shall also be submitted.

6. Project activities shall be scheduled to demonstrate that the construction completion
date for the Project will occur prior to expiration of the Contract time. In addition, the
schedule shall demonstrate conformance with any other dates stipulated in the
Contract.

7. The Contractor is responsible to inform its subcontractor(s) and supplier(s) of the
project schedule and any relevant updates.

8. There will be no direct payment for furnishing schedules, the cost thereof shall be
considered as included in the general cost of the work.

9. For projects without a Mobilization item, 5% of the contract value will be withheld
until such time as the Baseline Schedule is approved.

Monthly Updates: No later than the 10th day of each month, unless directed otherwise
by the Engineer, the Contractor shall deliver to the Engineer three copies of the
schedule to show the work actually accomplished during the preceding month, the
actual time spent on each activity, and the estimated time needed to complete any
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activity which has been started but not completed. Each time bar shall indicate, in 10%
increments, the estimated percentage of that activity which remains to be completed.
As the Project progresses, the Contractor shall place a contrasting mark in each bar to
indicate the actual percentage of the activity that has been completed.

The monthly update shall include revisions of the schedule necessitated by revisions
to the Project directed by the Engineer (including, but not limited to extra work), during
the month preceding the update. Similarly, any changes of the schedule required due to
changes in the Contractor’s planning or progress shall also be included. The Engineer
reserves the right to reject any such revisions. If the schedule revisions extend the
contract completion date, due to extra or added work or delays beyond the control of the
Contractor, the Contractor shall submit a request in writing for an extension of time in
accordance with Article 1.08.08. This request shall be supported by an analysis of the
schedules submitted previously.

Any schedule revisions shall be identified and explained in a cover letter
accompanying the monthly update. The letter shall also describe in general terms the
progress of the Project since the last schedule update and shall identify any items of
special interest.

If the Contractor fails to provide monthly schedule updates, the Engineer has the right
to hold 10% of the monthly estimated payment, or $5,000, whichever is less, until such
time as an update has been provided in accordance with this provision.

Biweekly Schedules: Each week, the Contractor shall submit to the Engineer a two
week look-ahead schedule. This short-term schedule may be handwritten but shall
clearly indicate all work planned for the following two week period.

Recovery Schedules: If the updated schedule indicates that the Project has fallen
behind schedule, the Contractor shall either submit a time extension request in
accordance with 1.08.08 or immediately institute steps acceptable to the Engineer to
improve its progress of the Project. In such a case, the Contractor shall submit a
recovery plan, as may be deemed necessary by the Engineer, to demonstrate the
manner in which an acceptable rate of progress will be regained.

Add the following Article:

1.05.17 - WELDING

The Contractor shall ensure that all welding of materials permanently incorporated into
the work, and welding of materials used temporarily during construction of the work is
performed in accordance with the following codes:

e American Welding Society (AWS) Structural Welding Code — Steel — ANSI/AWS
D1.1: Miscellaneous steel items that are statically loaded including but not limited
to columns, and floor beams in buildings, railings, sign supports, cofferdams,
tubular items, and modifications to existing statically loaded structures.

e AWS Structural Welding Code — Aluminum — AWS D1.2/D1.2M: Any aluminum
structure or member including but not limited to brackets, light standards, and
poles.
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e AWS Structural Welding Code — Sheet Steel — AWS D1.3/D1.3M: Sheet steel
and cold-formed members 0.18 in.(4.6 mm) or less in thickness used as, but not
limited, to decking and stay-in-place forms.

e AWS Structural Welding Code — Reinforcing Steel — AWS D1.4/D1.4M: Steel
material used in the reinforcement of cast-in-place or pre-cast Portland cement
concrete elements including but not limited to bridge decks, catch basin
components, walls, beams, deck units, and girders.

e AASHTO/AWS — Bridge Welding Code, AASHTO/AWS D1.5/D1.5M: Steel
highway bridges and other dynamically loaded steel structures. Also includes
sign supports, and any other fracture critical structure.

The edition governing the work shall be in effect on the date the Contract was
advertised for solicitation of bids.

The Contractor is responsible to provide a Certified Welding Inspector in accordance
with the above noted codes. The cost for this service is included in the general cost of
the work.

All welders shall be certified by the Engineer in accordance with Section 6.03.
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January 2009

CONNECTICUT
SUPPLEMENTAL SPECIFICATION
SECTION 1.08
PROSECUTION AND PROGRESS

Article 1.08.01 — Transfer of Work or Contract:

Replace the last paragraph with the following:

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the
Contract or any portion thereof, or of the work provided for therein, or of its right, title, or
interest therein, to any individual or entity without the written consent of the
Commissioner. No payment will be made for such work until written consent is provided
by the Commissioner.

Article 1.08.07 — Determination of Contract Time:

Replace the fifth paragraph with the following:

The total elapsed time in calendar days, computed as described above, from the
commencement date specified in the Engineer's "Notice to Proceed" to the “Substantial
Completion” date specified in the Engineer's "Notice of Substantial Completion" shall be
considered as the time used in the performance of the Contract work.

Article 1.08.09 — Failure to Complete Work on Time:

Replace the second paragraph with the following:

If the last day of the initial Contract time or the initial Contract date determined for
Substantial Completion is before December 1 in the given year, liquidated damages as
specified in the Contract shall be assessed against the Contractor per calendar day
(including any days during a winter shutdown period) from that day until the date on which
the Project is substantially completed.

1.08.12—Final Inspection:

Replace the first paragraph with the following:

If the Engineer determines that the work may be substantially complete, a Semi Final
Inspection will be held as soon as practical. After the Semi Final Inspection is held and the
Engineer determines that the requirements for Substantial Completion have been satisfied
the Engineer will prepare a “Notice of Substantial Completion”.
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When the Contractor has completed all work listed in the “Notice of Substantial
Completion” the Contractor shall prepare a written notice requesting a Final Inspection
and a “Certificate of Acceptance of Work”. The Engineer will hold an Inspection of the
Project as soon as practical after the Engineer determines that the Project may be
completed. If the Engineer deems the Project complete, said inspection shall constitute

the Final Inspection, and the Engineer will notify the Contractor in writing that the Final
Inspection has been performed.
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January 2009

CONNECTICUT
SUPPLEMENTAL SPECIFICATION
SECTION 1.09
MEASUREMENT AND PAYMENT

Article 1.09.04 — Extra and Cost-Plus Work

Delete the word “bonding” under section (a) Labor, (3).

Delete existing section (e) and replace with the following:

(e) Administrative Expense: When extra work on a cost-plus basis is performed
by an authorized subcontractor, the Department will pay the Contractor an
additional 7.5% for that work; such payment will be in addition to the percentage
payments described in (a), (b), (c) and (d) above, as a reimbursement for the
Contractor's administrative expense in connection with such work. Approval of
such additional payments will be given only after the Contractor provides to the
Engineer receipted invoices for all relevant costs.

Change Section designation for Miscellaneous from:
(f) Miscellaneous to: (9) Miscellaneous
Add the following as (f):
(f) Bonding Costs: For bonding on the total cost of the cost-plus work including
administrative expenses as outlined in (e) above, the Contractor shall receive its

actual cost. The Contractor shall provide to the Engineer documentation,
satisfactory to the Engineer in form and substance, of all such costs.
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January 2007

CONNECTICUT
SUPPLEMENTAL SPECIFICATION
SECTION 1.10
ENVIRONMENTAL COMPLIANCE

Add the following Article:

1.10.08 — VEHICLE EMISSIONS

All motor vehicles and/or construction equipment (both on-highway and non-
road) shall comply with all pertinent State and Federal regulations relative to exhaust
emission controls and safety.

The Contractor shall establish staging zones for vehicles that are waiting to load
or unload at the contract area. Such zones shall be located where the emissions from
the vehicles will have minimum impact on abutters and the general public.

Idling of delivery trucks, dump trucks, and other equipment shall not be permitted
in excess of 3 minutes during periods of non-activity except as allowed by the
Regulations of Connecticut State Agencies Section 22a-174-18(b)(3)(c):

No mobile source engine shall be allowed “to operate for more than three (3)

consecutive minutes when the mobile source is not in motion, except as follows:

0] When a mobile source is forced to remain motionless because of traffic

conditions or mechanical difficulties over which the operator has no
control,

(i) When it is necessary to operate defrosting, heating or cooling equipment

to ensure the safety or health of the driver or passengers,

(i)  When it is necessary to operate auxiliary equipment that is located in or on

the mobile source to accomplish the intended use of the mobile source,

(iv)  To bring the mobile source to the manufacturer’'s recommended operating

temperature,

(v) When the outdoor temperature is below twenty degrees Fahrenheit (20

degrees F) [negative seven degrees Celsius (-7 degrees C)],

(vi)  When the mobile source is undergoing maintenance that requires such

mobile source be operated for more than three (3) consecutive minutes, or

(vii)  When a mobile source is in queue to be inspected by U.S. military

personnel prior to gaining access to a U.S. military installation.”

All work shall be conducted to ensure that no harmful effects are caused to
adjacent sensitive receptors. Sensitive receptors include but are not limited to
hospitals, schools, daycare facilities, elderly housing and convalescent facilities. Engine
exhaust shall be located away from fresh air intakes, air conditioners, and windows.
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A Vehicle Emissions Mitigation plan will be required for areas where extensive
work will be performed within (less than 50 feet (15 meters)) to sensitive receptors. No
work will proceed until a sequence of construction and a Vehicle Emissions Mitigation
plan is submitted in writing to the Engineer for review and all comments are addressed
in a manner acceptable to the Engineer. The mitigation plan must address the control
of vehicle emissions from all vehicles and construction equipment.

Any costs associated with this “Vehicle Emissions” article shall be included in the
general cost of the Contract. In addition, there shall be no time granted to the
contractor for compliance with this notice. The contractor’s compliance with this notice
and any associated regulations shall not be grounds for claims as outlined in Section
1.11 — “Claims”.
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July 2010

CONNECTICUT
SUPPLEMENTAL SPECIFICATION
SECTION 1.11
CLAIMS

Add the following Section:

1.11.01 — General: When filing a formal claim under Section 4-61 (referred to as
“Section 4-61" below) of the C.G.S. (as revised), either as a lawsuit in the Superior
Court or as a demand for arbitration, the Contractor must follow the procedures and
comply with the requirements set forth in this Section of the Specifications. This Section
does not, unless so specified, govern informal claims for additional compensation which
the Contractor may bring before the Department. The Contractor should understand,
however, that the Department may need, before the Department can resolve such a
claim, the same kinds of documentation and other substantiation that it requires under
this Section. It is the intent of the Department to compensate the Contractor for actual
increased costs caused by or arising from acts or omissions on the part of the
Department that violate legal or contractual duties owed to the Contractor by the
Department.

1.11.02 — Notice of Claim: Whenever the Contractor intends to file a formal claim
against the Department under Section 4-61, seeking compensation for additional costs,
the Contractor shall notify the Commissioner in writing (in strict compliance with Section
4-61) of the details of said claim. Such written notice shall contain all pertinent
information described in Article 1.11.05 below.

Once formal notice of a claim under C.G.S. Section 4-61 (b) (as revised) has been
given to the Commissioner, the claimant may not change the claim in any way, in either
concept or monetary amount, (1) without filing a new notice of claim and demand for
arbitration to reflect any such change and (2) without the minimum period of six months
after filing of the new demand commencing again and running before any hearing on
the merits of the claim may be held. The only exception to this limitation will be for
damages that continue to accrue after submission of the notice, in ways described and
anticipated in the notice.

1.11.03 — Record Keeping: The Contractor shall keep daily records of all costs
incurred in connection with its construction-related activities on behalf of the
Department. These daily records shall identify each aspect of the Project affected by
matters related to any claim for additional compensation that the Contractor has filed,
intends to file, or has reason to believe that it may file against the Department; the
specific Project locations where Project work has been so affected; the number of
people working on the affected aspects of the Project at the pertinent time(s); and the
types and number of pieces of equipment on the Project site at the pertinent time(s). If
possible, any potential or anticipated effect on the Project’s progress or schedule which
may result in a claim by the Contractor should also be noted contemporaneously with
the cause of the effect, or as soon thereafter as possible.
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1.11.04 — Claim Compensation: The payment of any claim, or any portion thereof, that
is deemed valid by the Engineer shall be made in accordance with the following
provisions of this Article:

(@) Compensable Iltems: The liability of the Department for claims will be limited to the
following specifically-identified items of cost, insofar as they have not otherwise been
paid for by the Department, and insofar as they were caused solely by the actions or
omissions of the Department or its agents (except that with regard to payment for extra
work, the Department will pay to the Contractor the mark-ups provided for in Article
1.04.05.):

(1) Additional Project-site labor expenses.

(2) Additional costs for materials.

(3) Additional, unabsorbed Project-site overhead (e.g., for mobilization and

demobilization).

(4) Additional costs for active equipment.

(5) For each day of Project delay or suspension caused solely by actions or
omissions of the Department, either

(i) an additional ten percent (10%) of the total amount of the costs
identified in Subarticles (1) through (4) above; except that if the delay or
suspension period prevented the Contractor from incurring enough Project
costs under Subatrticles (1) through (4) during that period to require a
payment by the Department that would be greater than the payment
described in subparagraph (ii) below, then the payment for affected home
office overhead and profit shall instead be made in the following per diem
amount:

(i) six percent (6%) of the original total Contract amount divided by the
original number of days of Contract time.

Payment under either (i) or (ii) hereof shall be deemed to be complete and
mutually-satisfactory compensation for any unabsorbed home office
overhead and any profit related to the period of delay or suspension.

(6) Additional equipment costs. Only actual equipment costs shall be used in the
calculation of any compensation to be made in response to claims for
additional Project compensation. Actual equipment costs shall be based

upon records kept in the normal course of business and in accordance with
generally-accepted accounting principles. Under no circumstances shall Blue
Book or other guide or rental rates be used for this purpose (unless the
Contractor had to rent the equipment from an unrelated party, in which case
the actual rental charges paid by the Contractor, so long as they are
reasonable, shall be used). Idle equipment, for instance, shall be paid for
based only on its actual cost to the Contractor.

(7) Subcontractor costs limited to, and determined in accordance with,
Subarticles (1), (2), (3), (4), and (5) above and applicable statutory and case
law. Such subcontractor costs may be paid for by the Department only (a) in

the context of an informal claims settlement or (b) if the Contractor has itself
paid or legally-assumed, present unconditional liability for those subcontractor
costs.
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(b) Non-Compensable Items: The Department will have no liability for the following
specifically-identified non-compensable items:
(1) Profit, in excess of that provided for herein.
(2) Loss of anticipated profit.
(3) Loss of bidding opportunities.
(4) Reduction of bidding capacity.
(5) Home office overhead in excess of that provided for in Article 1.11.04(a)(5)
hereof.
(6) Attorneys fees, claims preparation expenses, or other costs of claims
proceedings or resolution.
(7) Any other consequential or indirect expenses or costs, such as tort damages, or
any other form of expense or damages not provided for in these Specifications or
elsewhere in the Contract.

1.11.05 — Required Claim Documentation: All claims shall be submitted in writing to
the Commissioner, and shall be sufficient in detail to enable the Engineer to ascertain
the basis and the amount of each claim, and to investigate and evaluate each claim in
detail. As a minimum, the Contractor must provide the following information for each
and every claim and sub-claim asserted:

(a) A detailed factual statement of the claim, with all dates, locations and items of
work pertinent to the claim.

(b) A statement of whether each requested additional amount of compensation or
extension of time is based on provisions of the Contract or on an alleged breach
of the Contract. Each supporting or breached Contract provision and a
statement of the reasons why each such provision supports the claim, must be
specifically identified or explained.

(c) Excerpts from manuals or other texts which are standard in the industry, if
available, that support the Contractor’s claim.

(d) The details of the circumstances that gave rise to the claim.

(e) The date(s) on which any and all events resulting in the claim occurred, and the
date(s) on which conditions resulting in the claim first became evident to the
Contractor.

(f) Specific identification of any pertinent document, and detailed description of the
substance of any material oral communication, relating to the substance of such
claim.

(9) If an extension of time is sought, the specific dates and number of days for which
it is sought, and the basis or bases for the extension sought. A critical path
method, bar chart, or other type of graphical schedule that supports the
extension must be submitted.
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(h) When submitting any claim over $50,000, the Contractor shall certify in writing,
under oath and in accordance with the formalities required by the contract, as to
the following:

(1) That supporting data is accurate and complete to the Contractors best
knowledge and belief;

(2) That the amount of the dispute and the dispute itself accurately reflects
what the Contractor in good faith believes to be the Departments liability;

(3) The certification shall be executed by:

a. If the Contractor is an individual, the certification shall be
executed by that individual.

b. If the Contractor is not an individual, the certification shall be
executed by a senior company official in charge at the
Contractor’s plant or location involved or an officer or general
partner of the Contractor having overall responsibility for the
conduct of the Contractors affairs.

1.11.06 — Auditing of Claims: All claims filed against the Department shall be subject
to audit by the Department or its agents at any time following the filing of such claim.
The Contractor and its subcontractors and suppliers shall cooperate fully with the
Department's auditors. Failure of the Contractor, its subcontractors, or its suppliers to
maintain and retain sufficient records to allow the Department or its agents to fully
evaluate the claim shall constitute a waiver of any portion of such claim that cannot be
verified by specific, adequate, contemporaneous records, and shall bar recovery on any
claim or any portion of a claim for which such verification is not produced. Without
limiting the foregoing requirements, and as a minimum, the Contractor shall make
available to the Department and its agents the following documents in connection with
any claim that the Contractor submits:

(1) Dally time sheets and foreman's daily reports.

(2) Union agreements, if any.

(3) Insurance, welfare, and benefits records.

(4) Payroll register.

(5) Earnings records.

(6) Payroll tax returns.

(7) Records of property tax payments.

(8) Material invoices, purchase orders, and all material and supply acquisition

contracts.

(9) Materials cost distribution worksheets.

(10) Equipment records (list of company equipment, rates, etc.).

(11) Vendor rental agreements

(12) Subcontractor invoices to the Contractor, and the Contractor's certificates of

payments to subcontractors.

(13) Subcontractor payment certificates.

(14) Canceled checks (payroll and vendors).

(15) Job cost reports.

(16) Job payroll ledger.
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(17) General ledger, general journal (if used), and all subsidiary ledgers and
journals, together with all supporting documentation pertinent to entries made in
these ledgers and journals.

(18) Cash disbursements journals.

(19) Financial statements for all years reflecting the operations on the Project.

(20) Income tax returns for all years reflecting the operations on the Project.

(21) Depreciation records on all company equipment, whether such records are
maintained by the company involved, its accountant, or others.

(22) If a source other than depreciation records is used to develop costs for the
Contractor's internal purposes in establishing the actual cost of owning and
operating equipment, all such other source documents.

(23) All documents which reflect the Contractor's actual profit and overhead during
the years that the Project was being performed, and for each of the five years
prior to the commencement of the Project.

(24) All documents related to the preparation of the Contractor's bid, including the
final calculations on which the bid was based.

(25) All documents which relate to the claim or to any sub-claim, together with all
documents that support the amount of damages as to each claim or sub-claim.

(26) Worksheets used to prepare the claim, which indicate the cost components of
each item of the claim, including but not limited to the pertinent costs of labor,
benefits and insurance, materials, equipment, and subcontractors’ damages, as
well as all documents which establish the relevant time periods, individuals
involved, and the Project hours and the rates for the individuals.

(27) The name, function, and pertinent activity of each Contractor’s or
subcontractor’s official, or employee involved in or knowledgeable about events
that give rise to, or facts that relate to, the claim.

(28) The amount(s) of additional compensation sought and a break-down of the
amount(s) into the categories specified as payable under Article 1.11.04 above.

(29) The name, function, and pertinent activity of each Department official,
employee or agent involved in or knowledgeable about events that give rise to,
or facts that relate to, the claim.
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January 2010

CONNECTICUT
SUPPLEMENTAL SPECIFICATION
SECTION 1.20
GENERAL CLAUSES FOR FACILITIES CONSTRUCTION

1.20-1.00 — General:

Delete the last sentence of the first paragraph and replace with the following:

“Facilities Construction is defined as the type of construction that requires the issuance
of a Certificate of Compliance (C.O.C.) by the State Building Inspector or his authorized
representative at the completion of a project, and includes site work considered ancillary
to this type of construction.”

Add the following article:

1.20-1.01.01—Definitions:

OWNER: Where used herein, it is synonymous with Department or State.

1.20-1.02.04 — Examination of Plans, Specifications, Special Provisions and Site
of Work:

Delete the first sentence of the first paragraph and replace with the following:

“CSl-formatted specifications are organized into Divisions and Sections based on the
CSI's “MasterFormat” numbering system.”

1.20-1.02.13 — Knowledge of Applicable Laws:
Delete Items 1 through 9 in their entirety and replace with the following:

1. “The 2003 International Building Code with the State Building Code, including
latest Connecticut Supplement and Amendments.

The 2003 International Plumbing Code.

The 2003 International Mechanical Code.

The 2003 International Existing Building Code.

The 2006 International Energy Conservation Code.

The 2005 NFPA 70 National Electrical Code.

The 2003 ICC/ANSI A117.1.
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8. The Fire Safety Code, including latest Connecticut Supplement and
Amendments.

9. The 2003 International Fire Code.

10. The 2003 NFPA 1 Uniform Fire Code.

11. The 2003 NFPA 101 Life Safety Code.”

Add the following as the new last paragraph:

“All work to be performed by the Contractor shall comply with the “Americans with
Disabilities Act Accessibility Guidelines.”

1.20-1.03.01 — Consideration of Bids:

Delete the entire article and replace with the following:

“The apparent low bidder shall submit to the Manager of Contracts a Schedule of
Values within 14 days after bid opening. Any other Contractor that the Department may
subsequently designate as the apparent lowest bidder shall make the aforesaid
submission within 14 days from the date on which the Department notifies said
Contractor that it has become the apparent lowest bidder. If, however, the Department
deems it necessary for such a subsequently designated Contractor to make said
submission within a shorter period of time, the Contractor shall make the submission
within the time designated by the Department.

The total in the Schedule of Values shall equal the bid dollar amount for the Major
Lump Sum Item (MLSI).

The Schedule of Values shall be divided into “Line Items” listed separately for each
CSI Section of the Special Provisions. An additional line item for “Mobilization” may be
incorporated into the Schedule of Values; however, this item may not exceed 10% of
the value of the MLSI. The “Mobilization” line item will also include costs associated
with “General Conditions” and “Insurance/Bonding.” Where requested by the
Department, the Contractor shall break down the line items further into more specific
line items.

In the event that this Contract is terminated or a portion of this Contract is deleted for
any reason or in any way allowable by law under this Contract after the apparent low
bidder has been awarded the Contract, the Schedule of Values will not be used for
estimating payment due the Contractor for work completed prior to such termination of
the Contract or deletion of work thereunder. In the case of Contract termination,
payment shall be made in accordance with Article 1.05.14.”
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1.20-1.05.02--Shop Drawings, Product Data, Product Samples and Quality
Assurance Submittals

Delete the last sentence of the first paragraph and replace with the following:

“All facsimiles or other electronic documents from the Contractor shall be followed by an
official transmittal.”

Delete the third paragraph and replace with the following:

“The Contractor shall number each submittal consecutively: When resubmitting a
“Revise and Resubmit” or “Rejected” submittal, the Contractor shall label the transmittal
with the original submittal number followed by a letter to designate the additional
submission. All submittals shall be numbered conforming to the following examples:”

In column B of line 001, line 001a, and line 001b of the table in subsection 1, replace
“07511” with “075110.”

Add the following to the end of the first paragraph of subsection 2:

“The Department reserves the right to return partial submittals unreviewed to the
Contractor.”

Revise the third paragraph of subsection 2 to read:

“The Contractor shall allow at least 60 calendar days for review of any submittal
requiring approval by FAA, FTA, any railroad, DEP, U.S. Coast Guard, Army Corps of
Engineers, or any other outside agency.”

Delete the third and fourth paragraphs of subsection 3 and replace with the following:

“The Designer will not review submittals and the Engineer will not process payment
estimates until the initial submittal schedule has been provided. Any delays in
construction due to the Contractor's failure to provide a submittal schedule shall be the
responsibility of the Contractor.

The Contractor must update its submittal schedule at least once a month, and
distribute and post each updated schedule in the manner described above. The
Engineer reserves the right not to process payment estimates without a recently
updated submittal schedule on file.”

Replace the first sentence of the first paragraph of subsection 4 with the following:
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“Shop Drawings consist of fabrication and installation drawings, roughing-in and setting
drawings, schedules, patterns, templates and similar drawings, and wiring diagrams
showing field-installed wiring, including power, signal, and control wiring.”

Replace the second paragraph of subsection 4 with the following:

“Shop drawings shall include the following information: Contract number, Project
description, number and title of the drawing, date of drawing, revision number, name of
Contractor and subcontractor submitting drawings, dimensions, identification of
products, shopwork manufacturing instructions, design calculations, statement of
compliance with Contractual standards, notation of dimensions established by field
measurement, relationship to adjoining construction clearly indicated, seal and
signature of a professional engineer if specified, and any other information required by
individual Contract provisions.”

Replace the first sentence of the first paragraph of subsection 5 with the following:

“Product data consist of printed information such as manufacturer's product
specifications, manufacturer’s installation instructions, manufacturer’s catalog cuts,
standard color charts, wiring diagrams showing factory-installed wiring, printed
performance curves, operational range diagrams, and mill reports.”

Replace the first sentence of the first paragraph of subsection 7 with the following:

“Quality assurance submittals consist of qualification data, design data, certifications,
manufacturer’s instructions, manufacturer’s field reports, test reports, Material Safety
Data Sheets (MSDSs), and other quality assurance information required by individual
Contract provisions.”

1.20-1.05.04—Coordination of Special Provisions, Plans, Supplemental
Specifications and Standard Specifications and Other Contract Requirements:

Delete the first and second paragraphs and replace with the following:

“Industry Standards: Each entity engaged in construction of the Contract shall be
familiar with industry standards applicable to that entity's construction activities. If
printed standards have been established by organizations referenced in Article 1.01.02
or in the Contract, the Contractor shall obtain copies of said standards directly from the
publication source.

Unless the Special Provisions include more stringent requirements, applicable
construction industry standards have the same force and effect as if bound or copied
directly into the Special Provisions to the extent referenced. Such standards are made
a part of the Contract by reference.”
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Add the following article:
1.20-1.05.08—Schedules and Reports:

Daily Construction Reports: The Contractor shall assist the Engineer in the
preparation of a daily construction report, by ensuring that each of the Contractor’s
employees and subcontractors working on the Project site on a given day signs the
Engineer’s sign-in sheet for that day; and by keeping and providing to the Engineer its
own daily list of employees and subcontractors who worked on the Project site on that
day.

Add the following article:
1.20-1.05.23—Requests for Information (RFIs):

The Contractor shall forward all RFIs to the Engineer in writing (facsimile or other
electronic document) for review. The Engineer will forward the RFI to the Designer for
review. Upon receipt of an RFI, the Designer will attempt to determine if additional
information is required from the Contractor to respond to the RFI, and request said
information from the Engineer.

All other RFIs will be responded to within 10 calendar days of receipt by the Designer.

1.20-1.05.24--Project Meetings:
Delete the third paragraph under subsection 1.
Delete the second paragraph under subsection 2 and replace with the following:

“The meeting participants shall review progress of other construction activities and
preparations for the particular activity under consideration, including requirements of
Contract documents, related requests for interpretations, related construction orders,
purchases, deliveries, submittals, review of mockups, possible conflicts, compatibility
problems, time schedules, weather limitations, manufacturer’s written

recommendations, warranty requirements, compatibility of materials, acceptability of
substrates, temporary facilities and controls, space and access limitations, regulations
of authorities having jurisdiction, testing and inspecting requirements, installation
procedures coordination with other work, required performance results, protection of
adjacent work, and protection of construction and personnel.”

Delete the second, third and fourth paragraph under subsection 3 and replace with the
following:

“The Contractor shall provide the Engineer with a detailed agenda for the proposed
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meeting, specifying what topics will be covered. In addition to representatives of the
Engineer, each subcontractor, supplier or other entity concerned with current progress
or involved in planning, coordination or performance of future activities shall attend
these meetings. All participants at the meeting shall be familiar with the Project and
authorized to conclude matters relating to the Project.

At each progress meeting, the participants shall (1) review items of significance that
could affect progress; (2) discuss topics appropriate to the current status of the Project;
(3) review progress since the last meeting; (4) determine whether each activity is on
time, ahead of schedule, or behind schedule, in relation to the Contractor's Construction
Schedule; (5) determine how to expedite any Project work that may be behind schedule;
(6) discuss whether or not schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract time; and (7) review the
present and future needs of each entity represented at the meeting, including such
items as interface requirements, time, sequences, deliveries, off-site fabrication
problems, access, site utilization, temporary facilities and controls, hours of work,
hazards and risks, housekeeping, quality and work standards, status of correction of
deficient items, field observations, requests for interpretations, status of proposal
requests, pending changes, status of construction orders, and documentation of
information for payment requests. The Engineer will distribute copies of minutes of the
meeting to the Designer and the Contractor. The Contractor shall distribute copies to
parties who were or should have been at the meeting.”

Delete article 1.20-1.05.25—Schedules and Reports in its entirety
1.20-1.06.08 - Warranties:
Delete the eighth and ninth paragraph and replace with the following:

“The Contractor shall:

(@) Bind warranties in heavy-duty, commercial-quality, durable 3-ring vinyl-covered
loose-leaf binders, thick enough to accommodate the contents, and sized to receive 8
1/2-inch x 11-inch paper (216-millimeter x 279-millimeter) paper.

(b) Identify the binder’'s contents on the binder’'s front and spine with the typed or
printed title “WARRANTIES,” the Project title or name, and the name of the Contractor.

(c) Provide a heavy paper divider with a tab for each separate warranty.

(d) Mark the tab to identify the related product or installation.

(e) Provide a typed description of the product or installation, including the name of
the product, and the name, address and telephone number of the Contractor or
pertinent subcontractor.

()  Furnish to the Department a written warranty for all Project work accompanied by
a cover letter with the following contents:

[Addressed to:]
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Commissioner of Transportation
Department of Transportation

P.O. Box 317546

Newington, Connecticut 06131-7546

Project Title and Number

[We] hereby warrant all materials and workmanship for all work performed under this
Contract for a period of one (1) year from [date of issuance of C.0.C.] against failures of
workmanship and materials in accordance with the Contract. Furthermore, as a
condition of this warranty, [we] agree to have in place all insurance coverage identified
in the Contract for the performance of any warranty work.

[Signature:] [Name of authorized signatory]
[Title]

(g) Submit to the Engineer, upon completion of installation of materials or
assemblies that are required to have either a flame-rating or a fire-endurance hourly
rating, a detailed letter certifying that the required rating has been attained.

Upon determination by the Engineer that Project work covered by a warranty has
failed, the Contractor shall replace or rebuild the work to an acceptable condition
complying with Contract requirements. The Contractor is responsible for the cost of
replacing or rebuilding defective construction or components and those which may have
needed to be damaged or removed in order to cure the defective work including costs of
material, equipment, labor, and material disposal, regardless of whether or not the State
has benefited from use of the work through a portion of its anticipated useful service life.
The Contractor shall respond to the Project Site when Project work covered by a
warranty has failed within 3 calendar days, unless in the Engineer’s opinion said failure
is deemed to be an emergency, in which case the Contractor shall respond to the
Project Site as directed by the Engineer.”

1.20-1.08.03—Prosecution of Work:

Under subsection ‘3. Cutting and Patching,’ delete the heading ‘B. Protection of Structural
Elements’ and replace with the following:

“B.  Protection:”
Move the existing first and second paragraphs to under the following subparagraph:

“1. Structural Elements:”

GENERAL CLAUSES FOR
FACILITIES CONSTRUCTION SHEET 7 OF 16 120



Add the following after the first paragraph under B:

“2. Operational Elements: The Contractor shall not cut and patch operating elements
and related components in a manner that results in their reducing their capacity to perform
as intended or that results in increased maintenance or decreased operational life or
safety.

3. Miscellaneous Elements: The Contractor shall not cut and patch miscellaneous
elements or related components in a manner that could change their load-carrying
capacity, that results reducing their capacity to perform as intended, or that results in
increased maintenance or decreased operational life or safety.”

Add the following after subsection 3:

“4. Selective Demolition:

A. Definitions:

Remove: The Contractor shall detach materials from existing construction and legally
dispose or recycle them off-site, unless indicated to be removed and salvaged or
removed and reinstalled. Except for materials indicated to be reused, salvaged,

reinstalled, or otherwise indicated to remain Engineer's property, demolished materials
shall become Contractor's property and shall be removed from the Project Site.

Remove and Salvage: The Contractor shall detach materials from existing construction
and deliver them to Engineer. The Engineer reserves the right to identify other
materials for salvage during the course of demolition.

Remove and Reinstall: The Contractor shall detach materials from existing construction,
prepare them for reuse, and reinstall them where indicated.

Existing to Remain: Existing materials of construction that are not to 