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DAS/CS PROJECT MANAGER: 
Instructions for completing this form are in RED TEXT.  
Once the form is complete:
Change red text to black and delete instructions.
Email this form (with the 1701 RFQ Transmittal Form) to the OLAPP QBS Unit.

Connecticut Department of Administrative Services, Construction Services
Office of Legal Affairs, Policy, & Procurement
450 Columbus Boulevard, Suite 1302, Hartford, Connecticut 06103

	Request for Qualifications (RFQ) Web Advertisement
For Construction Manager at Risk (CMR) Services

	Important Notes for Responding to this RFQ:

	Download and use the most recent Quality Based Selection (QBS) Submittal Booklet documents from the DAS/CS Library (https://portal.ct.gov/DASCSLibrary). Revision dates are shown in the footer of every document.
DAS Construction Services requires QBS Submittal Booklets to be uploaded online through the “CTsource” e-Procurement System. Please read this RFQ Web Advertisement and all referenced documents carefully for instructions.
To register on CTsource and respond to this RFQ, follow the registration instructions and supplier response guides on the CTsource webpage. IMPORTANT: DAS Construction Services will always use the following United Nations Standard Products and Services Codes (UNSPSC codes) in their RFQs for CMR Services; it is highly recommended that businesses include these codes in their CTsource company profiles in order to receive email notifications regarding DAS/CS Solicitations and Addenda:
· Building and Facility Construction and Maintenance Services (72000000)
· Structures and Building and Construction and Manufacturing Components (30000000)



	1. Project Information

	1.1
	QBS Submittal Deadline:
	Deadline for the receipt of the QBS Submittal Booklets is:

	
	
	3:00 p.m.
	QBS Unit will insert

	1.2
	Contract Number:
	QBS Unit will insert

	1.3
	Project Title:
	PROJECT MANAGER: Insert Project’s Official Title

	1.4
	Project Location:
	PROJECT MANAGER: Insert Project’s Location

	1.5
	CMR Budget:
(not including Preconstruction Phase)
	PROJECT MANAGER: Insert Project’s CMR Budget 

	1.6
	User Agency:
	PROJECT MANAGER: Insert User Agency Name

	1.7
	Project Planning Dates:
	Scheduled Shortlisting/Screening Date: 
	QBS Unit will insert

	
	
	Shortlisted Notification Letter to CMR Firms & RFP Invitation Letter: 
	QBS Unit will insert

	
	
	Informational Meeting for Shortlisted Firms: 
	QBS Unit will insert

	
	
	Last Date for Shortlisted Firms to Submit RFP Questions to DAS: 
	QBS Unit will insert

	
	
	RFP Due Date / Time on CTsource: 
	QBS Unit will insert

	
	
	Scheduled Selection/Interview Date: 
	QBS Unit will insert

	
	
	Email Notification Sent to Apparent “Best Value” Proposer: 
	QBS Unit will insert

	1.8
	Construction Phase:
	PM: Insert
	Calendar Days (From Construction Start Date to Substantial Completion Date.)





	1. Project Information (continued)

	1.9
	General Statement:
	In accordance with the requirements of the Connecticut General Statutes §4b-103, the State of Connecticut Department of Administrative Services/Construction Services (DAS/CS) Office of Legal Affairs, Policy, & Procurement (OLAPP) advertises for Requests for Qualifications (RFQs) for the Major Capital Project Construction Manager at Risk (CMR) Services as specified below.

	1.10
	Selection Type:
	Major Capital Project CMR - GMP Services Selection

	1.11
	DAS Contractor Classification:
	This RFQ is for the following DAS Contractor Classification (see the online DAS Contractor Classification List located here: https://portal.ct.gov/das/procurement-programs-and-services/contractor--prequalification/classifications) PROJECT MANAGER: PICK ONE, DELETE THE REST:

	
	
	Construction Manager At Risk (CMR) Project (Group A)
Construction Manager At Risk (CMR) Project (Group B)
Construction Manager At Risk (CMR) Project (Group C)

	1.12
	Project Description:

	
	DAS/CS is seeking the services of a highly talented and experienced Construction Manager to provide the following type of services in support of the above-reference Project.

PROJECT MANAGER: Insert a brief, concise narrative that matches the Project Description used in any associated RFQs for this Project, as applicable.
The narrative should include, but is not limited to, the following types of project information (these are examples; select specific services for your project): 

This Project’s Scope of Work shall include, but not be limited to, the following:
· objective or proposed use of the facility;
· physical parameters (number of stories, GSF, NSF, etc.);
· site/campus issues (urban or city location issues);
· state the manner in which the program was or will be developed;
· any special characteristics or needs of the project such as energy, environmental or historic preservation requirements, etc.;
· hazardous material abatement issues;
· any additional or unique project considerations and/or limitations i.e., user agency groups, schedule milestones, and funding/budgeting, etc.
PROJECT MANAGER: INCLUDE THE FOLLOWING PARAGRAPH, ONLY IF THE PROJECT INCLUDES A PROJECT LABOR AGREEMENT, AS DETERMINED BY THE AGENCY LEGAL DIRECTOR:
· Project Labor Agreement: Connecticut DAS, pursuant to Connecticut General Statutes Section 31-56b, has determined that it is in the public’s interest to require a Project Labor Agreement (“PLA”) for this public works project.  A PLA is a pre-hire agreement covering the terms and conditions for all persons who will perform work on the project.  The CMR, with the Owner's participation, will negotiate the terms of, and enter into, the PLA with a Building and Construction Trades Council ("Council") and each of its affiliated local Unions (hereinafter collectively referred to as the "Union" or "Unions"), with respect to the site preparation, construction, additions and renovation of the “[insert name and address of project]” (hereinafter referred to as “Project”).  In addition to other terms and conditions, the PLA shall contain provisions required by the aforementioned statute.
PROJECT MANAGER: INCLUDE THE FOLLOWING PARAGRAPH, ONLY IF THE PROJECT INCLUDES FEDERAL FINANCIAL ASSISTANCE AND/OR FUNDS:
· The project includes Federal Financial Assistance and therefore must adhere to the “Buy America Preference” provisions of the Federal Government’s “Build America, Buy America Act” (BABA), enacted as part of the Infrastructure Investment and Jobs Act on November 15, 2021. The “Buy America Preference” requires that, absent a waiver from the Federal agency, all of the iron, steel, manufactured products, and construction materials incorporated into the project must be produced in the United States. The CMR must obtain all necessary compliance certificates for work that is within their scope of work. Guidance on complying with BABA is provided in Title 2 of the Code of Federal Regulations (2 CFR), Part 184 and Part 200.322 and the United States Office of Management and Budget’s “Implementation Guidance on Application of Buy America Preference in Federal Financial Assistance Programs for Infrastructure” (M-24-02), October 25, 2023.

	1.13
	Designated Scope of CMR Services:

	
	The following designated tasks shall be required for this project and conducted by the CMR, including but not limited to the following types of services:

PROJECT MANAGER:  Insert a brief yet concise description of designated services that shall be required for this project that includes, but is not limited to, the following examples of types of services for your specific project.  

KEEP THE BLACK TEXT.
EDIT THE BLUE TEXT.

Construction Manager at Risk (CMR)* - Guaranteed Maximum Price (GMP):
A CMR shall be selected to publicly bid the project elements and enter into a GMP contract with the State.  After consultation with and approval by the DAS Commissioner, the CMR shall award subcontracts to responsible qualified subcontractors submitting the lowest bids to build the Project.  
*Construction Manager at Risk (CMR) reviews and participates in design and the production of the construction documents with Owner and Architect.  The CMR solicits trade bids on behalf of the Owner from trade subcontractors on a competitive basis.  The CMR shall agree upon a GMP to perform the work identified in the Bid Documents and enters into contracts with these trade subcontractors to perform their trade work.  
Important Note: Projects that a firm has completed as “General Contractor” or a “Construction Manager as Agent” (i.e. Projects where the firm did not enter into contracts with these trade subcontractors to perform their trade work) shall not qualify as acceptable CMR Project Experience for this Selection.

The designated Scope of CMR Services for the Project includes, but is not limited to, the following: 

1.	Preconstruction Phase Scope of Services:
1.1	Summary of Design Phase Services: CMR Design Phase Services may include but are not limited to the following:
.1	Constructability and Construction Documents Quality Control Reviews;
.a	CMR shall review all existing conditions in the field and confirm the information captured in the documents are representative of actual field conditions.
.b	Review and confirm all product selections in the project documents are appropriate and make recommendations as required.
.2	DAS Permit Checklist Review;
.3	Blasting and Pile Driving Report;
.4	Site Logistics Plan;
.5	Site Mobilization Report;
.6	Building Excavation Plan;
.7	Schedule and Phasing Coordination;
.8	Cost Control Management, including Estimates of Actual Costs;
.9	Construction Documents Conversion into Subcontractor Bid Packages.

1.2	Summary of Bid Phase Services:
.1	Develop the Master Project Schedule;
.2	Bid to DAS Prequalified Subcontractors for each Bid Package;
.3	Advertise Bids;
.4	Issue Subcontractor Bid Packages;
.5	Conduct Preconstruction Conference(s) and Site Visit(s);
.6	Process All Addenda;
.7	Receive Bids from Subcontractors and conduct public bid opening;
.8	Issue a Guaranteed Maximum Price (GMP);
.9	Execute Subcontractor Agreements;
.10	Conduct and document all subcontractor scope meetings.

2.	Construction Phase Scope Services:
2.1	Summary of Construction Phase Services: CMR Construction Phase Services may include but are not limited to the following:
.1	Comply with CMR General Conditions;
.2	Comply with CMR General Requirements;
.3	Conduct Preconstruction Conference;
.4	Periodic update of the Master CPM Schedule;
.5	Monthly update of the Schedule of Values;
.6	Review and prepare Monthly Progress Payment Requests;
.7	Periodic update of the Project Cash Flow Projections;
.8	Coordinate Subcontractors’ Requests for Information (RFIs) and A/E RFI Responses;
.9	Coordinate all change requests and responses;
.10	Coordinate all types of submittals;
.11	Coordinate all types of testing and inspections;
.12	Coordinate all Subcontractors;
.13	Coordinate Subcontractors’ participation in Commissioning (Cx);
.14	Provide construction trailers, storage, equipment, barriers, etc.;
.15	Provide all necessary on-site Construction Management Personnel;
.16	Perform all construction, renovation, additions, and/or demolition as per the contract documents;
.17	Coordinate Substantial Completion and Turn Over;
.18	Perform Closeout Project.





	2. QBS Consultant Procedures

	2.1
	Download the following documents from the DAS/CS Library website (https://portal.ct.gov/DASCSLibrary): 

	
	
	1210 QBS Guidelines for Selection and Contract Limits (under “1000 Series” > “1200 Series”).

	
	
	1212 QBS Submittal Booklet Instructions (under “1000 Series” > “1200 Series”).

	
	
	1212.0, 1212.1, 1212.2, 1212.3, and 1212.6 (under “1000 Series” > “1200 Series”). 
IMPORTANT NOTE: 1212.4 and 1212.5 are NOT applicable to CMR selections.

	
	
	1150 DAS-CS Credentials and Insurance Requirements (under “1000 Series” > “1100 Series”).

	
	
	1269.1 DAS-CS Contract Submittal Requirements (under “1000 Series” > “1200 Series”).

	2.2
	In accordance with 1210 QBS Guidelines for Selection and Contract Limits:

	
	
	Determine if your firm meets or exceeds Contracts Limitations for this specific Contract.  
IMPORTANT NOTE: If your firm exceeds Contracts Limitations for this specific Contract and still submits a QBS Submittal Booklet, your firm shall not be considered any further for this specific Project.

	2.3
	In accordance with 1212 QBS Submittal Booklet Instructions:

	
	
	Prepare a Portable Document Format (PDF) QBS Submittal Booklet using forms 1212.0, 1212.1, 1212.2, 1212.3, and 1212.6.
IMPORTANT NOTES:
· 1212.2 Division 2:  All Firms must select the applicable Selection Type and submit Attachment 2.1 Campaign Contribution Certification and Attachment 2.2 Nondiscrimination Certification.
· Failure to submit the qualifications and/or resume(s) material noted in Division 2 may result in your submission being deemed deficient.  If deemed deficient, your firm will not be allowed to pursue this specific Contract.
· As described in detail in the 1212 QBS Submittal Booklet Instructions, the final QBS Submittal Booklet shall be created with bookmarks; and the final file size for the QBS Submittal Booklet shall not exceed 10mb.
· Upload one (1) complete PDF QBS Submittal Booklet to the correct solicitation on CTsource prior to the QBS Submittal Deadline.
· Failure to submit properly formatted QBS Submittal Booklets WITH BOOKMARKS and all of the required contents by the designated deadline may result in the firm’s submittal being deemed deficient. If deemed deficient, the firm will not be allowed to pursue this specific Contract.

	2.4
	Review the 1150 DAS-CS Credentials and Insurance Requirements and 1269.1 DAS-CS Contract Submittal Requirements

	
	
	Forms 1150 and 1269.1 provide summaries of all Professional Documents, Business Credentials, and Insurance Verification documents that must be submitted to DAS/CS through OLAPP within fourteen (14) calendar days of being notified by email of a firm’s conditional selection. 

	
	
	All documents must be current (i.e., less than 90 days old). 

	
	
	Failure of a conditionally selected firm to submit all of the required Professional Documents, Business Credentials, and Insurance Verification to OLAPP within the fourteen (14) calendar day deadline may result in the firm’s submittal being deemed deficient and DAS/CS may then initiate negotiations with next highest rated firm. 



	3. QBS Longlist, Shortlist, RFP, and Interview Procedures

	3.1
	Longlist Procedure (Pre-Screening):

	
	
	After the QBS Submittal Deadline has closed, the DAS/CS Policy & Procurement Unit will (1) determine if any prospective CMR firm exceeds contract limitations as specified in 1210 QBS Guidelines for Selection and Contract Limits, and (2) review all QBS Submittal Booklets for compliance with 1212 QBS Submittal Booklet Instructions. 

	
	
	If a firm does not exceed the contract limitations and their QBS Submittal Booklet is acceptable, the firm shall be placed on the “Longlist” of firms to be evaluated by the QBS Selection Panel.

	
	
	If a firm exceeds the contract limitations, the firm shall not be considered any further for the specific Contract.

	
	
	If a firm’s QBS Submittal Booklet is deficient, the firm may not be considered any further for the specific Contract.





	3. QBS Longlist, Shortlist, RFP, and Interview Procedures (continued)

	3.2
	Shortlist Procedure (Screening):

	
	
	The QBS process is based on comparing and evaluating weighted criteria of qualifications and performance of all firms in relation to work of similar scope and complexity that is required for this specific contract in order to create a “Shortlist” of the most highly qualified firms.  The QBS Selection for this Project shall be conducted in accordance with the procedures described in the “0370 Construction Manager at Risk – Best Value Selection Procedure Manual”, available for download from the online DAS/CS Library (https://portal.ct.gov/DASCSLibrary) > 0000 Series.  Each QBS Submittal Booklet will be evaluated by a QBS Selection Panel in accordance with the following:

	
	
	Max. Rating Points:
	Screening Shortlist Rating Criteria Categories for CMR Services:

	
	
	35
	Experience with Work of Similar Size and Scope as Required for this Contract

	
	
	30
	Organizational / Team Structure For This Contract

	
	
	20
	Past Performance Data

	
	
	15
	Partnering Experience

	
	
	After each booklet has been evaluated, the DAS/CS Policy & Procurement Unit will use the ratings to compute and create a list of the “most highly qualified firms” and will furnish a “Screening Approval Memorandum” to DAS/CS Senior Management.  DAS/CS Senior Management will review the memorandum and will select the firms to be Shortlisted and invited to respond to a Request for Proposals (RFP) and present their qualifications at an Interview. 

	3.3
	Request for Proposals (RFP):

	
	
	Each of the Shortlisted firms will be required to submit a response to an RFP by the indicated due date. The RFP shall be comprised of (1) the 00 41 25 CMR Technical Proposal (containing qualitative criteria and proposed staffing man-hours per month) and (2) the 00 42 23 CMR Price Proposal (containing cost proposals, hourly rates, and an addenda acknowledgment).

	3.4
	Informational Meeting for Shortlisted Firms

	
	
	An Informational Meeting will be held for all Shortlisted firms. This will be the ONLY opportunity for Shortlisted firms to discuss the Project with the DAS/CS Project Manager and Agency Representative(s). 

	
	
	Registration: All attendees of Informational Meetings will be required to register. Firms who do not properly register at a Mandatory Informational Meeting may cause their Proposals to be rejected as non-responsive. 

	3.5
	Interview Procedure (Selection):

	
	
	Shortlisted firms will be invited to an Interview. Interviews may be held virtually; see the Invitation for specific details. If interviews are held virtually, shortlisted firms will be required to host a video conference for all interview panel members and guests. The video conference will need to include a call-in number as well as computer login capabilities. Each firm’s presentation will be evaluated by the QBS Selection Panel in accordance with the following:

	
	
	Max. Rating Points:
	CMR Selection Interview – Qualitative Rating Criteria Categories

	
	
	10
	Experience

	
	
	30
	Project Organization, Personnel Experience, and Qualifications

	
	
	20
	Project Approach, Preliminary Project Plan, and BIM Utilization Plan

	
	
	15
	Past Performance on CMR Projects, GC projects, or Other Relevant Performance Data

	
	
	15
	Schedule Performance

	
	
	10
	Safety Record

	3.6
	CMR Best Value Based Selection Procedure:

	
	
	The CMR Best Value Based Selection Procedure utilizes a four (4) step procedure: Step 1: Evaluation of Qualitative Criteria from the Interviews and the 00 41 25 CMR Technical Proposals; Step 2: Evaluation of the 00 42 23 CMR Price Proposals; Step 3: Best Value Calculations; Step 4: CMR Scope Review, Selection and Award.

	
	
	The DAS/CS Policy & Procurement Unit will prepare a list of the shortlisted firms ranked in order of Best Value Calculation (cost per unit of quality) and will furnish a “Selection Approval Memorandum” to the DAS Deputy Commissioner or his/her delegated individual for his/her review and approval to enter into a contract with the “Best Value” CMR Firm.

	
	
	The DAS/CS Policy & Procurement Unit will email the selected firm a “Conditional Selection Notification Letter” which will provide instructions regarding professional documents, business credentials, and insurance verification documents that must be submitted for the processing of its contract. For submittal requirements, see forms 1150 DAS-CS Credentials and Insurance Requirements and 1269.1 DAS/CS Contract Submittal Requirements, available for download from the DAS/CS Library: https://portal.ct.gov/DASCSLibrary > 1000 Series).






	4. QBS Contact

	NOTE:  Responses to requests for more specific Project information than is contained in this Advertisement shall be limited to information that is available to all firms and that is necessary to complete this QBS process. All requests for more specific Project information must be sent in writing (email acceptable).

	4.1 For All Questions:

	Randy Daigle, DAS/CS Policy & Procurement Unit
DAS Construction Services
Office of Legal Affairs, Policy & Procurement
450 Columbus Blvd. Suite 1302
Hartford, Connecticut 06103

	Email: randy.daigle@ct.gov and DAS.CS.RFQ@ct.gov 



	cc:
	DAS Deputy Commissioner:
	D. Hobbs
	DAS/CS ADPM for Project:
	Name

	
	DAS/CS Agency Legal Director:
	J. Padula
	DAS/CS Project Manager:
	Name

	
	DAS/CS Chief Architect:
	D. Barkin
	DAS/CS Panel Member:
	Name

	
	DAS/CS Director of Project Management:
	P. Simmons
	DAS/CS Panel Member:
	Name

	
	DAS/CS Director of Support Services:
	C. Russell
	Agency Panel Member:
	Name

	
	DAS/CS Manager of Policy & Procurement:
	R. Cutler
	Other:
	Name

	
	DAS/CS Legal Affairs Unit:
	Name
	File:  
	Insert Project Number
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