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Exhibit D  
 
Cost and Pricing 
 
 

I. INFORMATION REQUIRED TO BE PROVIDED BY EACH COMPAN
RESPONDING TO THE SOLICITATION 

Costs, markups, margins, and fees shall not exceed the maximums established in the tables 
below, to be provided by each responding company to the Solicitation.  Markups on fees are not 
allowable under the ESPCP. 
 
QESPs shall commit to adhere to these costs, markups, margins, and fees throughout all project 
phases when participating in the ESPCP.  The Department may choose to accept the QESP’s 
costs, markups, margins and fees proposed for the Energy-Savings Performance Project 
Statement of Work for individual projects without further negotiation, provided they do not 
exceed the maximums established in the completed tables below. Alternatively, the Department 
may directly negotiate with QESP for reductions as dictated by individual facility or project 
requirements.  QESP may also propose lower IGEA costs, markups, and fees depending upon 
individual project considerations or their own internal business approach. 
 
1 Cost Markups 
Provide your company’s proposed maximum markups using the table below for each category 
listed. Markups represent a percentage added to the base cost for the project (excluding the cost 
of the IGEA).  This format is required and must be completed in its entirety. Use only the 
categories shown.  Ranges for markups are not acceptable.   
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Construction Costs 

Will this task 
be completed 
by QESP or 

subcontractor? 

Maximum 
Markup 

above 
actual 

costs (if 
any) 

Subcontractor costs (Subcontractor costs to QESP) Subcontractor  

Other direct purchases of Equipment, materials, supplies 
(Supplier costs to QESP; do not include subcontractor supplies 
purchased as they should be  included above) 

QESP  

Design (indicate whether this will be completed by the QESP or 
subcontracted) 

  

Project management (indicate whether this will be completed by 
the QESP or subcontracted) 

  

Commissioning (indicate whether this will be completed by the 
QESP or subcontracted) 

  

Training (indicate whether this will be completed by the QESP 
or subcontracted) 

  

Construction measurement and verification (indicate whether 
this will be completed by the QESP or subcontracted) 

  

Permits (markup allowed only if permits are acquired by QESP)   
Performance bond QESP  
Other   
 
2   Project Margins 
Using the format of the table below provide the maximum margins that will be applied to any 
project within the ESPCP.  Margins represent the percentage of the total price.  If a proposal is 
from a joint venture, include proposed maximum allowable markup tables for each joint 
venturer. 
  

Project Margin Maximum % 
Margin 

Overhead percent  

Profit percent 
 

 
3 Audit Fee  
Using the table below, provide the maximum fee to perform the Investment-Grade Energy Audit 
and Project Development Proposal, on a cost per square foot basis.  The proposed maximum fee 
shall incorporate the proposer’s responsibility to adhere to and complete the full scope of work 
as presented in the Investment-Grade Energy Audit and Project Development Statement of Work 
(Exhibit C).    
 



 

  Proposed maximum cost per square foot 
Investment-Grade 
Energy Audit and 
Project Proposal 

$/SF 

 
4  Other Fees for Annual Costs  
Using the table below, provide information for each category describing how the annual cost is 
determined, how the fee is charged to the project, and when it is applied.  Markups on fees are 
not allowable under the ESPCP.   

 
 

Annual Cost 
Category 

How Price is 
Determined 

Years Applied (One-time, 
Annual, etc.) 

 
Warranty     
Post-Installation 
Measurement & 
Verification  
Maintenance     
Other:      
Other:      

 
 
 
 
 
 
 
 
 
 
 

5  Contingency 
Describe your company’s typical level of contingency budget for lighting, electrical, mechanical, 
controls projects, and other projects and how you propose to apply contingency to cover changes 
in work scope and subcontractor change orders.  Note that all unused contingency funds will 
revert to the Department or be applied to expand work scope through a change order approved by 
the Department. 
 
6  Equipment/Labor Cost Competition 
Describe your company’s process to solicit bids on Equipment/labor or to ensure price/cost 
competition and the best value for the Department. 
 
7  Pricing Transparency 
All pricing shall be provided for review and audit such that the company will fully disclose all costs, 
including all costs of contractors and vendors for this project.  Describe your company’s approach 
to pricing transparency and the method for maintaining cost accounting records on authorized 
work performed under actual costs for labor and material, or other basis requiring accounting 
records.   
 
8   Best Value 
Briefly describe how your approach to energy-savings performance contracting delivers best 
value for the investment.  Identify potential Connecticut Energy Efficiency Fund and 
Connecticut Clean Energy Finance and Investment Authority incentives and rebates or other 
financial incentives or grants your company may help provide and/or facilitate.   
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II. INFORMATION REQUIRED TO BE PROVIDED BY QESP FOR EAC
ENERGY-SAVINGS PERFORMACE PROJECT PROPOSAL 

Pricing for Energy-Savings Performance Project Proposal 
The table below is developed from the information in the tables above and shall be completed 
during the Energy-Savings Performance Project development stage.  The base construction costs 
are presented in terms of markups in Section 1 for the purpose of cost and pricing for IGEA 
development, whereas they are represented as margins in the table below for the purpose of cost 
and pricing for the Energy-Savings Performance Project development.   
 

    Project Budget Percent of Total 
Project Price 

Price/ Cost 

    Base Construction Costs     
  a Subcontractor costs (Subcontractor costs to 

QESP) 
  

  b Other direct purchases of Equipment, materials, 
supplies (Supplier costs to QESP; do not 
include subcontractor supplies purchased as 
they should be  included above) 

  

  c Design   
  d Project management   
  e Commissioning    
  f Training    
  g Construction measurement and verification   
  h Permits   
  i Performance bond   
 j Other   

sum 
(a:j) 

k Sum Project Direct Costs   

  l Overhead percent   
  m Profit percent   

Sum 
(k:m) 

n PROJECT PRICE SUB TOTAL w/overhead 
and profit 

  

          

  o Investment-Grade Energy Audit and Project 
Development Proposal 

  

Sum 
(n:o) 

p TOTAL PROJECT PRICE   

 
 
 


