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Contract Number
Department of Housing

Personal Service Agreement

SECTION 1

This Personal Service Agreement (hereinafter referred to as the “Agreement”) is entered into by and between
the State of Connecticut acting through the Department of Housing (hereinafter "DOH” or the “Agency”) having
an office at 505 Hudson Street, Hartford, CT 06106, pursuant to Connecticut General Statutes ("CGS") §§ 4-8,
8-206 and WSP USA Inc, a New York corporation, having its principal offices at 500 Winding Brook Drive,
Glastonbury, CT 06033 (hereinafter “Contractor”). The parties agree that the services specified below shall be
provided by Contractor in strict compliance with the provisions of this Agreement.

SECTION 2
CONTRACT PERIOD AND DEFINITIONS

A, Agreement Period. The term of this Agreement will commence as of the date it is fully executed by the
parties hereto including, if applicable, the Attorney General of the State of Connecticut or his or her designee,
and will run until September 30, 2022, or the earlier termination of this Agreement.

B. Definitions. Whenever the following terms or phrases are used in this Agreement, they shall have the
following meaning unless the context clearly requires otherwise:

(i) Affiliate: The term “Affiliate” means any person, as defined in CGS § 12-1, that controls, is controlled by,
or is under common control with another person. A person controls another person if the person owns,
directly or indirectly, more than ten percent (10%) of the voting securities of the other person. The
word "voting security” means a security that confers upon the holder the right to vote for the election of
members of the board of directors or similar governing body of the business, or that is convertible into,
or entitles the holder to receive, upon its exercise, a security that confers such a right to vote. “Voting
security” includes a general partnership interest.

(i) Bid: A Bid submitted in response to a Solicitation.

(iii) Bidder: A person or entity submitting a competitive Bid in response to a Solicitation.

(iv) Claim: The term “Claim” shall mean all actions, suits, claims, demands, investigations and proceedings
of any kind, open, pending or threatened, whether mature, unmatured, contingent, known or unknown,
at law or in equity, in any forum.

(v) Contractor Parties: A Contractor’s members, directors, officers, shareholders, partners, managers,
principal officers, representatives, agents, servants, consultants, employees or any one of them or any
other person or entity with whom the Contractor is in privity of oral or written contract and the
Contractor intends for such other person or entity to Perform under the Agreement in any capacity.

(vi) Day or day: Whenever the term Day or day is used, it shall refer to all calendar days, other than
Saturdays, Sundays and days designated as national or State of Connecticut holidays upon which
banks in Connecticut are closed.

(vii) Goods: All things which are movable at the time that the Agreement is effective and which include,
without limiting this definition, supplies, materials and equipment, as specified in this Agreement and as
set forth in Exhibit A and Exhibit B.

(viii) Perform: For purposes of this Agreement, the verb "to perform” and the Contractor’s performance set
forth in Exhibit A and Exhibit B are referred to as “Perform,” “Performance” and other capitalized
variations of the term.

(ix) Records: All working papers and such other information and materials as may have been accumulated
by the Contractor in Performing the Agreement, including but not limited to, documents, data, plans,
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books, computations, drawings, specifications, notes, reports, records, estimates, summaries,
memoranda and correspondence, kept or stored in any form.

(x) Services: The performance of labor or work, as specified in the Solicitation and as set forth in Exhibit A
and Exhibit B.

(xi) Solicitation: A State request, in whatever form issued, inviting bids, proposals or quotes for Services,
typified by, but not limited to, an invitation to bid, request for proposals, and request for information or
request for quotes.

(xii) State: The State of Gonnecticut, including DOH, and any office, department, board, council,
commission, institution or other agency of the State.

(xiii) Termination: An end to the Agreement prior to the end of its term whether effected pursuant to a right
which the Agreement creates or for a breach.

(xiv) Title: all ownership, title, licenses, rights and interest, including, but not limited to, perpetual use, of
and to the Goods or Services.

SECTION 3
CANCELLATION & TERMINATION PROVISIONS

A. This Agreement may be canceled at will by either party upon 30 days written notice delivered by
certified mail. Notwithstanding any provisions in this Agreement, the Agency, through a duly authorized
employee, may terminate the Agreement whenever the Agency makes a written determination that such
Termination is in the best interests of the State. The Agency shall notify the Contractor in writing, pursuant to
the provisions of Section 4 of this Agreement, of Termination pursuant to this section, which notice shall specify
the effective date of Termination and the extent to which the Contractor must complete its Performance under
the Agreement prior to such date. -

B. Upon termination of the Agreement, all rights and obligations shall be null and void, so that no party
shall have any further rights or obligations to any other party, except with respect to the sections which survive
Termination. All representations, warranties, agreements and rights of the parties under the Agreement shall
survive such Termination to the extent not otherwise limited in the Agreement and without each one of them
having to be specifically mentioned in the Agreement. Termination of the Agreement pursuant to this section
shall not be deemed to be a breach of contract by the Agency.

C. If the Contractor breaches the Agreement in any respect, the Agency shall provide written notice of the
breach to the Contractor and afford the Contractor an opportunity to cure within ten (10) days from the date that
the Contractor receives the notice. Notwithstanding the foregoing, any other time period which the Agency sets
forth in the notice shall trump the ten (10) days. The right to cure period may be extended if the Agency is
satisfied that the Gontractor is making a good faith effort to cure but the nature of the breach is such that it
cannot reasonably be cured within the right to cure period specified in the written notice of breach. The notice
may include an effective Agreement Termination date if the breach is not cured by the stated date and, unless
otherwise modified by the Agency in writing prior to the Termination date, no further action shall be required of
the Agency to effect the Termination as of the stated date. If the notice does not set forth an effective
Adreement Termination date, then the Agency may terminate the Agreement by giving the Contractor no less
than twenty four (24) hours' prior written notice. If the Agency believes that the Contractor has not performed
according to the Agreement, the Agency may withhold payment in whole or in part pending resolution of the
Performance issue, provided that the Agency notifies the Contractor in writing prior to the date that the payment
would have been due in accordance with Exhibit A.

SECTION 4
NOTICE



Unless otherwise expressly provided to the contrary, any other notice provided under this Agreement shall be in
writing and may be delivered personally or by certified mail in the manner set forth in this section. All notices
shall be effective if delivered personally or by certified mail to the following addresses:

State: State of Connecticut
Department of Housing
505 Hudson Street, 2™ Floor
Hartford, CT 06106
Attention: David Kooris .

Contractor: WSP USA Inc
500 Winding Brook Drive
Glastonbury, CT 06033
Attention: Anthony Moretti

The parties may change their respective addresses for notices under this paragraph upon prior written
notification to the other.

SECTION 5
SPECIFICATION OF SERVICES .

The Services to be Performed by the Contractor pursuant to this Agreement are set forth on Exhibit A and
Exhibit B which are attached hereto and made a part hereof.

SECTION 6
COST AND SCHEDULE OF PAYMENTS

A. The State shall pay the Contractor a total sum not to exceed $5,518,800 for services performed under this
Agreement.

B. The Contractor shall be compensated for fees based upon work performed, documented, and
accepted by the State.

C. The Contractor shall submit invoices on a periodic basis, not less often than quarterly. Invoices shall,
at a minimum, include the Contractor name, the Agreement Number, the Cantractor’s Federal Employer
Identification Number, the billing period, and an itemization of expenses by line item.

D. Invoices for deliverables shall include an identification of the deliverable; if printed material, a copy of
the deliverable; and the date that the deliverable was provided to the State.

E: Invoices for services billed by the hour shall include the name and title of the individual providing the
services, the dates worked, the number of hours worked each day with a brief synopsis of the work petformed,
the rate being charged for the individual, and the total cost for that person’s work during the billing period.

E. Invoices for expenses, if allowed, shall include a detailed account of expenses specifying the day when
and purpose for which they were incurred as well as all receipts, invoices, bills and other available
documentation or if no documentation is available, a detailed accounting of the computation used to determine
the reimbursable cost, as evidence of the actual cost of such expenses. Such expenses may include, but are
not limited to: mileage at current State approved reimbursement rate; costs of travel including coach airfare
and hotels; and office expenses such as, phone calls, copying, postage and package delivery incurred in
connection with the service pertaining to this Agreement. All expenses will be reimbursed at cost.

G. The State shall assume no liability for payment for services under the terms of this 'Agreement until the
Contractor is notified that the Agreement has been accepted by DOH, and if applicable, approved by DOH, the
Department of Administrative Services and/or by the Attorney General of the State.

SECTION 7



REPRESENTATIONS AND WARRANTIES

A The Contractor represents and warrants to the Agency for itself and any Contractor Parties, as
appropriate, that:

(a) if they are entities, they are duly and validly existing under the laws of their respective states of organization
and authorized to conduct business in the State of Connecticut in the manner contemplated by the
Agreement. Further, as appropriate, they have taken all necessary action to authorize the execution,
delivery and Performance of the Bid, if applicable, and the Agreement and have the power and authority to
execute, deliver and Perform their obligations under the Agreement;

(b) they will comply with all applicable State and Federal laws and municipal ordinances in satisfying their
obligations to the Agency under and pursuant to the Agreement, including, but not limited to (1) CGGS Title
1, Chapter 10, concerning the State's Codes of Ethics and (2) CGS Title 4a concerning State purchasing,
including, but not limited to CGS § 22a-194a concerning the use of polystyrene foam;

(c) the execution, delivery and Performance of the Agreement will not violate, be in conflict with, resultin a
breach of or constitute (with or without due notice and/or lapse of time) a default under any of the following,
as applicable: (1) any provision of law; (2) any order of any court or the State; or (3) any indenture,
agreement, document or ather instrument to which it is a party or by which it may be bound;

(d) they are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any governmental entity;

(e) as applicable, they have not, within the three (3) years preceding the Agreement, in any of their current or
former jobs, been convicted of, or had a civil judgment rendered against them or against any person who
would Perform under the Agreement, for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a transaction or contract with any governmental entity. This
includes, but is not limited to, violation of Federal or state antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records or property, making false
statements, or receiving stolen property;

() they are not presently indicted for or otherwise criminally or civilly charged by any governmental entity with
commission of any of the offenses listed above;

(g) they have not within the three (3) years preceding the Agreement had one or more contracts with any
governmental entity terminated;

(h) they have not employed or retained any entity or person, other than a bona fide employee working solely
for them, to solicit or secure the Agreement and that they have not paid or agreed to pay any entity or
person, other than a bona fide employee working solely for them, any fee, commission, percentage,
brokerage fee, gifts, or any other consideration contingent upon or resulting from the award or making of
the Agreement or any assignments made in accordance with the terms of the Agreement;

(i) to the best of their knowledge, there are no claims involving the Contractor or Contractor Parties that might
reasonably be expected to materially adversely affect their businesses, operations, assets, properties,
financial stability, business prospects or ability to Perform fully under the Agreement,

(i) they shall disclose, to the best of their knowledge, to the Agency in writing any claims involving them that
might reasonably be expected to materially adversely affect their businesses, operations, assets,
propetties, financial stability, business prospects or ability to Perform fully under the Agreement, no later
than ten (10) days after becoming aware or after they should have become aware of any such claims. For
purposes of the Contractor's obligation to disclose any claims to the Agency, the ten (10) days in the
section of this Agreement concerning disclosure of Contractor Parties litigation shall run consecutively with
the ten (10) days provided for in this representation and warranty;

(k) their participation in the Solicitation process is not a conflict of interest or a breach of ethics under the
provisions of CGS Title 1, Chapter 10 concerning the State’s Code of Ethics;
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the bid, if any, was not made in connection or concert with any other person, entity or bidder, including any
affiliate of the Contractor, submitting a bid for the same Services, and is in all respects fair and without

collusion or fraud;

(m) they are able to Perform under the Agreement using their own resources or the resources of a party who is

(n)

(x)

B.

not a bidder;

the Contractor shall obtain in a written contract all of the representations and warranties in this section from
any Gontractor Parties and to require that provision to be included in any contracts and purchase orders
with such Contractor Parties;

they have paid all applicable workers’ compensation second injury fund assessments concerning all
previous work done in Connecticut;

they have a record of compliance with Occupational Health and Safety Administration regulations without
any unabated, willful or serious violations;

they owe no unemployment compensation contributions;

they are not delinguent in the payment of any taxes owed, or, that they have filed a sales tax security bond,
and they have, if and as applicable, filed for motor carrier road tax stickers and have paid all outstanding

road taxes;

all of their vehicles have current registrations and, unless such vehicles are no longer in service, they shall
not allow any such registrations to lapse;

each Contractor Party has vested in the Contractor plenary authority to bind the Contractor Parties to the
full extent necessary or appropriate to ensure full compliance with and Performance in accordance with all
of the terms and conditions of the Agreement and that all appropriate parties shall also provide, no later
than fifteen (15) days after receiving a request from the Agency, such information as the Agency may
require to evidence, in the Agency's sole determination, compliance with this section;

if either party Terminates the Agreement, for any reason, the Contractor shall relinquish or cause to be
relinquished to the Agency all Title to any Goods delivered, accepted and paid for (except to the extent any
invoiced amount is disputed) by the Agency in connection with Performance of the Agreement;

they shall not copyright, register, distribute or claim any rights in or to any work product created in the
Performance of this Agreement after the effective date of the Agreement without the Agency’s prior written
consent;

if they procure any Goods, they shall sub-license such Goods and that the Agency shall be afforded the full
benefits of any manufacturer or subcontractor licenses for the use of the Goods; and

they shall assign or otherwise transfer to the Agency, or afford the Agency the full benefits of any
manufacturer's warranty for the Goods, to the extent that such warranties are assignable or otherwise

transferable to the Agency.

Disclosure of Contractor Parties Litigation. The Contractor shall require that all Contractor Parties, as

appropriate, disclose to the Contractor, to the best of their knowledge, any Claims involving the Contractor

Parties that'might reasonably be expected to materially adversely affect their businesses, operations, assets,
properties, financial stability, business prospects or ability to Perform fully under the Agreement, no later than
ten (10) days after becoming aware or after they should have become aware of any such Claims. Disclosure

shall be in writing.



SECTION 8
OTHER CONDITIONS

A. Entire Agreement

This Agreement embodies the entire agreement between the State and Contractor on the matters specifically
addressed herein. The parties shall not be bound by or be liable for any statement, representation, promise,
inducement, or understanding of any kind or nature not set forth herein. This Agreement shall supersede all
prior written agreements between the parties and their predecessors. No changes, amendments, or
modifications of any of the terms or conditions of the Agreement shall be valid unless reduced to writing, signed
by both parties, and approved by the Attorney General or his designee. This Agreement shall inure to the
benefit of each party's heirs, successors, and assigns.

B. Changes in Service

When changes in the services are required or requested by the State, Gontractor shall promptly estimate their
monetary effect and so notify the State. No change shall be implemented by Contractor unless it is approved
by the State in writing; and, unless otherwise agreed to in writing, the provisions of this Agreement shall apply
to all changes in the services. If the State determines that any change materially affects the cost or time of
performance of this Agreement as a whole, Contractor and the State will mutually agree in writing to an
equitable adjustment.

C. Independent Contractor
Contractor represents that it is fully experienced and properly qualified to perform the services provided for

herein, and that it is properly licensed, equipped, organized, and financed to perform such services. Contractor
shall act as an independent Contractor in performing this Agreement, maintaining complete control over its
employees and all of its subcontractors. Contractor shall furnish fully qualified personnel to perform the
services under this Agreement. Contractor shall perform all services in accordance with its methods, subject to
compliance with this Agreement and all applicable laws and regulations. It is acknowledged that services
rendered by the Contractor to the State hereunder do not in any way conflict with other contractual
commitments with or by the Contractor. If applicable, Contractor shall deliver copies of any and all current
license(s) and registration(s) relating to the services to be performed under this Agreement to the State, at the
time of the execution of this Agreement, as evidence that such are in full force and effect.

D. Laws and Requlations
This Agreement shall be interpreted under and governed by the laws of the State of Connecticut. Contractor,

its employees and representatives shall at all times comply with all applicable laws, ordinances, statutes, rules,
regulations, and orders of governmental authorities, including those having jurisdiction over its registration and
licensing to perform services under this Agreement.

E. Labor and Personnel

At all times, Contractor shall utilize approved, qualified personnel and any State approved subcontractors
necessary to perform the services under this Agreement. Contractor shall advise the State promptly, in writing,
of any labor dispute or anticipated labor dispute or other labor related occurrence known to Contractor involving
Contractor's employees or subcontractors which may reasonably be expected to affect Contractor's
performance of services under this Agreement. The State may then, at its option, ask Contractor to arrange for
a temporary employee(s) or subcontractor(s) satisfactory to the State to provide the services otherwise
performable by Contractor hereunder. The Contractor will be responsible to the State for any economic
detriment caused the State by such subcontract arrangement.

Contractor shall, if requested to do so by the State, reassign from the State's account any employee or
authorized representatives whom the State, in its sole discretion, determines is incompetent, dishonest, or
uncooperative. In requesting the reassignment of an employee under this paragraph, the State shall give ten
(10) days notice to Contractor of the State's desire for such reassignment. Contractor will then have five (5)
days to investigate the situation and attempt, if it so desires, to satisfy the State that the employee should not
be reassigned; however, the State's decision in its sole discretion after such five (5) day period shall be final.
Should the State still desire reassignment, then five (5) days thereafter, or ten (10) days from the date of the
notice of reassignment, the employee shall be reassigned from the State's account.



F. Conflicts, Errors, Omissions, and Discrepancies

In the event of any conflict between the provision of this Agreement and the provisions of Form CO-802A to
which this Agreement is attached, the provisions of this Agreement shall control.

In case of conflicts, discrepancies, errors, or omissions among the various parts of this Agreement, any such
matter shall be submitted immediately by Contractor to the State for clarification. The State shall issue such

clarification within a reasonable period of time. Any services affected by such conflicts, discrepancies, errors,
or omissions which are performed by Contractor prior to clarification by the State shall be at Contractor's risk.

G. Indemnification
(a) In addition to the specific covenants of indemnification set forth in this Agreement, the Contractor shall
indemnify, defend and hold harmless the State and its officers, representatives, agents, servants,
employees, successors and assigns from and against any and all (1) Claims or other Claims arising, directly
or indirectly, in connection with this Agreement, including the acts of commission or omission (collectively,
the "Acts”) of the Contractor and (2) liabilities, damages, losses, costs and expenses, including, but not
limited to, attorneys’ and other professionals’ fees, arising, directly or indirectly, in connection with Claims,
Acts or this Agreement. The Contractor shall use counsel reasonably acceptable to the State in carrying out
its obligations under this section. The Contractor’s obligations under this section to indemnify, defend and .
hold harmless against Claims includes Claims concerning confidentiality of any part of or all of the
Contractor's bid, if applicable, proposal or any records, any intellectual property rights, other proprietary rights
of any person or entity, copyrighted or uncopyrighted compositions, secret processes, patented or
unpatented inventions, articles or appliances furnished or used in the performance of this Agreement.

(b)  The Contractor shall not be responsible for indemnifying or holding the State harmless from any liability
arising due to the negligence of the State or any third party acting under the direct control or supervision of
the State.

(c) The Contractor shall reimburse the State for any and all damages to the real or personal property of
the State caused by the Acts of the Contractor. The State shall give the Contractor reasonable notice of any
such Claims. . .

(d)  The Contractor's duties under this section shall remain fully in effect and binding in accordance with
the terms and conditions of this Agreement, without being lessened or compromised in any way, even where
the Contractor is alleged or is found to have merely contributed in part to the Acts giving rise to the Claims
and/or where the State is alleged or is found to have contributed to the Acts giving rise to the Claims.

(e) Without limiting the other insurance requirements set forth under this Agreement, the Contractor shall
carry and maintain at all times until the expiration of the Agreement, and during the time that any provisions
of this Agreement survive a termination, sufficient general liability insurance to satisfy its obligations under
this Agreement. The Contractor shall name the State and DOH as additional insureds on the policy and shall
provide a copy of the policy or satisfactory evidence of such insurance coverage to DOH. The State shall be
entitled to recover under the insurance policy even if a body of competent jurisdiction determines that the
State is contributorily negligent.

()  This section shall survive the expiration or termination of this Agreement and shall not be limited by
reason of any insurance coverage.

H. Nondisclosure

Contractor shall not release any information concerning the services provided pursuant to the Agreement or
any part thereof to any member of the public, press, business entity or any official body unless prior written
consent is obtained from the State.



I._Audit and Inspection of Plants, Places of Business and Records

All services performed by Contractor shall be subject to the inspection and approval of the State at all times,
and Contractor shall furnish all information concerning the services. At the State's request, the Contractor shall
provide the State with hard copies or an electronic format of any data or information in the possession or
control of the Contractor which pertains to the State's business under this Agreement.

(a) The State and its agents, including, but not limited to, the Connecticut Auditors of Public Accounts,
Attorney General and State's Attorney and their respective agents, may, at reasonable hours, inspect and
examine all of the parts of the Contractor's and Contractor Parties’ plants and places of business, which are in
any way related to, or involved in, the performance of this Agreement. )

(b) The Contractor shall maintain, and shall requi:re each of the Contractor Parties to maintain, accurate
and complete records in any way related to, or involved in, the performance of this Agreement. The Contractor
shall make all of its and the Contractor Parties’ records (in any way related to, or involved in, the performance
of this Agreement) available at all reasonable hours for audit and inspection by the State and its agents.

(c) The State shall make all requests for any audit or inspection in writing and shall provide the Contractor
with at least twenty-four (24) hours’ notice prior to the requested audit and inspection date. If the State
suspects fraud or other abuse, or in the event of an emergency, the State is not obligated to provide any prior
notice.

(d) All audits and inspections shall be at the Contractor's expense.

(e) The Contractor shall retain and maintain accurate records and documents relating to performance of
services under this Agreement for a minimum of three (3) years after the final payment by the State and shall
make them available for inspection and audit by the State. Any subcontractor under this Agreement shall
retain and maintain accurate records and documents relating to performance of services under this Agreement
for a minimum of three (3) years from the expiration of the subcontract. Any duly authorized employee, agent,
representative, or contractor of the State, including, but not limited to, the State Auditors of Public Accounts,
Attorney General and State's Attorney and their respective agents, shall, at all reasonable times, have access
to and the right to inspect, copy, audit, and examine all books of account, records, and other documents of the
Contractor relating to the Agreement, including but not limited to those records and accounts for the fiscal
year(s) in which the award was made, for a period of three (3) years after the latter of (i) final payment under
this Agreement, or (ii) the expiration or earlier termination of this Agreement, as the same may be modified for
any reason. The State may request an audit or inspection at any time during this period. The provisions of this
section shall survive the expiration of the Agreement. If any claim or audit is started before the expiration of
this period, the Contractor shall retain or cause to be retained all records until all Claims or audit findings have
been resolved. The Contractor will cooperate fully with DOH in connection with any interim or final audit
relating to the Agreement that may be performed. Unless otherwise required by DOH or the State, any audits
must be conducted in accordance with the Audit Guide.

(f) The Contractor shall cooperate fully with DOH, the State and their respective employees, agents,
representatives, or contractors in connection with an audit or inspection. Following any audit or inspection, the
State may conduct, and the Contractor shall cooperate with, an exit conference.

(g) The Contractor shall incorporate this entire section verbatim into any contract or other agreement that it
enters into with any Contractor Party or subcontractor providing services in connection with this Agreement.

(h) The Contractor shall provide for an annual financial audit acceptable to DOH for any expenditure of
state-awarded funds made by the Contractor. Such audit shall include management letters and audit
recommendations. The audit shall be in accordance with the Audit Guide for Audits of the State of Connecticut
Department of Economic and Gommunity Development ("DECD”) programs published by DECD, as it may be
modified or superseded from time to time, (the “Audit Guide”), and the requirements established by federal
law and state statute (collectively, the “Audit Standards”). If the Contractor is not subject to a federal and/or
state single audit, it shall be subject to a Cost Certification and Independent Auditor's Report within one
hundred twenty (120) days of the Agreement Completion Date or at such times as required by DOH. The Cost
Certification and Independent Auditor’s Report shall be in the form prescribed by DOH in the Audit Guide, as
the same may be amended from time to time. An independent public accountant shall conduct the audits or



complete the Cost Certification and Independent Auditor's Reports, as applicable. At the sole discretlon and
with the approval of DOH, examiners from the State may conduct project-specific audits. The Contractor will
comply with federal and state single audit standards as applicable. n

(i) Repayment to State Based Upon Audit. In the event that the audit referred to subsection (h) of this
Section demonsirates that the actual expendilures made by the Contractor in connection with the Agreement
are less than the amount of the funds disbursed to the Contractor, any such excess shall become immediately
due and payable by the Contractor to DOH. Upon repayment by the Contractor of such excess, the stated
amount of this Agreemeént shall be amended, as applicable, so as to evidence the actual amount of funds
recelved by the Contractor.

dJ. Insurance
The Contractor, at its sole expense, agrees to secure and keep in full force and effect at all times during the
term of this Agreement as defined in Section 2 above, a one million dollar ($1,000,000) liability insurance policy
or policies provided by an insurance company or companles licensed to do business In the State of
Connecticut. Said policy or policies shall cover all of the Contractor's actlvities under this Agreement and shall
state that it is primary insurance In regard to the State, its offlcers and employees. The State shall be named
as an additional Insured.
w[
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None of the requirements contained herein as to types, limits, and approval of insurance coverage to be
maintaihed by Contractor are intended to and shall not in any way limit or qualify the liabllities and obligations
assumed by Gontractor under this Agreement.

Contractor shall deliver Certificates of Insurance relating to all of the above referenced coverages to DOH at
the time of the exacution of this Agreement as evidence that policies providing such coverage and limits of
insurance are in full force and effect, which Certificale shall provide that no less than thirty (30) days advance
notice will be given in writing to the State prlor to cancellation, termination or alteration of said policies of
insurance.

K. Non-Waiver
None of the conditions of this Agreement shall be considered waived by the State or the Contractor unless
given in writing. No such waiver shall be a waiver of any past or future default, breach, or modification of any of
the canditions of this Agreement unless expressly stipulated in such waiver,

L. Promotion
Unless specifically authotized in writing by the Secretary of DOH, on a case by case basis, Contractor shall
have no rlght to use, and shall not use, the name of the State of Connectlcut its oft:clais agencles or
employees or the seal of the State of Connecticut or ils agencies:
(a) In any advertising, publicity, promotion; or
(b) to express or to imply any endorsement of Contraclor's products or services; or
(c) to use the name of the State of Connecticut, its officials, agencies, or employees or the seal of the
State of Connecticut or its agencies in any other manner (whether or not similar to uses prohibiled by
subparagraphs (a) and (b) above), except only to manufacture and deliver in accordance with this
Agreement such items as are hereby contracted for by the State. In no event may the Contractor use
the State Seal In any way without the express wrliten consent of the Secretary of State.

M. Confidentiality
¥ All data provided to Gontractor by the State or developed internally by Contractar with regard to the

State will be treated as proprietary to the State and confidential unless the State agrees in writing to the
contrary. Contractor agrees to forever hold In confidence all files, records, documents, or other information as
designated, whether prepared by the State or others, which may come Into Contractot's possession duting the
term of this Agreement, except where disclosure of such information by Contractor is required by other
governmental authority to ensure compliance with laws, rules, or regulations, and such disclosure will be limited



to that actually so required. Where such disclosure is required, Contractor will provide advance notice to the
State of the need for the disclosure and will not disclose absent consent from the State.

2. “Confidential Information” shall mean any sensitive security information or personally identifiable
information about an individual that may be used, alone or in conjunction with any other information, to identify
a specific individual including, but not limited to, such individual's name, date of birth, mother's maiden name,
motor vehicle operator’s license number, telephone number, Social Security number, employee identification
number, employer or taxpayer identification number, alien registration number, government passport number,
health insurance identification number, demand deposit account number, savings account number, credit card
number, debit card number or unique biometric data such as facial images, fingerprint, voice print, retina or iris
image, or other unique physical representation. Without limiting the foregoing, Confidential Information shall
also include any information that the State classifies as “personal,” “confidential,” “restricted,” or "highly
restricted,” including, but not limited to medical or disability information. Confidential Information shall not
include information that may be lawfully obtained from publicly available sources or from federal, state, or local
government records that are lawfully made available to the general public.

3. “Confidential Information Security Incident” shall mean, generally, an instance where an
unauthorized person or entity is suspected of having accessed Confidential Information in any manner,
including but not limited to the following occurrences: (1) any Confidential Information that is not encrypted or
protected is misplaced, lost, stolen or in any way compromised; (2) one or more third parties have had access
to or taken control or possession of any Confidential Information that is not encrypted or protected without prior
written authorization from the State; (3) the unauthorized acquisition of encrypted or protected Confidential
Information together with the confidential process or key that is capable of compromising the integrity of the
Confidential Information; (4) if such Confidential Information is maintained in a manner that allows for or
causes a substantial risk of identity theft or fraud to an individual, Contractor, contractor, DOH, the Connecticut
Department of Administrative Services (“DAS”) or the State; or (5) the accessing or disclosure of Confidential
Information by any person for unauthotized purposes, regardless of whether the Confidential Information is
encrypted.

4, Protection of Confidential Information.
(a) Contractor and Contractor Parties, at their own expense, have a duty to and shall protect from a

Confidential Information Breach any and all Confidential Information which they come to possess or
control, wherever and however stored or maintained, in a commercially reasonable manner in accordance
with current industry standards.

(b) Each Contractor or Contractor Party shall develop, implement and maintain a comprehensive data -
security program for the protection of Confidential Information. The safeguards contained in such program
shall be consistent with and comply with the safeguards for protection of Confidential Information, and information
of a similar character, as set forth in all applicable federal and state law and written policy of the State concerning
the confidentiality of Confidential Information. Such data-security program shall include, but not be limited to, the

following:

1. A security policy for employees related to the storage, access and transportation of data
containing Confidential Information;

2. Reasonable restrictions on access to records containing Confidential Information, including
access to any locked storage where such records are kept;

3. A process for reviewing policies and security measures at least annually;

4. Creating secure access controls to Confidential Information, including but not limited to
passwords; and

5. Encrypting of Confidential Information that is stored on laptops, portable devices or being
transmitted electronically.
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(c) The Contractor and Gontractor Parties shall notify the Connecticut Department of Administrative
Services ("DAS"), the State and the Connecticut Office of the Attorney General as soon as practical, but no
later than twenty-four (24) hours, after they become aware of or suspect that any Confidential Information
which Contractor or Contractor Parties have come to possess or control has been subject to a Confidential
Information Breach. If a Confidential Information Breach has occurred, the Contractor shall, within three (3)
business days after the notification, present a credit monitoring and protection plan to the Commissioner of
Administrative Services, the State and the Connecticut Office of the Attorney General, for review and approval.
Such credit monitoring or protection plan shall be made available by the Contractor at its own cost and expense
to all individuals affected by the Confidential Information Breach. Such credit monitoring or protection plan
shall include, but is not limited to reimbursement for the cost of placing and lifting one (1) security freeze per
credit file pursuant to Connecticut General Statutes § 36a-701a. Such credit monitoring or protection plans
shall be approved by the State in accordance with this section and shall cover a length of time commensurate
with the circumstances of the Confidential Information Breach. The Contractor’s costs and expenses for the
credit monitoring and protection plan shall not be recoverable from DAS, the State, any State of Connecticut
entity or any affected individuals.

(d) The Contractor shall incorporate the requirements of this section in all subcontracts requiring each
Contractor Party to safeguard Confidential Information in the same manner as provided for in this section.

(e) Nothing in this section shall supersede in any manner Contractor’s or Contractor Party’s obligations
pursuant to Health Insurance Portability and Accountability Act of 1996 or any provisions of this Agreement
concerning the obligations of the Contractor as a business associate of a covered entity (as such terms are
defined in 45 C.F.R. § 160.103).

N. Subpoenas
In the event the Contractor's records are subpoenaed pursuant to CGS § 36a-43, the Contractor shall, within .

twenty-four (24) hours of service of the subpoena, notify the person designated for the State in Section 4 of this
Agreement of such subpoena. Within thirty-six (36) hours of service, the Contractor shall send a written notice
of the subpoena together with a copy of the same to the person designated for the State in Section 4 of this

Agreement.

O. Survival

The rights and obligations of the parties which by their nature survive termination or completion of the
Agreement, including but not limited to those set forth herein in sections relating to Indemnity, Nondisclosure,
Promotion, and Confidentiality of this Agreement, shall remain in full force and effect.

P. Americans with Disabilities Act

This clause applies to those Contractors which are or will become responsible for compliance with the terms of
the Americans with Disabilities Act of 1990 during the term of this Agreement. Contractor represents that it is
familiar with the terms of this Act and that it is in compliance with the law. Failure of the Contractor to satisfy
this standard either now or during the term of this Agreement as it may be amended will render the contract
voidable at the option of the State upon notice to the Contractor. Contractor warrants that it will hold the State
harmless from any liability which may be imposed upon the State as a result of any failure of the Contractor to
be in compliance with this Act.

Q. Nondiscrimination.
1s For purposes of this Section, the following terms are defined as follows:
i "Commission" means the Commission on Human Rights and Opportunities;
ii. "Contract" and “contract” include any extension or modification of the Agreement;
ii. "Contractor” and “contractor” include any successors or assigns of the Municipality or contractor;
iv. - "Gender identity or expression" means a person's gender-related identity, appearance or
behavior, whether or not that gender-related identity, appearance or behavior is different from that
traditionally associated with the person's physiology or assigned sex at birth, which gender-related
identity can be shown by providing evidence including, but not limited to, medical history, care or
treatment of the gender-related identity, consistent and uniform assertion of the gender-related
identity or any other evidence that the gender-related identity is sincerely held, part of a person's
core identity or not being asserted for an improper purpose;

1



v.  “good faith" means that degree of diligence which a reasonable person would exercise in the
performance of legal duties and obligations;

vi. "good faith efforts" shall include, but not be limited to, those reasonable initial efforts necessary
to comply with statutory or regulatory requirements and additional or substituted efforts when it is
determined that such initial efforts will not be sufficient to comply with such requirements;

vii. "marital status" means being single, married as recognized by the state of Connecticut, widowed,
separated or divorced;
viii. "mental disability" means one or more mental disorders, as defined in the most recent edition of

the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental Disorders", or
a record of or regarding a person as having one or more such disorders;

iX. "minority business enterprise” means any small contractor or supplier of materials fifty-one
percent or more of the capital stock, if any, or assets of which is owned by a person or persons:
(1) who are active in the daily affairs of the enterprise, (2) who have the power to direct the
management and policies of the enterprise, and (3) who are members of a minority, as such term
is defined in subsection (a) of Connecticut General Statutes § 32-9n; and

X.  "public works contract" means any agreement between any individual, firm or corporation and
the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, conversion, extension, demalition or repair of a public building, highway or other
changes or improvements in real property, or which is financed in whole or in part by the State,
including, but not limited to, matching expenditures, grants, loans, insurance or guarantees.

For purposes of this Section, the terms "Contract” and “contract” do not include a contract where each
contractor is (1) a political subdivision of the state, including, but not limited to, a municipality, (2) a quasi-public
agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not limited to any
federally recognized Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the federal
government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or government
described in the immediately preceding enumerated items (1), (2), (3), (4) or (5).

2, The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, gender identity or expression, intellectual
disability, mental disability or physical disability, including, but not limited to, blindness, unless it is shown by
such contractor that such disability prevents performance of the work involved, in any manner prohibited by the
laws of the United States or of the State of Connecticut; and the contractor further agrees to take affirmative
action to insure that applicants with job-related qualifications are employed and that employees are treated
when employed without regard to their race, color, religious creed, age, marital status, national origin, ancestry,
sex, gender identity or expression, intellectual disability, mental disability or physical disability, including, but not
limited to, blindness, unless it is shown by such contractor that such disability prevents performance of the
work involved.

3. The contractor agrees, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, to state that it is an "affirmative action-equal opportunity employer" in accordance with regulations
adopted by the Commission.

4. The contractor agrees to provide each labor union or representative of workers with which such
contractor has a collective bargaining agreement or other contract or understanding and each vendor with
which such contractor has a contract or understanding, a notice to be provided by the Commission advising the
labor union or workers' representative of the contractor's commitments under this section, and to post copies of
the notice in conspicuous places available to employees and applicants for employment.

5. The contractor agrees to comply with each provision of CGS §§ 4a-60, 46a-68e and 46a-68f and with
each regulation or relevant order issued by the Commission pursuant to CGS §§ 46a-56, 46a-68e, 46a-68f and
46a-86.

6. The contractor agrees to provide the Commission with such information requested by the Commission,
and permit access to pertinent books, records and accounts, concerning the employment practices and
procedures of the contractor as relate to the provisions of CGS §§ 4a-60 and 46a-56.



7 The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or of the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation.

8. The contractor agrees to provide each labor union or representative of workers with which such
contractor has a collective bargaining agreement or other contract or understanding and each vendor with
which such contractor has a contract or understanding, a notice to be provided by the Commission advising the
labor union or workers' representative of the contractor's commitments under CGS § 4a-60a, and to post
copies of the notice in conspicuous places available to employees and applicants for employment.

9. The contractor agrees to comply with each provision of CGS § 4a-60a and with each regulation or
relevant order issued by said Commission pursuant to CGS § 46a-56; and

10. The contractor agrees to provide the Commission with such information requested by the Commission,
and permit access to pertinent books, records and accounts, concerning the employment practices and
procedures of the contractor which relate to the provisions of CGS §§ 4a-60a and 46a-56.

If the contract is a public works contract, the contractor agrees and warrants that he or she will make good faith
efforts to employ Minority business enterprises as subcontractors and suppliers of materials on such public
works project.

Determination of the contractor's good faith efforts shall include, but shall not be limited to, the following
factors: the contractor’s employment and subcontracting policies, patterns and practices; affirmative
advertising, recruitment and training; technical assistance activities and such other reasonable activities or
efforts as the Commission may prescribe that are designed to ensure the participation of Minority business
enterprises in public works projects. The contractor shall develop and maintain adequate documentation, in a
manner prescribed by the Commission, of its good faith efforts.

The contractor shall include the provisions of subsections (1) through (9) of this subsection (Q) in every
subcontract or purchase order entered into in order to fulfill any obligation of the contract and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The contractor shall take such action with respect to any such subcontract or purchase order as
the Commission may direct as a means of enforcing such provisions including sanctions for noncompliance in
accordance with CGS § 46a-56; provided if such contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the Commission, the contractor may
request the State of Connecticut to enter into any such litigation or negotiation prior thereto to protect the
interests of the State and the State may so enter.

The contractor agrees to comply with the statutes, regulations, and other legal requirements referred to in this
subsection (Q) as they exist on the date of this Agreement and as they may be adopted or amended from time
to time during the term of the Agreement and any amendments thereto.

R. Executive Orders

1.  Executive Order No. 3. This Agreement is subject to the provisions of Executive Order No. Three of
Governor Thomas J. Meskill promulgated June 16, 1971, concerning labor employment practices and, as such,
this Agreement may be canceled, terminated or suspended by the State Labor Commissioner for violation of or
noncompliance with said Executive Order No. Three, or any State or federal law concerning nondiscrimination,
notwithstanding that the Labor Commissioner is not a party to this Agreement. The parties to this Agreement,
as part of the consideration hereof, agree that said Executive Order No. Three is incorporated herein by
reference and made a part hereof. The parties agree to abide by said Executive Order and agree that the
State Labor Commissioner shall have continuing jurisdiction in respect to contract performance in regard to
nondiscrimination until the Agreement is completed or terminated prior to completion. The Contractor agrees,
as part consideration hereof, that this Agreement is subject to the Guidelines and Rules issued by the State
Labor Commissioner to implement Executive Order No. Three, and that it will not discriminate in its
employment practices or policies, will file all reports as required, and will fully cooperate with the State of
Connecticut and the State Labor Commissioner.
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2. Executive Qrder No. 17. This Agreement is subject to the provisions of Executive Order No. Seventeen of
Governor Thomas J. Meskill promulgated February 15, 1973, concerning the listing of employment openings
and, as such, this Agreement may be canceled, terminated or suspended by the contracting agency or the
State Labor Commissioner for violation of or noncompliance with said Executive Order No. Seventeen,
notwithstanding that the Labor Commissioner may not be party to this Agreement. The parties to this
Agreement, as part of the consideration hereof, agree that Executive Order No. Seventeen is incorporated
herein by reference and made a part hereof. The parties agree to abide by said Executive Order and agree
that the contracting agency and the State Labor Commissioner shall have joint and several continuing
jurisdiction in respect to contract performance in regard to listing all employment openings with the Connecticut
State Employment Service.

3. Executive Order No. 16. This Agreement is subject to the provisions of Executive Order No. 16 of
Governor John G. Rowland promulgated August 4, 1999, concerning violence in the workplace and, as such,
the contract may be canceled, terminated or suspended by the State for violation of or noncompliance with said
Executive Order No. 16. The parties to this contract, as part of the consideration hereof, agree that said
Executive Order No. 16 is incorporated herein by reference and made a part hereof. The parties agree to
abide by such Executive Order.

4. Executive Order No. 14 and Executive Order No. 49. Pursuant to Governor Dannel P. Malloy’s Executive
Order No. 49 promulgated May 22, 2015 concerning fairness and transparency in the contracting process,
Contractor shall comply with the certification requirements of CGS §§ 4-250 and 4-252, for all personal service
agreement contracts with a value of $50,000 or more in a calendar or fiscal year by executing and filing the
respective certifications with DOH. This Agreement may also be subject to Executive Order No. 14 of
Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of cleaning products and services,
in accordance with their respective terms and conditions. If Executive Orders 49 and 14 are applicable, they
are deemed to be incorporated into and are made a part of this Agreement as if they had been fully set forth in

it.

S. Sovereign Immunity
The Contractor recognizes that the State, of which DOH is a part, is sovereign and the Contractor agrees not to

make any Claims of a right to use the defense of sovereign immunity as the State’s agent without the prior
written consent.of the Commissioner to be granted in the Commissioner’s sole discretion. Nothing contained
herein may be construed as a modification, compromise, waiver or limitation by the State of any rights or
defenses of any immunities provided by federal law or the laws of the State of Connecticut to the State or any
of its officers and employees, which they may have had, now have or will have with respect to all matters
arising out of this Agreement. To the extent that this section conflicts with any other section, this section shall

govern.

T. Assignment
This Agreement shall not be assigned by either party without the express prior written consent of the other.

U. Severability
If any part or parts of this Agreement shall be held to be void or unenforceable, such part or parts shall be

treated as severable, leaving valid the remainder of this Agreement notwithstanding the part or parts found to
be void or unenforceable.

V. Headings
The titles of the several sections, subsections, and paragraphs set forth in this Agreement are inserted for

convenience of reference only and shall be disregarded in construing or interpreting any of the provisions of
this Agreement.

W. Third Parties
The State shall not be obligated or liable hereunder to any party other than the Contractor.

X. Non Waiver
In no event shall the making by the State of any payment to the Contractor constitute or be construed as a

waiver by the State of any breach of covenant, or any default which may then exist, on the part of the
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Contractor and the making of any such payment by the State whilé any such breach or default exists shall in no
way impair or prejudice any right or remedy available to the State in respect to such breach or default.

Y. Contractor Certification
The Contractor certifies that the Contractor has not been convicted of bribery or attempting to bribe an officer
or employee of the State, nor has the Contractor made an admission of guilt of such conduct which is a matter

of record.

Z. Large State Contracts

Pursuant to CGS §§ 4-250 and 4-252, Contractor must present at the execution of each large State contract
(having a total cost to the State of more than $500,000 in a calendar or fiscal year) an executed gift
certification, which Contractor shall update as prescribed by CGS § 4-252(a). In addition, pursuant to Governor
Dannel P. Malloy’s Executive Order No. 49, anyone who executes and files said gift certification shall also
execute and file a campaign contribution certification disclosing all contributions made to campaigns of
candidates for statewide public office or the General Assembly.

AA. State Contracting Standards Board
Per CGS § 4e-7, Contractor acknowledges and accepts that, for cause, the State Contracting Standards Board

may review and recommend, for DOH'’s consideration and final DOH determination, termination of the
Agreement. "For Cause” means: (1) a violation of the State ethics laws (CGS Chapter 10) or CGSs § 4a-100
or (2) wanton or reckless disregard of any State contracting and procurement process by any person
substantially involved in such contract or State contracting agency.

BB. Large State Construction or Procurement Contract

The following provision is only applicable if this Agreement is a large state construction or procurement contract
(as defined below). Pursuant to CGS § 1-101qq, the summary of State ethics laws developed by the Office of
State Ethics pursuant to CGS § 1-81b (the “Summary”) is incorporated by reference into and made a part of
the Agreement as if the Summary had been fully set forth in the Agreement.

"Large state construction or procurement contract' means any contract, having a cost of more than five
hundred thousand dollars, for (A) the remodeling, alteration, repair or enlargement of any real asset, (B) the
construction, alteration, reconstruction, improvement, relocation, widening or changing of the grade of a section
of a state highway or a bridge, (C) the purchase or lease of supplies, materials or equipment, as defined in
CGS § 4a-50, or (D) the construction, reconstruction, alteration, remodeling, repair or demolition of any public

building.

CC. Disclosure of Consulting Agreements

Pursuant to CGS § 4a-81, the chief official of the Contractor, for all contracts with a value to the State of fifty
thousand dollars or more in any calendar or fiscal year, shall attest in an affidavit as to whether any consulting
agreement has been entered into in connection with such contract. Such affidavit shall be required if any
duties of the consultant included communications concerning business of such State agency, whether or not
direct contact with a State agency, State or public official or State employee was expected or made. As used
herein "consulting agreement" means any written or oral agreement to retain the services, for a fee, of a
consultant for the purposes of (A) providing counsel to a contractor, vendor, consultant or other entity seeking
to conduct, or conducting, business with the State, (B) contacting, whether in writing or orally, any executive,
judicial, or administrative office of the State, including any department, institution, bureau, board, commission,
authority, official or employee for the purpose of solicitation, dispute resolution, introduction, requests for
information or (C) any other similar activity related to such contract. Consulting agreement does not include
any agreements entered into with a consultant who is registered under the CGS Chapter 10 as of the date such
affidavit is submitted in accordance with the provisions of CGS § 4a-81.

DD. Retaliation Prohibition

This Agreement may be subject to the provisions of CGS § 4-61dd. In accordance with this statute, if an
officer, employee or appointing authority of a large state contractor takes or threatens to take any personnel
action against any employee of the contractor in retaliation for such employee's disclosure of information to any
employee of the contracting state or quasi-public agency or the Auditors of Public Accounts or the Attorney
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General under the provisions of CGS § 4-61dd(a). Each violation shall be a separate and distinct offense and
in the case of a continuing violation each calendar day's continuance of the violation shall be deemed to be a
separate and distinct offense. In accordance with CGS § 4-66dd(f), each large state contractor, as defined in
the statute, shall post a notice of the provisions of the statute relating to large state contractors in a
conspicuous place which is readily available for viewing by the employees of the Contractor. As used in CGS §
4-61dd, a “large state contract" means a contract between an entity and a state or quasi-public agency having
a value of five million dollars or more and (2) "large state contractor" means an entity that has entered into a
large state contract with a state or quasi-public agency.

EE. Campaign Contribution and Solicitation Prohibitions

For all State contracts, as defined in CGS § 9-612, as amended from time to time, having a value in a calendar
year of $50,000 or more or a combination or series of such agreements or contracts having a value of
$100,000 or more, the authorized signatory to this Agreement expressly acknowledges receipt of the State
Elections Enforcement Commission’s notice advising state contractors of state campaign contribution and
solicitation prohibitions, and will inform its principals of the contents of the notice. See Exhibit C.

FF. Non-Discrimination Certification

Pursuant to CGS §§ 4a-60(a)(1) and 4a-60a(a)(1), every Contractor is required to provide the State with a non-
discrimination certificate for all State contracts regardless of type, term, cost or value. The appropriate form
must be submitted to the awarding State agency prior to contract execution. Copies of “nondiscrimination
certification” forms that will satisfy the statutory requirements may be found on the website of the Office of
Policy & Management. The applicable certification form must be signed by an authorized signatory of the
Contractor (or, in the case of an individual contractor, by the individual).

GG. Iran Certification
Effective October 1, 2013, DOH Iran Certification Form 7 must be submitted for any large state contract, as

defined in CGS § 4-250. DOH Iran Certification Form 7 must always be submitted with the bid, if applicable, or
proposal, or if there was no bid process, with the resulting contract, regardless of where the principal place of
business is located. Entities whose principal place of business is located outside of the United States are
required to complete the entire form, including the certification portion of the form. United States subsidiaries
of foreign corporations are exempt from having to complete the certification portion of the form. Those entities
whose principal place of business is located inside of the United States must also fill out the form, but do not
have to complete the certification portion of the form.

HH. Forum and Choice of Law

The parties deem this Agreement to have been made in the City of Hartford, State of Connecticut. Both parties
agree that it is fair and reasonable for the validity and construction of the Agreement to be, and it shall be,
governed by the laws and court decisions of the State of Connecticut, without giving effect to its principles of
conflicts of laws. To the extent that any immunities provided by Federal law or the laws of the State of
Connecticut do not bar an action against the State, and to the extent that these courts are courts of competent
jurisdiction, for the purpose of venue, the complaint shall be made returnable to the Judicial District of Hartford
only or shall be brought in the United States District Court for the District of Connecticut only, and shall hot be
transferred to any other court, provided, however, that nothing here constitutes a waiver or compromise of the
sovereign immunity of the State of Connecticut. The Contractor waives any abjection which it may now have or
will have to the laying of venue of any Claims in any forum and further irrevocably submits to such jurisdiction in

any suit, action or proceeding.

Il. Health Insurance Portability and Accountability Act of 1996.

(a) If the Contactor is a Business Associate under the requirements of the Health Insurance Portability and
Accountability Act of 1996 (“HIPAA”), as noted in this Agreement, the Contractor must comply with all terms
and conditions of this Section of the Agreement. If the Contractor is not a Business Associate under HIPAA,
this Section of the Agreement does not apply to the Gontractor for this Agreement.

(b) The Contractor is required to safeguard the use, publication and disclosure of information on all
applicants for, and all clients who receive, services under the Agreement in accordance with all applicable
federal and state law regarding confidentiality, which includes but is not limited to HIPAA, more specifically with
the Privacy and Security Rules at 45 C.F.R. Part 160 and Part 164, subparts A, C, and E; and
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(c) The State of Connecticut Agency named on page 1 of this Agreement (“Agency”) is a “covered entity”
as that term is defined in 45 C.F.R. § 160.103; and

(d) The Contractor is a "business associate” of the Agency, as that term is defined in 45 C.F.R. § 160.103;
and '

(e) The Contractor and the Agency agree to the following in order to secure compliance with the HIPAA,
the requirements of Subtitle D of the Health Information Technology for Economic and Clinical Health Act
(“HITECH Act”), (Pub. L. 111-5, §§ 13400 to 13423), and more specifically with the Privacy and Security Rules
at 45 C.F.R. Part 160 and Part 164, subparts A, C, D and E (collectively referred to herein as the “HIPAA
Standards”).

() For the purposes of this Section, the following definitions shall apply:
(1) “Breach” shall have the same meaning as the term is defined in section 45 C.F.R. 164.402 for
purposes of this Section Il. and shall also include a use or disclosure of PHI that violates the HIPAA
Standards.
(2) “Business Associate” shall mean the Contractor.
(3) “Covered Entity” shall mean the Agency of the State of Connecticut named on page 1 of this
Agreement.
(4) “Designated Record Set” shall have the same meaning as the term “designated record set” in

45 C.F.R. § 164.501.

(5) “Electronic Health Record” shall have the same meaning as the term is defined in section
13400 of the HITECH Act (42 U.S.C. §17921(5).

(6) “Individual” shall have the same meaning as the term “individual™ in 45 C.F.R. § 160.103 and
shall include a person who qualifies as a personal representative as defined in 45 C.F.R. § 164.502(g).

(7) “Privacy Rule” shall mean the Standards for Privacy of Individually Identifiable Health
Information at 45 C.F.R. part 160 and part 164, subparts A and E.

(8) “Protected Health Information” or “PHI” shall have the same meaning as the term “protected
health information” in 45 C.F.R. § 160.103, and includes electronic PHI, as defined in 45 C.F.R.
160.103, limited to information created, maintained, transmitted or received by the Business Associate
from or on behalf of the Covered Entity or from another Business Associate of the Covered Entity.

(9) “Required by Law™ shall have the same meaning as the term “required by law” in 45 C.F.R. ,
§ 164.103.

(10)  “Secretary” shall mean the Secretary of the Department of Health and Human Services or his
designee.

(11)  “More stringent” shall have the same meaning as'the term “more stringent” in 45 C.F.R.
§ 160.202.

(12) “This Section of the Agreement” refers to the HIPAA Provisions stated herein, in their
entirety.

(13)  “Security Incident” shall have the same meaning as the term “security incident” in 45 C.F.R.
§ 164.304.

(14) “Security Rule” shall mean the Security Standards for the Protection of Electronic Protected
Health Information at 45 C.F.R. part 160 and part 164, subpart A and C.
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(15) “Unsecured protected health information” shall have the same meaning as the term as
defined in 45 C.F.R. 164.402.

Obligations and Activities of Business Associates.

(1) Business Associate agrees not to use or disclose PHI other than as permitted or required by -
this Section of the Agreement or as Required by Law.

(2) Business Associate agrees to use and maintain appropriate safeguards and comply with
applicable HIPAA Standards with respect to all PHI.and to prevent use or disclosure of PHI other than
as provided for in this Section of the Agreement and in accordance with HIPAA standards.

(3) Business Associate agrees to use administrative, physical and technical safeguards that
reasonably and appropriately protect the confidentiality, integrity, and availability of electronic protected
health information that it creates, receives, maintains, or transmits on behalf of the Covered Entity.

4) Business Associate agrees to mitigate, to the extent practicable, any harmful effect that is
known to the Business Associate of a use or disclosure of PHI by Business Associate in violation of
this Section of the Agreement.

(5) Business Associate agrees to report to Covered Entity any use or disclosure of PHI not
provided for by this Section of the Agreement or any security incident of which it becomes aware.

(6) Business Associate agrees, in accordance with 45 C.F.R. 502(e)(1)(ii) and 164.308(d)(2), if
applicable, to ensure that any subcontractors that create, receive, maintain or transmit protected health
information on behalf of the business associate, agree to the same restrictions, conditions, and
requirements that apply to the business associate with respect to such information.

(7) Business Associate agrees to provide access (including inspection, obtaining a copy or both),
at the request of the Govered Entity, and in the time and manner designated by the Covered Entity, to
PHI in a Designated Record Set, to Covered Entity or, as directed by Covered Entity, to an Individual in
order to meet the requirements under 45 C.F.R. § 164.524. Business Associate shall not charge any
fees greater than the lesser of the amount charged by the Covered Entity to an Individual for such
records; the amount permitted by state law; or the Business Associate’s actual cost of postage, labor
and supplies for complying with the request.

(8) Business Associate agrees to make any amendments to PHI in.a Designated Record Set that
the Covered Entity directs or agrees to pursuant to 45 C.F.R. § 164.526 at the request of the Covered
Entity, and in the time and manner designated by the Govered Entity.

(9) Business Associate agrees to make internal practices, books, and records, including policies
and procedures and PHI, relating to the use and disclosure of PHI received from, or created,
maintained, transmitted or received by, Business Associate on behalf of Covered Entity, available to
Covered Entity or to the Secretary in a time and manner agreed to by the parties or designated by the
Secretary, for purposes of the Secretary investigating or determining Covered Entity's compliance with
the HIPAA Standards.

(10)  Business Associate agrees to document such disclosures of PHI and information related to
such disclosures as would be required for Covered Entity to respond to a request by an Individual for
an accounting of disclosures of PHI in accordance with 45 C.F.R. § 164.528 and section 13405 of the
HITECH Act (42 U.S.C. § 17935) and any regulations promulgated thereunder.

(11) Business Associate agrees to provide to Covered Entity, in a time and manner designated by
the Covered Entity, information collected in accordance with subsection (g)(10) of this Section of the
Agreement, to permit Covered Entity to respond to a request by an Individual for an accounting of
disclosures of PHI in accordance with 45 C.F.R. § 164.528 and section 13405 of the HITECH Act (42
U.S.C. § 17935) and any regulations promulgated thereunder. Business Associate agrees at the
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Covered Entity’s direction to provide an accounting of disclosures of PHI directly to an individual in
accordance with 45 C.F.R. § 164.528 and section 13405 of the HITECH Act (42 U.S.C. § 17935) and
any regulations promulgated thereunder.

(12)  Business Associate agrees to comply with any state or federal law that is more stringent than
the Privacy Rule.

(13) Business Associate agrees to comply with the requirements of the HITECH Act relating to
privacy and security that are applicable to the Covered Entity and with the requirements of 45 C.F.R.
§§ 164.504(e), 164.308, 164.310, 164.312, and 164.316.

(14) In the event that an individual requests that the Business Associate

A) restrict disclosures of PHI;
B) provide an accounting of disclosures of the individual’s PHI;

(A)
(B)
(C) provide a copy of the individual’s PHI in an electronic health record; or
(D)

D) amend PHI in the individual's designated record set

the Business Associate agrees to notify the Covered Entity, in writing, within five (5) business
days of the request.

(15) Business Associate agrees that it shall not, and shall ensure that its subcontractors do not,
directly or indirectly, receive any remuneration in exchange for PHI of an Individual without

(A) the written approval of the covered entity, unless receipt of remuneration in exchange for PHI
is expressly authorized by this Agreement and

(B) the valid authorization of the individual, except for the purposes provided under section
13405(d)(2) of the HITECH Act, (42 U.S.C. § 17935(d)(2)) and in any accompanying regulations.

(16)  Obligations in the Event of a Breach.

(A) The Business Associate agrees that, following the discovery by the Business Associate or by a
subcontractor of the Business Associate of any use or disclosure not provided for by this section of
the Agreement, any breach of unsecured protected health information, or any Security Incident, it
shall notify the Covered Entity of such breach in accordance with Subpart D of Part 164 of Title 45
of the Code of Federal Regulations and this Section of the Agreement.

(B) Such notification shall be provided by the Business Associate to the Covered Entity without
unreasonable delay, and in no case later than 30 days after the breach is discovered by the
Business Associate, or a subcontractor of the Business Associate, except as otherwise instructed
in writing by a law enforcement official pursuant to 45 C.F.R. 164.412. A breach is considered
discovered as of the first day on which it is, or reasonably should have been, known to the
Business Associate or its subcontractor. The notification shall include the identification and last
known address, phone number and email address of each individual (or the next of kin of the
individual if the individual is deceased) whose unsecured protected health information has been, or
is reasonably believed by the Business Associate to have been, accessed, acquired, or disclosed
during such breach.

(C) The Business Associate agrees to include in the notification to the Covered Entity at least the
following information:

1. A description of what happened, including the date of the breach; the date of the
discovery of the breach; the unauthorized person, if known, who used the PHI or to whom it
was disclosed; and whether the PHI was actually acquired or viewed.



2. A deécription of the types of unsecured protected health information that were involved
in the breach (such as full name, Social Security number, date of birth, home address, account
number, or disability code).

3. The steps the Business Associate recommends that Individual(s) take to protect
themselves from potential harm resulting from the breach.

4. A detailed description of what the Business Associate is doing or has done to
investigate the breach, to mitigate losses, and to protect against any further breaches.

5. Whether a law enforcement official has advised the Business Associate, either
verbally or in writing, that he or she has determined that notification or notice to Individuals or
the posting required under 45 C.F.R. 164.412 would impede a criminal investigation or cause
damage to national security and; if so, contact information for said official.

(D) If directed by the Covered Entity, the Business Associate agrees to conduct a risk
assessment using at least the information in subparagraphs 1 to 4, inclusive of (@) (16) (C) of this
Section and determine whether, in its opinion, there is a low probability that the PHI has been
compromised. Such recommendation shall be transmitted to the Covered Entity within 20
business days of the Business Associate’s notification to the Covered Entity.

(E) If the Covered Entity determines that there has been a breach, as defined in 45 C.F.R.
164.402, by the Business Associate or a subcontractor of the Business Associate, the Business
Associate, if directed by the Covered Entity, shall provide all notifications required by 45 C.F.R.
164.404 and 45 C.F.R. 164.406.

(F) Business Associate agrees to provide appropriate staffing and have established procedures to
ensure that individuals informed of a breach have the opportunity to ask questions and contact the
Business Associate for additional information regarding the breach. Such procedures shall
include a toll-free telephone number, an e-mail address, a posting on its Web site and a postal
address. Business Associate agrees to include in the notification of a breach by the Business
Associate to the Covered Entity, a written description of the procedures that have been established
to meet these requirements. Costs of such contact procedures will be borne by the Contractor.

(G) Business Associate agrees that, in the event of a breach, it has the burden to demonstrate that
it has complied with all notifications requirements set forth above, including evidence
demonstrating the necessity of a delay in notification to the Covered Entity.

Permitted Uses and Disclosure by Business Associate.

(1)

General Use and Disclosure Provisions Except as otherwise limited in this Section of the

Agreement, Business Associate may use or disclose PHI to perform functions, activities, or services

for,

or on behalf of, Covered Entity as specified in this Agreement, provided that such use or disclosure

would not violate the HIPAA Standards if done by Covered Entity or the minimum necessary policies
and procedures of the Covered Entity.

()

Specific Use and Disclosure Provisions

(A) Except as otherwise limited in this Section of the Agreement, Business Assaociate may
use PHI for the proper management and administration of Business Associate or to carry out
the legal responsibilities of Business Associate.

(B) Except as otherwise limited in this Section of the Agreement, Business Associate may
disclose PHI for the proper management and administration of Business Associate, provided
that disclosures are Required by Law, or Business Associate obtains reasonable assurances
from the person to whom the information is disclosed that it will remain confidential and used
or further disclosed only as Required by Law or for the purpose for which it was disclosed to
the person, and the person notifies Business Associate of any instances of which it is aware in
which the confidentiality of the information has been breached.
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(C) Except as otherwise limited in this Section of the Agreement, Business Associate may
use PHI to provide Data Aggregation services to Covered Entity as permitted by 45 C.F.R.
§ 164.504(e)(2)(i)(B).

(i) Obligations of Covered Entity.

(1) Covered Entity shall notify Business Associate of any limitations in its notice of privacy
practices of Covered Entity, in accordance with 45 C.F.R. § 164.520, or to the extent that such
limitation may affect Business Associate’s use or disclosure of PHI.

(2) Covered Entity shall notify Business Assaciate of any changes in, or revocation of, permission
by Individual(s) to use or disclose PHI, to the extent that such changes may affect Business
Associate's use or disclosure of PHI.

(3) Covered Entity shall notify Business Associate of any restriction to the use or disclosure of PHI
that Covered Entity has agreed to in accordance with 45 C.F.R. § 164.522, to the extent that such
restriction may affect Business Associate’s use or disclosure of PHI.

i Permissible Requests by Covered Entity. Covered Entity shall not request Business Associate to use
or disclose PHI in any manner that would not be permissible under the HIPAA Standards if done by the
Covered Entity, except that Business Associate may use and disclose PHI for data aggregation, and
management and administrative activities of Business Associate, as permitted under this Section of the
Agreement.

JJ. Certain contracts for performance of governmental functions. Records and files subject to
Freedom of Information Act.

This Agreement may be subject to the provisions of CGS § 1-218. In accordance with this statute, each
contract in excess of two million five hundred thousand dollars ($2,500,000) between a public agency and a
person for the performance of a governmental function shall (a) provide that the public agency is entitled to
receive a copy of the records and files related to the performance of the governmental function, and (b)
indicate that such records and files are subject to FOIA and may be disclosed by the public agency pursuant to
FOIA. No request to inspect or copy such records or files shall be valid unless the request is made to the
public agency in accordance with FOIA. Any complaint by a person who is denied the right to inspect or copy
such records or files shall be brought to the Freedom of Information Commission in accordance with the
provisions of CGS §§1-205 and 1-2086.

For purposes of CGS § 1-218, a governmental function is defined in CGS § 1-200(11) which provides that
"Governmental function" means the administration or management of a program of a public agency, which
program has been authorized by law to be administered or managed by a person, where (A) the person
receives funding from the public agency for administering or managing the program, (B) the public agency is
involved in or regulates to a significant extent such person's administration or management of the program,
whether or not such involvement or regulation is direct, pervasive, continuous or day-to-day, and (C) the person
participates in the formulation of governmental policies or decisions in connection with the administration or
management of the program and such policies or decisions bind the public agency. "Governmental function”
shall not include the mere provision of goods or services to a public agency without the delegated responsibility
to administer or manage a program of a public agency.
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SECTION 9
WORK PRODUCT

A. All products of the work under the terms of this Agreement shall become and remain the property of
the State. This shall include all partially completed work in the event that the Agreement is terminated
before completion for any reason. Pursuant to section 4a-52-14 of the Regulations of Connecticut
State Agencies, the State shall have and retain sole and exclusive right and title in and to the forms,
maps or other materials produced for the state, including all rights to use, distribute, sell, reprint, or
otherwise dispose of same. The Contractor shall not copyright, register, distribute or claim any rights
in or to said forms, maps or other materials or the work produced under this Agreement.

B. (1) The Contractor shall transfer to the State, as part of the consideration for this Agreement, any and

all copyright rights or other proprietary interests which the Contractor may have in materials produced
by it under the terms of this Agreement ("Work Products"); and that the Contractor shall, whenever so
requested by the State, sign (with proper notarization or other lawful acknowledgement of its signature)
and deliver to the State a letter agreement, in form and content satisfactory to the State, stating that
the Contractor thereby irrevocably transfers to the State all of its copyright and other proprietary rights
in the Work Products designated by the State in its related request.
(2) If deemed appropriate by the State in its sole discretion, the Contractor shall agree that any or all
Work Products shall be deemed a work of joint authorship by the State and the Contractor for copyright
purposes, and shall be registered as such with the United States Copyright Office. The Contractor
hereby waives any right to oppose or object to such a claim of ;joint authorship or to such related
copyright registration.

C. The Contractor shall not engage or allow any party ("Other Party") other than itself or the State to
contribute directly to the creation of any Work Product unless the Gontractor has first obtained from
said Other Party a written agreement ("Secondary Agreement") containing essentially the same terms
as Section B above; i.e., the Other Party (1) shall agree to transfer to the State any and all copyright or
other proprietary rights said Other Party may have in designated Work Products, or, if the State
requests, shall agree to deem such Work Product a work of joint authorship by the State and by Other
Party, and, if appropriate, by the Contractor also; and (2) shall agree to sign (with proper notarization or
other lawful acknowledgement of its signature) and deliver to the State any letter agreement ("Letter
Agreement”) of the kind described in Section B above which the State shall request from it. The
Secondary Agreement between the Contractor and an Other Party shall provide expressly that any
such Letter Agreement delivered by the Other Party to the State shall be directly enforceable by the
State, and that the execution, delivery, and enforceability of such a Letter Agreement are part of the
consideration for the Secondary Agreement.
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EXHIBIT A

SPECIFICATION OF SERVICES

1. Background

Contractor shall provide DOH with assistance in implementing the four infrastructure projects for resilience that will
be constructed in the City of Bridgeport (Rebuild by Design pilot project, University Avenue, Earthen Berm, and
Resilience Center) as part of the National Disaster Resilience initiative of the US Department of Housing and Urban
Development ("HUD") on the terms and conditions more particularly set forth in this Exhibit A.

2. Contractor's Responsibilities

Contractor shall, and, as applicable, shall require its subcontractors to, all to the satisfaction of DOH in its
sole discretion:

a.

Manage the multidisciplinary group of engineers, architects, urban strategists, and landscape
architecture professionals including the Contractor and their sub-contractors identified in 3.f. below
towards completion of this scope of work including administering finances and reporting ,
addressing the needs and concerns of project stakeholders identified through the engagement
process described in 2.b. below, establishing and maintaining effective communications with DOH,
including biweekly meetings (alternating between phone and in-person), and developing and
maintaining the project schedule.

Conduct a robust public engagement and stakeholder outreach process including staffing of the
Community Advisory Committee and Technical Advisory Committee as outlined in DOH's 5%
Substantial Amendment to its Community Development Block Grant — Disaster Recovery action
plan, utilizing traditional and social media for meeting announcement and updates on this scope of
work including maintenance of the project website in accordance with the terms and conditions of
Exhibit B, and continuing the public and key stakeholder engagement process initiated through the
Rebuild by Design-funded process conducted by DOH's prior consultants, Resilient Bridgeport with
meetings or events of a number and type more particularly set forth in Exhibit B.

“Identify and analyze a series of alternatives designed to meet the three NDR-funded projects’

objectives of delivering a raised egress corridor for 60 Main Street and other properties in the
South End of Bridgeport, protecting the eastern portion of the South End from future sea level rise
and storm conditions while enhancing connectivity to the waterfront, managing stormwater
including green infrastructure strategies, and continuing community resilience through the
construction of a Resilience Center for the South End neighborhood. Select a preferred alternative
that maximizes benefits and minimizes costs.

Complete an Environmental Impact Statement in conformance with the requirements of the
National Environmental Policy Act (NEPA) that results in a Record of Decision enabling DOH to
proceed with the construction of the preferred alternative.

Design the preferred alternative that emerges from the NEPA process to the level of preliminary
design through surveying, engineering, and modeling resulting in an approximately thirty percent
(30%) design package including list of required permits, a Benefit-Cost Analysis, and construction
plan including cost estimation, pre-construction feasibility investigation, and pre-construction
planning.

Prepare a district energy feasibility study for the South End of Bridgeport and submt the same to
DOH for review and approval no later than December 31, 2018.

Perform the duties, services and requirements set forth in Exhibit B in accordance with its terms
and conditions.
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3.

DOH’s Responsibilities

The State of Connecticut, acting by and through the Department of Housing shall:

Provide written authorization to the Contractor to begin working in accordance with the terms and

a.
conditions of this Agreement after it has been approved by the Office of the Attorney General,
which will establish the start date for incurring reimbursable expenses;

b. Obtain funding from HUD in the amount of $5,518,800 per the terms of the award;

c. Use reasonable efforts to process reimbursement requests within forty-five (45) days from the
receipt of such requests from the Contractor;

d. Take reasonable actions required to secure the HUD funds; provided, however, delays resulting
from action or inaction by the United States Government in making these funds available to DOH
are beyond DOH"s control and no liability shall attach for any such delays;

e Establish priorities of work to be performed by the Contractor, which priorities will be subject to
change from time to time at the discretion of DOH; and

f. Approve in writing all acceptable sub-contractors brought on by the Contractor for the purposes of
conducting any of the tasks outlined in this Exhibit A and further detailed in Exhibit B or elsewhere
in this agreement. Approved sub-contractors previously identified include Arcadis; Waggonner &
Ball Architects; Reed Hilderbrand LLC; Yale Urban Design Workshop; BL Companies; NuPower,
LLC; Groundwork Bridgeport, Inc.; Archaeological and Historical Services, Inc.; Logical
Environmental Solutions, LLC; Martinez Couch & Associates, LLC; Keville Enterprises, Inc.; and
Antinozzi Associates.

Payments

DOH shall make payments to the Contractor based on percent completion towards final deliverable,
documented, and accepted by DOH in response to invoices submitted not less often than quarterly based
on percent completion of each task against the following schedule (detailed further in Exhibit B, Appendix
B) as the same may be revised from time to time by mutual agreement of the parties:

©oda.

b.

d.

Project Management: $125,100

Public Engagement and Stakeholder Qutreach: $620,550

Feasibility Study, Hydraulic Studies, Alternatives Analysis, & Conceptual Design: $1,352,100
NEPA Environmental Impact Statement: §1,071,550

Preliminary Design and Cost Estimation: $1,740,400

South End District Energy Feasibility Study: $341,000

Expenses: $268,100

This Agreement may be suspended or terminated by DOH if the Contractor fails to comply with the federal
requirements to which DOH is subject under the Community Development Block Grant — Disaster Recovery

program.
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Contractor (also referred to in this Exhibit B as “WSP") shall lead a multidisciplinary group of

engineers, architects, urban strategists, and landscape architecture professionals (“the Team”)

responsible for community engagement, alternatives selection, an Environmental Impact Statement
(EIS), and a 30% design of the preferred alternative for the four infrastructure projects more
particularly described in Exhibit A (hereafter collectively referred to as “the Project”). Contractor
will provide these services to the State of Connecticut Department of Housing (“the Client”).
Contractor’s work will focus on the development of the 30% design and achieving a Record of
Decision for the multiple components of the eastern South End resilience strategy conceptualized
in the Connecticut State Agencies Fostering Resilience (SAFR) National Disaster Resilience
Competition application (collectively the “NDR Infrastructure”). To complete the scope outlined
below, Contractor and subcontractor staff will be organized into a series of teams further defined
with their participants in the organizational chart in Appendix C.

0  PROJECT MANAGEMENT

Contractor shall establish a “Project Management Team” (as more particularly described in
Appendix C) that will provide project management services integrated throughout Tasks 1-5 (set
forth below) and for any additional services incorporated info this scope of services. The Project
Management Team will be a trusted pariner to the Client for organizing, coordinating, and
facilitating execution of project activities. Project management activities shall generally include:

e  Administering the invoicing, billing, and project reporting for the project team
effort;

e |dentification of project requirements;

e  Addressing the needs, concerns, and expectations of projectstakeholders;

e  Establishing and maintaining effective communications within the Team and with
the Client;

e Developing and updating the project schedule;
®  Managing stakeholders towards meeting project requirements; and

e  Balancing competing project constraints such as scope, quality, schedule,
budget, resources, dand risks.

0.1 PROJECT MANAGEMENT PLANS AND CONTROLS

Project controls will be set-up at the start of the Project. The purpose of project controls is to establish
d system of project plans, baselines, and performance measures that provide timely and accurate
feedback on the status of the project. The Project Management Team will monitor and manage
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the scope of work, schedule, and budget to deliver quality services for the Client. To aid in that
effort, the Project Management Team will develop the following management tools, subject to the
review and approval of the Client:

® Project Management Plan (PMP)
e  Quality Assurance/Quality Control Plan

e Risk Register

@  Project Schedule

The Project Management Team will maintain up to date information on the status of the project
scope, budget, and schedule, and provide monthly status reports to the Client consistent with
Contractor's invoicing schedule.

0.2 MEETINGS

The Project Management Team will coordinate meetings with the Client, stakeholders identified
through the activities of Task 1 set forth below, and the agencies of the State and the City of
Bridgeport (“City”) necessary to dachieve the successful execution of the Project. The Project
Management Team will meet with the Client on a bi-weekly basis during the term of this
agreement, with one-half of those meetings anticipated to be in-person and one-half of those
meeting by phone.

The Project Management Team will encourage the scheduling of meetings to coincide with travel
plans for key remote team members to optimize the ability for key staff to attend key meetings

during anticipated visits to Bridgeport.

(A detailed listing of anticipated meetings can be found in scope appendix A)

Table 1 = Summary of Meetings

Description # of Meetings
Public Engagement 35
Agency, City, and Key Municipal Stakeholders 31
Key Geographic Stakeholder Meetings 30
Program Management 39

Total 135
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1. TASK 1: STAKEHOLDER ENGAGEMENT

Contracétor shall conduct a project engagement effort as a continuation of outreach, education,
and the expansion of community capacity building in the City. Contractor shall build upon the
leadership, momentum, and knowledge base established during the Resilient Bridgeport Rebuild
by Design (RBD) effort (“Bridgeport RBD"). The Engagement Team (as more particularly described
in Appendix C) will seek community feedback to inform preferred alternative selection, to
advance the design of a preferred alternative, and to establish a pathway that can achieve long-
term holistic resilience for the community and the City.

The stakeholder engagement program will focus attention on the eastern South End where the
NDR Infrastructure will be located. The program will transition seamlessly from critical Bridgeport
RBD planning efforts by maintaining the current familiar community venue at 7 Middle Street,
while expanding the engagement to additional local facilities.

Two types of engagement will inform the project: (1) resilience education and (2) targeted
project-scale engagement concerning the infrastructure investments focusing on rounds of outreach
with key business owners, institutions, property owners, developers, anchor institutions, and utilities.
Contractor will merge these efforts as we form specific alternatives, building community consensus

around project designs.

1.1. PUBLIC ENGAGEMENT
1.1.1. COMMUNITY ENGAGEMENT PLAN (CEP)

The Engagement Team will develop a Community Engagement Plan (CEP) building off the
framework established in the Citizen Outreach Plan submitted as part of the State's 5t Substantial
Amendment to their Community Development Block Grant Disaster Recovery (CDBG-DR) Action
Plan that will outline the engagement effort throughout the project timeline to ensure the
continuation of community capacity building and meet all EIS and Environmental Impact Evaluation
(EIE) requirements. The Engagement Team will prepare a draft plan for one round of review by the
Client. Based upon Client input, the CEP will be finalized and submitted subject to final approval
by the Client. The CEP will form the basis for public outreach throughout the envisioned 18-month
project schedule.

Deliverable: Project CEP
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1.1.2. COMMUNITY ADVISORY COMMITTEE (CAC) AND TECHNICAL ADVISORY
COMMITTEE (TAC) '

The Engagement Team will work closely with the Client and as directed through the U.S. Department
of Housing and Urban Development (HUD) Substantial Amendment, to form a Community Advisory
Committee (CAC) and a Technical Advisory Committee (TAC). The CAC will be comprised
of community leaders (e.g., advocates, city employees, local residents) to serve as an advisory
panel representing the interests of the local community throughout the design effort. The TAC will
be comprised of technical experts within the State Agencies Fostering Resilience (SAFR) coundil,
agencies of the State, the City, and other key technical stakeholders that can advise and provide
input towards design, and provide assistance in targeting permit requirements, critical design
decisions, and policy concerns associated with project design elements. The Engagement Team will
generate an initial list of candidates for review and revision by the Client and then conduct written
and verbal communication with candidates to recruit CAC and TAC membership. The CAC and
TAC will form a leadership base for current and future resilience work and will advise on

community priorities.

The Engagement Team will convene meetings with the CAC on a quarterly basis (up to 6 total
meetings over the 18-month schedule) coordinated with public outreach to review design effort
progress. The Engagement Team will convene up to three meetings of the TAC during the 18-
month schedule to review design at key points to be determined as the design effort progresses.
The Engagement Team will develop agendas and presentation materials suitable to the meeting
subject. Meeting minutes will be produced and submitted to the Client for one round of review
before being distributed as final.

Deliverable(s): List of CAC and TAC membership with appropriate contact information. Agendas,
presentation materials and meeting minutes for CAC and TAC meetings.

1.1.3. PUBLIC MEETINGS AND OUTREACH EVENTS

The outreach for the NDR Infrastructure is a continuation of the Bridgeport RBD effort. The
outreach program can be defined as three connected efforts. The first effort, which will conclude
prior to the commencement of this contract, is the Bridgeport RBD study that developed the long-
- term strategy for resilience in Bridgeport and focused outreach on the larger Bridgeport
community. The second effort is the Bridgeport RBD Pilot (“RBD Pilot”), which focused on the
development of a stormwater management pilot project in the South End of Bridgeport. The third
component is the NDR Infrastructure. Initial alternatives for the NDR Pilot were presented as a
component of Bridgeport RBD. The Engagement Team will focus the outreach effort on the NDR
Infrastructure. The RBD Pilot will be included in the EIS/EIE analysis to be conducted by the
Contractor, and therefore updates on the RBD Pilot will continue to be a central component of the
outreach effort associated with engagement for the NDR Infrastructure.

Outreach will be structured into up to six rounds of engagement. The Engagement Team will
structure an introductory round of outreach, followed by up to five quarterly outreach sessions.
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These outrecch sessions will be coordinated with EIS/EIE public events and CAC and TAC meetings.
Each round will be scheduled to coincide with key project development milestones, ensuring
efficient coordination with the overall project schedule and adherence to regulatory requirements.
Each session will be structured to allow for interactive dialogue to ensure significant and ongoing
engagement, Where applicable, activities will be constructed to allow for real-time design
development during events, where tfeam members and community members will be encouraged
to work through ideas in a workshop /charrette environment.

The Engagement Team is committed to building partnership opportunities to build capacity for
community resilience in support of HUD's mandate to educate a generation to become resilient
thinkers. The engagement effort will place particular emphasis on young people living in
Bridgeport and their role in shaping a resilient future. The Engagement Team will work with State
and City government entities and community members to conceptualize new modes of outreach
such as school education programs and sub-grants that provide necessary capacity and resources
for partnering organizations and institutions to become local leaders in building resilience.

Outreach efforts will message multiple audiences including the general public, elected officials,
involved stakeholder groups, and City and State agencies. A typical round of outreach will include
a general public meeting and three additional targeted outreach events. Each outreach round
will be discussed and structured with input from the Client. The scope includes up to 24 total
specific outreach meetings/events (up to four per round — see Appendix A).

The Engagement Team will engage the community in the review and comment process for the
project EIS. This effort assumes one public scoping meeting and one public hearing. These two
events will be coordinated with up to six rounds of outreach. Presentation materials for all
engagement events will be drafted and sent for one round of combined comments by the Client
before producing in final form.

Deliverable(s): Preparation of materials to support up fo six rounds of public engagement (e.g.,
presenfation boards, PowerPoint presenfations, factsheets, handouts, and surveys). Presentation
materials suitable for two ElS-related public events.

1.1.4. ADDITIONAL OUTLETS

With the project’s advancement comes the opportunity to broaden current Resilient Bridgeport
assets, such as the existing Resilient Bridgeport project website and social media outlets. The
Engagement Team will enhance the Resilient Bridgeport site with which the public is already
familiar (www.resilientbridgeport.com) with project goals, news, meeting schedules, detailed
overviews of alternatives and construction impacts, as well as integrate a pro-active social media
campaign that uses Facebook, Twitter, Instagram, radio announcements and advertisements, and
YouTube s opportunities for mobilizing the community, connecting stakeholders and providing
access to resources developed during the NDR Infrastructure effort. This communication will
suppott the ultimate marketing campaign for the project’s preferred alternative.
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The Engagement Team will focus on creating an equitable program that reaches a wide and diverse
array of citizens and stakeholders. The engagement effort will focus on the expansion of
workforce development opportunities associated with resilience, protection and energy
technology. Organizations such as Housatonic Community College, the Workplace workforce
training board and the University of Bridgeport will be engaged to create opportunities for
partnering and education on workforce development, focusing on technology support and local
workforce opportunities. The Engagement Team will provide materials and targeted media that
are translated and distributed into up to three languages as necessary. The Engagement Team
will identify diverse neighborhood locations for open houses, host informational meetings for each
round of outreach milestones, and explore joining neighborhood gatherings, where appropriate,

to support equity and environmental justice principles.

1.2. AGENCY AND STAKEHOLDER COORDINATION MEETINGS

1.2.1. AGENCY, CITY AND KEY MUNICIPAL STAKEHOLDERS

The Design Team (as more particularly described in Appendix C) will meet with key public
agencies to coordinate alternative selection, including the City of Bridgeport, the City of
Bridgeport Water Pollution Control Authority (WPCA), appropriate Federal agencies, key
members of the SAFR council and local utility companies. The Design Team will coordinate this effort
through meetings to be held throughout preferred alternative selection, EIS and 30% design

development.

1.2.2. KEY GEOGRAPHIC STAKEHOLDER MEETINGS

The Design Team, in coordination with the Client, will meet with key stakeholders with specific
physical connections to the NDR Infrastructure, including major local energy facility owners (Public
Service Enterprise Group (PSEG), Emera, and United llluminating (Ul)), the University of Bridgeport
(“the University”), and private developers along the protectioncorridor.

Figure 1: Bridgeport Stakehalder Site Plan
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1.2.2.1. University of Bridgeport

The Design Team will meet with the University during alternatives development (Task 2) to
coordinate design, engage the University in integrated planning and determine the most effective
design approach for integrating the raised University Avenue into the University master planning
effort. The Design Team will meet with the University to coordinate interface of preferred design
with University design plans (Task 4). Associated with this effort, the Team will coordinate
opportunities for an educational and workforce development partnership related to the
advancement of the University microgrid and resilience initiatives.

1.2.2.2. Private Developer Engagement

The Design Team will conduct meetings with Westport Property Management, the private
developer seeking to develop 60 Main Street (“60 Main Street Development”). The Design Team
will set up meetings during both the preferred alternative selection effort (Task 2) and the
development of 30% design (Task 4) to develop o protection strategy that can be coordinated
with future development intent for the site. Through this effort, the Design Team will identify permit
requirements and articulate design coordination issues, including but not limited to access,
protection policy,  maintenance and operations, public-private interface and construction
sequencing. The Design Team, in coordination with the Client, will reach out to the property
owner /developer at 30 University Avenue (“30 University Avenue Development”) to inform that
owner/developer of the Contractor’s design intentions and coordinate design to enhance
development potential for this adjacent site. The Design Team recognizes that there may be
additional property owners affected by the project and will coordinate outreach to those parties
as part of the public engagement effort (Task 1.1).

1.2.2.3. Energy Provider Facility Owner Coordination

The Design Team will coordinate design with three locally operating energy facility owners to
advance opportunities for a protection alignment that considers the needs of all parties, optimizes
efficiencies, prioritizes protection and produces co-benefits. The Design Team anticipates meeting
individually with each energy facility owner during the development of the preferred alternative
(Task 2) and during 30% design development (Task 4). The Design Team will meet with Ul to
understand the design for protection and schedule for implementation for their new substation, as
well as Ul's intentions for the existing transmission and distribution substations in the long-term.
The Design Team will meet with Emera to review their plans for protection of their generating
station, coordinate potential protection schemes and impact upon their operations and to solicit
their partnership in an integrated protection strategy that could benefit all stakeholders along
the eastern shore right-of-way. The Design Team will meet with PSEG during preferred alternative
selection to assess site conditions, utility locations, and decommissioning strategy for Harbor Unit
3, design and construction schedule for Harbor Unit 5, status of earlier decommissioned units and
the jet fuel generator, and their impact upon the selection of a preferred protection alignment
(Task 2). The Design Team will present potential protection opticns to determine how protection
can be coordinated with PSEG’s long-term planning for the site subject to their planning process
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outlined in the recently adopted community benefits agreement. The Design Team will meet with
energy facility owners during 30% design (Task 4) to coordinate protection alignment with
property improvements, long-term plans and decommissioning efforts.

This scope assumes an 18-month project duration and represents a not-to-exceed limit of meetings
coordinated with the project fee for services. The Team will work with the Client to coordinate
meetings with stakeholders, agencies, CAC and TAC to optimize efficiencies in staffing for meeting
attendance. Additional meetings can be accommodated on a negotiated basis. The Team will
prepare meeting agendas for all meetings and provide a list of intended participants from the
Team prior to each meeting for review and approval by the Client. The Team will prepare meeting
minutes for meetings and will distribute a draft of meeting minutes to the Client for one round of
review prior to general distribution of meeting minutes.

(For a full list of anticipated meetings see Appendix A).

Deliverable(s): Meeting agendas, suitable meeting material preparation, meeting minutes.

13



Architectural, Engineering, Environmental Review + Construction Management Services
Rebuild by Design + National Disaster Resilience

2. TASK 2: FEASIBILITY STUDY, HYDRAULIC STUDIES,
'ALTERNATIVES ANALYSIS, AND CONCEPTUAL

The Team will select a preferred alternative for the NDR Infrastructure that most appropriately
achieves the following intended outcomes:

e A raised resilience corridor that provides dry egress for new development opportunity

e Protection for the community in the easterh South End from future sea level rise and
storm conditions that enhances connectivity to water

e A stormwater management strategy that will solve for flood and rain event conditions
and will encourage green infrastructure strategies

e Continued long-term resilience development connected to a community center

The Project Area as referred to herein shall be defined as the area approximately bounded by
[-25 to the north, Park Avenue to the west, Long Island Sound to the south, and the Pequonnock
River to the east, including the extents of the RBD preferred alternative (approximately bounded
by I-95 to the north, Cedar Creek to the west, Ridge Avenue to the south, and Park Avenue to the

east).

2.1. DATA COLLECTION, SITE VISIT, AND BASE MAPPING

Existing available site data, stakeholder input, and site investigations will form the foundation of
information to support the design. The Design Team will review and catalogue readily available
existing data (including historic plans, regulatory boundaries, relevant studies and reports,
specifications, flood data, property ownership, rights of way, and utility information) for the
envisioned protection corridors and the local impacted community and compile this information
into an Existing Data Review White Paper. The Design Team will build upen the existing database
of information and repository of already accumulated plans, library of conditions, and base maps
from previous efforts related to Bridgeport RBD. During the data collection process, members of
the Design Team will reach out to the project stakeholders and collect available pertinent
information to be added to the project base documents. During this time, the Design Team will
coordinate with the Connecticut State Historic Preservation Office (CTSHPO) and the Connecticut
Department of Energy and Environmental Protection (CTDEEP) Natural Diversity Database
regarding known resources within the project study area so they may be considered early on as
avoidance measures if necessary. The Design Team will identify data gaps and establish a program
of data collection to fill those gaps. An index for project data references will be prepared and
updated throughout the project.

The Design Team will schedule and conduct a site visit to the City’s South End neighborhood to
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verify conditions and assist with deve[opmenf of the project base map. The base map will include
existing features of the Project Area such as streets, plot limits, buildings, parks/public space and
project boundaries in AutoeCAD format and be utilized by the Design Team in subsequent tasks to
develop the design layouts for the Project. The site visit will identify critical features along the
alighment route and observe items identified as needing further investigation during the data
collection phase. It is assumed the site visit will be limited to two days in the field by up to 12
Design Team members. Photographs and field notes will be taken and incorporated into a Field
Report. The Design Team will schedule site visitation on private properties with owners through
coordinated outreach with the Client. The Design Team will meet with owners and key stakeholders
to gather available information to support base mapping and data inventory.

Deliverable: Existing data review White Paper, Sortable List of Data and Information and recognition of
data gaps and actions needed to fill gaps, Project Base Map, and Site Visit Field Report

2.2. PROJECT GOALS AND ALTERNATIVES SELECTION CRITERIA

At the outset of the effort, the Design Team will work with the Client to clarify project goals, form
a clear understanding and definition of the principal challenges and the range of reasonable
alternatives for meeting project goals. This effort will be coordinated with the EIS Purpose and Need
Statement development (Task 3.1). The established goals will-define the project objectives while
pushing for innovation and fulfilment of resiliency objectives.

In coordination with the project goals, the Design Team will establish a set of selection criteria for
evaluating alternatives for the project. While multiple criteria may be established for the
evaluation, each criterion will generally fit in one of the following key considerations:
responsiveness/effectiveness to the defined problem and other desired outcomes; social,
environmental and economic impacts and co-benefits; stakeholder support; schedule; and capital
and life-cycle costs. The Design Team will propose goals and selection criteria that will enable
the Client, stakeholders, community leaders and the community at-large to build consensus around
a preferred alternative. These goals and criteria will guide the alternatives selection process.

Deliverable: Project Goals and Alternatives Selection Criteria

2.3. BASIS OF DESIGN

Upon Client acceptance of project goals, the Design Team will prepare the Basis of Design (BoD)
document. The purpose of the BoD is to provide an agreed upon roadmap for the Design Team
to follow for progressing design of the preferred alternative alignment of the earthen berm
selected to meet the intended outcomes defined above. The BoD shall include, but not be limited
to, codes and standards, design life criteria, references, structural/geotechnical design
considerations, stormwater management criteria, civil design, utilities, material types, horizontal
and vertical datums, environmental conditions, adjacent parcels and structures, and resiliency
requirements (e.g., sea level rise estimates and future flood risk). The parameters will encompass

15
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Contractor’s goals for community capacity building, economic security, and reconnection, and will
establish a holistic resilience approach for this community. The BoD will be of the appropriate
level of detail for concept design work and will be revised /updated /reissued in future design

phases.

Deliverable: Basis of Design

2.4. PRELIMINARY ALTERNATIVES SELECTION

The NDR Infrastructure alignment is geographically separated into three protection segments
(University Avenue, 60 Main Street, and Harbor edge corridor), each having distinct alignment,
constructability, regulatory, and process goals and challenges:

®  University Avenue segment — infrastructure along the existing University Avenue corridor
will be raised to form a line of protection to a to-be-determined point above future flood
level that connects to a current high point to the east of Park Avenue and extends to the
location of 60 Main Street. This raised infrastructure segment will provide dry egress from
the future development envisioned for 60 Main Street.

e 60 Main Street segment - protection will be extended east from the western edge of the
60 Main property through an independent berm or other surge protection line of defense
across or adjacent to the planned 60 Main Street Development.

e Harbor edge corridor segment - protection will be extended from the 60 Main Street
Development site using o berm or other surge protection line of defense along the
eastern side of the South End of Bridgeport that extends north to a to be determined
high point in proximity to the Bridgeport minor league baseball stadium.

All alignment segments assume on-land protection. If requested or if seen as a viable solution,
Contractor will assess an in-water alignment for its merits. Should an in-water solution be carried
forward as one of the three preliminary alignment options, the scope of services will need to be
adjusted accordingly to model, test, assess and conceptually design an in-water alignment. With
the approval of DOH, resources will be reallocated between tasks to complete the necessary in-
water analysis at the expense of other activities recognizing that further approvals by DOH and
the Office of Policy and Management will be necessary if additional resources are required.

Building upon the established project goals, BoD, and data collected, the Design Team will conduct
a clear and transparent narrowing of multiple conceptual alternatives identified as potential
infrastructure means to meeting the intended outcomes defined above down to (a total of) three
preliminary alternatives for further evaluation. Alternatives will be weighed using the established
criteria for selection (Task 2.2) and be evaluated for their ability to meet the Purpose and Need
(Task 3.1). The alignments identified in the Resilient Bridgeport: Connect, Protect, Grow document

16
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will form the starting point for the development of alternative alignments for University Avenue
and the earthen berm projects. The Design Team will conduct a high-level review of these alignments
and will generate the initial alternative list accompanied by diagrams, plans and sketches to
illustrate the key elements of each alignment. An alternatives evaluation matrix will be developed
that qualitatively captures the effectiveness of alternatives against the broad spectrum of
considerations required to craft a resilient solution. This matrix will provide a template from which
to achieve consensus around a shortlist of (up to three) alternatives to advance in the EIS/EIE. The
effort will include high level general environmental assessment of the range of alfernatives
under consideration. Phasing and avoidance and minimization of impact to natural and man-
made resources will be considered. It is assumed that no calculations will be performed during
this stage and that the alignments will be conceptual in nature. The options will include the basic
premise that flood protection will be provided by raising roads and providing raised berms/flood
protection. Options to retreat, modify local structure elevations, or building adaptation will be
discussed in the EIS/EIE, but are not included as part of this evaluation.

The feasibility assessment effort includes determination of a shortlist of potential Community
Resilience Center (“Center”) alternatives. Initial consideration will be given to three Community

Resilience Center typologies:

e Continuation of 7 Middle Street;
e Restoration of an existing building; and

e Construction of a new center.

The Design Team will establish initial siting options based upon order-of-magnitude cost
implications, community considerations, microgrid connectivity, access to local community and larger
City residents, net zero opportunity, integration with/into protection alternatives and other
considerations to be consistent with project goals and the BoD, and reflected in alternative selection
criteria. A preliminary programming exercise will be conducted to establish an initial program for
the Center, establish a square footage for the Center and to prioritize uses to consider, given the
budget available for the facility. Program uses will be prioritized as “necessity,” “high priority”
and “desired” and will help to shape the size and siting of the facility. The Design Team will develop
up to five initial Center options: one existing (7 Middle Street), two rehabilitation options, and two
new Center sites. An initial screening will reduce the total options from five to at least one and up
to three alternatives that will be paired with the preferred alignment alternative for the flood
protection system either as a single preferred direction or as potential alternative concepts (as
there may be unique impacts to be considered under each preferred alternative alignment). The
Center alternatives will be layered into the alignment alternatives and may be “mixed and
matched” with competing alternatives to better understand their potential impact upon preferred

alternative selection.

The recommendations for up to three Center alternatives will be reviewed with key stakeholders,
the TAC and CAC, and the public for input to inform our decision on selection. Analysis will include

ces
nce
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the development of urban design diagrams to illustrate effectiveness of alternatives, sketch plans,
sketch sections derived with engineering input, and written analysis of performance of alternatives
against selection criteria. Documentation will be recorded for the rationale behind elimination of

alternatives not carried forward.

The results of the selection process will be compiled into a report that will include a narrative for
the evaluation process, the evaluation matrix, minutes of meetings, and recommendations for (up
to) three alternatives to progress to preferred alternative selection (Task 2.8). A draft report will
be submitted for one round of Client review and comment. The Design Team will participate in o
meeting to discuss the Client’s comments and confirm the three preliminary alternatives. The
report will be submitted incorporating the Client’s comments as needed and finalizing the agreed

upon alternatives for further evaluation.

Deliverable: Alternatives Screening Matrix, Preliminary Alternatives Evaluation Report

2.5. MODELING FOR CURRENT CONDITIONS AND PROPOSED
ALTERNATIVES

The Modeling Team (as more particularly described in Appendix C) will model current and future
No-Action conditions (the scenario where the Project is not constructed) to establish the baseline
for comparison with proposed flood mitigation measures. Modeling will determine the extent of
flood risk in the study areaq, incorporating both inland and coastal risks.

2.5.1. ESTABLISH CLIMATE CHANGE FRAMEWORK (SEA LEVEL RISE + PRECIPITATION)

The Modeling Team will determine the effect of sea level rise on the City’s South End neighborhood
in accordance with guidance from the Connecticut Institute for Resilience and Climate Adaptation
(CIRCA). As noted in CIRCA's 2016, Current Policies on Sea Level Rise in Connecticut, “... [National
Oceanic and Atmospheric Administration (NOAA) Climate Protection Office (CPO)-1 requires
that] the state plan of conservation and development, municipal plans of conservation and
development, the civil preparedness plan and program and the municipal evacuation or hazard
mitigation plans must ‘consider’ the sea level change scenarios from the NOAA report.” The
Modeling Team will consult with CIRCA regarding any new or pending Connecticut-specific climate
change recommendations to receive input on Connecticut-specific climate change issues and to
coordinate the recommendations for climate change values with CIRCA. In addition to sea level
rise, the Modeling Team will meet with the CTDEEP and CIRCA at the start of the project to discuss
current practice and approaches on climate change impacts on future precipitation. Predicting sea
level rise and climate change is inherently filled with uncertainty and hence this project will establish
a balance of estimated data and risk tolerance including the project’s useful life and the criticality
of assets the flood protection system is intended to protect. The Modeling Team will develop a
letter that discusses the site present and future conditions and vulnerability to flooding, establishes
a range of sea level rise estimations, reviews available data and—ultimately in coordination with
the stakeholders—established sea level rise values to be used for the project design life.
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Deliverable: Climate Change Framework Letter Report

2.5.2. WATERSHED-BASED HYDROLOGIC ANALYSIS AND COASTAL MODELING

Flooding conditions can result from both coastal and inland flooding. The watershed-based
analysis will consider the potential for flood conditions due to precipitation within the Pequonnock
River watershed and adjacent watersheds. Riverine flooding conditions will be integrated into the
site-specific coastal and stormwater flood model to evaluate potential for flooding on the
Pequonnack River along with coastal flooding. Flood elevations will be determined for present
day and at two future points in time to be determined with the CAC and TAC, taking into
consideration sea level rise, for existing conditions (baseline) and along the three preliminary
alternative alignments. This analysis will be used to evaluate perimeter protection geometry and

elevation.

The Modeling Team will obtain the Advanced Circulation Model (ADCIRC) coastal hydraulic mesh
that was used for the United States Army Corps of Engineers (USACE) North Atlantic Coast
Comprehensive Study (NACCS) as a base for the coastal hydraulic model and will modify the
existing mesh to include storm flows from the Pequonnock River. This analysis will be undertaken
to confirm the assumption that the coastal still water level (as modeled by Federal Emergency
Management Agency (FEMA)) will define design conditions and to assess potential flow rates at
the project site from high flows on the Pequonnock River. This analysis will be undertaken only for
present-day conditions.

Coastal flooding conditions will be evaluated for both extreme still water elevations, including
storm surge, and coincident high still water and high wave conditions. It is assumed that the return
period (i.e., 10-500 year) still water elevations and design waves will be available from CIRCA
for this effort. If they are not, Contractor will use values from other available water elevation
references, such as the FEMA Flood Insurance Study (FIS) and USACE NACCS study. Values will
be confirmed with the Client prior to use. The Modeling Team will validate the values provided
and results will be compared to other available water elevation references (FEMA Flood Insurance

Study (FIS) and USACE NACCS)

Contractor shall use offshore wind wave conditions as input into a 1-D wave transformation model
such as Simulating Waves in the Nearshore (SWAN). Return period wind wave conditions for the
southeast, south, and southwest directions will be extrapolated from the offshore data to the
conditions that would occur along the nearshore within the Project Area, This analysis will be
completed for present day water levels and for water levels at two points in the future, taking
into consideration sea level rise. The modelling criteria including time horizon of future water
levels will be specified in the Basis of Design (Task 2.3), which will be submitted to DOH for review
and approval. At least one and up to three transects will be used to describe the nearshore wave
conditions along the project shoreline. Contractor shall summarize the nearshore wind wave
conditions into a table and use the same as input into the wave runup and overtopping analysis
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described in the next paragraph.

Contractor will conduct a desktop analysis (using Excel, MathCad, or similar software) of wave
runup and overtopping to estimate the flood potential resulting from combined high water and
high wave events. This analysis will be conducted for two typical perimeter protection typologies
(vertical structure and sloped structure) along the three preliminary alternative alignments for the
flood protection system. Wave runup and overtopping will be calculated along the existing
shoreline. The analysis of runup and overtopping will look at six combinations of water level and
wave conditions with three different freeboards to approximate the optimal perimeter protection
elevation that will be used for concept design. Based on this analysis, the Modeling Team will
recommend elevation and typical geometry for the perimeter protection along each alignment.
The geometry of the perimeter protection may include a combination of walls and sloped features
along various portions of each alignment based on space constraints and adjacent land uses.
Elevation by perimeter protection type will be provided by Contractor in table format and
referenced to a station line along the alignment. Typical geometry sections will be provided in
graphical format by Contractor, for use in concept level alternative development.

2.5.3. STORMWATER MODELING

Through prior local work in Bridgeport, the Modeling Team has already adapted the Personal
Computer Storm Water Management Model (PCSWMM) with neighborhood-level resolution,
capable of identifying and mitigating chronic flood risk. This model will be utilized to test
additional solutions to both alleviate chronic flooding and to evaluate interior drainage concepts
(e.g., sizing infrastructure to account for rainfall, groundwater, wave overtopping, and sea level
rise) for the three preliminary alignment alternatives.

A combined sewer model was developed during the RBD Pilot planning phase to understand
chronic flooding mechanisms and mitigation opportunities in the South End. Two flooding
mechanisms dominated the findings: (1) the combined sewer system having inadequate capacity to
accommodate the stormwater runoff during storm events and (2) downstream boundary conditions,
including invert elevations, not providing sufficient slope for water to leave the sewer system by
gravity. For the NDR Infrastructure, the Modeling Team will build upon previous modeling and
mitigation strategies to alleviate chronic flooding.

The Modeling Team will extract the required information from the City Water Pollution Control
Authority’s (WPCA) city-scale stormwater model to develop a model of the drainage system
interior to the flood risk mitigation facility. Information will be extracted from the model covering
the Project Ared, This model will be used in conjunction with other available data sources to
advance the selection of a preferred alternative. The Modeling Team will process Light Detection
and Ranging (LIDAR) data to inform subcatchment areas and stage-storage characteristics interior
to the flood risk mitigation facility. The Modeling Team will review the City's model, LIDAR data,
and aerial imagery to define model inputs related to: runoff width and slope characteristics,
impervious and pervious area coverage types, location and geometry of all pipes crossing the
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flood rislc mitigation facility, and extraction of sanitary flows interior to the flood risk mitigation
facility from the existing combined sewer outfall (CSQ) model or in coordination with WPCA.

The Modeling Team will review available geotechnical information to understand pervious area
infiltration characteristics including soil types and depth of groundwater table, and coordinate
with the Design Team to establish the relationship between the amount and rate of wave
overtopping to interior drainage system capacity. The Modeling Team will review the City's
stormwater design criteria and historical rainfall data during large storm tide events to assist with
the simulation of design and baseline rainfall events.

Once the Contractor has completed the refinements to the WPCA stormwater model, the Modeling
Team will use the model to develop Baseline Conditions of the Neighborhood-Scale CSO Model.
For the baseline condition (existing Project Area, without the berm) the Modeling Team will
determine the origin locations and quantities of CSO system flooding during a range of design
rainfall events, including: Mean Higher High Water (MHHW) at 1, 10, and 25 year rainfall with
and without sea level rise. The baseline conditions will help to define the rainfall and surge criteria
to use in modeling simulations defined below. The Modeling Team will test the following six specific
stormwater simulations for no less than two and up to three alternatives with berm protection

scendrios:

e High surge, low rainfall with and without SLR
e No surge, high rainfall with and without SLR
® Low surge, higher rainfall with and without SLR

The Design team will use this analysis to gauge opportunities for integrated passive and active
solutions to establish the appropriate stormwater management strategies for each alignment. The
simulations listed above will allow an understanding of interior drainage performance at a range
of alternative alignments, geometries, and elevations. The model outputs will be used to quantify
the effectiveness of each strategy in terms of percent reduction in flood volume, flood rates, and
CSO event volume. Any over-capacity in the system will be identified to help quantify the
overtopping volume that could be accommodated. The outputs of the model will be presented to
DOH cnd the TAC and CAC to assist in their review of alternatives for the Project.

2.5.4. MODELING TO COMPARE PRELIMINARY ALTERNATIVES

Once three preliminary alternatives have been selected (Task 2.4), the Modeling Team will
analyze the impacts of the perimeter protection on storm surge, wave conditions, and inundation
extents for each preliminary alternative. Some selected additional wave runup and overtopping
analysis may be needed based on changes incorporated between modeling of initial alignments
and the preliminary alternatives. Inundation extents for the baseline condition and the three
preliminary alternatives will be mapped and incorporated into the baseline conditions model. This
will graphically illustrate the impact of each alternative on the surrounding area compared to the
baseline condition. The Modeling Team shall undertake up to two additional modeling runs for
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the RBD preferred alternative, ifneeded.

A summary of modeling and analysis methodology, assumptions and results will be developed.
Supporting presentation materials for the Client, as well as use for stakeholder and public
engagement, will be developed. )

Delivercble: Concept Design Hydrologic Analysis, Coastal Modeling and Stormwater Modelling Report

2.6. PRELIMINARY INVESTIGATIONS

The Design Team will perform the following preliminary site investigations for the purpose of
collecting information to support evaluation of up fo three preliminary alternatives:

Initial geotechnical investigation

Based upen a soil boring layout prepared by the Design Team, soil borings will be performed (by
a soil boring subcontractor) for up to four land based soil boring locations. The borings will be
spaced throughout the proposed alignment to provide an indication of the soil conditions in each

area of the site.
Environmental Corridor Land Use Evaluation

No less than two and up to three alternatives will be evaluated for land use impacts (Connecticut
Department of Transportation (CTDOT) Task 110 equivalent). The evaluation will include a
windshield survey of the alternatives being considered.

Groundwater Monitoring

Groundwater monitoring will be initiated as part of the initial data collection process. The program
will consist of up to 12 monitoring wells installed at locations throughout the project area within
public right-of-ways or on accessible private properties. Well installation will include local
permits, utility clearance, traffic control plan, cutting, testing, and disposal and pavement repair.
Water level data recorders will be set up in the wells and collected data will be corrected for
barometric pressure changes. The Design Team currently anticipates monitoring up to four wells
at a time, collecting one month of data per deployment. Two rounds of monitoring will be
conducted, one in the fall and one in the spring. Monitoring shall be continued through the duration
of the project to capture groundwater response (during wet season, tropical storm season, etc.)
to accumulate the data needed to account for seasonal or annual fluctuations, as well as to
extrapolate groundwater levels when accounting for sea level rise. Sufficient groundwater data
collected (i.e., multiple months of data with measurements logged every 15 to 30 minutes) will
enable the Modeling Team to derive a correlation between nearby tidal measurements and
groundwater levels to approximate changes in groundwater levels over time due to rising sea

levels.
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Preliminary Traffic Data Collection and Analysis

The effects of the construction of the raised section of University Avenue may cause minor local
shifts in traffic, with vehicles redistributed to adjacent streets. The Traffic Team (as more
particularly described in Appendix C) will examine transportation impacts including analyses of
vehicular traffic and parking, pedestrians, bicycle, and transit services at key peak analysis
periods. Potential transportation impacts during the construction period will be identified as part
of the Construction Impacts chapter of the EIS/EIE.

The Traffic Team will field review existing roadway and intersection geometry including the
number and width of travel lanes, intersection controls, vehicle speed, pedestrian and bicycle
facilities, transit, and other relevant transportation information. The Traffic Team will compile local
condition data for up to five intersection including: lane configuration, sight lines (furning and
approach), turn restrictions, parking restrictions, bus stops, pedestrian controls, and signing by
location and type (regulatory, warning, infoermational, school, other).

The Traffic Team will collect daily and peak hour traffic data to support the traffic operations
analysis. The Traffic Team will compile daily and peak hour traffic volume data where already
available from the City, Metropolitan Council of Governments (MetroCOG), and CTDOT traffic
data inventory. Crash data from the City Police Department, and/or University of Connecticut
(UCONN) Crash Data Repository will be collected for up to five intersections based on the most
recent three-year crash records and will be tabulated based on type, location, and severity.
Automatic traffic recorder (ATR) counts, peak hour intersection turning movement volume, and
vehicle classification and pedestrian and bicycle counts will be collected if and where necessary

to support field investigations.

Future traffic volumes will be developed for the Build condition, assuming construction of the
Project, using background growth rates as per CTDOT traffic forecasting regional model and
incremental volumes from planned and /or approved projects within and adjacent to the study area,
including the 60 Main Street Development. Future forecasted volumes will be inputted into a traffic
network for the future Build condition. Practical and realistic measures to mitigate any traffic
impacts resulting from the proposed raised University Avenue will be identified and evaluated for
the Build condition. These traffic mitigation measures will be coordinated with those mitigation

measures previously committed to within the project area.
A traffic impacts white paper report will be developed, including:

e Data collection and evaluation of existing conditions;
e Evaluation of future condition with background traffic growth; and

nce

e Determination of mitigation requirements of the proposed raised intersections along
University Avenue at nearby intersections along Lafayette Street, Broad Streef, and
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Main Street.

Deliverable: Data Reports for Individual Investigations and Analysis

2.7. PREFERRED ALTERNATIVE SELECTION

2.7.1. CONCEPTUAL DESIGN FOR ALTERNATIVES

The Design Team will advance up to) three but no less than two alternatives of the flood protection
alignment to a conceptual level of detail sufficient to effectively evaluate and ultimately select
the preferred alternative. The Design Team will conduct a review of each alignment alternative
to flesh out and compare performance of each alternative, as well as to identify key site conditions
that could significantly affect implementation (e.g., community impacts, design quality, integration
into surrounding context, coordination with planning and development efforts on adjacent and
surrounding parcels, connectivity to and with park lands and surrounding neighborhood attractions
and downtown Bridgeport, traffic impacts, site environmental contamination, regulatory
constraints, costs, ownership, and operations and maintenance issues).

Typical cross-sections of the flood protection infrastructure and associated foundations (gates,
walls, and deployables) will be produced based on the Design Team's experience with similar
projects and incorporating engineering judgement. Limited calculations may be completed if
needed to size major features. The Design Team will conduct a qualitative evaluation of seepage
potential and utility considerations. It is assumed that for each of the three selected alignment
alternatives seepage potential at two locations will be developed. Concept designs for gates will
be developed based on experience with similar sites and engineering judgement.

Plans and sections to identify basic configuration such as structural composition, height, width,
character, location, and impact envelopes will be developed. A maximum of three typical sections
per alternative will be developed as part of the conceptual (10%) design. Each alignment will
be qualitatively evaluated to assess the impacts of the flood protection concepts on surrounding
areas (i.e., surge elevation, wave conditions, and inundation extents) to chart performance. Each
segment of each alignment will be integrated into the surrounding community context. Protection
design will be extended to adjacent properties, incorporating roadway and park connection
designs, taking into consideration land use characteristics, program, larger community connectivity
and economic, social, and cultural goals prioritized by the eastern South End community. For each
alignment, a rough order of magnitude cost estimate for construction of each option for the
purpose of comparative analysis will be developed.

The Design Team will develop conceptual plans, urban design diagrams, sections, and sketches to
display design intent. The preliminary alternatives will be vetted internally and with the Client to
assess feasibility and evaluate conformance with the project goals and selection criteria. The three
alternatives will be presented to the TAC, CAC, key stakeholders, and public for insights, advice,
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and input. Based upon input from all quarters, the refined alternatives will be presented in concept
format, including sketches, plans, dnd sections to convey each of the three preferred alternatives
that will be presented for final screening.

Simultaneous to the screening process for dlternative protection alignments, the Design Team will
undertake a screening process to arrive at the preferred option for the Community Resilience
Center, based upon the previously selected up to three but no less than two preliminary alignment

alternatives.

The Design Team will analyze the relative benefits and costs of each of the up to three but no
less than one Community Resilience Center options, including cost of construction, 'programming
and operations, and long-term maintenance life-cycle costs. Additional factors, such as
accessibility, functionality, sustainability, access, and connectivity to the community will be taken
into account in deriving the selection of a preferred approach and location for the Community
Resilience Center. The up to three but no less than one alternatives will be evaluated for their
symmetry with the preferred protection alignment as the protection alignment will govern
decision-making as it impacts Community Resilience Center options. A preferred Community
Resilience Center alternative, integrated with the protection alignment, will be selected based
upon input from CAC, TAC, stakeholders, and community and integrated into the larger preferred
alternative alignment to progress to 30% design.

Deliverable(s): Plans, sections, relevant diagrams, and evaluation write-up for three preliminary
alternative alignments and analysis of preferred alignment selection.

Plans, sections, relevant diagrams, and evaluation write-up for three alternative design center sifes and
analysis of preferred Community Resilience Center alternative selection

2.8. SELECTION OF PREFERRED ALTERNATIVE

As described above, the three alternatives will undergo analysis of performance, siting of physical
features, and costs and data information from performance against rain and coastal flooding
events to render an informed selection of the preferred alternative. The Design Team will develop
a matrix that captures measures of effectiveness (MOEs) that will provide a template from which

to achieve consensus around the preferred alternative.

The findings from the design analysis, engineering assessment and modeling will be presented to
the Client, key stakeholders, and the public, and a final assessment and selection of the preferred
alternative will be made. The preferred alternative as refined by this process will then be carried
forward in the EIS/EIE and advanced through preliminary design.

Up to four (4) but no less than two (2) renderings of the preferred alternative illustrating extents,
surrounding community context and special features will be developed to be used for public
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outreach. The Design Team will develop an overall plan view of the preferred alternative set into
future development context, an axonometric or birds' eye view of the community incorporating
protection, and two close up views of the protection scheme integrated into community conditions
to convey the preferred alternative.

Deliverable: Preferred Alternative Screening Report
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3. TASK 3: ENVIRONMENTAL IMPACT STATEMENT

To implement the proposed Bridgeport RBD Pilot and NDR Infrastructure, and secure CDBG-DR
funds through HUD, the combined projects must be evaluated in a comprehensive EIS pursuant to
the National Environmental Policy Act (NEPA). This scope summarizes the procedural and technical
aspects necessary to comply with NEPA including coordination with HUD as lead agency,
interagency coordination, publishing the Notice of Intent (NOI), preparing the scoping document,
holding a scoping meeting, preparing the EIS documents (preliminary, draft, final), responding to
comments, and assisting with publishing the Record of Decision (ROD). The EIS will jointly serve as
an EIE that will meet the requirements of the Connecticut Environmental Policy Act (CEPA). The
impact assessment process will also ensure compliance with other applicable statutory requirements
such as Section 106 of the National Historic Preservation Act, federal Executive Order (EO) 11988
(Floodplains) and EQ 12898 (Environmental Justice).

3.1. PROJECT INITIATION, NOTICE OF INTENT (NOI), AND SCOPING

The EIS Team (as more particularly described in Appendix C) will conduct activities necessary to
initiate the NEPA, CEPA, and Section 106 processes including coordination with HUD, other local,
state and federal agencies as well as the Design and Engagement Teams. Contractor will convene
monthly agency coordination meetings as warranted by EIS/EIE progress with HUD and other
relevant Federal agencies through completion of the EIS/EIE in order to ensure timely completion
of procedural milestones and technical reviews. '

Contractor shall develop a Purpose and Need Statement in coordination with DOH and HUD.
Contractor will prepare and deliver to HUD an NOI for publication along with a Scoping
Document prepared by the contractor that includes the Purpose and Need Statement and outlines
how the EIS/EIE will be prepared. The EIS Team will also complete the five-step floodplain
decision-making process and coordinate its publication with HUD. The Scoping Document
prepared by the Contractor will provide an overview of the Project and its alternatives as well
as an explanation of the technical impact analyses to be undertaken by Contractor. Publication
of the Scoping Document in the Federal Register and local publications (and in the Environmental
Monitor to initiate the CEPA process) will start a formal public review and comment period, and
Contractor will hold a public scoping meeting during this time period to provide an opportunity
for community participation and public comment on the scope of the EIS/EIE prior to it being
finalized. It is expected that a single scoping meeting and a single public hearing during the
public comment period for the Draft EIS/EIE (DEIS/EIE) will be sufficient to accommodate all
. community stakeholders. Contractor will prepare a final scoping report that will summarize and
provide responses to substantive comments at the conclusion of the public comment period. The
final scope will be adjusted accordingly subsequent to the report completion. Key steps in this
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start-up phase include:

e I|nitial Consultation with HUD

® Prepare EIS/EIE Scoping and NOI Documents

e Develop Alternatives and Screening Criteria based on the Purpose andNeed
e Coordinate with Design and Modeling Teams

e Coordinate/Integrate with Engagement Team

® Begin existing baseline development

e Coordinate for CEPA and CTDEEP

e  Early coordination and initiation of Section 106 process

e Publish NOI and Scoping documents

e Complete public scoping meeting and prepare final scope

Deliverable: NOI and Scoping Document

3.2. PREPARE DRAFT EIS/EIE

While scoping is underway, the EIS Team will begin development of the DEIS/EIE, expanding
existing baseline conditions, preparing base maps, completing data collection, and commencing
analysis of the No Action Alternative (i.e., not implementing the project). After completing the
scoping comment period, the EIS Team will summarize public comments in a scoping summary
report. At that point, the list of reasonable alternatives for further analysis and inclusion in the
EIS/EIE will be defined. Overall, the EIS/EIE will analyze the environmental consequences of the
No Action Alternative and project alternatives identified and presented as part of the scoping

process.

The key impact assessments for this EIS/EIE will include potential impacts related to historic
resources (including documentation of the Section 106 consultation process), environmental justice,
water quality /stormwater, utilities, as well as community impacts (e.g., noise and traffic) during
the construction period. The cumulative impacts section will address impacts from other actions
(past, ongoing and reasonably foreseeable) in the area, such as changes to public housing, other
resiliency work and proposed mixed-use development. An initial outline of the DEIS/EIE and key
technical evaluations is presented below.

e Executive Summary

®  Project Description, Purpose and Need, and Alternatives
e Land Use, Zoning, and Public Policy

®  Socioeconomic Conditions/Environmental Justice

e Historic and Cultural Resources

e  Urban Design and Visual Resources
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® Hazardous Materials

e Natural Resources

®  Floodplains and Coastal Erosion Hazard Areas

e Sewer and Water Infrastructure

e  Transportation

e  Air Quality/Greenhouse Gas Emissions/Climate Change
e Noise

e  Consfruction Impacts

®  Puyblic Health

e  Mitigation and Minimization of Impacts

e  Cumulative Effects

As part of the presentation of the proposed project, the EIS/EIE will also identify the required
federal, state, and local permits that will be necessary to implement the proposed Bridgeport
RBD Pilot and NDR Infrastructure. The specific permitting requirements may vary, depending on
the preferred alternative chosen. Compliance with the various federal EOs, notably the Guidelines
for Implementing EQ 11988 (Floodplain Management) and EO 13690 (Establishing a Federal Flood
Risk Management Standard and o Process for Further Soliciting and Considering Stakeholder Input)
will be followed. These guidelines incorporate the Federal Flood Risk Management Standards
and amendments and encourage the use of natural systems, ecosystem processes, and nature-
based approaches in the development of alternatives for all actions to which EO 11988 applies.
Early coordination will ensure a design that will transition seamlessly into permitting processes.
The EIS Team is knowledgeable of the various permitting programs in Connecticut and will
coordinate closely with the regulatory agencies and stakeholders to ensure efforts are efficient

and timely.

Deliverable: DEIS/EIE Document

3.3. COMPLETION OF THE DRAFT AND FINAL EIS/EIE, AND ROD

The EIS /EIE process will be integrated with the ongoing stakeholder engagement efforts to ensure
there will be sufficient community acceptance and minimal controversy, reducing the number of
comments and extent of changes needed to finalize the EIS /EIE. A public hearing will be held during
the public review period to present the EIS/EIE findings and hear comments from the public. After
the public review period for the DEIS/EIE, the Team Will coordinate with HUD to expeditiously
respond to comments and prepare a Final EIS/EIE (FEIS/EIE) that is ready for agency review.
Finally, the Team will work with HUD to draft and publish the ROD. Throughout the process, the EIS
Team will maintain the documentation of compliance in the Federal Environmental Review Record.
Deliverable: FEIS/EIE Document
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4. TASK 4: PRELIMINARY DESIGN OF NDR PROJECTS AND COST
ESTIMATION

The Design Team will advance the preferred alternative, selected in Task 2 and advanced in the
EIS/EIE, to 30% design. A more detailed level of site investigation, urban design, landscape
design, and stormwater, civil, and coastal engineering and modeling will be undertaken to refine
the selected alternative and assess its environmental, transportation /traffic, social, and financial
impact. The result will be a 30% design that achieves an. environmental ROD, identifies
construction costs to compare with available funds and funding sources, effectively sites the
protection scheme within the larger community context and delineates a specific project (or series
of interconnected design packages) to progress to final design and construction. The following
summarizes the coordinated steps involved in advancing the Preliminary Design.

4.1 DETAILED SURVEY AND SITE INVESTIGATIONS

The Design Team will perform additional site investigation for advancing the preferred design
alternative. Contractor will hire specialized site contractors to perform site investigation services.
Budgets for hiring site investigation contractors are based on the assumptions included in this
scope and estimates of subcontractor pricing based on past projects. The following additional
detailed surveys and site investigations will be conducted:

e Topographic Survey, Property Ownership, Utility, and Right of WayMapping
e Contaminated Soil and Groundwater Investigation

A current topographic survey encompassing the extents of the selected alternative alignment plus
a buffer area adjacent to the alignment extents is required to complete the design. The survey
will include mapping of utilities, identification of property ownership, easements, and rights-of-
way. The Survey Team (as more particularly described in Appendix C) will dévelop a full
topographic survey base map with the data collected. The survey will conform to Class T-2
standards in accordance with Connecticut General Statutes (CGS) Sec. 20-30b-4 and Sec. 20-

300b-11(c).

A detailed contaminated soil and groundwater investigation will be conducted. The Design Team
will overlay/evaluate potential disturbances from road, site berm, and utility construction versus
known and potential areas of contamination. Up to three (3) but no less than one (1) Phase Il site
investigations will be conducted along the extents of the alignments. Site investigations will include
collection of soil samples along the alignment for soil disposal characterization, as well as
groundwater elevations from areas where the depth of excavation is potentially transecting

30



Architectural, Engineering, Environmental Review + Construction Management Services
Rebuild by Design + National Disaster Resilience

the water table. As there is much variability and uncertainty in subsurface conditions in the eastern
South End, it will be critical to identify and account for subsurface drainage issues prior fo
construction. Groundwater elevations will be monitored as described in Task 2 through the duration
of the project in addition to the establishment of groundwater elevations at the time of the boring.

These investigations will be collated into a detailed Site Investigations Report that will provide o
repository of conditions for reference to refine preliminary design. Any actions associated with
site investigations that require the hiring of contractors to conduct investigations (e.g., survey, soil
borings, and lab testing) will be determined during the preferred alternative selection effort (Task
2) to the extent possible to compress the schedule for investigations. Should any geotechnical
borings, topographic survey, Phase |l assessment, or other site investigations for the RBD Pilot
coincide with NDR Infrastructure timetables, the Design Team will endeavor to integrate its
investigations efforts accordingly with RBD Pilot investigations to achieve economies of scale in
cost and schedule. Similar survey and investigation effort will be conducted as needed for siting
of the Community Resilience Center.

Deliverable: Preliminary Design Site Investfigation Report

4.1.1. ADDITIONAL SERVICE — COASTAL RESOURCES AND WETLAND IDENTIFICATION
AND DELINEATION

Should coastal resource and wetland identification and delineation be needed because of the
selection of the in-water alignment, the Design Team will identify and classify tidal wetlands, if
present, in accordance with CGS Section 22a-29 (Tidal Wetlands) and Section 22a-359 (Tidal,
Coastal, or Navigable Waters). This delineation will include identification of areas within one foot
landward of the Coastal Jurisdiction Line (Elevation 5.0 NAVD 88) /High Tide Line that are deemed
“capable of supporting” tidal wetland vegetation and that would fall under CTDEEP jurisdiction.
This information will be sketched for later transfer to plan sheets as required for permitting

purposes.

The Design Team will also conduct a field delineation of inland wetlands and watercourses in
accordance with CGS Section 22a-38(15), and federal wetlands, in accordance with the USACE
Wetlands Delineation Manual (1987), where freshwater wetlands are encountered. USACE
delineation data sheets/transects will be completed in order to support State and federal permit
applications. Field work will include identification of onsite upland and wetland soils, dominant

vegetation, and hydrology.

The Design Team will identify and classify coastal resources as defined in the Connecticut Coastal
Management Act within the project area. The Design Team shall take representative photographs
of the site. and surroundings.

4.1.2. ADDITIONAL SERVICE — GEOQTECHNICAL INVESTIGATION
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While it is anticipated that a geotechnical investigation will be needed as part of Task 4, the
scope of the investigation will be dependent on the preferred alternative selected and therefore
is not included in the project budget found in Appendix B. Contractor and DOH will negotiate fee
for those services upon completion of the Site Investigations Report which will include the scope of
necessary borings. The investigation is anticipated to include on-shore geotechnical investigations,
analyzing conditions along the preferred alignment to ascertain structural approaches for
profection design. An investigation regime for the full alignment will be developed, considering
the characreristics of the University Avenue, 60 Main Street Development, and Eastern shore berm
alignments. It should be assumed that the Geotechnical investigation will include soil borings and
laboratory tests. Boring locations will be located by the topographic surveyor. The Design Team
will conduct targeted engineering evaluations to test stability, settlement of the proposed berms,
retaining wall design, and floodwall stability. It is anticipated that approximately 15 — 20 land
based borings will be performed as part of the investigation.

4.2. DESIGN DEVELOPMENT

Simultaneous to the site investigation effort, the Design Team will refine the preferred alternative
and set it -within-the-surrounding built neighborhood context. The Design Team will identify the
impacts associated with connecting raised infrastructure into the surrounding street network, parks,
open spaces, and adjacent sites. The goal will be to increase connectivity to local amenities and
create stronger connections to the waterfront and new public open space, prioritize green
infrastructure strategies, and create/identify new development sites. Refinements to specific
segments of the design will be developed, coordinated with engineering impacts (including
standards compliance) and refined through stakeholder and community involvement.

The Design Team will organize design elements into a series of comprehensive interventions
considering architecture, roadway and urban design, landscape design opportunities, and site
conditions. Design will be coordinated with drainage, utility, grading, roadway, and geotechnical
design considerations to render a preliminary design that is feasible, permittable and in
accordance with the design objectives. Design will be refined accordingly based upon collective
input from the Client, community and stakeholders. As appropriate, plans, sections, elevations,
details, and renderings will be developed to convey design intent and as a basis for dialogue

and decision-making.
Deliverable: See Section 4.8

e Stakeholder Coordination

The Design Team will reach out to the University, the impacted private developers, and the energy
providers as the design is advanced to 30% development. Coordination meetings(s) will be set
with each group, up fo the limits in Table 1 and Appendix A, to review design progress, coordinate
design with each stakeholder and seek input on ‘aspects of design, financing, scheduling and
phasing of the effort to reach compromise approaches for edach segment of the alignment
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alternatives.
Deliverable: Minutes of Meetings

e Community Resilience Center Design Development

The Community Resilience Center will be designed fo a sufficient level of detail to properly cost
the facility, identify the facility program, and illustrate facility performance. Depending upon
selection of the preferred alternative, design development could depict either continued use of
the current center at 7 Middle Street, renovation of an existing structure, or a new facility to be
built on a site to be designated as part of the preferred alternative selection. The representative
design package will reflect the nature of the project (continuation, restoration, and new
construction). The Design Team will develop architectural elevations; sections; floor layouts; site
plans; mechanical, electrical, plumbing (MEP), structural, and civil packages; and up to three
additional renderings to convey the Community Resilience Center location effectively to project
stakeholders. A cost estimate for the Community Resilience Center will be developed and
incorporated into the overall cost estimate for the 30% submission.

The fee proposal associated with these services will be determined based upon the selection of the
preferred Community Resilience Center site as the specific scope and associafed fee will be significantly
different for renovation of an existing facility versus the consfruction of a new facility.

Deliverable: 30% Design package for Community Resilience Center (to be incorporated into 30%
design package for preferred alternative)

4.2.1. PEER REVIEW DESIGN EXCHANGE

During the preliminary design effort for the preferred alternative, the Team will conduct a one-
day charrette with the peer review team (hired under sepdrate contract with the Client) to
exchange design ideds, engineering strategies and reflect upon opportunities associated with the
design effort. This exchange will help the Team to expand its consideration of design opportunities
and expand consideration of engineering techniques that could be employed in the eastern South
End context to enhance the quality of the project and recognize efficiencies in design. The design
charrette will be conducted to enable a deep dive into the design approach and an open
discussion of opportunities beyond the input received from the peer review team as part of their -
participation in monthly Team meetings. Based upon input received, the Team will make revisions
to update the preliminary design as the effort proceeds to 30% design.

Deliverable: Peer Review Design Exchange report

4.3. ENGINEERING SUPPORT
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The design effort will be supported by preliminary engineering analysis conducted by the
Contractor. Structural, geotechnical, environmental, civil, and traffic engineering preliminary
(30%) designs, coordinated with urban design and landscape architecture, will be developed for
the preferred alignment, The Design Team will progress with the goals of providing for protection,
green infrastructure applications, energy innovation and sustainable roadway design strategies.
Innovative solutions will be vetted within the Design Team and tested for feasibility, regulatory
implications, environmental compliance, cost implications, and integration into the surrounding

context.

4.3.1. STORMWATER, STRUCTURAL AND COASTAL ENGINEERING

The NDR Infrastructure stormwater management strategy will be coordinated with the RBD Pilot
and achieve the goals set forth through Bridgeport RBD. The Design Team will build upon previous
modeling and mitigation strategies with the goal of alleviating chronic flooding, incorporating
innovative green infrastructure, evaluating sewer separation within the network, adding storage
and pumping strategies, as well as public space improvements and policy initiatives to integrate
future private development projects into the overall stormwater management plan for the district.
These options will be considered and folded into the development of the 30% design.

With the addition of protection structures, new drainage challenges will result in areas interior to
raised protection locations. The Design Team will conduct analyses to identify strategies to
manage interior stormwater runoff for the perimeter protection system during major coastal flood
events. Strategies will Include a combination of tide gates at stormwater/CSO and/or natural
storage in park lands, pumps, and green infrastructure. Strategies to improve stormwater
management during chronic rainfall flooding may also provide stormwater management interior

to the perimeter protection.

The Design Team will develop a series of protection typologies that will be the basis for assessing
utility locations, structural support, and design interventions. In developing the series, Contractor
will take into account geotechnical conditions and will develop design for unique structural
considerations for specific locations and distinct raised protection construction strategies. The
Design Team will develop cross-sections identifying unique structural strategies associated with
raised protection typologies to understand cost and context, and to inform design direction. These
cross-sections will take into consideration urban design and landscape architecture approaches
to the Project and will include the location and sizing of main structural components. The cross-
sections will define an impact envelope for the Project. Trade-offs between costs, space allocation
for protection, connectivity, aesthetics, and impacts to the context of surrounding neighborhood
will dictate the structural approach along the alignment to achieve a project outcome that best
aligns with the agreed upon godls of the project. The Design Team will update the conceptual
seepage analysis and provide preliminary seepage rates and seepage prevention design. Any
gate concepts included in the conceptual design will be developed to a 30% design level at this
time. Contractor will produce no less than two and up to four cross-section typologies and no less

than two and up to three gate concepts.
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4.3.2. CIVIL DESIGN AND UTILTIES

The Design Team will map utilities that will need to be accounted for in design, and cite the
implications for working in proximity to these locations. Contractor will use conversations with
affected utility service providers and project stakeholders to identify potential obstacles and
chart mitigation strategies. The Desigh Team will integrate district energy utility designs emerging
from Task 5 into the preferred alternative to further the goals of the microgrid effort. by
leveraging the investment in flood protection to reduce energy infrastructure costs. Contractor’s
design may accomplish this through special provisions within the new roadways and berms and /or
by providing a designated corridor to receive the future electric and thermal piping and facilities.

The preferred alternative will be developed to a 30% design. The CTDOT Project Development
Guide will serve as the guidance document for roadway design, which will be progressed to o
Preliminary Design stage. The Design Team will develop plans and profiles for the impacted
streets. Street designs will be integrated into the larger community context, taking into account
pedestrian movement, bicycle accommodations, park facilities, landscape and urban design
considerations, long-term plans for University expansion, adjacent development considerations,
roadway design for complete street opportunities, and strategies to create open space to enhance
the public realm associated with street reconstruction. The following locations/areas are

anticipated to experience grade changes:

e University Avenue between high point east of Park Avenue and Main Street;

¢ Lafayette Street at the intersection of University Avenue;

e Broad Street at the intersection of University Avenue;

e Sound View Drive at the intersections of Broad Street and MainStreet;

®  Main Street between University Avenue and the 60 Main Street Development; and

e Flevated berm along the eastern side of the South End of Bridgeport that extends from
the 60 Main Street Development north to the existing CTDOT rail trestle or to a designated
point to the south of that trestle that achieves dcceptable protection.

The Design Team will develop critical cross-sections of the elevated roadways and berm. These
cross-sections will be used to assess the impacts on existing utilities (above and below grade), as
well as adjacent properties and structures including access and egress for both pedestrian and
vehicular traffic. The Design Team will develop preliminary staging plans that identify potential
construction schedules, impacts and detours for vehicular and foottraffic.

The roadway and berm design effort will be aligned with stormwater strategies for the area and
will integrate urban and landscape architecture design that enhances the surrounding context in
keeping with community and stakeholder goals. The Design Team will explore the suitability cand
effectiveness and applicability of green technologies to treat the runoff and reduce its peak flow

rates.
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4.3.3. TRAFFIC ENGINEERING

The Traffic Team will advance the preferred alternative to a 30% preliminary design for striping
and signage within the project limit and for any street within the local networlk.

Deliverable: See Sectfion 4.8

4.4. MODELING

The Modeling Team will advance the wave runup and overtopping analysis to support 30%
design, based upon design developments to the preferred alternative to coordinate with
drainage, utility, grading, roadway and geotechnical design considerations. For 30% design, the
wind wave and wave runup and overfopping analysis will be improved fo look at the design
conditions related to coastal flooding. This will also provide an opportunity to address any
potential impacts of the preferred alternative on adjacent properties and facilities.

The wind wave generation and wave transformation model will be upgraded to a 2-dimensional
wave model (i.e. SWAN). This will provide increased resolution of the wave transformation
processes through the inlet and around Long Beach and Tongue Points. The same number of wind
speeds, directions, and water levels will be run as will be conducted in Task 2. Key existing
features will be incorporated into the wave transformation analysis (if appropriate) to evaluate
the potential effects of these features on wave breaking.

Based on the refined wave conditions, wave runup and overtopping will be evaluated for the
preferred alternative. The number of overtopping locations in this refined analysis will be
increased so that the variety of conditions of the perimeter protection can be accurdately
described. The Modeling Team anticipates that up to three iterations of wave runup and
overtopping analysis will be required to optimize the elevation and geometry of the perimeter
protection for 30% design level.

Utilizing the refined wave model, the Modeling Team will conduct an assessment of potential
impacts to adjacent properties and facilities compared to baseline conditions for present day and
two future conditions (the timing of which will be identified working with the CAC and TAC).
Potential impacts may include increased wave action and increased stillwater elevations.
Recommendations to address any potential impacts will be discussed within the Team and with the
TAC. The Modeling Team will provide a summary of modeling and analysis methodolegy,
assumptions and results for Inclusion into the Preliminary Design Coastal and Stormwater Modeling
Report. While the modeling will be performed in tandem with the 30% design, the Modeling
Team will share real-time results with the Design Team and this subtask will complete ahead of
the finalization of the 30% design such that the final results can be incorporated into the design.
Additional support will be provided for the preparation of presentation materials for the Client,
stakeholders and public engagement regarding modeling results and impacts.
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The Modeling Team will update the stormwater model prepared for Task 2 with any changes to
the alignment (or design) and rerun the storm scenarios outlined in Task 2. Any changes in wave
overtopping rates from Task 2 will be updated. Additional details of the pipe network, catch
basin, and subcatchments will be added to the interior drainage model to support a level of detail
required to advance to 30% design. Event simulations will include both baseline and design events
to be used in informing the required interior drainage management improvements (e.g., balancing
alternative alignment design elevations with pumping capacities necessary to convey the
coincident stormwater runoff and rising groundwater levels interior to the perimeter protection).
Coordination with the Design Team will be ongoing to assure that the interior drainage facilities
are designed to be consistent with the information informed by the model.

The preliminary design phase will also be used to identify and mitigate any potential impacts to
the drainage network outside of and adjacent to the flood risk mitigation facility. This information
will supplement the 30% design and the permitting of the project.

Deliverable: Preliminary (30%) Design Coastal and Stormwater Modeling Report

4.5. REQUIRED PERMITTING

During the preliminary design phase, permit requirements, permit strategy, communication with
permitting agencies and permitting schedule impact will be evaluated. Contractor shall not be
required to prepare or submit any permit applications. Permits anticipated to be considered in
the project shall include but are not limited to the following: )

e USACE 404 permit

e A combined Structures & Dredging / Tidal Wetland and 401 Water Quality
Certification

®  Flood Management Certification

e CTDEEP Inland Wetlands

e CTDEEP Stormwater Registration for Construction Activities

The Permitting Team (as more particularly described in Appendix C) will prepare a process
timeline and schedule for CLOMR, LOMA, LOMR including the effort that would be advanced
during final design. The Permitting Team will identify locations potentially eligible for map
changes; however, preparation of the applications is not included in this scope of services.
Contractor will not prepare o Conditional Letter of Map Revision (CLOMR), Letter of Map
Amendment (LOMA), not Letter of Map Revision (LOMR) in this scope.

The Permitting Team will coordinate with the Design Team for the 30% submission to determine
the benefits of utilizing low-impact development techniques, including green streets, eliminating
combined sewer outfalls, reducing impervious surfaces and combining restoration with engineering
solutions. Coordination of design will aid in fulfilling some of the requirements under the newly

ces
nce
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re-issued General Permit for the Discharge of Stormwater from Small Municipal Separate Storm
Sewer Systems (MS4 General Permit), helping to achieve improved water quality.

Deliverable: Permit Summary and Strategy Report

4.5 BENEFIT — COST ANALYSIS (BCA)

The Benefit — Cost Analysis (BCA) communicates risk by quantifying expected damages and losses
for various hazard scenarios, such as direct physical damage based on replacement costs in
current dollars, displacement and relocation costs, expected human impacts, and residual economic
impacts from business interruption and lost employment. The Team will prepare an abbreviated
BCA to assess and compare up to four total Project alternatives, including the No Action
Alternative in the EIS/EIE. Qutputs from the BCA will be incorporated into the “current and future
risks, " “regulatory context, " “affected environment,” and “socioeconomic conditions” sections of
the EIS/EIE. Contractor will design this product to fulfill the requirements of both the HUD CDBG-
DR BCA framework and the EIS/EIE. This deliverable will utilize eriteria for calculating benefits
and incorporating costs which have already been developed under the existing BCAs for RBD
and NDR, and incorporate such data into the EIS/EIE so that there is consistency. The Client will
be able to use data from this assessment to guide future BCA efforts associated with each part

of the Project, if applicable.

Deliverable: BCA white paper for evaluation of EIS alfernatives

4.6. COST ESTIMATION, PRE-CONSTRUCTION FEASIBILITY
INVESTIGATION, AND PRE-CONSTRUCTION PLANNING

4.6.1. COST ESTIMATION

The refined ‘preliminary design will be reviewed by the Cost Estimator, and a preliminary cost
estimate will be generated for all project elements. This cost estimate will then be subjected to a
peer review analysis (by others) and value engineering effort comparing costs and offering
design suggestions that either add value or decrease project costs. This value engineering effort
will be sequenced into the design timeline, providing sufficient time in the schedule to incorporate
review and revisions. This task will also include constructability review and construction schedule
estimate, Cost estimates will be of o level of detail consistent with a 30% design and industry
standards and will include appropriate contingency factors. The Cost Estimator will review a draft
final 30% submission and produce a cost estimate to be incorporated into the final 30% design

report.

Deliverable: Cost Estimate for Value Engineering Session. 30% Design Cost Estimate
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4.6.2. DESIGN MID-POINT VALUE ENGINEERING SESSION

Prior to submitting a draft 30% design for the preferred alternative, the Design Team will conduct
a two- to three-day team peer review value engineering charrette. The charrette will be structured
to allow the peer review partner to provide input to identify potential cost saving opportunities,
out-of-the bhox thinking on approaches to specific design interventions. The Design Team will
present the design approach, rationale for design, and conditions that have impacted design
consideration and the peer review team will work with the design team to flesh out details
pertaining to coastal engineering, civil engineering, urban design, landscape architecture,
geotechnical considerations, energy, etc. The Design Team will present a design package in
advance of the session for review by the peer review team.

Concurrent with the design session the Cost Estimating Team (as more particularly described in
Appendix C) will meet and reconcile discrepancies in the two estimates and arrive af o reconciled
cost estimate that reflects the concurrence of both parties. Based upon input on design changes,
the draft 30% design will be amended and a revised cost estimate will be developed for the

final 30% design submission.

Deliverable: Draft 30% Design Value Engineering Design Report and Reconciled Cost Estimate

4.7. PRELIMINARY (30%) DESIGN DRAWING SET AND DESIGN
DEVELOPMENT REPORT

The Preliminary Design Drawing Package (the “Design Package”) will reflect the results of the
work completed including stakeholder and public engagement, modeling, cost estimating,
preliminary engineering, and value engineering. The preliminary design will include a 30% design
drawing set in accordance with the CTDOT Project Development Guide and other relevant
guidance agreed upon with the Client as part of the BoD. The preliminary design drawing
package for the Community Resilience Center will incorporate (as needed) architectural, civil,
MEP, structural, landscape, and lighting drawings. The plans will be accompanied by the 30%
Preliminary Design Report (the “Design Report”).

The Design Report will document the design rationale and assumptions as well as describe the
respective design elements. Specific discipline sections from the investigations and design effort
will be incorporated into the Design Report. The Team will include previous deliverables (i.e.
modeling memos) as appendices with @ summary paragraph provided in the Design Report. The
Design Package and Design Report will be submitted in draft form for one round of review by the
Client and will be submitted as final incorporating Client comments.

Deliverable: Preliminary Drawing Package and Design Report
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5. TASK 5: ENERGY STUDY

The purpose of this task is for the Contractor to devise a clean energy blueprint for the South End
of Bridgeport in the form of an optimal strategy for integrating the numerous energy assets
existing and planned for the South End into a resilient and low-carbon energy system. Once the
Contractor identifies the optimal strategy, the Contractor will develop the sizing for required
elecirical and thermal energy distribution mains so that they can be integrated, if feasible, into
the 30% design documents for the physical protection project.

This optimal strategy will be achieved by leveraging the rich mix of energy assets that already
exist and other assets that are planned for the South End and environs for local benefit. These
include the new PSEG power plant planned for the PSEG site, the existing Emera power plant,
the existing solar PV array at the west end of South End, and the existing fuel cells, the planned
anaerobic digester, and the existing microgrids on the University of Bridgeport campus and at
City Hall. Energy resilience for the South End will be established by expanding or replicating the
UB microgrid to also serve non-campus critical facilities, and synergizing and optimizing the
interplay of the various energy assets to deliver improved energy services and achieve rigorous
energy resiliency for key South End facilities. The optimal strategy produced by the Contractor
will constitute a blueprint for achieving this. Additionally, the optimal strategy will identify
opportunities to leverage the NDR investment being made in the Project to integrate the goals of
energy sustainability and flood protection and to catalyze investment by other sources, especially
private capital investment. '

In coordination with NDR Infrastructure, the Energy Team (as more particularly described in
Appendix C) will engage with PSEG, Emera, Ul and other local energy facility owners (as part
of Task 1.2 outreach effort), energy experts and area power providers and users to coordinate
integration of a district energy strategy into the larger NDR Infrastructure.

Specific efforts in this task include the following:

e ~Develop Energy Supply Strategy for Critical Community Assets — Based on discussions
with the City and the University, the Energy Team will develop a strategy to select which
critical community assets can be served by the existing microgrid or potential additional
infrastructure. Such assets will provide citizens with shelter that will continue to function
during future natural disasters even if the conventional electric grid fails to generate or
deliver electricity.

" e Specify Peak Heating Load for NuPower Thermal Loop — Working with NuPower LLC,

the Energy Team will specify the peak heating load for the thermal energy loop, based
on the work previously completed by NuPower LLC's consultant,Ramboll.
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Evaluate means of capturing heat from power plants - Based on discussions with PSEG,
Emerd, and other smaller scale generators and review of power plant design documents,
the-Contractor will determine the best means of taking heat from these plants for use by
the district heating network.

Acquire historical electricity data — The Energy Team will acquire from United
llluminating the historical electricity distribution data for the existing buildings targeted to
be served by the microgrid.

Meodeling = The Energy Team will develop an hourly computer simulation using the details
obtained in the preceding tasks. This model will be used to develop inputs to a financial
pro forma model that will identify the optimal mix of distributed generation and
distributed electricity storage assets serving the microgrid. Detailed electricity
distribution will then be modeled for the recommended microgrid configuration.

Coordinate with civil/coastal engineering — The Energy Team will coordinate the
energy engineering with the civil and coastal engineering to ensure that the district
heating and ‘microgrid infrastructure is fully compatible with the physical protection
construction.

Develop CAPEX and OPEX for thermal energy and microgrid systems - Based on the
recommended means for taking heat from PSEG, Emera, or other smaller generation
facilities, the Contractor will develop the estimated capital cost to build the heat recovery
system and the estimated on-going maintenance cost for operating this system. Similarly,
for the recommended microgrid system, the Contractor will develop the estimated capital
cost to build the system and the estimated on-going maintenance cost for operating this

microgrid.

Develop microgrid financial pro forma - Using details developed by the preceding
tasks, The Energy Team will build a financial pro forma model to analyze the microgrid
system options. This model will be used to identify the optimal mix of microgrid system

assets.

Thermal loop financial pro forma — The Energy Team will provide NuPower LLC with
the CAPEX and OPEX results for the recommended means of taking thermal energy from
PSEG and/or Emera. Thus, NDR will provide substantial value in advancing the thermal
loop effort. NuPower LLC can then use the information as inputs to the financial pro forma
model they have already developed for the thermal loop.

Size District Heating and microgrid mains = Based on the results of the preceding tasks,
The Energy Team will size the thermal energy distribution main pipeline and the microgrid
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electricity distribution main cabling. Technical specifications for these distribution mains
will be provided to the berm designers for inclusion in the 30% designdocuments.
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APPENDIX A
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SUMMARY OF MEETINGS

Description Number of Meetings
Client Kickoff Meeting 1
Client Bi-Weekly Meetings 18 | Conference Calls
Client Bi-Weekly Meetings 18 In Person
Community Advisory Commitiee (CAC) Meetings 6
Technical Advisory Committee (TAC) Meetings 3
Public Engagement Meetings 6
Associated Public Events (as part of our six public rounds) 18
EIS Public Hearing 1
EIS Public Scoping Meeting 1
1 U.S. Dept of Housing and Urban Development (HUD) Meetings 4
Peer Review Exchange — GEl 1
Value Engineering Session — GEl 1
Emera 2
United llluminated (Ul): 3
Public Service Enterprise Group (PSEG) 16
University of Bridgeport 4
60 Main Street Developer 3
30 University Avenue Developer 2
Federal Emergency Management Agency (FEMA) 4 | Conference Calls
Connecticut Dept of Energy and Environmental Protection (CTDEEP) 8
Connecticut Institute for Resilience and Climate Adaption (CIRCA) 4
City of Bridgeport 4
U.S. Army Corps of Engineers (USACE) 1
Connecticut Dept of Transportation (CTDOT) 2
City of Bridgeport Water Pollution Control Authority (WPCA) 2
Additional Coordination Meetings (ufility coordination) 2
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WSP USA Inc.
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2
3| |NEPA Environmental Impact Statement (EIS) B £ 1,071,550
Pre.limirjmry Design of NDR Projects and Cost $ 1,740,400
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4 — Sy S S p—
5| |Energy Study’ $ 341,000
S $ 5,250,700
Expenses $ 268,100
B - $ 5,518,800
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SEEC FORM 10

CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION
Rev. 1/11

Page 1 of 3

Notice to Executive Branch State Contractors and Prospective State
Contractors of Campaign Contribution and Solicitation Limitations

Acknowledgement of Receipt of Explanation of Prohibitions for Incorporation in Contracting and Bidding Documents

This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2), as amended by P.A. 10-1, and is for
the purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined on
the reverse side of this page). ;

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATION

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard
to a sfale contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or
principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory committee or candidate committee
established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller,
Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of
such candidates, or (iii) a party committee (which includes town committees).

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory
committee or candidate committee established by a candidate for nomination or election to the office of State senator or State
representative, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a
party committee.

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state contractor or principal of a prospective
state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a
quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall knowingly solicit contributions from
the state contractor's or prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of (i)
‘an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor,
Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to
make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee.

DUTY TO INFORM

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the
possible penalties and other consequences of any violation thereof.

PENALTIES FOR VIOLATIONS

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal
penalties:

Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor.
Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to
its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of up to $2,000 or
twice the amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to
imprisonment of not more than 5 years, or not more than $5,000 in fines, or both.

CONTRACT CONSEQUENCES

In the case of a state contractor, contributions made or solicited in violation of the above prohibitions may resulting the contract being
voided.

In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the contract
described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement
Commission determines that mitigating circumstances exist concerning such violation.

The State shall not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the
election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating
circumstances exist concerning such violation.
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DEFINITIONS

“State contractor” means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit
organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. “State contractor” does not
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of
state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state
or quasi-public agency employee.

“Prospective state contractor” means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state,
a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the
contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100.
“Prospective state contractor” does not include a municipality or any other political subdivision of the state, including any entities or associations duly
created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee
in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and
only in such person's capacity as a state or quasi-public agency employee.

“Principal of a state contractor or prospective state contractor” means (i) any individual who is a member of the board of directors of, or has an ownership
interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of
the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business
entity, as president, treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective state
contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses
comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or discretionary
responsibilities with respect (o a state contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this
subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit
organization that is the state contractor or prospective state contractor.

“State contract” means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or
otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred
thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of
any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a
licensing arrangement, or (vi) a grant, loan or loan guarantee. “State contract” does not include any agreement or contract with the state, any state agency or
any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any agreement
or contract between the state or any state agency and the United States Department of the Navy or the United States Department of Defense.

“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to
bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement
process or another process authorized by law waiving competitive procurement.

“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect to
the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities.

“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such
individual. '

“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory

committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for
transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D)
establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for
public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a
member in any party committee or as an officer of such committee that is not otherwise prohibited in this section.

“Subcontractor” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state contractor's
state contract, Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which
the subcontract terminates. “Subcontractor” does not include (i) a municipality or any other political subdivision of the state, including any entities or
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter,
or (ii) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and
full or part-time, and only in such person's capacity as a state or quasi-public agency employee.

“Principal of a subcontractor” means (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more in,
a subcontractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an individual
who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice president, (iii) an individual who is the chief

executive officer of a subcontractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses comparable
powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionary responsibilitics with respect to a subcontract
with a state contractor, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a
political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the

subcontractor.
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ACKNOWLEDGEMENT OF RECEIPT

&w}/ O WM M~ |o|ua|l?'
DATE (mm/dW/yyyy)

S[GNATURE
NAME OF SIGNER
First Name MI - Last Name Suffix
mehmq p’ ' Hor' &“HT\ \.DE
TITLE

Avea. Ma naqc(

COMPANY NAME

WP LSA \nC

Additional information may be found on the website of the State Elections Enforcement Commission,

WWW.ct.gov/seec
Click on the link to “Lobbyist/Contractor Limitations™
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STATE OF CONNECTICUT
GIFT AND CAMPAIGN CONTRIBUTION CERTIFICATION

Written or electronic certification to accompany a State contract with a value of 350,000 o
more, pursuant to C.G.S. 8§ 4-250, 4-252(c) und 9-612()(2) and Governor Dannel P. Malloy s
Executive Order 49

INSTRUCTIONS:

Complete all sections of the form. Attach additional pages, if necessary, to provide full disclosure about any
lawful campaign contributions made to campaigns of candidates for statewide public office or the General
Assembly, as described herein. Sign and date the form, under oath, in the presence of a Commissioner of the
Superior Court or Notary Public. Submit the completed form to the awarding State agency at the time of
initial contract execution and if there is a change in the information contained in the most recently filed
certification, such person shall submit an updated certification either (i) not later than thirty (30) days after
the effective date of such change or (ii) upon the submittal of any new bid or proposal for a contract, whichever
is earlier. Such n shall also submit an accurate, updated certification not later than fou n days after
the twelve-month anniversary of the most recently filed certification or updated certification,

CHECK ONE: [X] Initial Certification [ 12 Month Anniversary Update (Multi-year contracts only.)

[0 updated Certification because of change of information contained in the most
recently filed certification or twelve-month anniversary update.

GIFT CERTIFICATION:
As used in this certification, the following terms have the meaning set forth below:

1) “Contract” means that contract between the State of Connecticut (and/or one or more of it agencies or
instrumentalities) and the Contractor, attached hereto, or as otherwise described by the awarding State
agency below;

2) 1If this is an Initial Certification, “Execution Date” means the date the Contract is fully executed by, and
becomes effective between, the parties; if this is a twelve-month anniversary update, “Execution Date”
means the date this certification is signed by the Contractor;

3) "Contractor” means the person, firm or corporation named as the contactor below;

4) “Applicable Public Official or State Employee” means any public official or state employee described in C.G.S.
§4-252(c)(1)(i) or (ii);

5) "“Gift"” has the same meaning given that term in C.G.S. § 4-250(1);

6) “Principals or Key Personnel” means and refers to those principals and key personnel of the Contractor,
and its or their agents, as described in C.G.S. §§ 4-250(5) and 4-252(c)(1)(B) and (C).

1, the undersigned, am a Principal or Key Personnel of the person, firm or corporation authorized to execute
this certification on behalf of the Contractor. I hereby certify that, no gifts were made by (A) such persan,
firm, corporation, (B) any principals and key personnel of the person firm or corporation who participate
substantially in preparing bids, proposals or negotiating state contracts or (C) any agent of such, firm,
corporation, or principals or key personnel who participates substantially in preparing bids, proposals or
negotiating state contracts, to (i) any public official or state employee of the state agency or quasi-public
agency soliciting bids or proposals for state contracts who participates substantially in the preparation of bid
solicitations or request for proposals for state contracts or the negotiation or award of state contracts or (ii)
any public official or state employee of any other state agency, who has supervisory or appointing authority
over such state agency or quasi-public agency.

I further certify that no Principals or Key Personnel know of any action by the Contractor to circumvent (or
which would result in the circumvention of) the above certification regarding Gifts by providing for any other
Principals, Key Personnel, officials, or employees of the Contractor, or its or their agents, to make a Gift to
any Applicable Public Official or State Employee. I further certify that the Contractor made the bid or proposal
for the Contract without fraud or collusion with any person.
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CAMPAIGN CONTRIBUTION CERTIFICATION:

I further certify that, on or after January 1, 2011, neither the Contractor nor any of its principals, as defined
in C.G.S. § 9-612(f)(1), has made any campaign contributions to, or solicited any contributions on behalf
of, any exploratory committee, candidate committee, political committee, or party committee established by,
or supporting or authorized to support, any candidate for statewide public office, in violation of C.G.S. § 9-
612(F)(2)(A). 1 further certify that all lawful campaign contributions that have been made on or after
January 1, 2011 by the Contractor or any of its principals, as defined in C.G.S. § 9-612(f)(1), to, or solicited
on behalf of, any exploratory committee, candidate committee, political committee, or party committee
astablished by, or supporting or authorized to support any candidates for statewide public office or the General
Assembly, are listed below:

Lawful Campaign Contributions to Candidates for Statewide Public Office:

Contribution

Date Name of Contributor Recipient Value Qe_mm .
8/6/12 ~ WSP USA Inc. PAC Rep. John F. Larson  $500 Democratic Whip

Lawful Campaign Contributions to Candidates for the General Assembly:

Contribution
Date Name of Contributor Recipient Value Description

Sworn as true to the best of my knowledge and belief, 'subject to the penalties of false statement.

WSP USA Inc. Anthony A. Moretti, Area Manager

Printed Contractor Name Printed Name of Authorized Official

A = AMs=tt—

Signature of Authorized Official

Subscribed and acknowledged before me this 9-7 day of July , 20 17

Nt (Solast

Commissioner of the Superimmté&rﬁﬁry Public)
NOTARY PUBLIC OF
ID # 170088

My Commission Expiresiy Commission Expires 2/28/2021
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?‘% STATE OF CONNECTICUT
”" », - CERTIFICATION OF STATE AGENCY OFFICIAL OR EMPLOYEE
pgfmwﬁ” AUTHORIZED TO EXECUTE CONTRACT

Certification to accompany a State contract, having a value of $50,000 or more, pursuant to
Connecticut General Statutes §§ 4-250 and 4-252(b), and Governor Dannel P. Malloy’s
Executive Order 49.

INSTRUCTIONS:

Complete all sections of the form. Sign and date in the presence of a Commissioner of the Superior Court or
Notary Public. Submit to the awarding State agency at the time of contract execution.

CERTIFICATION:

I, the undersigned State agency official or State employee, certify that (1) I am authorized to execute the
attached contract on behalf of the State agency named below, and (2) the selection of the contractor named
below was not the result of collusion, the giving of a gift or the promise of a gift, compensation, fraud or
inappropriate influence from any person.

Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement.

WSP USA Inc

Contractor Name
Department of Housing

i N0 I3)7-

State Agency Official or Employee Signature Date '
Evonne Klein Commissioner,
Printed Name Title

/

Sworn and subscribed before me on this - ) “ T day of‘ ( A O A

.’,'. ( hal e oL (L /uﬁ VD&% *{1’-""-
Commissioner of the Superior Court
or Notary Public

/ |
/ |
nea |2 |
UCYR VAV

My COI‘I‘II‘I‘IIS$IOI1 ﬁ&pnres

Bernadette Tallarita WIF}{S
Nutary Public k2
My Comnussion Expires 03/31/2021
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STATE OF CONNECTICUT
CONSULTING AGREEMENT AFFIDAVIT

Iffidavit 1o accompany a bid or proposal for the purchase of goods and services with a valie of 30,000 o
more in a ealendar or fiscal vear, pursuant to Connecticut General Statutes 99 Ja-N1(a) and 4a-81(h). For

sole sotree or o hid contracts the form is submitted at time of comtract execuiion

INSTRUCTIONS:

If the bidder or vendor has entered into a consulting agreement, as defined by Connecticut
General Statutes § 4a-81(b)(1): Complete all sections of the form. If the bidder or contractor has
entered into more than one such consulting agreement, use a separate form for each agreement. Sign and
date the form in the presence of a Commissioner of the Superior Court or Notary Public. If the bidder or
contractor has not entered into a consulting agreement, as defined by Connecticut General
Statutes § 4a-B1(b)(1): Complete only the shaded section of the form. Sign and date the form in the
presence of a Commissioner of the Superior Court or Notary Public.

Submit completed form to the awarding State agency with bid or proposal. For a sole source award, submit
completed form to the awarding State agency at the time of contract execution.

This affidavit must be amended if there is any change in the information contained in the most recently filed
affidavit not later than (i) thirty days after the effective date of any such change or (i) upon the submittal of

any new bid or proposal, whichever is earlier.

]

AFFIDAVIT: [Number of Affidavits Sworn and Subscribed On This Day:

I, the undersigned, hereby swear that I am a principal or key personnel of the bidder or contractor awarded
a contract, as described in Connecticut General Statutes § 4a-81(b), or that I am the individual awarded
such a contract who is authorized to execute such contract. I further swear that I have not entered into any
consulting agreement in connection with such contract, except for the agreement listed below:

Consultant’s Name and Title Name of Firm (if applicable)

Start Date End Date Cost

Description of Services Provided:

Is the consultant a former State employee or former public official? [ YES 0 NO

If YES:

Name of Former State Agency Termination Date of Employment

Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement.

WSP USA Inc. Lomle= D\ (Apesti— iy 27,2017
Printed Name of Bidder or Contractor Signaturéd of Principal or Key Personnel Date

Anthony A. Moretti CT Dept of Housing
Printed Name (of above) Awarding State Agency

Sworn and subscribed before me on this 9\7 day of July , 20 17

¥W’L\ Lot (fj’(_,‘,\_w'
Commissioner of the Superior Court
or Notary Public KAREN GOULET
NOTARY PUBLIC COF CONNECTIOUT
issi ; 1D # 170966
My Commission Expires
My Commission Expires 226/2021
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Sl v

i, STATE OF CONNECTICUT
AFFIRMATION OF RECEIPT OF STATE ETHICS LAWS SUMMARY

AL AR L)
I T ™
ihfuf S --'.‘f“

Written or electronic affirmation to accompany a large State construction or procurement
contract, having a cost of more than $500,000, pursuant to Conneciicut General Statutes §§ 1-
10 fmm and 1-101qq

INSTRUCTIONS:

Complete all sections of the form. Submit completed form to the awarding State agency or contractor, as
directed below.

CHECK ONE:

[J I am a person seeking a large State construction or procurement contract. [ am submitting this
affirmation to the awarding State agency with my bid or propesal. [Check this box if the contract
will be awarded through a competitive process. ]

% I am a contractor who has been awarded a large State construction or procurement contract. I am
submitting this affirmation to the awarding State agency at the time of contract execution. [Check
this box if the contract was a sole source award.]

[J Iam a subcontractor or consultant of a contractor who has been awarded a large State construction
or procurement contract. I am submitting this affirmation to the contractor.

[C] I am a contractor who has already filed an affirmation, but I am updating such affirmation either (i)
no later than thirty (30) days after the effective date of any such change or (ii) upon the submittal
of any new bid or proposal, whichever is earlier.

IMPORTANT NOTE:

Within fifteen (15) days after the request of such agency, institution or quasi-public agency for such
affirmation contractors shall submit the affirmations of their subcontractors and consultants to the awarding

State agency. Failure to submit such affirmations in a timely manner shall be cause for termination of the

large State construction or procurement contract.

AFFIRMATION:

I, the undersigned person, contractor, subcontractor, consultant, or the duly authorized representative
thereof, affirm (1) receipt of the summary of State ethics laws* developed by the Office of State Ethics
pursuant to Connecticut General Statutes § 1-81b and (2) that key employees of such person, contractor,
subcontractor, or consultant have read and understand the summary and agree to comply with its

provisions.

* The summary of State ethics laws is available on the State of Connecticut’s Office of State Ethics website.

D wMM=tc—" July 27, 2017

Signature ¢ Date

Anthony A. Moretti Area Manager

Printed Name Title

WSP USA Inc. |

Firm or Corporation (if applicable)

500 Winding Brook Drive, 1st Floor Glastonbury CT 06033
Street Address City State  Zip

Awarding State Agency
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o a2
i A .f-,.1 STATE OF CONNECTICUT
A _.i}' ' Wiilten or electronic PDF copy of the wrilten certification to accompany a large state contract pursuant to P.A.
"-gf,{ ; ‘,“R No. 13-162 (Prohibiting State Contracts With Entities Making Certain [nvestments [n Iran)
2
WSP USA Inc.

Respondent Name:

INSTRUCTIONS:

CHECK ONE:  [X Initial Certification.
[0 Amendment or renewal.

13, this form must be submitted for any large state
This form must always be submitted with the bid or
dless of where the principal place of business is located.

A. Who must complete and submit this form. Effective October 1, 20
contract, as defined in section 4-250 of the Connecticut General Statutes.
proposal, or if there was no bid process, with the resulting contract, regar

ecuting a large state contract, the certification portion of this
limited partnership, limited liability partnership, joint venture,

e of business is located outside of the United
“foreign corparation” is one that

Pursuant to P.A. No. 13-162, upon submission of a bid or prior to ex
form must be completed by any corporation, general partnership,
nonprofit organization or other business organization whose principal plac
States. United States subsidiaries of foreign corporations are exempt. For purposes of this form, a
is organized and incorporated outside the United States of America.

Check applicable box:

{E Respdndent‘s principal place of business is within the United States or Respondent is a United States subsidiary of a foreign
corporation. Respondents who check this box are not required to complete the certification portion of this form, but must
submit this form with its Invitation to Bid (“ITB"), Request for Proposal ("RFP") or contract package if there was no bid process.

States subsidiary of a foreign |

[J Respondent’s principal place of business is outside the United States and it is not a United
with the ITB or RFP

corporation. CERTIFICATION required. Please complete the certification portion of this form and submit it
response or contract package if there was no bid process.

B. Additional definitions.

1) “Large state contract” has the same meaning as defined in section 4-250 of the Connecticut General Statutes;

2) “Respondent” means the person whose name is set forth at the beginning of this form; and
3) “State agency” and “quasi-public agency” have the same meanings as provided in section 1-79 of the Connecticut General
|

Statutes.

C. Certification requirements.

ntract, or amend or renew any such contract with any

No state agency or quasi-public agency shall enter into any large state co
d States and is not a United States subsidiary of a foreign

Respondent whose principal place of business is located outside the Unite
corporation unless the Respondent has submitted this certification.

Complete all sections of this certification and sign and date it, under oath, in the presence of a Commissioner of the Superior Court,
a Notary Public or a person authorized to take an oath in another state.

CERTIFICATION:

I, the undersigned, am the official authorized to execute contracts on behalf of the Respondent. I certify that:

Respondent has made no direct investments of twenty million dollars or mare in the energy sector of Iran on or after October 1,
2013, as described in Section 202 of the Comprehensive Iran Sanctions, Accountability and Divestment Act of 2010.

[J Respondent has either made direct investments of twenty million dollars or more in the energy sector of Iran on or after October
1, 2013, as described in Section 202 of the Comprehensive Iran Sanctions, Accountability and Divestment Act of 2010, or
tment on or after

Respondent made such an investment prior to October 1, 2013 and has now increased or renewed such an inves

said date, or both. }
Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement. ‘
WSP-USA Inc. Anthony A. Moretti, Area Manager

Printed Respondent Name Printed Name of Authorized Official

Signature of Authorized Official
17

20

Subscribed and acknowjadged kefors me this 9\,) day of JUIy

3{4 Oy D ét W\kaj_"

Commissioneér of the Superior Court (or Notary Public)

KAREN GOULET
‘ NOTARY PUBLIC OF CONNECTICUT
My Commission Expires 1D # 170866

My Commission Expires 2/26/2021
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%+,  STATE OF CONNECTICUT

.

. B
ﬂ'-\“aﬁ!‘i'-. kS NONDISCRIMINATION CERTIFICATION — Affidavit

oy # . By Entity
(T For Contracts Valued at $50,000 or More

Documentation in the form of an affidavit signed under penalty of false statement by a chief executive
officer, president, chairperson, member, or other corporate officer duly authorized to adopt corporate,
company, or partnership policy thai certifies the contractor complies with the nondiscrimination
agreements and warranties under Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended

INSTRUCTIONS:
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract
type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all

sections of the form. Sign form in the presence of a Commissioner of Superior Court or Notary Public.
Submit to the awarding State agency prior to contract execution.

AFFIDAVIT:

1, the undersigned, am over the age of eighteen (18) and understand and appreciate the obligations of

WSP USA Inc. '
amoath. 1am oecretary of , an entity
Signatory’s Title Name of Entity
duly formed and existing under the laws of New York

Name of State or Commonwealth

I certify that I am authorized to execute and deliver this affidavit on behalf of

WSP USA Inc. nd that  WSP USA Inc.

Name of Entity Name of Entity

has a policy in place that complies with the nondiscrimination agreements and warranties of Connecticut

General Statytes §§ 4a-60 and 4a-60a, as amended.

Athblvds;‘@){/ />/
uthorized Signal

Hillary F. Jassey

Printed Name

‘ aﬁ Jul 17
Sworn and subscribed to before me on this o/ day of y p 20
Comirfissioner gPthelSuperior Court/ Notary Public Commission Expiration Date
HILARY SYLVESTER

Notary Public, State of New York
No. 015Y6263386 Qualified In Kings County
Certificate Filed in New York Coun
Commission Expires June 11, 20




Kooris, David

From: Heriot, Joyce E

Sent: Wednesday, August 23, 2017 11:02 AM

To: Kooris, David; Osmond, Adam

Subject: Final Disposition for PSA 2018 29170 DOH National Disaster Resilience Design and
Engineering

David & Adam -

Here is OPM’s approval of this PSA to be included in the package to the AG’s Office.

Joyce

From: Dakers, Robert

Sent: Wednesday, August 23, 2017 10:30 AM
To: Heriot, Joyce E <loyce.Heriot@ct.gov>
Subject: Approval

Top of Form

Submit this form when requesting a COMPETITIVE personal service agreement with a cost greater than
$50,000 or a term greater than one year.

PSA Title National Disaster Resilience Design and Engineering

Disposition Date: 8/23/2017 10:21:49 AM

Disposition Reason: Office of the Secretary: Approved RSD 8-17-17
Contact:

Requester:

Estimated Cost Accounting Codes

$5,525,000.00



STATE OF CONNECTICUT
DEPARTMENT OF HOUSING

CONTRACT AMENDMENT

Contractot: WSP USA Inc.

Contractot Address: 500 Winding Brook Drive, Glastonbury, CT 06033
Contract: Personal Services Agreement No. 2018_29170
Amendment Number: 1

Amount as Amended: $6,056,300.00

Contract Term as Amended: July 1, 2017 through September 30, 2022

The Personal Service Agreement between WSP USA Inc. (the "Contractor") and the Department of Housing
(the "Department"), which was executed by the parties on Octobet 24, 2017 (the “Original PSA™), is hereby amended

as follows:

1) Form CO-802A attached to the Original PSA is deleted in its entirety and replaced with the Form CO-802A
attached to this Contract Amendment.

2) Section 4 of Exhibit A of the Original PSA is deleted in its entirety and replaced with the following;

4. Payments

DOH shall make payments to the Conteactor based on percent completion towards final deliverable,
documented, and accepted by DOH in response to invoices submitted not less often than quartetly based on
petcent completion of each task against the following schedule (detailed further in Exhibit B, Appendix B) as
the same may be revised from time to time by mutual agreement of the parties:

a.

b.

g.

Project Management: $125,100

Public Engagement and Stakeholder Qutreach: $620,550

Feasibility Study, Hydraulic Studies, Alternatives Analysis, & Conceptual Design: $1,392,100
NIEPA Environmental Impact Statement: $1,071,550

Preliminaty Desipgn and Cost Estimation: $2,119,400

South Fnd District Energy Feasibility Study: $341,000

Expenses: §386,600

3) Exceptas modified herein, the Otiginal PSA shall temain in full force and effect.

IN WITNESS WHEREOF, the patties have executed this Contract amendment by their duly authotized tepresentatives
with full knowledge of and agreement with its terms and conditions.

Page 1 of 2




Contractor

WSP USA Inc.

Conttactot

Signature
AU\ & HOPETTL, ARG A MANALER

llﬂldl

Name and Title of Authonzed Official

Department of Housing

Yt WALf

Datd

N1

Evonne M, Klein, Commissioner

dneral gpproved as to form:

Connecticut Aftoene

Date

b1gnature &J %h ﬁub o I'Title
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PERSONAL SERVICE AGREEMENT

STATE OF CONNECTICUT
CO-802A REV, 2/08

1. PREPARE IN QUADRUPLICATE

2. THE STATE BUSINESS UNIT AND THE CONTRACTOR AS LISTED BELOW HEREBY ENTER INTO AN AGREEMENT

SUBJECT TO THE TERMS AND CONDITIONS STATED HEREIN AND/OR ATTACHED HERETO AND SUBJECT TO
THE PROVISIONS OF SECTION 4-88 OF THE CONNECTICUT GENERAL STATUTES AS APPLICABLE.

OFFICE OF THE STATE COMPTROLLER

3, ACCEPTANCE OF THIS CONTRACT IMPLIES CONFORMANCE WITH TERMS AND CONDITIONS SET FORTH BY

1 [] oriGINAL AMENDMENT | (2) IDENTIFICATION NO.
THE OFFICE OF POLICY AND MANAGEMENT PERSONAL SERVICE AGREEMENT STANDARDS AND PROCEDURES, P.S.
(3) CONTRACTOR NAME #} ARE YOU PRESENTLY YES
WSP USA Inc, A STATE EMPLOYEE? [ves Xl no
CONTRACTOR CONTRACTOR ADDRESS L . CONTRACTOR FEIN/SSN - SUFFIX
500 Winding Brook Drive, Glastonbury, CT 06033 11-1531569
STATE {5) AGENCY NAME AND ADDRESS
AGENCY - Department of Housing-505 Hudson Street, Hartford, CT 06106
(6) DATE (FROM) THROUGH (TO) (7) INDICATE
CONTRACT :
PERIOD 7/1/2017 9/30/2022 MASTER AGREEMENT ] CONTRACT AWARD NO, ___D NEITHER
CANCELLATION THIS AGREEMENT SHALL REMAIN IN FULL FORCE AND EFFECT FOR THE ENTIRE TERM OF THE CONTRACT (8) REQUIRED NO. OF DAYS WRITTEN NOTICE
CLAUSE PERIOD STATED ABOVE UNLESS CANCELED BY THE STATE BUSINESS UNIT, BY GIVING THE CONTRACTOR 30
WRITTEN NOTICE OQF SUCH INTENTION (REQUIRED DAYS NQOTICE SPECIFIED AT RIGHT)
(9) CONTRACTOR AGREES TO: (Include special provisions - Attach addilional blank sheets if necessary,)
WSP USA will provide DOH technical support to achieve the objectives of the National Disaster Resilience program
COMPLETE including conducting the stakeholder engagement process, managing the project website, and staffing the Comm. and

DESCRIPTION . . . . :

OF SERVICE Technical Advisory Committees; identify and analyze a series of alternatives for the three infrastructure projects;
complete and Environmental Impact Statement in accordance with the National Environmental Policy Act resulting
in a Record of Decision; complete a preliminary design for the preferred alternative selected through that process;
and complete an Energy Feasibility Study for Bridgeport's South End.See Exhibit A Part 2 and Exhibit B for detail.

{10) PAYMENT TO BE MADE UNDER THE FOLLOWING SCHEDULE UPON REGEIPT OF PROPERLY EXECUTED AND APPROVED INVOICES,
Payment will be made not less than quarterly based on activity carried out as a percent completion against the
COST AND contract lasks. See Exhibit A Section 4 and Exhibit B Appendix B for more details.
SCHEDULE OF . .
PAYMENTS The total amount paid will not exceed $6,056,300.
(11) OBLIGATED AMOUNT
(12) (13) (14) (15) (16) (17 (18) (19) (20) (21)
AMOUNT FUND DEPARTMENT sID PROGRAM ACCOUNT il EHARIFIELD CHARTEIELD e
$6,056,300 | 12060 DH46961 22766 |51005 51210 2066124 2016

An Individual entering into a Personal Service Agreement with the State of Connecticut is contracting under a "work-for-hire" arrangement. As such, the individual is
an independent contractor, and does not satisfy the characteristics of an employee under the common law rules for determining the employer/employee relationship
of Internal Revenue Code Seclion 3121 (d) (2). Individuals performing services as independent contractors are not employees of the Slate of Conneclicul and are
responsible themselves for paymant of all State and local income taxes, federal income taxes and Federal Insurance Conlribution Act (FICA) taxes.

(22) STATUTORY AUTHORITY
ACCEPTANCES AND APPROVALS
(23) CONIRACTOR (OWNER OR AUTHORIZED SIGNATURE) TITLE DATE \ l
Ly
LN WASZO0~ AREA e AGEL, V(g

Wiy,

Z ZZK:?L( / TITLE DATE //0‘ /['4

(25)(514&:5 %oucvs. 'f'( AGEMENT/DEPARTMENT OF ADMINISTRATIVE SERVICES TITLE DATE

(26) ATTORNEY GENERAL (APPROVED AS TO FORM)

(]ff/\ y/\__/' J StU&'L\ Pl @5\ ‘D‘? "\ (- ;:} EHI |

DISTRIBUTION: ORIGINAL CONTRACTOR PHOTOCOPY-OPM/DAS PHOTOCOPY-ATTORNEY GENERAL PHOTOCOPY-AGENCY



Pincus, Randi

From: French, Rebecca

Sent: Wednesday, January 09, 2019 10:48 AM

To: Pincus, Randi; Filotto, Amy

Subject: FW: Final Disposition for Amendment PSA 2019_37232

Rebecca A. French, Ph.D.
Director of Resilience
Department of Housing
State of Connecticut

E-mail: Rebecca.French@ct.gov
Phone: 860-270-8231
Cell: 860-381-9372

. e

CONNECTICUT

Department of Housing

From: Woodward, Kathy

Sent: Wednesday, January 09, 2019 10:38 AM

To: French, Rebecca <Rebecca.French@ct.gov>

Subject: FW: Final Disposition for Amendment PSA 2019_37232

From: robert.dakers@ct.gov [mailto:robert.dakers@ct.gov]
Sent: Wednesday, January 9, 2019 10:17 AM

To: Woodward, Kathy <Kathy.Woodward@ct.gov>

Cc: Robert.Dakers@ct.gov

Subject: Final Disposition for Amendment PSA 2019_37232

s sk sk ok ok ok ot ok otk sk sk sk sk sk sk o o sk sk sk ok st s sk sl ok ok sl st sk s sk ok ok ok st st stk ok sk ook skokoook sk sk sk sk sk steskosk sk sl ol ok ok skt kskokok ok

The Office of Policy and Management has Approved the following Amendment PSA
National Disaster Resilience Design and Engineerin (2019 _37232)

Contractor: WSP USA Inc.

Effective Date: 2/28/19 - 9/30/2022
Estimated Cost: $537,500.00
Comments/Conditions: VC Approved

s s sk sk e sk ok ok s sk ok ok sk sk ok ok sk ok sk sk ok sk sk sk ok sk sk sk sk sk sk sk sk sl sk sk st ok ok sl stk ok ok ook ok sk sk sk sk sk sk sk sk sk stk skt e skosleoleoke skolok skokokosksk

Robert Dakers
Executive Financial Officer



OPM Ethics Form 3 Rev. 10-01-11

,M& STATE OF CONNECTICUT
]i,;ﬁl‘ ':;[ CERTIFICATION OF STATE AGENCY OFFICIAL OR EMPLOYEE
“Ctus®  AUTHORIZED TO EXECUTE CONTRACT

e

Certification to accompany a State contract, having a value of $50,000 or more, pursuant to
Connecticut General Statutes §§ 4-250 and 4-252(b), and Governor M. Jodi Rell’s Executive
Order 7C, Paragraph 10

INSTRUCTIONS:

Complete all sections of the form. Sign and date in the presence of a Commissioner of the Superior Court or
Notary Public. Submit to the awarding State agency at the time of contract execution.

CERTIFICATION:

I, the undersigned State agency official or State employee, certify that (1) I am authorized to execute the
attached contract on behalf of the State agency named below, and (2) the selection of the contractor named
below was not the result of collusion, the giving of a gift or the promise of a gift, compensation, fraud or
inappropriate influence from any person.

Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement.
WSP USA Inc.
Contractor Name

CT Department Of Housing

Tt ik L1014

State Agency Official or Employee Signature kaé)
Bevnadde 194 ﬁ//qn é’x DM wm e S/ <

“Printed Name Title

[
4
Sworn and subscribed before me on this /() i day o UY 20/ /

%U/M, ﬂ/ ' LZ/MA[ZC

Commissioner of the Superior Court
or Notary Public

Bernadette Tallarjta " HECEIVED
Notary Public
My Commission Expires (03/31{2021

JAN 10 2019

I

E

A

EPARTMENT OF HOUSIN




Form C
01-13-2016

**.  STATE OF CONNECTICUT
NONDISCRIMINATION CERTIFICATION — Affidavit

P *y By Entity
b 1 For Contracts Valued at $50,000 or More

Documentation in the form of an affidavit signed under penally of false statement by a chivl executive
officer, president, claivpersan, menher, vr other corporate officer duly autherized o adopt corporate,
company, or partnership policy that certifies the contractor complies with the nondiseriminafion
agreements and swarranties under Conmecticut General Statutes §§ 4u-60 and 4a-60a, as amended

INSTRUCTIONS:

For use by an entity (corporation, limited llability company, or partnership) when entering into any contract

type with the State of Connecticut valued at $50,000 or motga for any year of the contract. Complete all
sections of the form. Sign form In the presence of a Commissloner of Superior Court or Notary Public.

Submit to the awarding State agency prior to contract execution,

APFIDAVIT:
1, the undersigned, am over the age of eighteen (18) and understand and appreciate the obligations of

Secretary of WSP USA Inc. , an entity
Signatory's Title Name of Entity
New York

an oath. 1Iam

duly formed and existing under the laws of

Name of State or Commonwealth

1 certify that I am autharized to execute and deliver this affidavit on behalf of

_WSP USAInL o _ andthat WSF USA lEc' o
Name of Entity Name of Entity

has a policy In place that complies with the nondiscrimination agreements and warranties of Connecticut

General Statutes §§ 4a-60 and 4a-60a, as amended.

Authorized Slgnatory

___.w_rmmf% Jassey

Printed Name

Sworn and subscribed to before me on this V¢ gayof ;d ) £(4):}/ 20 / 9____

Y

Coffmissioner gfthe Superior Court/ Notary Publle ~ Commission Expiration Date

HILARY SYLVESTER
Notary Public, State of New York
No. 01SY6263386 Qualified In Kings County
Certlficate Flled In New York County
Commission Explres June 11, 2020



OPM Ethics Form 6 Rev. 10-01-11

(S
{if{  STATE OF CONNECTICUT
.--‘.:-,}“’x', 4.« AFFIRMATION OF RECEIPT OF STATE ETHICS LAWS SUMMARY

B, v_‘.‘f

Written or electronic affirmation to accompany a large State construction or procurement
contract, having a cost of more than $500,000, pursuant to Connecticul General Statutes §§ 1-

101mm and 1-101qq¢

INSTRUCTIONS:

Complete all sections of the form. Submit completed form to the awarding State agency or contractor, as
directed below.

CHECK ONE:

[] I am a person seeking a large State construction or procurement contract. I am submitting this
affirmation to the awarding State agency with my bid or proposal. [Check this box if the contract
will be awarded through a competitive process.]

4 I am a contractor who has been awarded a large State construction or procurement contract. I am
submitting this affirmation to the awarding State agency at the time of contract execution. [Check
this box If the contract was a sole source award.]

[0 I am a subcontractor or consultant of a contractor who has been awarded a large State construction
or procurement contract. 1 am submitting this affirmation to the contractor.

[0 I am a contractor who has already flled an affirmation, but I am updating such affirmation elther (I}
no later than thirty (30) days after the effective date of any such change or (il) upon the submittal
of any new bid or proposal, whichever is earlier.

IMPORTANT NOTE:

Within fifteen (15) days after the request of such agency, institution or quasi-public agency for such
affirmation contractors shall submit the affirmations of their subcontractors and consultants to the awarding
State agency. Failure to submit such affirmations in a timely manner shall be cause for termination of the
large State construction or procurement contract.

AFFIRMATION:

I, the undersigned person, contractor, subcontractor, consultant, or the duly authorized representative
thereof, affirm (1) receipt of the summary of State ethics laws* developed by the Office of State Ethics
pursuant to Connecticut General Statutes § 1-81b and (2) that key employees of such person, contractor,
subcontractor, or consultant have read and understand the summary and agree to comply with its

provisions,

* The summary of State ethics laws is available on the State of Connecticut’s Office of State Ethics website.

Dvadee D AR W EA (G

A"

Signature Date
ArtUpa( A, wolfrr PREA M A M EA
Printed Name Title
WSP USA Inc.
Firm or Corporation (If applicable)
500 Winding Brook Drive, 1st floor Glastonbury CT 06033
Street Address City State  Zip

Awarding State Agency



OPM Iran Certification Form 7 (Rev. 3-28-14) Page 1 of 1

s gy W
P ‘ﬁ.:(; STATE OF CONNECTICUT
{ S §) Wiritten or electronic PDF copy of the written certification to accompany a large slate contracl pursuant to P.A.
L
-“--T“,.q;} .(;,1:!: 8 No. 13-162 (Prohibiting State Contracts With Entities Making Certain Investments In Iran)
by

WSP USA Inc.

Respondent Name:

INSTRUCTIONS:

CHECK ONE: []] [Initial Certification,
X Amendment or renewal.

A. Who must complete and submit this form. Effective October 1, 2013, this form must be submitted for any large state
contract, as defined in section 4-250 of the Connecticut General Statutes. This form must always be submitted with the bid or
proposal, or If there was no bid process, with the resulting contract, regardless of where the principal place of business is located.

Pursuant to P.A. No. 13-162, upon submission of a bid or prior to executing a large state contract, the certification portion of this
form must be completed by any corporation, general partnership, limited partnership, limited liability partnership, joint venture,
nonproflt organization or other business organization whose principal place of business is located outside of the United
States. l{nited States subsidiaries of foreign carporations are exempt. For purposes of this form, a “foreign corporation” is one that
is organized and Incorporated outside the United States of America.

Check applicable box:

Respondent’s principal place of business Is within the United States or Respondent is a United States subsidiary of a foreign
corporation. Respondents who check this box are not required to complete the certification portion of this form, but must
submit this form with its Invitation to Bid (“ITB”), Request for Proposal ("RFP”) or contract package if there was no bid process.

[] Respondent’s principal place of business is outside the United States and it is not a United States subsidiary of a foreign
corporation. CERTIFICATION required, Please complete the certification portion of this form and submit it with the ITB or RFP
response or contract package if there was no bid process.

B. Additional definitions.

1) “Large state contract” has the same meaning as defined in section 4-250 of the Connecticut General Statutes;
2) “Respondent” means the person whose name is set forth at the beginning of this form; and
3) “State agency” and “guasi-public agency” have the same meanings as provided In section 1-79 of the Connecticut General

Statutes.
C. Certification requirements.

No state agency or quasi-public agency shall enter into any large state contract, or amend or renew any such contract with any
Respondent whose principal place of business is located outside the United States and is not a United States subsidlary of a foreign
corporation unless the Respondent has submitted this certification.

Complete all sections of this certification and sign and date it, under oath, in the presence of a Commissioner of the Superior Court,
a Notary Public or a person authorized to take an oath in another state.

CERTIFICATION:
I, the undersigned, am the official authorized to execute contracts on behalf of the Respondent. I certify that:

] Respondent has made no direct investments of twenty million dollars or more in the energy sector of Iran on or after October 1,
2013, as described in Section 202 of the Comprehensive Iran Sanctions, Accountability and Divestment Act of 2010,

[ Respondent has either made direct investments of twenty million dollars or more in the energy sector of Iran on or after October

1, 2013, as described In Sectlon 202 of the Comprehensive Iran Sanctions, Accountability and Divestment Act of 2010, or
Respondent made such an investment prior to October 1, 2013 and has now increased or renewed such an investment on or after

said date, or both.

Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement.

WSP USA Inc. Pt torb] A hopscTt
Printed Respondent Name Printed Name of Authorized Official o
Dol M

Signature 6f Authorized Official 7 o

Subscribed and acknowledged before me this 3 dayyof 20 / I
P b

MARTA DABROWSKI Commissiondy/of the Supefior G6urétor Notary Public)
Notary Publle, State of Conneclicut 17 / 3 02 )
My Commisslon Explras Nov. 30, 2024 My Commission Ex{jlres/




OPM Ethics Form 5 Rev. 10-01-11

gl
ﬂ?éhﬁtq STATE OF CONNECTICUT
2% %« CONSULTING AGREEMENT AFFIDAVIT

a4
gy

Affidavit to accompany a bid or proposal for the purchase of goods and services with a value of $50.000 or
more in « calendar or fiseal year, pursuant to Connecticut General Statutes §§ 4a-81(a) and 4a-81(b). For
sole source or no bid contracts the form is submitted al time of contract execution,

INSTRUCTIONS:

If the bidder or vendor has entered into a consulting agreement, as defined by Connecticut
General Statutes § 4a-81(b){1): Complete all sections of the form. If the bidder or contractor has
entered into more than one such consulting agreement, use a separate form for each agreement. Sign and
date the form In the presence of a Commissioner of the Superior Court or Notary Public. If the bidder or
contractor has not entered into a consulting agreement, as defined by Connecticut General
Statutes § 4a-81(b)(1): Complete only the shaded section of the form. Sign and date the form in the
presence of a Commissioner of the Superior Court or Notary Public.

Submit completed form to the awarding State agency with bid or proposal. For a sole source award, submit
completed form to the awarding State agency at the time of contract execution.

This affidavit must be amended if there is any change in the information contained in the most recently filed
affidavit not later than (i) thirty days after the effective date of any such change or (i) upen the submittal of
any new bid or proposal, whichever is earlier,

AFFIDAVIT: [Number of Affidavits Sworn and Subscribed On This Day: 1 ]

I, the undersigned, hereby swear that I am a principal or key personnel of the bidder or contractor awarded
a contract, as described in Connecticut General Statutes § 4a-81(b), or that I am the individual awarded
such a contract who Is authorized to execute such contract. I further swear that I have not entered into any
consulting agreement In connection with such contract, except for the agreement listed below:

Consultant’s Name and Title Name of Firm (if applicable)

Start Date End Date Cost

Description of Services Provided:

Is the consultant a former State employee or former public official? [0 YES K] NO

If YES:

Name of Former State Agency Termination Date of Employment

Sworn as true to the best of my knowledge and belief, subject to the penaltjes of false statement.

WSP USA Inc. Dl WMOo=tIF v\ 2[9

Printed Name of Bldder or Contractor Signature of Principal or Key Personnel Date

PR A MAMAAT A CT Dept of Housing
Printed Name (of above} Awarding State Agency
Sworn and subscribed before me on this !i day of Ay zoﬁ.

W_—L
ommissighekof th

My Commissian Explras Nov. 30, 2021

MARTA DABROWSKI c < Supghior Court
B Notary Public, State of Connatticut ol Notary Public



OPM Ethics Form 1 Rev. 5-26-15
Page 1 of 2

g4y  STATE OF CONNECTICUT

2 If:;""'.' ”;’t GIFT AND CAMPAIGN CONTRIBUTION CERTIFICATION

S ;
Written or electronic certification to accompany a State contract with a value of 50,000 or
more, pursuant to C.G.S. §§ 4-250, 4-252(c) and 9-612(f)(2) and Governor Dannel P. Malloy's
Executive Order 49.

INSTRUCTIONS:

Complete all sections of the form. Attach additional pages, if necessary, to provide full disclosure about any
lawful campaign contributions made to campaigns of candidates for statewide public office or the General
Assembly, as described herein. Sign and date the form, under oath, in the presence of a Commissioner of
the Superior Court or Notary Public. Submit the completed form to the awarding State agency at the time
of initial contract execution and if there is a change in the information contained in the most recently filed
certification, such person shall submit an updated certification either (i) not later than thirty (30) days after
the effective date of such change or (ii) upon the submittal of any new bid or proposal for a contract,
whichever is earlier. |l a ibmit an a & B ate

(d d (] v\

CHECK ONE: E(Initial Certification [] 12 Month Anniversary Update (Multi-year contracts only.)

[l Updated Certification because of change of information contained in the most
recently filed certification or twelve-month anniversary update.

GIFT CERTIFICATION:
As used in this certification, the following terms have the meaning set forth below:

1) “Contract” means that contract between the State of Connecticut (and/or one or more of it agencies or
instrumentalities) and the Contractor, attached hereto, or as otherwise described by the awarding State
agency below;

2) If this is an Initial Certification, “Execution Date” means the date the Contract is fully executed by, and
becomes effective between, the parties; If this is a twelve-month anniversary update, “Execution Date”
means the date this certification is signed by the Contractor;

3) “Contractor” means the person, firm or corporation named as the contactor below;

4) “Applicable Public Official or State Employee” means any public official or state employee described in
C.G.S. §4-252(c)(1)(i) or (i);

5) “Gift” has the same meaning given that term in C.G.S. § 4-250(1);

6) “Principals or Key Personnel” means and refers to those principals and key personnel of the Contractor,
and its or their agents, as described in C.G.S. §§ 4-250(5) and 4-252(c)(1)(B) and (C).

I, the undersigned, am a Principal or Key Personnel of the person, firm or corporation authorized to execute
this certification on behalf of the Contractor. I hereby certify that, no gifts were made by (A) such person,
firm, corporation, (B) any principals and key personnel of the person firm or corporation who participate
substantially in preparing bids, proposals or negotiating state contracts or (C) any agent of such, firm,
corporation, or principals or key personnel who participates substantlally in preparing bids, proposals or
negotiating state contracts, to (i) any public official or state employee of the state agency or quasi-public
agency soliciting bids or proposals for state contracts who participates substantially in the preparation of bid
solicitations or request for proposals for state contracts or the negotiation or award of state contracts or (ii)
any public official or state employee of any other state agency, who has supervisory or appointing authority
over such state agency or quasi-public agency.

I further certify that no Principals or Key Personnel know of any action by the Contractor to circumvent (or
which would result in the circumvention of) the above certification regarding Gifts by providing for any other
Principals, Key Personnel, officials, or employees of the Contractor, or its or their agents, to make a Gift to
any Applicable Public Official or State Employee. I further certify that the Contractor made the bid or
proposal for the Contract without fraud or collusion with any person.



OPM Ethics Form 1 Rev. 5-26-15
Page 2 of 2

CAMPAIGN CONTRIBUTION CERTIFICATION:

I further certify that, on or after January 1, 2011, neither the Contractor nor any of its principals, as defined
in C.G.S. § 9-612(f)(1), has made any campaign contributions to, or solicited any contributions on behalf
of, any exploratory committee, candidate committee, political committee, or party committee established
by, or supporting or authorized to support, any candidate for statewide public office, in violation of C.G.S. §
9-612(f)(2)(A). I further certify that all lawful campaign contributions that have been made on or after
January 1, 2011 by the Contractor or any of its principals, as defined in C.G.S. § 9-612(f)(1), to, or solicited
on behalf of, any exploratory committee, candidate committee, political committee, or party committee
established by, or supporting or authorized to support any candidates for statewide public office or the

General Assembly, are listed below:

Lawful Campaign Contributions to Candidates for Statewide Public Office:

Contribution Date  Name of Contributor Recipient Value Description

/
/
el
el
g
s

Lawful Campaign Contributions to Candidates for the General Assembly:

-

/
/
/
/
/
/ \

>

Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement.

WéP WA Tue AT A, Meverr
Printed Contractor Name Printed Name of Authorized Official
Signaturgi Authorized Official
Subscribed and acknowledged before me thls q day of Ly, 20 / 1

A

MARTA DABROWSKI
Notary Public, Stat of Connecticut o = of the/s G
%y Commisslon Expires Nov. 40, 2021 ) Public
50)20 2/

My Commission Expires
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