Call Order: 003 **Contract ID:** 0079-0240 **Counties:** New Haven

Letting Date: January 21, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 9/24/2025 12:00:00 AM **Contract Time:** 1220 CALENDAR DAYS **Min:** **Max:**

Contract Description: I-91 / I-691 / ROUTE 15 INTERCHANGE SOUTHBOUND IMPROVEMENTS **Project(s):** 000T(391)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	O & G Industries	$262,642,583.27	100.00%
2	Manafort Brothers Inc	$269,240,105.32	102.51%

Contract ID: 0079-0240 **Counties:** New Haven
Letting Date: January 21, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 003 **Project(s):** 000T(391)
Contract Time: 1220 CALENDAR DAYS
Contract Description: I-91 / I-691 / ROUTE 15 INTERCHANGE SOUTHBOUND IMPROVEMENTS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0010 0000756	(1.000) LS	17,110.00000	17,110.00	13,071.83000	13,071.83		
DRAINAGE STRUCTURE REPAIR ** See Special Provisions **							
0020 0020765	700.000 c.f.	55.00000	38,500.00	150.00000	105,000.00		
GUANO ABATEMENT ** See Special Provisions **							
0030 0020801	(1.000) LS	40,000.00000	40,000.00	41,520.64000	41,520.64		
ASBESTOS ABATEMENT ** See Special Provisions **							
0040 0020905	(1.000) LS	25,041.00000	25,041.00	25,000.00000	25,000.00		
LEAD COMPLIANCE FOR ABRASIVE BLAST CLEANING AND MISCELLANEOUS TASKS ** See Special Provisions **							
0050 0100600	(1.000) LS	2,258,437.00000	2,258,437.00	2,518,730.96000	2,518,730.96		
CONSTRUCTION ACCESS ** See Special Provisions **							
0060 0101002	(1.000) LS	101,436.00000	101,436.00	78,457.20000	78,457.20		
CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **							
0070 0101135	60,000.000 est.	1.00000	60,000.00	1.00000	60,000.00		
DISPOSAL OF DEBRIS (ESTIMATED COST) ** See Special Provisions **							
0080 0101143	60,000.000 est.	1.00000	60,000.00	1.00000	60,000.00		
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **							
0090 0201001	(1.000) LS	2,364,136.00000	2,364,136.00	3,282,963.00000	3,282,963.00		
CLEARING AND GRUBBING ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0100 0201451 TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	53.000 l.f.	5.00000	265.00	19.99000	1,059.47		
0110 0202000 EARTH EXCAVATION	138,539.000 c.y.	24.00000	3,324,936.00	37.18000	5,150,880.02		
0120 0202100 ROCK EXCAVATION	2,388.000 c.y.	30.00000	71,640.00	175.68000	419,523.84		
0130 0202216 EXCAVATION AND REUSE OF EXISTING CHANNEL BOTTOM MATERIAL ** See Special Provisions **	1,792.000 c.y.	151.00000	270,592.00	337.15000	604,172.80		
0140 0202217 SUPPLEMENTAL STREAMBED CHANNEL MATERIAL ** See Special Provisions **	25,000.000 est.	1.00000	25,000.00	1.00000	25,000.00		
0150 0202218 WASHING-IN SUPPLEMENTAL STREAMBED MATERIAL ** See Special Provisions **	25,000.000 est.	1.00000	25,000.00	1.00000	25,000.00		
0160 0202223 J-HOOK VANE ** See Special Provisions **	2.000 ea.	7,768.00000	15,536.00	2,799.99000	5,599.98		
0170 0202329 MANAGEMENT OF REUSABLE AND SURPLUS SOIL ** See Special Provisions **	1.000 LS	375,000.00000	375,000.00	672,171.26000	672,171.26		
0180 0202452 TEST PIT ** See Special Provisions **	32.000 ea.	701.00000	22,432.00	1,911.02000	61,152.64		
0190 0202456 PAVEMENT CORE	100.000 ea.	196.00000	19,600.00	200.00000	20,000.00		
0200 0202486 REMOVAL OF CONCRETE PARK CURBING	38.000 l.f.	40.50000	1,539.00	35.66000	1,355.08		
0210 0202501 CUT CONCRETE PAVEMENT	4,019.000 l.f.	9.90000	39,788.10	4.50000	18,085.50		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 0202502 REMOVAL OF CONCRETE PAVEMENT ** See Special Provisions **	38,108.000 s.y.	19.10000	727,862.80	32.81000	1,250,323.48		
0230 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	64,916.000 l.f.	3.00000	194,748.00	2.21000	143,464.36		
0240 0202634 GEOTECHNICAL INSTRUMENTATION ** See Special Provisions **	(1.000) LS	516,120.00000	516,120.00	398,030.00000	398,030.00		
0250 0203000 STRUCTURE EXCAVATION - EARTH (COMPLETE)	5,300.000 c.y.	40.00000	212,000.00	44.59000	236,327.00		
0260 0203100 STRUCTURE EXCAVATION ROCK (COMPLETE)	390.000 c.y.	50.00000	19,500.00	170.83000	66,623.70		
0270 0203202 STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	16,604.000 c.y.	66.25000	1,100,015.00	33.05000	548,762.20		
0280 0203304 STRUCTURE EXCAVATION - ROCK (EXCLUDING COFFERDAM & DEWATERING)	546.000 c.y.	146.00000	79,716.00	223.38000	121,965.48		
0290 0204001 COFFERDAM AND DEWATERING ** See Special Provisions **	9,551.000 l.f.	100.00000	955,100.00	505.16000	4,824,783.16		
0300 0204139 COFFERDAM MATERIAL LEFT IN PLACE	1,530.000 l.f.	5.00000	7,650.00	145.88000	223,196.40		
0310 0204151 HANDLING WATER ** See Special Provisions **	(1.000) LS	193,551.00000	193,551.00	134,934.60000	134,934.60		
0320 0204412 HANDLING WATER (SITE NO.12) ** See Special Provisions **	(1.000) LS	132,068.00000	132,068.00	166,299.22000	166,299.22		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries Unit Price	(1) O & G Industries Ext Amount	(2) Manafort Brothers Inc Unit Price	(2) Manafort Brothers Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0330 0204413	(1.000)	161,733.00000	161,733.00	143,979.82000	143,979.82		
HANDLING WATER (SITE NO.13) ** See Special Provisions **	LS						
0340 0204414	(1.000)	143,125.00000	143,125.00	171,779.22000	171,779.22		
HANDLING WATER (SITE NO.14) ** See Special Provisions **	LS						
0350 0204415	(1.000)	147,647.00000	147,647.00	152,429.59000	152,429.59		
HANDLING WATER (SITE NO.15) ** See Special Provisions **	LS						
0360 0204416	(1.000)	116,831.00000	116,831.00	132,396.82000	132,396.82		
HANDLING WATER (SITE NO.16) ** See Special Provisions **	LS						
0370 0204417	(1.000)	214,773.00000	214,773.00	141,512.82000	141,512.82		
HANDLING WATER (SITE NO.17) ** See Special Provisions **	LS						
0380 0204418	(1.000)	253,002.00000	253,002.00	248,709.46000	248,709.46		
HANDLING WATER (SITE NO.18) ** See Special Provisions **	LS						
0390 0204420	(1.000)	257,866.00000	257,866.00	109,193.30000	109,193.30		
HANDLING WATER (SITE NO.20) ** See Special Provisions **	LS						
0400 0204421	(1.000)	123,255.00000	123,255.00	50,555.47000	50,555.47		
HANDLING WATER (SITE NO.21) ** See Special Provisions **	LS						
0410 0204422	(1.000)	133,289.00000	133,289.00	115,911.41000	115,911.41		
HANDLING WATER (SITE NO.22) ** See Special Provisions **	LS						
0420 0204423	(1.000)	267,190.00000	267,190.00	213,225.21000	213,225.21		
HANDLING WATER (SITE NO.23) ** See Special Provisions **	LS						
0430 0204424	(1.000)	84,713.00000	84,713.00	53,601.01000	53,601.01		
HANDLING WATER (SITE NO.24) ** See Special Provisions **	LS						
0440 0204425	(1.000)	189,552.00000	189,552.00	132,015.57000	132,015.57		
HANDLING WATER (SITE NO.25) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0450 0204438	(1.000)	219,162.00000	219,162.00	221,285.99000	221,285.99		
HANDLING WATER (SITE NO.38) ** See Special Provisions **	LS						
0460 0206000	10,602.000	34.20000	362,588.40	33.49000	355,060.98		
DITCH EXCAVATION	c.y.						
0470 0207000	2,694.000	29.40000	79,203.60	50.09000	134,942.46		
BORROW	c.y.						
0480 0209001	154,699.000	2.20000	340,337.80	2.71000	419,234.29		
FORMATION OF SUBGRADE	s.y.						
0490 0210106	85.000	496.00000	42,160.00	820.33000	69,728.05		
TEMPORARY CHECK DAM ** See Special Provisions **	ea.						
0500 0210821	230,000.000	1.00000	230,000.00	1.00000	230,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0510 0211000	2,725.000	31.00000	84,475.00	40.58000	110,580.50		
ANTI-TRACKING PAD	s.y.						
0520 0211001	1.000	13,882.00000	13,882.00	10,923.28000	10,923.28		
TRACK OUT MAT SYSTEM ** See Special Provisions **	ea.						
0530 0213100	4,554.000	73.50000	334,719.00	73.77000	335,948.58		
GRANULAR FILL	c.y.						
0540 0214100	55.000	216.00000	11,880.00	91.30000	5,021.50		
COMPACTED GRANULAR FILL	c.y.						
0550 0216000	29,811.000	50.75000	1,512,908.25	62.40000	1,860,206.40		
PERVIOUS STRUCTURE BACKFILL	c.y.						
0560 0216011	5.000	1,652.00000	8,260.00	2,715.91000	13,579.55		
FLOWABLE FILL	c.y.						
0570 0216012	239.000	477.00000	114,003.00	447.24000	106,890.36		
CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0580 0219001 SEDIMENTATION CONTROL SYSTEM	74,995.000 l.f.	11.70000	877,441.50	7.02000	526,464.90		
0590 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	309.000 ea.	330.00000	101,970.00	133.09000	41,124.81		
0600 0286001.10 ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	1,000.000 c.y.	300.00000	300,000.00	100.00000	100,000.00		
0610 0304002 PROCESSED AGGREGATE BASE	68,986.000 c.y.	61.00000	4,208,146.00	71.13000	4,906,974.18		
0620 0305000 PROCESSED AGGREGATE	8,171.000 ton	52.50000	428,977.50	81.46000	665,609.66		
0630 0401152 CONCRETE PAVEMENT REPLACEMENT FOR ROADWAY (FULL DEPTH) ** See Special Provisions **	3,144.000 c.y.	1,740.00000	5,470,560.00	1,672.00000	5,256,768.00		
0640 0406002 TEMPORARY PAVEMENT ** See Special Provisions **	18,893.000 s.y.	109.00000	2,059,337.00	116.40000	2,199,145.20		
0650 0406121 HOT POUR MASTIC - SURFACE PATCHING ** See Special Provisions **	2,127.000 s.y.	160.00000	340,320.00	247.01000	525,390.27		
0660 0406122 HOT POUR MASTIC - PARTIAL DEPTH PATCHING ** See Special Provisions **	1,100.000 s.y.	200.00000	220,000.00	278.84000	306,724.00		
0670 0406124 BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	1,032.000 s.y.	120.00000	123,840.00	70.12000	72,363.84		
0680 0406125.20 BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	1,031.000 s.y.	174.00000	179,394.00	114.26000	117,802.06		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0690 0406128.20	245.000	125.00000	30,625.00	225.00000	55,125.00		
BITUMINOUS CONCRETE PATCHING - FULL DEPTH ** See Special Provisions **	s.y.						
0700 0406158	9,860.000	168.00000	1,656,480.00	152.00000	1,498,720.00		
PMA S0.375	ton						
0710 0406159	112,826.000	153.00000	17,262,378.00	128.66000	14,516,193.16		
PMA S0.5	ton						
0720 0406160	77,821.000	130.00000	10,116,730.00	134.27000	10,449,025.67		
PMA S1	ton						
0730 0406170	160.000	220.00000	35,200.00	163.00000	26,080.00		
HMA S1	ton						
0740 0406171	346.000	183.00000	63,318.00	155.00000	53,630.00		
HMA S0.5	ton						
0750 0406172	26,072.000	162.00000	4,223,664.00	130.00000	3,389,360.00		
HMA S0.375	ton						
0760 0406173	3,554.000	171.00000	607,734.00	200.00000	710,800.00		
HMA S0.25	ton						
0770 0406180	100,000.000	1.00000	100,000.00	1.00000	100,000.00		
HOT MIX ASPHALT SMOOTHNESS ADJUSTMENT (ESTIMATED COST) ** See Special Provisions **	est.						
0780 0406195	10,500.000	5.00000	52,500.00	1.50000	15,750.00		
FILLING JOINTS AND CRACKS IN BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	l.f.						
0790 0406238	95,180.000	13.10000	1,246,858.00	9.60000	913,728.00		
NON-TRACKING ASPHALT TACK COAT	gal						
0800 0406303	520.000	31.90000	16,588.00	30.00000	15,600.00		
SAWING AND SEALING JOINTS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0810 0406312	3,770.000	18.10000	68,237.00	11.00000	41,470.00		
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0820 0406314	3,794.000	0.50000	1,897.00	0.33000	1,252.02		
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0830 0406315	156,270.000	0.50000	78,135.00	0.36000	56,257.20		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0850 0406317	27,115.000	0.95000	25,759.25	0.43000	11,659.45		
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0860 0406600	103,571.000	7.75000	802,675.25	5.20000	538,569.20		
MATERIAL TRANSFER VEHICLE	ton						
0870 0406899	(1.000)	10,000.00000	10,000.00	35,550.00000	35,550.00		
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0880 0406999	680,000.000	1.00000	680,000.00	1.00000	680,000.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0890 0407001	121,056.000	0.44000	53,264.64	0.78000	94,423.68		
RUMBLE STRIPS-AUTOMATED	l.f.						
0900 0407002	588.000	2.10000	1,234.80	3.87000	2,275.56		
RUMBLE STRIPS-MANUAL	l.f.						
0910 0407003	44,054.000	1.00000	44,054.00	10.70000	471,377.80		
REMOVAL OF RUMBLE STRIPS	l.f.						
0920 0409001	207,615.000	4.40000	913,506.00	5.25000	1,089,978.75		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0930 0409005	6,346.000	60.25000	382,346.50	40.75000	258,599.50		
REMOVAL OF EXISTING WEARING SURFACE	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0940 0409006 COARSE MILLING OF BITUMINOUS CONCRETE (GREATER THAN 4" UP TO 8")	24,109.000 s.y.	12.00000	289,308.00	7.25000	174,790.25		
0950 0409007 COURSE MILLING OF BITUMINOUS CONCRETE (GREATER THAN 8")	1,000.000 s.y.	32.40000	32,400.00	18.40000	18,400.00		
0960 0503151 REMOVAL OF SUPERSTRUCTURE (SITE NO. 1) ** See Special Provisions **	(1.000) LS	591,355.00000	591,355.00	170,480.94000	170,480.94		
0970 0503152 REMOVAL OF SUPERSTRUCTURE (SITE NO. 2) ** See Special Provisions **	(1.000) LS	579,478.00000	579,478.00	129,306.49000	129,306.49		
0980 0503153 REMOVAL OF SUPERSTRUCTURE (SITE NO. 3) ** See Special Provisions **	(1.000) LS	1,667,000.00000	1,667,000.00	759,076.87000	759,076.87		
0990 0503154 REMOVAL OF SUPERSTRUCTURE (SITE NO. 4) ** See Special Provisions **	(1.000) LS	1,630,000.00000	1,630,000.00	699,332.98000	699,332.98		
1000 0503187 REMOVAL OF SUPERSTRUCTURE (SITE NO.11) ** See Special Provisions **	(1.000) LS	2,075,745.00000	2,075,745.00	1,296,876.29000	1,296,876.29		
1010 0503254 CLEAN HISTORIC CONCRETE BRIDGE (SITE NO. 5) ** See Special Provisions **	(1.000) LS	41,375.00000	41,375.00	47,355.81000	47,355.81		
1020 0503873 JACKING EXISTING SUPERSTRUCTURE (SITE NO. 9) ** See Special Provisions **	(1.000) LS	644,307.00000	644,307.00	127,142.46000	127,142.46		
1030 0503878 JACKING EXISTING SUPERSTRUCTURE (SITE NO. 8) ** See Special Provisions **	(1.000) LS	370,124.00000	370,124.00	135,106.68000	135,106.68		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1040 0503882	(1.000)	370,124.00000	370,124.00	134,937.90000	134,937.90		
JACKING EXISTING SUPERSTRUCTURE (SITE NO. 7) ** See Special Provisions **	LS						
1050 0503883	(1.000)	1,013,407.00000	1,013,407.00	480,632.90000	480,632.90		
JACKING EXISTING SUPERSTRUCTURE (SITE NO. 6) ** See Special Provisions **	LS						
1060 0503887	(1.000)	370,124.00000	370,124.00	134,937.90000	134,937.90		
JACKING EXISTING SUPERSTRUCTURE (SITE NO. 1) ** See Special Provisions **	LS						
1070 0503888	(1.000)	370,124.00000	370,124.00	132,383.82000	132,383.82		
JACKING EXISTING SUPERSTRUCTURE (SITE NO. 2) ** See Special Provisions **	LS						
1080 0503989	160.000	9,000.00000	1,440,000.00	6,712.19000	1,073,950.40		
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
1090 0505001	106.000	2,991.00000	317,046.00	2,987.75000	316,701.50		
STRAIGHT ENDWALL	c.y.						
1100 0505002	56.000	5,143.00000	288,008.00	2,425.61000	135,834.16		
WING ENDWALL	c.y.						
1110 0505003	3.000	6,136.00000	18,408.00	4,260.74000	12,782.22		
L ENDWALL	c.y.						
1120 0505005	3.000	4,848.00000	14,544.00	5,853.04000	17,559.12		
SPECIAL CONCRETE ENDWALL - SITE 1 ** See Special Provisions **	c.y.						
1130 0505006	5.000	1,758.00000	8,790.00	5,603.81000	28,019.05		
SPECIAL CONCRETE ENDWALL - SITE 2 ** See Special Provisions **	c.y.						
1140 0505007	4.000	4,800.00000	19,200.00	4,389.78000	17,559.12		
SPECIAL CONCRETE ENDWALL - SITE 3 ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1150 0508050	14,722.000	7.70000	113,359.40	6.00000	88,332.00		
SHEAR CONNECTORS	ea.						
1160 0511211	20.000	1,180.00000	23,600.00	1,072.10000	21,442.00		
CONSTRUCT WEEP DRAINS ** See Special Provisions **	ea.						
1170 0513003	185.000	51.75000	9,573.75	44.78000	8,284.30		
1-1/2" POLYVINYL CHLORIDE PLASTIC PIPE	l.f.						
1180 0520032	152.000	810.00000	123,120.00	653.39000	99,315.28		
ELASTOMERIC CONCRETE HEADER ** See Special Provisions **	c.f.						
1190 0520036	380.000	540.00000	205,200.00	334.90000	127,262.00		
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
1200 0520041	1,285.000	150.00000	192,750.00	22.83000	29,336.55		
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
1210 0520470	330.000	125.00000	41,250.00	47.06000	15,529.80		
REPAIR EXPANSION JOINT ** See Special Provisions **	l.f.						
1220 0521001	1,250.000	1.25000	1,562.50	2.50000	3,125.00		
ELASTOMERIC BEARING PADS	c.i.						
1230 0521003	78.000	3,397.00000	264,966.00	2,639.52000	205,882.56		
BEARING REPLACEMENT WITH ELASTOMERIC BEARING PADS ** See Special Provisions **	ea.						
1240 0521021	58,895.000	3.30000	194,353.50	1.97000	116,023.15		
STEEL-LAMINATED ELASTOMERIC BEARINGS ** See Special Provisions **	c.i.						
1250 0586001.10	13.000	7,950.00000	103,350.00	7,959.29000	103,470.77		
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
1260 0586002.10	8.000	7,099.00000	56,792.00	6,406.97000	51,255.76		
TYPE 'C' CATCH BASIN (4'SUMP) - 0' - 10' DEEP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1270 0586002.20 TYPE 'C' CATCH BASIN (4'SUMP) - 0' - 20' DEEP	4.000 ea.	11,500.00000	46,000.00	11,554.02000	46,216.08		
1280 0586004.10 TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 1 (4' SUMP) - 0' - 10' DEEP	1.000 ea.	10,821.00000	10,821.00	9,766.13000	9,766.13		
1290 0586030.10 TYPE 'C-G' CATCH BASIN - 0' - 10' DEEP	1.000 ea.	8,763.00000	8,763.00	10,761.61000	10,761.61		
1300 0586030.30 TYPE 'C-G' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	1.000 ea.	8,396.00000	8,396.00	7,577.53000	7,577.53		
1310 0586040.10 TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	54.000 ea.	8,362.00000	451,548.00	8,189.44000	442,229.76		
1320 0586041.10 TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	9.000 ea.	8,949.00000	80,541.00	8,076.62000	72,689.58		
1330 0586041.20 TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 20' DEEP	14.000 ea.	12,015.00000	168,210.00	10,843.74000	151,812.36		
1340 0586042.10 TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 1 - 0' - 10' DEEP	2.000 ea.	9,143.00000	18,286.00	8,251.71000	16,503.42		
1350 0586043.20 TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 1 (4' SUMP) - 0' - 20' DEEP	1.000 ea.	11,200.00000	11,200.00	11,572.07000	11,572.07		
1360 0586044.10 TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	3.000 ea.	9,469.00000	28,407.00	8,545.93000	25,637.79		
1370 0586045.10 TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 (4' SUMP) - 0' - 10' DEEP	1.000 ea.	10,240.00000	10,240.00	9,241.77000	9,241.77		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1380 0586046.10 SPECIAL TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP ** See Special Provisions **	10.000 ea.	10,150.00000	101,500.00	10,619.91000	106,199.10		
1390 0586047.20 SPECIAL TYPE 'C-L' CATCH BASIN (4' SUMP)- 0' - 20' DEEP ** See Special Provisions **	1.000 ea.	19,319.00000	19,319.00	17,435.72000	17,435.72		
1400 0586050.10 SPECIAL TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP ** See Special Provisions **	1.000 ea.	19,842.00000	19,842.00	22,464.54000	22,464.54		
1410 0586061.10 SPECIAL ROUND TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP ** See Special Provisions **	3.000 ea.	11,124.00000	33,372.00	10,039.59000	30,118.77		
1420 0586062.10 SPECIAL ROUND TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP ** See Special Provisions **	2.000 ea.	13,182.00000	26,364.00	11,896.98000	23,793.96		
1430 0586086 ABANDON DRAINAGE STRUCTURE	69.000 ea.	1,891.00000	130,479.00	1,706.66000	117,759.54		
1440 0586100.10 TYPE 'C-M' CATCH BASIN - 0' - 10' DEEP	35.000 ea.	7,072.00000	247,520.00	6,382.60000	223,391.00		
1450 0586100.20 TYPE 'C-M' CATCH BASIN - 0' - 20' DEEP	1.000 ea.	11,012.00000	11,012.00	9,938.51000	9,938.51		
1460 0586101.10 TYPE 'C-M' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	1.000 ea.	10,043.00000	10,043.00	9,063.97000	9,063.97		
1470 0586101.20 TYPE 'C-M' CATCH BASIN (4' SUMP) - 0' - 20' DEEP	1.000 ea.	14,564.00000	14,564.00	13,144.25000	13,144.25		
1480 0586104.10 TYPE 'C-M' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	1.000 ea.	11,288.00000	11,288.00	10,187.61000	10,187.61		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1490 0586109.10 TYPE 'C-M-S' CATCH BASIN - 0' - 10' DEEP ** See Special Provisions **	7.000 ea.	22,875.00000	160,125.00	20,645.07000	144,515.49		
1500 0586109.20 TYPE 'C-M-S' CATCH BASIN - 0' - 20' DEEP ** See Special Provisions **	1.000 ea.	26,081.00000	26,081.00	23,538.54000	23,538.54		
1510 0586110.20 TYPE 'C-M-S' CATCH BASIN (4' SUMP) - 0' - 20' DEEP ** See Special Provisions **	1.000 ea.	36,351.00000	36,351.00	32,807.38000	32,807.38		
1520 0586111.20 TYPE 'C-M-S' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP ** See Special Provisions **	2.000 ea.	31,368.00000	62,736.00	28,310.14000	56,620.28		
1530 0586250.10 TYPE 'P-R-W' CATCH BASIN - 0' - 10' DEEP ** See Special Provisions **	3.000 ea.	14,165.00000	42,495.00	12,784.15000	38,352.45		
1540 0586251.20 TYPE 'P-R-W' CATCH BASIN (4' SUMP) - 0' - 20' DEEP ** See Special Provisions **	1.000 ea.	17,803.00000	17,803.00	16,067.50000	16,067.50		
1550 0586310.30 SPECIAL TYPE 'C-L' CATCH BASIN (WITHOUT SUMP) - 0' - 10' DEEP ** See Special Provisions **	3.000 ea.	11,339.00000	34,017.00	10,233.64000	30,700.92		
1560 0586500.10 MANHOLE - 0' - 10' DEEP	8.000 ea.	8,398.00000	67,184.00	7,579.33000	60,634.64		
1570 0586500.20 MANHOLE - 0' - 20' DEEP	1.000 ea.	13,567.00000	13,567.00	12,244.44000	12,244.44		
1580 0586501.07 MANHOLE (7' DIAMETER) - 0' - 10' DEEP	1.000 ea.	15,786.00000	15,786.00	14,247.13000	14,247.13		
1590 0586600 RESET CATCH BASIN	216.000 ea.	2,500.00000	540,000.00	2,572.17000	555,588.72		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1600 0586711 TYPE 'C-M' CATCH BASIN TOP HEAVY DUTY	40.000 ea.	1,401.00000	56,040.00	1,264.43000	50,577.20		
1610 0586750 TYPE 'C' CATCH BASIN TOP	5.000 ea.	701.00000	3,505.00	632.66000	3,163.30		
1620 0586753 TYPE 'C' CATCH BASIN TOP HEAVY DUTY	10.000 ea.	1,401.00000	14,010.00	1,264.43000	12,644.30		
1630 0586760 TYPE 'C-L' CATCH BASIN TOP	8.000 ea.	701.00000	5,608.00	632.66000	5,061.28		
1640 0586761 TYPE 'C-L' CATCH BASIN TOP DOUBLE GRATE TYPE 1	1.000 ea.	1,518.00000	1,518.00	1,370.02000	1,370.02		
1650 0586763 TYPE 'C-L' CATCH BASIN TOP HEAVY DUTY	50.000 ea.	1,401.00000	70,050.00	1,264.43000	63,221.50		
1660 0586770 TYPE 'C-M' CATCH BASIN TOP	64.000 ea.	701.00000	44,864.00	632.66000	40,490.24		
1670 0586771.01 TYPE 'C-M' CATCH BASIN TOP DOUBLE GRATE TYPE 1	1.000 ea.	1,401.00000	1,401.00	1,264.43000	1,264.43		
1680 0586771.02 TYPE 'C-M' CATCH BASIN TOP DOUBLE GRATE TYPE 2	4.000 ea.	1,518.00000	6,072.00	1,370.02000	5,480.08		
1690 0586790.10 REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	81.000 ea.	1,648.00000	133,488.00	1,487.35000	120,475.35		
1700 0586790.20 REMOVE DRAINAGE STRUCTURE - 0' - 20' DEEP	2.000 ea.	4,500.00000	9,000.00	4,061.33000	8,122.66		
1710 0586829 MODIFY EXISTING JUNCTION CHAMBER ** See Special Provisions **	2.000 ea.	24,013.00000	48,026.00	24,999.99000	49,999.98		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1720 0601039	1,555.000	325.00000	505,375.00	310.97000	483,558.35		
MODIFY BRIDGE PARAPET ** See Special Provisions **	l.f.						
1730 0601044	1,555.000	225.00000	349,875.00	272.01000	422,975.55		
BRIDGE PARAPET CAP ** See Special Provisions **	l.f.						
1740 0601062	2,719.000	659.00000	1,791,821.00	620.61000	1,687,438.59		
FOOTING CONCRETE	c.y.						
1750 0601064	1,597.000	1,412.00000	2,254,964.00	1,718.71000	2,744,779.87		
ABUTMENT AND WALL CONCRETE	c.y.						
1760 0601065	1,665.000	864.00000	1,438,560.00	940.02000	1,565,133.30		
ABUTMENT AND WALL CONCRETE (MASS)	c.y.						
1770 0601066	58.000	1,815.00000	105,270.00	2,251.61000	130,593.38		
COLUMN AND CAP CONCRETE	c.y.						
1780 0601067	55.000	2,117.00000	116,435.00	2,237.15000	123,043.25		
COLUMN AND CAP CONCRETE (MASS)	c.y.						
1790 0601072	4,913.000	595.00000	2,923,235.00	501.19000	2,462,346.47		
SURFACE REPAIR CONCRETE	c.f.						
1800 0601074	50.000	850.00000	42,500.00	810.56000	40,528.00		
STRUCTURAL REPAIR CONCRETE	c.f.						
1810 0601109	(1.000)	313,778.00000	313,778.00	276,793.96000	276,793.96		
PRECAST CONCRETE WALLS ** See Special Provisions **	LS						
1820 0601118	885.000	1,862.00000	1,647,870.00	2,361.89000	2,090,272.65		
BRIDGE DECK CONCRETE	c.y.						
1830 0601121	2,444.000	427.00000	1,043,588.00	539.61000	1,318,806.84		
PARAPET CONCRETE	l.f.						
1840 0601122	77.000	900.00000	69,300.00	1,377.19000	106,043.63		
BRIDGE SIDEWALK CONCRETE	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries Unit Price	(1) O & G Industries Ext Amount	(2) Manafort Brothers Inc Unit Price	(2) Manafort Brothers Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1850 0601123	800.000	748.00000	598,400.00	770.21000	616,168.00		
APPROACH SLAB CONCRETE	c.y.						
1860 0601124	230.000	1,437.00000	330,510.00	1,622.49000	373,172.70		
BARRIER WALL CONCRETE	c.y.						
1870 0601151	57.000	2,990.00000	170,430.00	2,846.28000	162,237.96		
6'X8' PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
1880 0601152	247.000	2,411.00000	595,517.00	2,507.78000	619,421.66		
7'X8' PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
1890 0601155	109.000	3,512.00000	382,808.00	3,486.30000	380,006.70		
10' X 8' PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
1900 0601183	17.000	1,546.00000	26,282.00	2,499.99000	42,499.83		
PRECAST CONCRETE CUT-OFF WALL ** See Special Provisions **	l.f.						
1910 0601270	15.000	6,000.00000	90,000.00	4,380.35000	65,705.25		
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
1920 0601318	580.000	225.00000	130,500.00	265.90000	154,222.00		
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
1930 0601426	120.000	1,150.00000	138,000.00	1,200.42000	144,050.40		
CLASS "S" CONCRETE FOR HISTORIC BRIDGES ** See Special Provisions **	c.f.						
1940 0601502	1,884.000	10.00000	18,840.00	12.48000	23,512.32		
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
1950 0601504	1,510.000	15.00000	22,650.00	15.66000	23,646.60		
1" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
1960 0601639	1,600.000	0.25000	400.00	10.06000	16,096.00		
1/2" CLOSED CELL ELASTOMER	c.i.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1970 0601640	148,900.000	0.35000	52,115.00	0.34000	50,626.00		
1" CLOSED CELL ELASTOMER	c.i.						
1980 0601676	(1.000)	2,293,071.00000	2,293,071.00	2,433,000.00000	2,433,000.00		
RETAINING WALL (SITE NO. 26) ** See Special Provisions **	LS						
1990 0601677	(1.000)	2,251,330.00000	2,251,330.00	1,525,000.00000	1,525,000.00		
RETAINING WALL (SITE NO. 27) ** See Special Provisions **	LS						
2000 0601678	(1.000)	5,651,825.00000	5,651,825.00	5,533,000.00000	5,533,000.00		
RETAINING WALL (SITE NO. 28) ** See Special Provisions **	LS						
2010 0601679	(1.000)	10,606,525.00000	10,606,525.00	5,962,000.00000	5,962,000.00		
RETAINING WALL (SITE NO. 29) ** See Special Provisions **	LS						
2020 0601680	(1.000)	2,883,703.00000	2,883,703.00	2,320,000.00000	2,320,000.00		
RETAINING WALL (SITE NO. 30) ** See Special Provisions **	LS						
2030 0601681	(1.000)	2,426,102.00000	2,426,102.00	2,900,000.00000	2,900,000.00		
RETAINING WALL (SITE NO. 31) ** See Special Provisions **	LS						
2040 0601682	(1.000)	1,202,253.00000	1,202,253.00	500,000.00000	500,000.00		
RETAINING WALL (SITE NO. 32) ** See Special Provisions **	LS						
2050 0601683	(1.000)	2,344,733.00000	2,344,733.00	2,800,000.00000	2,800,000.00		
RETAINING WALL (SITE NO. 33) ** See Special Provisions **	LS						
2060 0601684	(1.000)	1,441,416.00000	1,441,416.00	1,522,795.00000	1,522,795.00		
RETAINING WALL (SITE NO. 34) ** See Special Provisions **	LS						
2070 0601685	(1.000)	1,248,522.00000	1,248,522.00	325,000.00000	325,000.00		
RETAINING WALL (SITE NO. 35) ** See Special Provisions **	LS						
2080 0601686	(1.000)	2,053,515.00000	2,053,515.00	1,100,000.00000	1,100,000.00		
RETAINING WALL (SITE NO. 36) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2090 0601687 RETAINING WALL (SITE NO. 37) ** See Special Provisions **	(1.000) LS	2,252,972.00000	2,252,972.00	2,633,000.00000	2,633,000.00		
2100 0601700 STAIN PROTECTION ** See Special Provisions **	(1.000) LS	20,331.00000	20,331.00	24,874.48000	24,874.48		
2110 0601733.40 CLASS PCC03340	225.000 c.y.	1,287.00000	289,575.00	1,230.51000	276,864.75		
2120 0601886 RESTORATION OF ORNAMENTAL HISTORIC CONCRETE ** See Special Provisions **	4.000 c.f.	9,000.00000	36,000.00	1,549.99000	6,199.96		
2130 0601890 COLOR-MATCHED STAIN FOR CONCRETE ** See Special Provisions **	195.000 s.f.	50.00000	9,750.00	46.40000	9,048.00		
2140 0601892 COLOR-MATCHED CRACK SEALANT FOR CONCRETE ** See Special Provisions **	200.000 l.f.	240.00000	48,000.00	85.99000	17,198.00		
2150 0601895 REMOVAL OF GRAFFITI FROM HISTORIC CONCRETE ** See Special Provisions **	3,350.000 s.f.	17.50000	58,625.00	35.15000	117,752.50		
2160 0601897 REMOVAL OF GRAFFITI ** See Special Provisions **	4,280.000 s.f.	25.00000	107,000.00	42.07000	180,059.60		
2170 0601929 TESTING AND ANALYSIS OF CONCRETE ** See Special Provisions **	1.000 ea.	20,000.00000	20,000.00	21,999.96000	21,999.96		
2180 0601930 SLIP-LINING GROUT ** See Special Provisions **	1,041.000 c.y.	250.00000	260,250.00	439.96000	457,998.36		
2190 0601954 EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	265.000 l.f.	200.00000	53,000.00	200.00000	53,000.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2200 0601988 TESTING AND ANALYSIS OF HISTORIC CONCRETE ** See Special Provisions **	1.000 ea.	25,000.00000	25,000.00	26,999.96000	26,999.96		
2210 0602030 DEFORMED STEEL BARS - GALVANIZED	1,181,577.000 lb.	2.59000	3,060,284.43	2.31000	2,729,442.87		
2220 0602865 #5 MECHANICAL COUPLERS ** See Special Provisions **	788.000 ea.	79.25000	62,449.00	83.15000	65,522.20		
2230 0602867 #6 MECHANICAL COUPLERS ** See Special Provisions **	168.000 ea.	88.60000	14,884.80	93.09000	15,639.12		
2240 0602868 #22 MECHANICAL COUPLERS ** See Special Provisions **	154.000 ea.	97.82000	15,064.28	102.78000	15,828.12		
2250 0602869 #8 MECHANICAL COUPLERS ** See Special Provisions **	30.000 ea.	109.00000	3,270.00	114.09000	3,422.70		
2260 0602870 #9 MECHANICAL COUPLERS ** See Special Provisions **	101.000 ea.	114.29000	11,543.29	120.08000	12,128.08		
2270 0602889 DOWEL BAR SPLICER SYSTEM GALVANIZED	1,749.000 ea.	87.30000	152,687.70	91.70000	160,383.30		
2280 0602971 DEBRIS SHIELD ** See Special Provisions **	(1.000) LS	8,635.00000	8,635.00	4,901.68000	4,901.68		
2290 0602980 CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	45.000 l.f.	107.00000	4,815.00	77.77000	3,499.65		
2300 0603050 REPAIR DEFECTIVE WELDS ** See Special Provisions **	60.000 l.f.	509.00000	30,540.00	526.05000	31,563.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2310 0603053	9.000	2,545.00000	22,905.00	2,630.26000	23,672.34		
REPAIR GOUGED EXISTING STEEL ** See Special Provisions **	ea.						
2320 0603061	(1.000)	846,711.00000	846,711.00	512,459.48000	512,459.48		
STRUCTURAL STEEL (SITE NO. 1)	LS						
2330 0603062	(1.000)	665,092.00000	665,092.00	242,174.70000	242,174.70		
STRUCTURAL STEEL (SITE NO. 2)	LS						
2340 0603063	(1.000)	1,786,738.00000	1,786,738.00	267,792.29000	267,792.29		
STRUCTURAL STEEL (SITE NO. 3) ** See Special Provisions **	LS						
2350 0603064	(1.000)	3,646,596.00000	3,646,596.00	5,316,826.78000	5,316,826.78		
STRUCTURAL STEEL (SITE NO. 4) ** See Special Provisions **	LS						
2360 0603090	8.000	3,086.00000	24,688.00	2,352.74000	18,821.92		
STRUCTURAL STEEL REPAIRS (SITE NO. 6) ** See Special Provisions **	cwt.						
2370 0603093	17.000	9,470.00000	160,990.00	5,893.37000	100,187.29		
STRUCTURAL STEEL REPAIRS (SITE NO. 9) ** See Special Provisions **	cwt.						
2380 0603161	60,000.000	1.00000	60,000.00	1.00000	60,000.00		
FIELD DIRECTED STEEL REPAIRS (ESTIMATED COST) ** See Special Provisions **	est.						
2390 0603222	47.000	1,803.00000	84,741.00	1,800.00000	84,600.00		
DISPOSAL OF LEAD DEBRIS FROM ABRASIVE BLAST CLEANING ** See Special Provisions **	ton						
2400 0603248	(1.000)	316,313.00000	316,313.00	315,800.00000	315,800.00		
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 9) ** See Special Provisions **	LS						
2410 0603249	(1.000)	94,253.00000	94,253.00	94,100.00000	94,100.00		
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 10) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2420 0603448	(1.000) LS	55,390.00000	55,390.00	55,300.00000	55,300.00		
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 7) ** See Special Provisions **							
2430 0603449	(1.000) LS	63,503.00000	63,503.00	63,400.00000	63,400.00		
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 8) ** See Special Provisions **							
2440 0603470.06	(1.000) LS	24,380.00000	24,380.00	15,715.88000	15,715.88		
METALLIZING STRUCTURAL STEEL (SITE NO. 6) ** See Special Provisions **							
2450 0603470.07	(1.000) LS	22,790.00000	22,790.00	15,473.26000	15,473.26		
METALLIZING STRUCTURAL STEEL (SITE NO. 7) ** See Special Provisions **							
2460 0603470.08	(1.000) LS	24,910.00000	24,910.00	19,561.87000	19,561.87		
METALLIZING STRUCTURAL STEEL (SITE NO. 8) ** See Special Provisions **							
2470 0603470.09	(1.000) LS	26,712.00000	26,712.00	14,569.67000	14,569.67		
METALLIZING STRUCTURAL STEEL (SITE NO. 9) ** See Special Provisions **							
2480 0603473	(1.000) LS	23,530.00000	23,530.00	23,992.36000	23,992.36		
METALLIZING STRUCTURAL STEEL (SITE NO. 2) ** See Special Provisions **							
2490 0603474	(1.000) LS	60,012.00000	60,012.00	81,657.96000	81,657.96		
METALLIZING STRUCTURAL STEEL (SITE NO. 1) ** See Special Provisions **							
2500 0603563	(1.000) LS	107,374.00000	107,374.00	107,200.00000	107,200.00		
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 1) ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2510 0603564 CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 2) ** See Special Provisions **	(1.000) LS	96,356.00000	96,356.00	96,200.00000	96,200.00		
2520 0603609 REPAIR EXISTING BEARING ANCHORAGE ** See Special Provisions **	6.000 ea.	1,527.00000	9,162.00	1,578.16000	9,468.96		
2530 0603633 CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 6) ** See Special Provisions **	(1.000) LS	348,165.00000	348,165.00	347,600.00000	347,600.00		
2540 0603726 EMBEDDED GALVANIC ANODES ** See Special Provisions **	8,580.000 ea.	50.00000	429,000.00	42.59000	365,422.20		
2550 0603801 STRUCTURAL STEEL	95.000 cwt.	609.00000	57,855.00	568.33000	53,991.35		
2560 0603805.09 TEMPORARY SUPPORT SYSTEM (SITE NO. 9) ** See Special Provisions **	(1.000) LS	487,730.00000	487,730.00	155,711.42000	155,711.42		
2570 0603805.11 TEMPORARY SUPPORT SYSTEM (SITE NO. 11) ** See Special Provisions **	(1.000) LS	94,789.00000	94,789.00	84,878.63000	84,878.63		
2580 0603906 STRUCTURAL STEEL (SITE NO. 6)	(1.000) LS	110,085.00000	110,085.00	126,460.66000	126,460.66		
2590 0603907 STRUCTURAL STEEL (SITE NO. 7)	(1.000) LS	387,083.00000	387,083.00	148,977.26000	148,977.26		
2600 0603908 STRUCTURAL STEEL (SITE NO. 8)	(1.000) LS	405,960.00000	405,960.00	168,000.83000	168,000.83		
2610 0603909 STRUCTURAL STEEL (SITE NO. 9)	(1.000) LS	106,855.00000	106,855.00	100,000.00000	100,000.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2620 0603923 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.1) ** See Special Provisions **	(1.000) LS	250,606.00000	250,606.00	250,200.00000	250,200.00		
2630 0603925 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.2) ** See Special Provisions **	(1.000) LS	224,765.00000	224,765.00	224,400.00000	224,400.00		
2640 0603931 STRUCTURAL STEEL (SITE NO. 11) ** See Special Provisions **	(1.000) LS	4,169,759.00000	4,169,759.00	5,656,582.17000	5,656,582.17		
2650 0603936 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO. 6) ** See Special Provisions **	(1.000) LS	812,418.00000	812,418.00	811,100.00000	811,100.00		
2660 0603937 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO. 7) ** See Special Provisions **	(1.000) LS	129,210.00000	129,210.00	129,000.00000	129,000.00		
2670 0603938 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO. 8) ** See Special Provisions **	(1.000) LS	148,140.00000	148,140.00	147,900.00000	147,900.00		
2680 0603939 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO. 9) ** See Special Provisions **	(1.000) LS	738,097.00000	738,097.00	736,900.00000	736,900.00		
2690 0603940 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.10) ** See Special Provisions **	(1.000) LS	219,957.00000	219,957.00	219,600.00000	219,600.00		
2700 0603967 PEENING COVER PLATE WELDS ** See Special Provisions **	64.000 ea.	1,527.00000	97,728.00	1,578.16000	101,002.24		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2710 0603974.01 HRCSA CORROSION PROTECTION SYSTEM (SITE NO. 1) ** See Special Provisions **	(1.000) LS	9,535.00000	9,535.00	9,520.00000	9,520.00		
2720 0603974.02 HRCSA CORROSION PROTECTION SYSTEM (SITE NO. 2) ** See Special Provisions **	(1.000) LS	10,727.00000	10,727.00	10,710.00000	10,710.00		
2730 0603974.06 HRCSA CORROSION PROTECTION SYSTEM (SITE NO. 6) ** See Special Provisions **	(1.000) LS	25,031.00000	25,031.00	24,990.00000	24,990.00		
2740 0603974.07 HRCSA CORROSION PROTECTION SYSTEM (SITE NO. 7) ** See Special Provisions **	(1.000) LS	9,535.00000	9,535.00	9,520.00000	9,520.00		
2750 0603974.08 HRCSA CORROSION PROTECTION SYSTEM (SITE NO. 8) ** See Special Provisions **	(1.000) LS	9,535.00000	9,535.00	9,520.00000	9,520.00		
2760 0603974.09 HRCSA CORROSION PROTECTION SYSTEM (SITE NO. 9) ** See Special Provisions **	(1.000) LS	19,071.00000	19,071.00	19,040.00000	19,040.00		
2770 0603974.10 HRCSA CORROSION PROTECTION SYSTEM (SITE NO. 10) ** See Special Provisions **	(1.000) LS	16,687.00000	16,687.00	16,660.00000	16,660.00		
2780 0610001 DRILLING HOLES AND BONDING ANCHORS	800.000 ea.	100.00000	80,000.00	86.06000	68,848.00		
2790 0610002 DRILLING HOLES AND BONDING DOWELS	1,759.000 ea.	60.00000	105,540.00	95.70000	168,336.30		
2800 0651592 HORIZONTAL DIRECTIONAL DRILLING 6" HDPE ** See Special Provisions **	520.000 l.f.	535.00000	278,200.00	406.65000	211,458.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2810 0651625	570.000	966.00000	550,620.00	950.00000	541,500.00		
54" HIGH DENSITY POLYETHYLENE PIPE LINER ** See Special Provisions **	l.f.						
2820 0651649	257.000	827.00000	212,539.00	727.00000	186,839.00		
CURED-IN-PLACE PIPE LINING ** See Special Provisions **	l.f.						
2830 0653001	65.000	585.00000	38,025.00	716.04000	46,542.60		
CLEAN EXISTING CATCH BASIN ** See Special Provisions **	ea.						
2840 0653100	4,124.000	17.60000	72,582.40	116.44000	480,198.56		
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
2850 0653101	986.000	108.00000	106,488.00	136.68000	134,766.48		
CLEAN EXISTING CULVERT - GREATER THAN 42" DIAMETER	l.f.						
2860 0653102	2.000	5,981.00000	11,962.00	19,999.99000	39,999.98		
VIDEO AND DYE TEST DRAINAGE SYSTEM ** See Special Provisions **	ea.						
2870 0653900	986.000	15.00000	14,790.00	55.67000	54,890.62		
CORRUGATED METAL PIPE INSPECTION ** See Special Provisions **	l.f.						
2880 0686000.15	8,913.000	138.00000	1,229,994.00	124.55000	1,110,114.15		
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
2890 0686000.18	1,759.000	256.00000	450,304.00	231.04000	406,399.36		
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
2900 0686000.24	2,106.000	277.00000	583,362.00	250.00000	526,500.00		
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
2910 0686000.30	634.000	329.00000	208,586.00	296.93000	188,253.62		
30" R.C. PIPE - 0' - 10' DEEP	l.f.						
2920 0686001.15	138.000	205.00000	28,290.00	302.34000	41,722.92		
15" R.C. PIPE - 0' - 20' DEEP	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2930 0686001.18 18" R.C. PIPE - 0' - 20' DEEP	90.000 l.f.	167.00000	15,030.00	150.72000	13,564.80		
2940 0686001.24 24" R.C. PIPE - 0' - 20' DEEP	206.000 l.f.	178.00000	36,668.00	160.65000	33,093.90		
2950 0686002.15 15" R.C. PIPE (CLASS V) - 0' - 10' DEEP ** See Special Provisions **	535.000 l.f.	303.00000	162,105.00	273.46000	146,301.10		
2960 0686063 78IN GLASS REINFORCED PLASTIC PIPE ** See Special Provisions **	171.000 l.f.	3,187.00000	544,977.00	3,005.00000	513,855.00		
2970 0686064 78IN HIGH-DENSITY POLYETHYLENE PIPE ** See Special Provisions **	212.000 l.f.	3,592.00000	761,504.00	3,250.00000	689,000.00		
2980 0686065 30" HIGH DENSITY POLYETHYLENE PIPE ** See Special Provisions **	187.000 l.f.	1,567.00000	293,029.00	1,588.08000	296,970.96		
2990 0686100.15 15" C.C.M. PIPE - 0' - 10' DEEP	172.000 l.f.	174.00000	29,928.00	157.04000	27,010.88		
3000 0686100.18 18" C.C.M. PIPE - 0' - 10' DEEP	34.000 l.f.	285.00000	9,690.00	257.22000	8,745.48		
3010 0686102.15 15" C.C.M. PIPE ELBOW - 0' - 10' DEEP	48.000 l.f.	250.00000	12,000.00	351.08000	16,851.84		
3020 0686102.18 18" C.C.M. PIPE ELBOW - 0' - 10' DEEP	12.000 l.f.	261.00000	3,132.00	361.91000	4,342.92		
3030 0686700.15 15" REINFORCED CONCRETE DRAINAGE PIPE END	12.000 ea.	2,253.00000	27,036.00	2,033.37000	24,400.44		
3040 0686700.18 18" REINFORCED CONCRETE DRAINAGE PIPE END	1.000 ea.	2,311.00000	2,311.00	2,085.72000	2,085.72		
3050 0686700.24 24" REINFORCED CONCRETE DRAINAGE PIPE END	2.000 ea.	2,428.00000	4,856.00	2,191.31000	4,382.62		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3060 0686700.30	1.000	3,078.00000	3,078.00	2,777.95000	2,777.95		
30" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
3070 0686900	11.000	1,189.00000	13,079.00	1,073.09000	11,803.99		
CONCRETE PIPE CONNECTION	ea.						
3080 0686950.10	2,045.000	34.00000	69,530.00	30.69000	62,761.05		
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
3090 0686950.20	430.000	78.00000	33,540.00	70.40000	30,272.00		
REMOVE EXISTING PIPE - 0' - 20' DEEP	l.f.						
3100 0686950.30	176.000	147.00000	25,872.00	132.67000	23,349.92		
REMOVE EXISTING PIPE - OVER 20' DEEP	l.f.						
3110 0686951	5,027.000	73.00000	366,971.00	25.60000	128,691.20		
CULVERT JOINT REPAIR AND SEALING ** See Special Provisions **	l.f.						
3120 0686952	9,870.000	24.00000	236,880.00	35.64000	351,766.80		
POLYURETHANE FOAM ** See Special Provisions **	lb.						
3130 0686953	60,000.000	1.00000	60,000.00	1.00000	60,000.00		
REPAIR EXISTING CULVERT (ESTIMATED COST) ** See Special Provisions **	est.						
3140 0701193	2.000	22,520.00000	45,040.00	18,000.00000	36,000.00		
SUBSURFACE EXPLORATIONS ** See Special Provisions **	ea.						
3150 0702893	45.000	1,284.00000	57,780.00	999.99000	44,999.55		
REMOVAL OF EXISTING STEEL PILES ** See Special Provisions **	ea.						
3160 0703010	222.000	179.00000	39,738.00	209.35000	46,475.70		
STANDARD RIPRAP	c.y.						
3170 0703011	385.000	96.00000	36,960.00	193.60000	74,536.00		
INTERMEDIATE RIPRAP	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3180 0703012	2,947.000	102.00000	300,594.00	188.31000	554,949.57		
MODIFIED RIPRAP	c.y.						
3190 0703030	15.000	302.00000	4,530.00	536.40000	8,046.00		
PLACEMENT OF CHANNEL BOULDER ** See Special Provisions **	ea.						
3200 0703031	14.000	9,262.00000	129,668.00	11,046.17000	154,646.38		
ROCK WEIR ** See Special Provisions **	ea.						
3220 0703040	1,055.000	74.75000	78,861.25	103.97000	109,688.35		
PLACEMENT OF TOE BOULDERS ** See Special Provisions **	l.f.						
3230 0707001	707.000	58.50000	41,359.50	146.33000	103,455.31		
MEMBRANE WATERPROOFING (WOVEN GLASS FABRIC) ** See Special Provisions **	s.y.						
3240 0707009	12,455.000	102.00000	1,270,410.00	96.79000	1,205,519.45		
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
3250 0708001	2,758.000	14.00000	38,612.00	17.35000	47,851.30		
DAMPPROOFING	s.y.						
3260 0716000	53,060.000	30.00000	1,591,800.00	73.00000	3,873,380.00		
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
3270 0717000	6,435.000	5.00000	32,175.00	8.59000	55,276.65		
EARTH RETAINING SYSTEM LEFT IN PLACE	s.f.						
3280 0728001	1,080.000	55.75000	60,210.00	27.74000	29,959.20		
CRUSHED STONE FOR SLOPE PROTECTION	ton						
3290 0728030	11,112.000	3.35000	37,225.20	1.03000	11,445.36		
NO.3 CRUSHED STONE	c.f.						
3300 0728032	1,723.000	81.50000	140,424.50	89.35000	153,950.05		
NO. 6 CRUSHED STONE ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3310 0729001	32.000	7,500.00000	240,000.00	3,224.70000	103,190.40		
SEDIMENTATION BOWL ** See Special Provisions **	ea.						
3320 0729055	32.000	1,500.00000	48,000.00	1,612.35000	51,595.20		
CLEAN SEDIMENTATION BOWL ** See Special Provisions **	ea.						
3330 0751821	41.000	67.25000	2,757.25	13.94000	571.54		
6" STRUCTURE UNDERDRAIN	l.f.						
3340 0755010.01	9,932.000	3.60000	35,755.20	5.20000	51,646.40		
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
3350 0755042	7,829.000	2.75000	21,529.75	3.46000	27,088.34		
GEOTEXTILE (STABILIZATION - CLASS 1) ** See Special Provisions **	s.y.						
3360 0803010	405.000	96.75000	39,183.75	150.00000	60,750.00		
PAVED APRON	s.y.						
3370 0811101	607.000	85.00000	51,595.00	25.98000	15,769.86		
CONCRETE PARK CURBING	l.f.						
3380 0815200	772.000	22.30000	17,215.60	12.30000	9,495.60		
BITUMINOUS CONCRETE PARK CURBING	l.f.						
3390 0819002	9,162.000	20.00000	183,240.00	20.00000	183,240.00		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
3400 0821189	226.000	738.00000	166,788.00	486.01000	109,838.26		
CONCRETE BARRIER TRANSITION SECTION ** See Special Provisions **	l.f.						
3410 0821401	6,650.000	238.00000	1,582,700.00	246.00000	1,635,900.00		
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (20" x 42") ** See Special Provisions **	l.f.						
3420 0821402	2,808.000	235.00000	659,880.00	255.88000	718,511.04		
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (28" x 42") ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3430 0821410	3,264.000	329.00000	1,073,856.00	267.44000	872,924.16		
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (SPECIAL) ** See Special Provisions **	l.f.						
3440 0821513	705.000	341.00000	240,405.00	467.79000	329,791.95		
VERTICAL FACE PRECAST CONCRETE BARRIER CURB (21" X 54") ** See Special Provisions **	l.f.						
3450 0822042	935.000	28.30000	26,460.50	28.25000	26,413.75		
TEMPORARY GLARE SCREEN MODULAR UNITS ** See Special Provisions **	l.f.						
3460 0822043	914.000	16.70000	15,263.80	16.70000	15,263.80		
RELOCATED TEMPORARY GLARE SCREEN MODULAR UNITS ** See Special Provisions **	l.f.						
3470 0822100.01	42,114.000	9.00000	379,026.00	44.25000	1,863,544.50		
TEMPORARY TRAFFIC BARRIER	l.f.						
3480 0822100.02	2,237.000	137.00000	306,469.00	165.71000	370,693.27		
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
3490 0822100.03	541.000	179.00000	96,839.00	165.83000	89,714.03		
TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
3500 0822101.01	113,834.000	6.05000	688,695.70	8.68000	988,079.12		
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
3510 0822101.02	5,899.000	19.50000	115,030.50	42.01000	247,816.99		
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
3520 0822101.03	982.000	66.50000	65,303.00	99.25000	97,463.50		
RELOCATED TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
3530 0904050	250.000	320.00000	80,000.00	477.75000	119,437.50		
TWO TUBE RETROFIT BRIDGE RAIL ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3540 0904136 REMOVAL OF EXISTING METAL BRIDGE RAIL ** See Special Provisions **	60.000 l.f.	15.00000	900.00	55.00000	3,300.00		
3550 0906101 WIRE FENCE WITH METAL POSTS	40.000 l.f.	45.00000	1,800.00	100.75000	4,030.00		
3560 0910030.50 THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	34.000 ea.	1,700.00000	57,800.00	1,733.33000	58,933.22		
3570 0910031 THRIE BEAM ATTACHMENT	44.000 ea.	4,650.00000	204,600.00	4,908.66000	215,981.04		
3580 0910300 METAL BEAM RAIL (R-B MASH)	49,337.000 l.f.	27.00000	1,332,099.00	28.69000	1,415,478.53		
3590 0910301 METAL BEAM RAIL (R-B MASH HALF POST SPACING)	17.000 l.f.	55.00000	935.00	87.50000	1,487.50		
3600 0910310 METAL BEAM RAIL (MD-B MASH)	869.000 l.f.	47.50000	41,277.50	45.82000	39,817.58		
3610 0910351 CONVERT METAL BEAM RAIL (R-B 350) TO (R-B MASH)	105.000 l.f.	15.00000	1,575.00	22.48000	2,360.40		
3620 0911917 ANCHOR IN ROCK CUT SLOPE	1.000 ea.	2,850.00000	2,850.00	3,036.63000	3,036.63		
3630 0911923 R-B END ANCHORAGE-TYPE I	27.000 ea.	1,875.00000	50,625.00	2,468.01000	66,636.27		
3640 0911924 R-B END ANCHORAGE-TYPE II	22.000 ea.	1,825.00000	40,150.00	1,841.67000	40,516.74		
3650 0912518 REMOVE AND RESET METAL BEAM RAIL	942.000 l.f.	20.00000	18,840.00	36.99000	34,844.58		
3660 0912602 RESET METAL BEAM RAIL	3,681.000 l.f.	7.75000	28,527.75	25.00000	92,025.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3670 0913011	200.000	38.50000	7,700.00	61.00000	12,200.00		
5'CHAIN LINK FENCE	l.f.						
3690 0913952	919.000	145.00000	133,255.00	154.33000	141,829.27		
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
3700 0916100	248,352.000	84.50000	20,985,744.00	83.00000	20,613,216.00		
GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
3710 0916105	26,462.000	120.00000	3,175,440.00	75.00000	1,984,650.00		
STRUCTURE-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
3720 0916219	333.000	1,100.00000	366,300.00	540.00000	179,820.00		
ROCK IN POLE EXCAVATION ** See Special Provisions **	v.f.						
3730 0917010	50,000.000	1.00000	50,000.00	1.00000	50,000.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
3740 0918011	4.000	4,500.00000	18,000.00	4,807.06000	19,228.24		
END ANCHORAGE-TYPE I	ea.						
3750 0921001	459.000	35.00000	16,065.00	35.00000	16,065.00		
CONCRETE SIDEWALK	s.f.						
3760 0930003	167.000	85.00000	14,195.00	90.00000	15,030.00		
OBJECT MARKER (MAINTENANCE)	ea.						
3770 0939001	2,053.000	232.00000	476,296.00	187.44000	384,814.32		
SWEEPING FOR DUST CONTROL	hr						
3780 0942001	109.000	100.00000	10,900.00	772.07000	84,155.63		
CALCIUM CHLORIDE FOR DUST CONTROL	ton						
3790 0943001	9,904.000	10.00000	99,040.00	0.01000	99.04		
WATER FOR DUST CONTROL	m.ga						
3800 0944000	154,207.000	5.15000	794,166.05	7.62000	1,175,057.34		
FURNISHING AND PLACING TOPSOIL	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3810 0948429	(1.000) LS	50,000.00000	50,000.00	14,999.99000	14,999.99		
ROOTWADS ** See Special Provisions **							
3820 0949000	3,000.000 s.y.	10.80000	32,400.00	15.38000	46,140.00		
WOOD CHIP MULCH							
3840 0949022	40.000 ea.	79.50000	3,180.00	70.47000	2,818.80		
SALIX DISCOLOR, PUSSY WILLOW 24" - 36" HT. CONT.							
3850 0949023	6.000 ea.	79.50000	477.00	99.99000	599.94		
CORNUS SERICEA, RED OSIER DOGWOOD 24" - 36" HT. CONT.							
3860 0949024	4.000 ea.	621.00000	2,484.00	636.16000	2,544.64		
ABIES FRASERI, FRASIER FIR 6' - 8' HT. B.B.							
3870 0949038	12.000 ea.	621.00000	7,452.00	636.16000	7,633.92		
CERCIS CANADENSIS "OKLAHOMA", EASTERN REDBUD, 2"-2.5" CAL. B .B.							
3880 0949053	17.000 ea.	621.00000	10,557.00	636.16000	10,814.72		
CRATAEGUS CRUSGALLI "INERMIS", THORNLESS COCKSPUR HAWTHORN 2" - 2.5" CAL. B.B.							
3890 0949056	83.000 ea.	69.50000	5,768.50	71.25000	5,913.75		
ARONIA MELANOCARPA, BLACK CHOKEBERRY, 2' - 3' HT. B.B.							
3900 0949059	112.000 ea.	69.50000	7,784.00	71.25000	7,980.00		
ARONIA ARBUTIFOLIA RED CHOKEBERRY 2'- 3' HT. B.B.							
3910 0949060.06	13.000 ea.	621.00000	8,073.00	636.16000	8,270.08		
TAXODIUM DISTICHUM, COMMON BALD CYPRESS, 6' - 8' HT. B.B.							
3920 0949086	99.000 ea.	69.50000	6,880.50	71.25000	7,053.75		
CLETHRA ALNIFOLIA SUMMERSWEET 2'- 3' HT. B.B.							
3930 0949087	120.000 ea.	79.50000	9,540.00	81.43000	9,771.60		
CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3940 0949101 CORNUS AMOMUM SILKY DOGWOOD 3'-4' HT. B.R.	43.000 ea.	79.50000	3,418.50	81.43000	3,501.49		
3950 0949111 PROTECTIVE FENCING ** See Special Provisions **	840.000 l.f.	19.30000	16,212.00	19.73000	16,573.20		
3960 0949114 CORNUS RACEMOSA GRAY DOGWOOD 3'-4' HT. B.B.	226.000 ea.	112.00000	25,312.00	114.51000	25,879.26		
3970 0949142 QUERCUS PALUSTRIS, PIN OAK, 24" - 36" HT. NO.3 CONTAINER	125.000 ea.	112.00000	14,000.00	114.51000	14,313.75		
3980 0949145 QUERCUS RUBRA, NORTHERN RED OAK, 1 3/4" - 2" CAL. B.B.	24.000 ea.	497.00000	11,928.00	508.93000	12,214.32		
3990 0949153 THUJA PLICATA, WESTERN ARBORVITAE, 6' - 8' HT. B.B.	16.000 ea.	373.00000	5,968.00	381.70000	6,107.20		
4000 0949158 MYRICA PENNSYLVANICA, NORTHERN BAYBERRY 36" - 48" HT. B.B.	164.000 ea.	242.00000	39,688.00	246.84000	40,481.76		
4010 0949160 SPECIAL SOIL PREPARATION ** See Special Provisions **	1,388.000 s.y.	13.60000	18,876.80	13.90000	19,293.20		
4020 0949165 CARYA OVATA, SHAGBARK HICKORY, 1 3/4" - 2" CAL. B.B.	6.000 ea.	621.00000	3,726.00	636.16000	3,816.96		
4030 0949195 FORSYTHIA INTERMEDIA BORDER FORSYTHIA 2'-3' HT. B.R.	57.000 ea.	69.50000	3,961.50	71.25000	4,061.25		
4040 0949224 ILEX OPACA (AMERICAN HOLLY) 4'-5' HT. B&B	5.000 ea.	186.00000	930.00	190.85000	954.25		
4050 0949227 ILEX VERTICILLATA COMMON WINTERBERRY 2'-3' HT. B.B.	105.000 ea.	69.50000	7,297.50	71.25000	7,481.25		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4060 0949228 ILEX VERTICILLATA COMMON WINTERBERRY 3'-4' HT. B.B.	143.000 ea.	87.00000	12,441.00	89.07000	12,737.01		
4070 0949242 JUNIPERUS CHINENSIS PFITZERIANA PFITZER JUNIPER 2'-3' SPREAD B.B.	103.000 ea.	79.50000	8,188.50	81.43000	8,387.29		
4080 0949272 JUNIPERUS COMMUNIS DEPRESSA OLDFIELD COMMON JUNIPER 18"- 24" HT. B.B.	51.000 ea.	69.50000	3,544.50	71.25000	3,633.75		
4090 0949369 AMELANCHIER GRANDIFLORA "AUTUMN BRILLIANCE", AUTUMN BRILLIANCE SERVICEBERRY, 2" - 2 1/2" CAL. B.B.	30.000 ea.	870.00000	26,100.00	890.62000	26,718.60		
4100 0949452 TILIA AMERICANA, AMERICAN LINDEN 21/2" - 3.0" CAL. B.B.	24.000 ea.	870.00000	20,880.00	890.62000	21,374.88		
4110 0949480 BETULA LENTA SWEET BIRCH 3' 4' HT. B.B.	135.000 ea.	87.00000	11,745.00	89.07000	12,024.45		
4120 0949493 ULMUS AMERICANA "PRINCETON", PRINCETON AMERICAN ELM 2.5" - 3" CAL. B.B.	31.000 ea.	870.00000	26,970.00	890.62000	27,609.22		
4130 0949560 VIBURNUM PRUNIFOLIUM BLACKHAW VIBURNUM 3'- 4' HT. B.B.	29.000 ea.	137.00000	3,973.00	139.96000	4,058.84		
4140 0949605 JUNIPERUS VIRGINIANA EASTERN REDCEDAR 4'-5' HT. B.B.	42.000 ea.	286.00000	12,012.00	292.64000	12,290.88		
4150 0949614.05 DECIDUOUS TREE 5 GAL. CONTAINER	10.000 ea.	186.00000	1,860.00	190.85000	1,908.50		
4160 0949615.20 DECIDUOUS TREE, 2" - 2 1/2" CAL. B&B	4.000 ea.	745.00000	2,980.00	763.39000	3,053.56		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4170 0949618.05	83.000	186.00000	15,438.00	190.85000	15,840.55		
SHRUB, #5 CONTAINER	ea.						
4180 0949620.5	24.000	249.00000	5,976.00	425.00000	10,200.00		
TRAY OF HERBACEOUS PLUGS, 50 CELL TRAY, 5" CELL DEPTH	ea.						
4190 0949630	28.000	621.00000	17,388.00	636.16000	17,812.48		
PINUS STROBUS EASTERN WHITE PINE 6'-8' HT. B.B.	ea.						
4200 0949685	30.000	497.00000	14,910.00	508.93000	15,267.90		
TSUGA CANADENSIS CANADA HEMLOCK 5'-6' HT. B.B.	ea.						
4210 0949709	96.000	373.00000	35,808.00	381.70000	36,643.20		
AMELANCHIER CANADENSIS SHADBLOW SERVICEBERRY 4'- 5' HT. B.B.	ea.						
4220 0949735	21.000	745.00000	15,645.00	763.39000	16,031.19		
NYSSA SYLVATICA, BLACK TUPELO, 21/2" - 3" CAL. B.B.	ea.						
4230 0949766	137.000	186.00000	25,482.00	190.85000	26,146.45		
VACCINIUM CORYMBOSUM HIGHBUSH BLUEBERRY - 3'-0" - 4'-0" HT. B.B	ea.						
4240 0949789	24.000	1,118.00000	26,832.00	1,145.09000	27,482.16		
PICEA OMORIKA, SERBIAN SPRUCE, 10' - 12' HT. B.B.	ea.						
4250 0949816	261.000	79.50000	20,749.50	81.43000	21,253.23		
ALNUS INCANA, SPECKLED ALDER 3' - 4' HT. B.B.	ea.						
4260 0949828	135.000	69.50000	9,382.50	71.25000	9,618.75		
ACER RUBRUM RED MAPLE 3'- 4' HT. WHIPS B.R.	ea.						
4270 0949831	6.000	497.00000	2,982.00	508.93000	3,053.58		
ACER RUBRUM RED MAPLE 1 3/4" - 2" CAL. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4280 0949832	36.000	745.00000	26,820.00	763.39000	27,482.04		
ACER RUBRUM RED MAPLE 2"- 2 1/2" CAL. B.B.	ea.						
4290 0949836	12.000	1,118.00000	13,416.00	1,145.09000	13,741.08		
ACER RUBRUM RED MAPLE 3 1/2" - 4" CAL. B.B.	ea.						
4300 0949865	2.000	497.00000	994.00	508.93000	1,017.86		
SALIX NIGRA, BLACK WILLOW 1 3/4"- 2" CAL. B.R.	ea.						
4320 0949878	2.000	1,118.00000	2,236.00	1,145.09000	2,290.18		
QUERCUS PALUSTRIS PIN OAK 3-1/2"- 4" CAL. B.B.	ea.						
4330 0949889	490.000	29.80000	14,602.00	30.54000	14,964.60		
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						
4340 0949896	19.000	87.00000	1,653.00	89.07000	1,692.33		
HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.	ea.						
4350 0949909	10.000	497.00000	4,970.00	508.83000	5,088.30		
BETULA POPULIFOLIA GRAY BIRCH 8'-10' HT. CLUMPS B.B.	ea.						
4360 0949912	59.000	373.00000	22,007.00	381.70000	22,520.30		
BETULA NIGRA RIVER BIRCH 6'-8' HT. B.B.	ea.						
4370 0949919	21.000	870.00000	18,270.00	890.62000	18,703.02		
PLATANUS ACERIFOLIA LONDON PLANETREE 2"-2 1/2" CAL. B.B.	ea.						
4380 0949929	12.000	87.00000	1,044.00	89.07000	1,068.84		
VIBURNUM CASSINOIDES, WITHEROD VIBURNUM, 24" - 36" HT. B.B.	ea.						
4390 0949978	11.000	745.00000	8,195.00	763.39000	8,397.29		
QUERCUS PALUSTRIS PIN OAK 2"- 2 1/2" CAL. B.B.	ea.						
4400 0950005	26,154.000	1.00000	26,154.00	1.03000	26,938.62		
TURF ESTABLISHMENT	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4410 0950019 TURF ESTABLISHMENT - LAWN ** See Special Provisions **	559.000 s.y.	1.85000	1,034.15	1.90000	1,062.10		
4420 0950036 EROSION CONTROL MATTING TYPE E	9,627.000 s.y.	3.40000	32,731.80	4.70000	45,246.90		
4430 0950038 EROSION CONTROL MATTING TYPE F	238.000 s.y.	3.70000	880.60	26.75000	6,366.50		
4440 0950039 EROSION CONTROL MATTING TYPE D	38,418.000 s.y.	3.35000	128,700.30	4.39000	168,655.02		
4450 0950040 CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	131,619.000 s.y.	1.20000	157,942.80	1.22000	160,575.18		
4460 0950043 WETLAND GRASS ESTABLISHMENT ** See Special Provisions **	42,151.000 s.f.	0.18000	7,587.18	0.19000	8,008.69		
4470 0950060 EROSION CONTROL MATTING TYPE B	37,135.000 s.y.	3.20000	118,832.00	3.02000	112,147.70		
4480 0952001 SELECTIVE CLEARING AND THINNING ** See Special Provisions **	(1.000) LS	17,163.00000	17,163.00	85,000.00000	85,000.00		
4490 0952049 SELECTIVE CLEARING AND THINNING ** See Special Provisions **	12,630.000 s.y.	5.70000	71,991.00	12.00000	151,560.00		
4500 0952051 CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	5,360.000 s.y.	11.50000	61,640.00	50.79000	272,234.40		
4510 0969030 PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	(1.000) LS	1,500,000.00000	1,500,000.00	1,603,799.98000	1,603,799.98		
4520 0969056 CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 2 ** See Special Provisions **	(1.000) LS	1,000,000.00000	1,000,000.00	1,849,500.00000	1,849,500.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4530 0969066 CONSTRUCTION FIELD OFFICE, EXTRA LARGE ** See Special Provisions **	60.000 mo.	20,000.00000	1,200,000.00	21,195.61000	1,271,736.60		
4540 0970006 TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	200,000.000 est.	1.00000	200,000.00	1.00000	200,000.00		
4550 0970007 TRAFFICPERSON (UNIFORMED FLAGGER)	14,952.000 hr	35.00000	523,320.00	1.00000	14,952.00		
4560 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	3,375,988.00000	3,375,988.00	12,575,000.00000	12,575,000.00		
4570 0971200 MAINTENANCE PEDESTRIAN ACCESS ** See Special Provisions **	(1.000) LS	8,667.00000	8,667.00	85,524.32000	85,524.32		
4580 0974001 REMOVAL OF EXISTING MASONRY	1,898.000 c.y.	203.00000	385,294.00	338.90000	643,232.20		
4590 0974105 CONCRETE HAUNCH REMOVAL ** See Special Provisions **	8,135.000 l.f.	45.00000	366,075.00	30.00000	244,050.00		
4600 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	25,602,050.00000	25,602,050.00	22,500,000.00000	22,500,000.00		
4610 0976002 BARRICADE WARNING LIGHTS - HIGH INTENSITY	44,310.000 day	1.10000	48,741.00	0.69000	30,573.90		
4620 0978002 TRAFFIC DRUM	291.000 ea.	73.50000	21,388.50	73.48000	21,382.68		
4630 0979003 CONSTRUCTION BARRICADE TYPE III	7.000 ea.	144.00000	1,008.00	143.77000	1,006.39		
4640 0979004 CONSTRUCTION BARRICADE DETECTABLE ** See Special Provisions **	3.000 ea.	250.00000	750.00	250.27000	750.81		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4650 0980020	(1.000)	1,904,778.00000	1,904,778.00	4,884,056.54000	4,884,056.54		
CONSTRUCTION SURVEYING	LS						
4660 0981100	221.000	72.50000	16,022.50	41.53000	9,178.13		
42" TRAFFIC CONE	ea.						
4670 1001001	51,495.000	22.00000	1,132,890.00	28.50000	1,467,607.50		
TRENCHING AND BACKFILLING ** See Special Provisions **	l.f.						
4680 1001004	20.000	325.00000	6,500.00	403.68000	8,073.60		
ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	c.y.						
4690 1002015	12.000	2,150.00000	25,800.00	2,670.49000	32,045.88		
ROCK IN FOUNDATION EXCAVATION	v.f.						
4700 1002101	133.000	1,900.00000	252,700.00	2,359.97000	313,876.01		
LIGHT STANDARD FOUNDATION - TYPE I	ea.						
4710 1002102	1.000	2,521.00000	2,521.00	3,131.31000	3,131.31		
LIGHT STANDARD FOUNDATION - TYPE II	ea.						
4720 1002214	3.000	3,800.00000	11,400.00	4,719.94000	14,159.82		
TRAFFIC CONTROL FOUNDATION - CONTROLLER - TYPE IV MODIFIED ** See Special Provisions **	ea.						
4730 1002232	3.000	15,250.00000	45,750.00	18,941.86000	56,825.58		
TRAFFIC CONTROL FOUNDATION - SPAN POLE - TYPE "C" ** See Special Provisions **	ea.						
4740 1003052	6.000	2,800.00000	16,800.00	3,477.85000	20,867.10		
LIGHT STANDARD (ANCHOR BASE) (6' BRACKETS, 35' MOUNTING HEIGHT) ALUMINUM	ea.						
4750 1003102	4.000	4,850.00000	19,400.00	6,024.13000	24,096.52		
LIGHT STANDARD (ANCHOR BASE) (6' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4760 1003104 LIGHT STANDARD (ANCHOR BASE) (10' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	9.000 ea.	4,400.00000	39,600.00	5,465.19000	49,186.71		
4770 1003252 LIGHT STANDARD (6' BRACKET 35' MOUNTING HEIGHT) ALUMINUM	21.000 ea.	3,300.00000	69,300.00	4,098.89000	86,076.69		
4780 1003255 LIGHT STANDARD (12' BRACKET 35' MOUNTING HEIGHT) ALUMINUM	19.000 ea.	3,950.00000	75,050.00	4,906.25000	93,218.75		
4790 1003305 LIGHT STANDARD (12' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	68.000 ea.	4,015.00000	273,020.00	4,986.99000	339,115.32		
4800 1003306 LIGHT STANDARD (15' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	22.000 ea.	4,050.00000	89,100.00	5,030.46000	110,670.12		
4810 1003540 ALUMINUM POLE ** See Special Provisions **	3.000 ea.	4,950.00000	14,850.00	6,148.34000	18,445.02		
4820 1003906 REMOVE LIGHT STANDARD ** See Special Provisions **	144.000 ea.	120.00000	17,280.00	149.05000	21,463.20		
4830 1003912 REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	141.000 ea.	550.00000	77,550.00	683.15000	96,324.15		
4840 1003925 REMOVE EXISTING LUMINAIRE ** See Special Provisions **	17.000 ea.	40.00000	680.00	49.68000	844.56		
4850 1005601 LED LUMINAIRE - TYPE 1 ** See Special Provisions **	73.000 ea.	500.00000	36,500.00	621.04000	45,335.92		
4860 1005602 LED LUMINAIRE - TYPE 2 ** See Special Provisions **	133.000 ea.	600.00000	79,800.00	745.25000	99,118.25		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4870 1006001	5.000	1,100.00000	5,500.00	1,366.30000	6,831.50		
UNDERBRIDGE LUMINAIRE - LED (PENDANT MOUNTED) ** See Special Provisions **	ea.						
4880 1006151	2.000	500.00000	1,000.00	621.05000	1,242.10		
REMOVE UNDERBRIDGE LUMINAIRE ** See Special Provisions **	ea.						
4890 1008115	14,343.000	18.00000	258,174.00	22.36000	320,709.48		
2" RIGID METAL CONDUIT IN TRENCH	l.f.						
4900 1008117	42.000	36.00000	1,512.00	44.72000	1,878.24		
3" RIGID METAL CONDUIT IN TRENCH	l.f.						
4910 1008128	1,630.000	13.00000	21,190.00	16.15000	26,324.50		
2 1/2" POLYVINYL CHLORIDE CONDUIT IN TRENCH	l.f.						
4920 1008140	940.000	13.00000	12,220.00	16.15000	15,181.00		
2 1/2" POLYVINYL CHLORIDE CONDUIT UNDER ROADWAY	l.f.						
4930 1008182	40.000	14.00000	560.00	17.39000	695.60		
2" POLYVINYL CHLORIDE CONDUIT IN STRUCTURE	l.f.						
4940 1008215	210.000	23.00000	4,830.00	28.57000	5,999.70		
2" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
4950 1008315	840.000	23.00000	19,320.00	28.57000	23,998.80		
2" RIGID METAL CONDUIT IN STRUCTURE	l.f.						
4960 1008319	2,004.000	47.00000	94,188.00	58.38000	116,993.52		
4" RIGID METAL CONDUIT IN STRUCTURE	l.f.						
4970 1008643	200.000	36.00000	7,200.00	44.72000	8,944.00		
2" FIBERGLASS CONDUIT - SURFACE ** See Special Provisions **	l.f.						
4980 1008664	40.000	34.00000	1,360.00	42.23000	1,689.20		
2" FIBERGLASS CONDUIT IN TRENCH ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries Unit Price	(1) O & G Industries Ext Amount	(2) Manafort Brothers Inc Unit Price	(2) Manafort Brothers Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
4990 1008720 4" RIGID METAL MULTI DUCT CONDUIT - UNDER ROADWAY ** See Special Provisions **	2,226.000 l.f.	81.00000	180,306.00	100.61000	223,957.86		
5000 1008770 4" PVC MULTI DUCT CONDUIT - IN TRENCH ** See Special Provisions **	12,070.000 l.f.	32.00000	386,240.00	39.75000	479,782.50		
5010 1008907 CLEAN EXISTING CONDUIT ** See Special Provisions **	10.000 hr	134.00000	1,340.00	166.44000	1,664.40		
5020 1008910 MULTIDUCT CONDUIT REPAIR ** See Special Provisions **	10,000.000 est.	1.00000	10,000.00	1.24000	12,400.00		
5030 1009016 18" X 12" X 8" CAST IRON JUNCTION BOX	8.000 ea.	3,412.00000	27,296.00	4,033.06000	32,264.48		
5040 1009300 STEEL JUNCTION BOX COVER ** See Special Provisions **	1.000 ea.	555.00000	555.00	689.36000	689.36		
5050 1009501 10" X 10" X 6" NEMA 4X NON-METALLIC JUNCTION BOX ** See Special Provisions **	80.000 ea.	1,170.00000	93,600.00	1,453.24000	116,259.20		
5060 1010011 CONCRETE HANDHOLE - TYPE I	63.000 ea.	1,231.00000	77,553.00	1,529.01000	96,327.63		
5070 1010060 CLEAN EXISTING CONCRETE HANDHOLE	16.000 ea.	269.00000	4,304.00	334.12000	5,345.92		
5080 1010902 REMOVE CONCRETE HANDHOLE ** See Special Provisions **	36.000 ea.	537.00000	19,332.00	667.00000	24,012.00		
5090 1011002 4" DRAIN PIPE	520.000 l.f.	120.00000	62,400.00	149.05000	77,506.00		
5100 1012031 NO. 2 SINGLE CONDUCTOR	38,090.000 l.f.	5.00000	190,450.00	6.21000	236,538.90		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5110 1012033	5,796.000	6.00000	34,776.00	7.45000	43,180.20		
NO. 1/0 SINGLE CONDUCTOR	l.f.						
5120 1014131	44,510.000	11.00000	489,610.00	13.66000	608,006.60		
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
5130 1014403	9.000	251.00000	2,259.00	311.76000	2,805.84		
CABLE SPLICE ** See Special Provisions **	ea.						
5140 1014901	1,080.000	2.00000	2,160.00	2.48000	2,678.40		
REMOVE CABLE ** See Special Provisions **	l.f.						
5150 1015001	52,860.000	2.00000	105,720.00	2.48000	131,092.80		
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
5160 1015041	17.000	1,018.00000	17,306.00	1,264.45000	21,495.65		
PULL BOX ** See Special Provisions **	ea.						
5170 1017049	3.000	3,812.00000	11,436.00	4,734.84000	14,204.52		
ATMS SERVICE REVISION ** See Special Provisions **	ea.						
5180 1017050	1.000	2,702.00000	2,702.00	3,356.12000	3,356.12		
SERVICE RELOCATION ** See Special Provisions **	ea.						
5190 1019053	14,060.000	14.00000	196,840.00	17.39000	244,503.40		
AERIAL CABLE (3 NO. 2) ** See Special Provisions **	l.f.						
5200 1020001	23.000	1,425.00000	32,775.00	1,769.98000	40,709.54		
WOOD POLE	ea.						
5210 1020030	95.000	8,250.00000	783,750.00	623.53000	59,235.35		
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
5220 1020998	74.000	1,786.00000	132,164.00	2,218.37000	164,159.38		
TEMPORARY LIGHT STANDARD ATTACHMENT BRACKET ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5230 1111414	3.000	29,933.00000	89,799.00	37,179.45000	111,538.35		
CAMERA VIDEO DETECTION SYSTEM TYPE 2 (2 CAMERA) ** See Special Provisions **	ea.						
5240 1112241	8.000	5,411.00000	43,288.00	6,720.94000	53,767.52		
FIBER OPTIC CABLE SPLICE ENCLOSURE ** See Special Provisions **	ea.						
5250 1113604	4,337.000	5.00000	21,685.00	6.21000	26,932.77		
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 6 FIBER ** See Special Provisions **	l.f.						
5260 1113621	8,889.000	6.00000	53,334.00	7.45000	66,223.05		
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 72 FIBER ** See Special Provisions **	l.f.						
5270 1113627	17,798.000	7.00000	124,586.00	8.69000	154,664.62		
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 144 FIBER ** See Special Provisions **	l.f.						
5280 1113814	(1.000)	43,288.00000	43,288.00	53,767.54000	53,767.54		
REMOVAL AND/OR RELOCATION OF EXISTING ATMS ** See Special Provisions **	LS						
5290 1114101	2,646.000	8.00000	21,168.00	9.94000	26,301.24		
MESSENGER	l.f.						
5300 1115006	17,925.000	6.00000	107,550.00	1.24000	22,227.00		
1 1/2" POLYVINYL CHLORIDE CONDUIT	l.f.						
5310 1118101	(1.000)	111,524.00000	111,524.00	138,522.72000	138,522.72		
TEMPORARY SIGNALIZATION ** See Special Provisions **	LS						
5320 1130010	630.000	53.25000	33,547.50	14.01000	8,826.30		
ARROW BOARD	day						
5330 1131002	342.000	69.25000	23,683.50	30.17000	10,318.14		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5340 1131015 RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	630.000 day	81.00000	51,030.00	50.73000	31,959.90		
5350 1131021 SMART WORK ZONE OPERATIONS ** See Special Provisions **	60.000 mo.	5,725.00000	343,500.00	4,357.23000	261,433.80		
5360 1131022 SMART WORK ZONE TRAILER RELOCATION ** See Special Provisions **	18.000 ea.	1,195.00000	21,510.00	395.43000	7,117.74		
5370 1131027 SMART WORK ZONE QUEUE TRAILER/SENSOR (SQT) ** See Special Provisions **	480.000 mo.	44.90000	21,552.00	354.78000	170,294.40		
5380 1131028 SMART WORK ZONE CHANGEABLE MESSAGE SIGN/QUEUE SENSOR TRAILER (SCMQ) ** See Special Provisions **	360.000 mo.	44.90000	16,164.00	2,390.17000	860,461.20		
5390 1201801 MONOTUBE BRIDGE SIGN STRUCTURE ** See Special Provisions **	7.000 ea.	165,700.00000	1,159,900.00	165,700.00000	1,159,900.00		
5400 1201802 4 CHORD TRUSS BRIDGE SIGN STRUCTURE ** See Special Provisions **	4.000 ea.	196,000.00000	784,000.00	196,000.00000	784,000.00		
5410 1201804 4 CHORD TRUSS CANTILEVER SIGN STRUCTURE ** See Special Provisions **	11.000 ea.	80,500.00000	885,500.00	80,500.00000	885,500.00		
5420 1202239 OVERHEAD TRUSS SIGN SUPPORT FOUNDATION ** See Special Provisions **	8.000 ea.	76,000.00000	608,000.00	76,000.00000	608,000.00		
5430 1202900 ROCK EXCAVATION FOR DRILLED OVERHEAD SIGN SUPPORT FOUNDATION	200.000 v.f.	2,100.00000	420,000.00	2,100.00000	420,000.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5440 1202999	24.000	56,000.00000	1,344,000.00	56,000.00000	1,344,000.00		
DRILLED SHAFT TRAFFIC STRUCTURE FOUNDATION ** See Special Provisions **	ea.						
5450 1203109	16.000	6,850.00000	109,600.00	6,850.00000	109,600.00		
SIDE MOUNTED SIGN FOUNDATION ** See Special Provisions **	ea.						
5460 1203110	21.000	350.00000	7,350.00	350.00000	7,350.00		
ROCK EXCAVATION FOR SIDE MOUNTED SIGN SUPPORT FOUNDATION	v.f.						
5470 1204211	179.000	70.00000	12,530.00	70.00000	12,530.00		
SIGN PANEL OVERLAY-PLAIN ** See Special Provisions **	s.f.						
5480 1204221	126.000	71.00000	8,946.00	71.00000	8,946.00		
SIGN PANEL OVERLAY WITH COPY ** See Special Provisions **	s.f.						
5490 1204247	22.000	3,100.00000	68,200.00	3,100.00000	68,200.00		
REVISION OF LEGEND ** See Special Provisions **	ea.						
5500 1205201	376.000	75.00000	28,200.00	125.00000	47,000.00		
TYPE DE-1 DELINEATOR	ea.						
5510 1205202	138.000	80.00000	11,040.00	128.00000	17,664.00		
TYPE DE-2 DELINEATOR	ea.						
5520 1205203	453.000	80.00000	36,240.00	128.00000	57,984.00		
TYPE DE-3 DELINEATOR	ea.						
5530 1206023	(1.000)	125,000.00000	125,000.00	134,879.00000	134,879.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
5540 1206025	(1.000)	372,260.00000	372,260.00	325,000.00000	325,000.00		
REMOVAL AND RELOCATION OF EXISTING OVERHEAD SIGNS ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries Unit Price	(1) O & G Industries Ext Amount	(2) Manafort Brothers Inc Unit Price	(2) Manafort Brothers Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5550 1207022	1,701.000	123.00000	209,223.00	41.40000	70,421.40		
TEMPORARY SIGN-EXTRUDED ALUMINUM ** See Special Provisions **	s.f.						
5560 1207041	10,627.000	35.00000	371,945.00	41.07000	436,450.89		
SIGN FACE - EXTRUDED ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
5570 1208931	124.000	90.00000	11,160.00	32.39000	4,016.36		
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
5580 1208937	930.000	91.00000	84,630.00	32.39000	30,122.70		
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
5590 1209114	77,172.000	0.44000	33,955.68	0.22000	16,977.84		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
5600 1209124	80,656.000	0.44000	35,488.64	0.22000	17,744.32		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
5610 1209126	22,673.000	0.46000	10,429.58	0.33000	7,482.09		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
5620 1209128	17,207.000	0.48000	8,259.36	0.43000	7,399.01		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 8" WHITE	l.f.						
5630 1209129	7,279.000	0.69000	5,022.51	0.65000	4,731.35		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
5640 1209131	4,668.000	1.95000	9,102.60	2.17000	10,129.56		
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
5650 1209521	10,612.000	3.00000	31,836.00	6.50000	68,978.00		
PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE (6")	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5660 1210101	73,181.000	0.54000	39,517.74	0.49000	35,858.69		
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
5670 1210102	72,666.000	0.54000	39,239.64	0.49000	35,606.34		
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
5680 1210103	22,100.000	0.62000	13,702.00	0.54000	11,934.00		
6" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
5690 1210104	16,575.000	0.70000	11,602.50	0.60000	9,945.00		
8" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
5700 1210105	10,583.000	6.95000	73,551.85	5.42000	57,359.86		
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
5710 1210106	6,443.000	0.95000	6,120.85	0.65000	4,187.95		
12" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
5720 1210110	2,034.000	1.00000	2,034.00	1.08000	2,196.72		
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
5730 1210111	1,760.000	1.00000	1,760.00	1.08000	1,900.80		
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
5740 1210112	27,115.000	1.95000	52,874.25	1.73000	46,908.95		
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
5750 1210113	88,866.000	1.35000	119,969.10	1.30000	115,525.80		
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
5760 1210114	67,404.000	1.35000	90,995.40	1.30000	87,625.20		
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5780 1211001	118,571.000	1.80000	213,427.80	1.95000	231,213.45		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
5790 1220027	4,378.000	35.80000	156,732.40	26.84000	117,505.52		
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
5800 1301019	(1.000)	404,698.00000	404,698.00	388,534.00000	388,534.00		
TEMPORARY RELOCATION OF WATER MAIN ** See Special Provisions **	LS						
5810 1301025	(1.000)	18,603.00000	18,603.00	17,515.00000	17,515.00		
TEST PIPING SYSTEM (WATER MAIN) ** See Special Provisions **	LS						
5820 1301771	300.000	845.00000	253,500.00	796.00000	238,800.00		
FURNISHING AND INSTALLING 12" WATER MAIN ON BRIDGE ** See Special Provisions **	l.f.						
5830 1301861	(1.000)	27,284.00000	27,284.00	25,689.00000	25,689.00		
FURNISH DUCTILE IRON PIPE, VALVES AND MISCELLANEOUS FITTINGS (WATER MAIN) ** See Special Provisions **	LS						
5840 1304065	(1.000)	33,880.00000	33,880.00	31,899.00000	31,899.00		
REMOVE WATER MAIN ** See Special Provisions **	LS						
5850 1404109	(1.000)	107,155.00000	107,155.00	100,889.00000	100,889.00		
SANITARY SEWER RECONSTRUCTION ** See Special Provisions **	LS						
5860 1504010	(1.000)	205,272.00000	205,272.00	395,000.00000	395,000.00		
TEMPORARY SUPPORT OF UTILITIES ** See Special Provisions **	LS						
5870 1507000	(1.000)	13,822.00000	13,822.00	150,000.00000	150,000.00		
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
5880 1802210.02	115.000	513.00000	58,995.00	413.16000	47,513.40		
TEMPORARY SAND BARREL (200 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
5890 1802210.04	127.000	508.00000	64,516.00	419.20000	53,238.40		
TEMPORARY SAND BARREL (400 lb.)	ea.						
5900 1802210.07	83.000	547.00000	45,401.00	430.80000	35,756.40		
TEMPORARY SAND BARREL (700 lb.)	ea.						
5910 1802210.14	155.000	570.00000	88,350.00	423.65000	65,665.75		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
5920 1802210.21	78.000	621.00000	48,438.00	445.51000	34,749.78		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
5930 1802211.02	218.000	208.00000	45,344.00	125.26000	27,306.68		
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
5940 1802211.04	247.000	206.00000	50,882.00	122.10000	30,158.70		
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
5950 1802211.07	148.000	207.00000	30,636.00	127.89000	18,927.72		
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
5960 1802211.14	302.000	218.00000	65,836.00	127.87000	38,616.74		
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
5970 1802211.21	142.000	219.00000	31,098.00	155.89000	22,136.38		
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
5980 1803300	17.000	4,500.00000	76,500.00	5,000.00000	85,000.00		
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
5990 1803336	3.000	39,174.00000	117,522.00	34,000.00000	102,000.00		
IMPACT ATTENUATION SYSTEM (NON-GATING)	ea.						
6000 1803338	75,000.000	1.00000	75,000.00	1.00000	75,000.00		
REPAIR OF IMPACT ATTENUATION SYSTEM (NON-GATING)	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
6010 1806202	10,962.000	176.00000	1,929,312.00	127.29000	1,395,352.98		
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
6020 1806226	4,200.000	75.00000	315,000.00	127.27000	534,534.00		
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
6030 1807210	2.000	13,679.00000	27,358.00	2,782.67000	5,565.34		
TEMPORARY IMPACT ATTENUATION SYSTEM	ea.						
6040 2999998	30,000.000	1.05000	31,500.00	1.00000	30,000.00		
ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	hr						
6050 0601744.62	13.000	1,250.00000	16,250.00	3,128.71000	40,673.23		
CLASS PCC04462	c.y.						
6060 0949325	60.000	69.50000	4,170.00	71.25000	4,275.00		
LINDERA BENZOIN COMMON SPICEBUSH 2'- 3' HT. B.B.	ea.						
6080 1012010	382.000	3.00000	1,146.00	3.73000	1,424.86		
NO. 10 SINGLE CONDUCTOR	l.f.						
6090 1008870.75	191.000	6.00000	1,146.00	7.45000	1,422.95		
3/4" LIQUID TIGHT FLEXIBLE METAL CONDUIT	l.f.						
7000 1131025	480.000	44.90000	21,552.00	545.82000	261,993.60		
SMART WORK ZONE MOBILE VIDEO CAMERA/QUEUE SENSOR TRAILER (SVQS) ** See Special Provisions **	mo.						
7010 1300005	(1.000)	95,353.00000	95,353.00	89,777.00000	89,777.00		
RELOCATION OF WATER MAINS ** See Special Provisions **	LS						
7020 0100502	125,000.000	1.00000	125,000.00	1.00000	125,000.00		
SURVEY GRADE GPS UNIT (ESTIMATED COST) ** See Special Provisions **	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) O & G Industries		(2) Manafort Brothers Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
7030 0503894 JACKING EXISTING SUPERSTRUCTURE (SITE NO. 12) ** See Special Provisions **	(1.000) LS	132,774.00000	132,774.00	102,799.66000	102,799.66		
7040 0601360 REPAIR OF BEARING PAD ** See Special Provisions **	1.000 ea.	4,000.00000	4,000.00	5,121.53000	5,121.53		
7050 0603098 STRUCTURAL STEEL REPAIRS (SITE NO. 12) ** See Special Provisions **	12.000 cwt.	5,068.00000	60,816.00	2,497.94000	29,975.28		
7060 0101125 PORTABLE TURBIDITY METER ** See Special Provisions **	1.000 ea.	2,000.00000	2,000.00	2,180.16000	2,180.16		
Section Totals:			$262,642,583.27		$269,240,105.32		
Contract Totals			**$262,642,583.27**		**$269,240,105.32**		

( ) indicates item is bid as Lump Sum