Call Order: 003 **Contract ID:** 0124-0165 **Counties:** New Haven

Letting Date: September 23, 2026 2:00 pm **District(s):** District 4 - Thomaston

Advertised on: 8/12/2026 12:00:00 AM **Contract Time:** 240 CALENDAR DAYS **Min:** **Max:**

Contract Description: SPOT IMPROVEMENTS ON RIVER STREET (ROUTE 313) **Project(s):** H101(002)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	McNamee Construction Corp.	$2,733,000.00	100.00%
2	PJF Construction Corporation	$3,255,188.30	119.11%
3	New England Infrastructure Inc	$3,388,888.00	124.00%
4	Empire Paving Inc	$3,645,351.53	133.38%
5	Waters Construction Co Inc	$4,999,373.16	182.93%

Contract ID: 0124-0165 **Counties:** New Haven
Letting Date: September 23, 2026 **District(s):** District 4 - Thomaston
Call Order: 003 **Project(s):** H101(002)
Contract Time: 240 CALENDAR DAYS
Contract Description: SPOT IMPROVEMENTS ON RIVER STREET (ROUTE 313)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) PJF Construction Corporation		(3) New England Infrastructure Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0107090	1.000	1,500.00000	1,500.00	1,200.00000	1,200.00	2,000.00000	2,000.00
CTDOT BOUNDARY MARKER - (SURVEY MONUMENT) ** See Special Provisions **	ea.						
0020 0201001	(1.000)	30,000.00000	30,000.00	155,000.00000	155,000.00	30,000.00000	30,000.00
CLEARING AND GRUBBING	LS						
0030 0202000	550.000	50.00000	27,500.00	28.00000	15,400.00	90.00000	49,500.00
EARTH EXCAVATION	c.y.						
0040 0202100	28.000	1.00000	28.00	385.00000	10,780.00	1.00000	28.00
ROCK EXCAVATION	c.y.						
0050 0202454	1.000	1,500.00000	1,500.00	3,800.00000	3,800.00	22,500.00000	22,500.00
SPECIAL TEST PIT - WATER MAIN ** See Special Provisions **	ea.						
0060 0202501	365.000	10.00000	3,650.00	7.00000	2,555.00	9.00000	3,285.00
CUT CONCRETE PAVEMENT	l.f.						
0070 0202502	200.000	20.00000	4,000.00	16.00000	3,200.00	110.00000	22,000.00
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0080 0202529	685.000	5.00000	3,425.00	5.00000	3,425.00	10.00000	6,850.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0090 0203000	50.000	50.00000	2,500.00	38.00000	1,900.00	85.00000	4,250.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0100 0203100	5.000	1.00000	5.00	720.00000	3,600.00	250.00000	1,250.00
STRUCTURE EXCAVATION ROCK (COMPLETE)	c.y.						
0110 0209001	940.000	5.00000	4,700.00	8.00000	7,520.00	35.00000	32,900.00
FORMATION OF SUBGRADE	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) PJF Construction Corporation		(3) New England Infrastructure Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	2,000.000 est.	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
0130 0212000 SUBBASE	209.000 c.y.	75.00000	15,675.00	62.00000	12,958.00	105.00000	21,945.00
0140 0213100 GRANULAR FILL	50.000 c.y.	100.00000	5,000.00	70.00000	3,500.00	95.00000	4,750.00
0150 0216000 PERVIOUS STRUCTURE BACKFILL	87.000 c.y.	110.00000	9,570.00	70.00000	6,090.00	100.00000	8,700.00
0160 0216012 CONTROLLED LOW STRENGTH MATERIAL	7.000 c.y.	300.00000	2,100.00	520.00000	3,640.00	950.00000	6,650.00
0170 0219001 SEDIMENTATION CONTROL SYSTEM	400.000 l.f.	6.00000	2,400.00	9.00000	3,600.00	7.00000	2,800.00
0180 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	7.000 ea.	150.00000	1,050.00	150.00000	1,050.00	550.00000	3,850.00
0190 0286001.10 ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	10.000 c.y.	1.00000	10.00	480.00000	4,800.00	1.00000	10.00
0200 0305000 PROCESSED AGGREGATE	4.000 ton	115.00000	460.00	58.00000	232.00	105.00000	420.00
0210 0406002 TEMPORARY PAVEMENT ** See Special Provisions **	264.000 s.y.	120.00000	31,680.00	98.00000	25,872.00	225.00000	59,400.00
0220 0406159 PMA S0.5	405.000 ton	200.00000	81,000.00	193.60000	78,408.00	226.00000	91,530.00
0230 0406160 PMA S1	324.000 ton	200.00000	64,800.00	213.40000	69,141.60	210.00000	68,040.00
0240 0406173 HMA S0.25	53.000 ton	300.00000	15,900.00	409.20000	21,687.60	450.00000	23,850.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) PJF Construction Corporation		(3) New England Infrastructure Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0406238	380.000	15.00000	5,700.00	38.50000	14,630.00	20.00000	7,600.00
NON-TRACKING ASPHALT TACK COAT	gal						
0260 0406312	110.000	10.00000	1,100.00	40.00000	4,400.00	50.00000	5,500.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0270 0406314	1,350.000	1.00000	1,350.00	1.30000	1,755.00	1.50000	2,025.00
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0280 0406315	1,314.000	1.00000	1,314.00	1.35000	1,773.90	1.50000	1,971.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0290 0406600	340.000	15.00000	5,100.00	15.40000	5,236.00	17.00000	5,780.00
MATERIAL TRANSFER VEHICLE	ton						
0300 0406999	1,700.000	1.00000	1,700.00	1.00000	1,700.00	1.00000	1,700.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0310 0409001	1,430.000	12.00000	17,160.00	16.00000	22,880.00	15.00000	21,450.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0320 0409005	240.000	25.00000	6,000.00	24.00000	5,760.00	50.00000	12,000.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0330 0503001	(1.000)	150,000.00000	150,000.00	86,000.00000	86,000.00	255,000.00000	255,000.00
REMOVAL OF SUPERSTRUCTURE ** See Special Provisions **	LS						
0340 0514020	106.000	1,000.00000	106,000.00	1,400.00000	148,400.00	950.00000	100,700.00
PRECAST CONCRETE BEAM ** See Special Provisions **	l.f.						
0350 0520036	55.000	500.00000	27,500.00	525.00000	28,875.00	675.00000	37,125.00
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0360 0522281	4.000	5,000.00000	20,000.00	4,625.00000	18,500.00	5,000.00000	20,000.00
STEEL BEARING ASSEMBLIES ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) PJF Construction Corporation		(3) New England Infrastructure Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 0586001.10	2.000	10,000.00000	20,000.00	4,800.00000	9,600.00	6,000.00000	12,000.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0380 0586002.10	2.000	10,000.00000	20,000.00	5,600.00000	11,200.00	6,500.00000	13,000.00
TYPE 'C' CATCH BASIN (4'SUMP) - 0' - 10' DEEP	ea.						
0390 0586040.10	1.000	10,000.00000	10,000.00	4,800.00000	4,800.00	5,500.00000	5,500.00
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0400 0586104.10	2.000	10,000.00000	20,000.00	6,800.00000	13,600.00	6,900.00000	13,800.00
TYPE 'C-M' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	ea.						
0410 0601064	5.000	4,000.00000	20,000.00	1,300.00000	6,500.00	6,700.00000	33,500.00
ABUTMENT AND WALL CONCRETE	c.y.						
0420 0601118	28.000	2,500.00000	70,000.00	1,100.00000	30,800.00	4,000.00000	112,000.00
BRIDGE DECK CONCRETE	c.y.						
0430 0601121	95.000	500.00000	47,500.00	950.00000	90,250.00	520.00000	49,400.00
PARAPET CONCRETE	l.f.						
0440 0601122	13.000	1,500.00000	19,500.00	1,200.00000	15,600.00	1,200.00000	15,600.00
BRIDGE SIDEWALK CONCRETE	c.y.						
0450 0601124	40.000	2,000.00000	80,000.00	1,400.00000	56,000.00	2,300.00000	92,000.00
BARRIER WALL CONCRETE	c.y.						
0460 0601186	17.000	500.00000	8,500.00	165.00000	2,805.00	290.00000	4,930.00
MORTAR PATCH ** See Special Provisions **	s.f.						
0470 0601318	80.000	250.00000	20,000.00	230.00000	18,400.00	390.00000	31,200.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0480 0601490.01	(1.000)	50,000.00000	50,000.00	120,000.00000	120,000.00	140,000.00000	140,000.00
EMBANKMENT WALL (SITE NO. 01) ** See Special Provisions **	LS						
0490 0601502	45.000	10.00000	450.00	9.00000	405.00	30.00000	1,350.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) PJF Construction Corporation Unit Price	(2) PJF Construction Corporation Ext Amount	(3) New England Infrastructure Inc Unit Price	(3) New England Infrastructure Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0500 0601639	7,100.000	0.10000	710.00	0.10000	710.00	0.50000	3,550.00
1/2" CLOSED CELL ELASTOMER	c.i.						
0510 0601640	5,950.000	0.20000	1,190.00	0.10000	595.00	0.50000	2,975.00
1" CLOSED CELL ELASTOMER	c.i.						
0520 0601744.62	10.000	1,500.00000	15,000.00	1,250.00000	12,500.00	1,200.00000	12,000.00
CLASS PCC04462	c.y.						
0530 0602035	17,600.000	3.00000	52,800.00	3.10000	54,560.00	4.00000	70,400.00
DEFORMED STEEL BARS - HDG	lb.						
0540 0602980	400.000	5.00000	2,000.00	42.00000	16,800.00	50.00000	20,000.00
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0550 0603602	57.000	1,000.00000	57,000.00	2,045.00000	116,565.00	1,300.00000	74,100.00
DUCTILE IRON PIPE SUPPORTED ON BRIDGE ** See Special Provisions **	l.f.						
0560 0610002	80.000	100.00000	8,000.00	230.00000	18,400.00	165.00000	13,200.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0570 0610003	64.000	125.00000	8,000.00	230.00000	14,720.00	160.00000	10,240.00
DRILLING HOLES AND BONDING ANCHORS (HOST)	ea.						
0580 0686000.12	8.000	125.00000	1,000.00	145.00000	1,160.00	150.00000	1,200.00
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0590 0686000.15	292.000	125.00000	36,500.00	115.00000	33,580.00	88.00000	25,696.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0600 0686700.15	1.000	1,000.00000	1,000.00	750.00000	750.00	2,600.00000	2,600.00
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0610 0703010	9.000	200.00000	1,800.00	210.00000	1,890.00	185.00000	1,665.00
STANDARD RIPRAP	c.y.						
0620 0703011	6.000	200.00000	1,200.00	200.00000	1,200.00	270.00000	1,620.00
INTERMEDIATE RIPRAP	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) PJF Construction Corporation		(3) New England Infrastructure Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0630 0707009	230.000	100.00000	23,000.00	115.00000	26,450.00	190.00000	43,700.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0640 0708001	65.000	12.00000	780.00	12.00000	780.00	30.00000	1,950.00
DAMPPROOFING	s.y.						
0650 0751831	50.000	50.00000	2,500.00	32.00000	1,600.00	55.00000	2,750.00
6" OUTLET FOR UNDERDRAIN	l.f.						
0660 0803010	9.000	120.00000	1,080.00	90.00000	810.00	520.00000	4,680.00
PAVED APRON	s.y.						
0670 0811001	597.000	40.00000	23,880.00	52.00000	31,044.00	55.00000	32,835.00
CONCRETE CURBING	l.f.						
0680 0819002	120.000	20.00000	2,400.00	28.00000	3,360.00	33.00000	3,960.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0690 0822100.01	740.000	100.00000	74,000.00	72.00000	53,280.00	70.00000	51,800.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0700 0822101.01	355.000	5.00000	1,775.00	30.00000	10,650.00	22.00000	7,810.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0710 0904487	90.000	360.00000	32,400.00	465.00000	41,850.00	413.00000	37,170.00
METAL BRIDGE RAIL (HANDRAIL) ** See Special Provisions **	l.f.						
0720 0910031	2.000	5,000.00000	10,000.00	6,500.00000	13,000.00	5,500.00000	11,000.00
THRIE BEAM ATTACHMENT	ea.						
0730 0911924	2.000	20,000.00000	40,000.00	2,300.00000	4,600.00	1,975.00000	3,950.00
R-B END ANCHORAGE-TYPE II	ea.						
0740 0912499	27.000	5.00000	135.00	10.00000	270.00	2.00000	54.00
REMOVE CABLE GUIDE RAIL	l.f.						
0750 0912518	38.000	15.00000	570.00	38.00000	1,444.00	15.00000	570.00
REMOVE AND RESET METAL BEAM RAIL	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) PJF Construction Corporation Unit Price	(2) PJF Construction Corporation Ext Amount	(3) New England Infrastructure Inc Unit Price	(3) New England Infrastructure Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0760 0912531	32.000	5.00000	160.00	10.00000	320.00	2.00000	64.00
REMOVE METAL BEAM RAIL (TYPE R-B 350)	l.f.						
0770 0913000	100.000	10.00000	1,000.00	12.00000	1,200.00	10.00000	1,000.00
REMOVE CHAIN LINK FENCE	l.f.						
0780 0913011	25.000	135.00000	3,375.00	125.00000	3,125.00	150.00000	3,750.00
5'CHAIN LINK FENCE	l.f.						
0790 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0800 0921001	2,540.000	14.00000	35,560.00	33.00000	83,820.00	35.00000	88,900.00
CONCRETE SIDEWALK	s.f.						
0810 0921005	140.000	17.00000	2,380.00	44.00000	6,160.00	55.00000	7,700.00
CONCRETE SIDEWALK RAMP	s.f.						
0820 0922001	11.000	150.00000	1,650.00	100.00000	1,100.00	830.00000	9,130.00
BITUMINOUS CONCRETE SIDEWALK	s.y.						
0830 0922500	140.000	150.00000	21,000.00	110.00000	15,400.00	165.00000	23,100.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0840 0924004	29.000	200.00000	5,800.00	325.00000	9,425.00	350.00000	10,150.00
CONCRETE DRIVEWAY RAMP	s.y.						
0850 0939001	48.000	1.00000	48.00	80.00000	3,840.00	160.00000	7,680.00
SWEEPING FOR DUST CONTROL	hr						
0860 0942001	1.000	1.00000	1.00	850.00000	850.00	130.00000	130.00
CALCIUM CHLORIDE FOR DUST CONTROL	ton						
0870 0943001	66.000	1.00000	66.00	1.00000	66.00	65.00000	4,290.00
WATER FOR DUST CONTROL	m.ga						
0880 0944000	620.000	10.00000	6,200.00	16.00000	9,920.00	20.00000	12,400.00
FURNISHING AND PLACING TOPSOIL	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) PJF Construction Corporation Unit Price	(2) PJF Construction Corporation Ext Amount	(3) New England Infrastructure Inc Unit Price	(3) New England Infrastructure Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0890 0950019	620.000	1.00000	620.00	5.00000	3,100.00	3.00000	1,860.00
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
0900 0950036	200.000	3.00000	600.00	7.00000	1,400.00	5.00000	1,000.00
EROSION CONTROL MATTING TYPE E	s.y.						
0910 0969062	6.000	3,000.00000	18,000.00	5,800.00000	34,800.00	4,500.00000	27,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0920 0970006	85,000.000	1.00000	85,000.00	1.00000	85,000.00	1.00000	85,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0930 0970007	960.000	1.00000	960.00	82.00000	78,720.00	1.00000	960.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0940 0971001	(1.000)	80,000.00000	80,000.00	165,000.00000	165,000.00	75,000.00000	75,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0950 0974001	20.000	1,500.00000	30,000.00	950.00000	19,000.00	690.00000	13,800.00
REMOVAL OF EXISTING MASONRY	c.y.						
0960 0975004	(1.000)	260,000.00000	260,000.00	295,000.00000	295,000.00	312,592.10000	312,592.10
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0970 0976002	6,700.000	0.10000	670.00	1.00000	6,700.00	1.00000	6,700.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0980 0978002	50.000	10.00000	500.00	90.00000	4,500.00	95.00000	4,750.00
TRAFFIC DRUM	ea.						
0990 0979003	25.000	50.00000	1,250.00	205.00000	5,125.00	190.00000	4,750.00
CONSTRUCTION BARRICADE TYPE III	ea.						
1000 0979005	750.000	25.00000	18,750.00	30.00000	22,500.00	30.00000	22,500.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) PJF Construction Corporation Unit Price	(2) PJF Construction Corporation Ext Amount	(3) New England Infrastructure Inc Unit Price	(3) New England Infrastructure Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1010 0980020	(1.000)	51,352.00000	51,352.00	38,000.00000	38,000.00	22,500.00000	22,500.00
CONSTRUCTION SURVEYING	LS						
1020 1111200.01	(1.000)	5,000.00000	5,000.00	11,000.00000	11,000.00	12,000.00000	12,000.00
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
1030 1111200.02	(1.000)	5,000.00000	5,000.00	6,500.00000	6,500.00	5,500.00000	5,500.00
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	LS						
1040 1118050.01	(1.000)	20,000.00000	20,000.00	21,000.00000	21,000.00	21,500.00000	21,500.00
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
1050 1118050.02	(1.000)	20,000.00000	20,000.00	11,000.00000	11,000.00	10,800.00000	10,800.00
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
1060 1205204	19.000	50.00000	950.00	55.00000	1,045.00	59.00000	1,121.00
TYPE DE-4 DELINEATOR	ea.						
1070 1206023	(1.000)	2,000.00000	2,000.00	6,500.00000	6,500.00	1,785.00000	1,785.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1080 1208937	81.000	75.00000	6,075.00	125.00000	10,125.00	3.00000	243.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1090 1209050	330.000	3.00000	990.00	3.90000	1,287.00	4.00000	1,320.00
PAINTED PAVEMENT MARKINGS (GENERAL)	s.f.						
1100 1209114	1,350.000	1.00000	1,350.00	1.10000	1,485.00	1.30000	1,755.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
1110 1209124	1,061.000	1.00000	1,061.00	1.10000	1,167.10	1.30000	1,379.30
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
1120 1209126	1,314.000	1.00000	1,314.00	1.20000	1,576.80	1.30000	1,708.20
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) PJF Construction Corporation		(3) New England Infrastructure Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1130 1210103	2,240.000 l.f.	1.00000	2,240.00	0.85000	1,904.00	0.90000	2,016.00
6" WHITE EPOXY RESIN PAVEMENT MARKINGS							
1140 1210105	330.000 s.f.	9.00000	2,970.00	9.50000	3,135.00	11.00000	3,630.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS							
1150 1210110	400.000 l.f.	1.00000	400.00	1.35000	540.00	1.50000	600.00
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **							
1160 1210111	1,350.000 l.f.	1.00000	1,350.00	1.35000	1,822.50	1.50000	2,025.00
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **							
1170 1210113	1,314.000 l.f.	2.00000	2,628.00	1.50000	1,971.00	1.70000	2,233.80
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **							
1180 1211001	2,454.000 s.f.	2.00000	4,908.00	1.70000	4,171.80	1.90000	4,662.60
REMOVAL OF PAVEMENT MARKINGS							
1190 1220027	900.000 s.f.	45.00000	40,500.00	31.00000	27,900.00	50.00000	45,000.00
CONSTRUCTION SIGNS							
1200 1300007	50.000 c.y.	1.00000	50.00	34.00000	1,700.00	160.00000	8,000.00
EXCAVATION AND DISPOSAL OF UNSUITABLE MATERIAL (WATER MAIN) ** See Special Provisions **							
1210 1300015	20.000 c.y.	1.00000	20.00	385.00000	7,700.00	350.00000	7,000.00
ROCK-IN-TRENCH EXCAVATION 0'-10' DEEP (WATER MAIN) ** See Special Provisions **							
1220 1300151	40.000 c.y.	50.00000	2,000.00	64.00000	2,560.00	105.00000	4,200.00
ADDITIONAL BACKFILL MATERIAL (WATER MAIN) ** See Special Provisions **							
1230 1301082	225.000 l.f.	200.00000	45,000.00	265.00000	59,625.00	315.00000	70,875.00
8" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) PJF Construction Corporation Unit Price	(2) PJF Construction Corporation Ext Amount	(3) New England Infrastructure Inc Unit Price	(3) New England Infrastructure Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1240 1301652 8" DUCTILE IRON PIPE INSTALLED ON BRIDGE(WATER MAIN) ** See Special Provisions **	(1.000) LS	80,000.00000	80,000.00	68,000.00000	68,000.00	65,000.00000	65,000.00
1250 1301861 FURNISH DUCTILE IRON PIPE, VALVES AND MISCELLANEOUS FITTINGS (WATER MAIN) ** See Special Provisions **	(1.000) LS	20,000.00000	20,000.00	12,600.00000	12,600.00	13,500.00000	13,500.00
1260 1301900 HYDROSTATIC PRESSURE TEST ** See Special Provisions **	1.000 ea.	3,000.00000	3,000.00	3,800.00000	3,800.00	2,000.00000	2,000.00
1270 1302901 AIR RELIEF VALVE (WATER MAIN) ** See Special Provisions **	2.000 ea.	5,000.00000	10,000.00	6,100.00000	12,200.00	3,500.00000	7,000.00
1280 1304060 TEMPORARY PAVEMENT REPAIRS (WATER MAIN) ** See Special Provisions **	155.000 s.y.	100.00000	15,500.00	40.00000	6,200.00	240.00000	37,200.00
1290 1400000 TEST PIT EXCAVATION (SANITARY SEWER) ** See Special Provisions **	10.000 c.y.	150.00000	1,500.00	750.00000	7,500.00	410.00000	4,100.00
1300 1400004 ROCK IN TRENCH EXCAVATION 0'-10' DEEP (SANITARY SEWER) ** See Special Provisions **	5.000 c.y.	1.00000	5.00	485.00000	2,425.00	250.00000	1,250.00
1310 1400102 8" POLYVINYL CHLORIDE PIPE (SANITARY SEWER) ** See Special Provisions **	60.000 l.f.	120.00000	7,200.00	185.00000	11,100.00	70.00000	4,200.00
1320 1401248 24" DUCTILE IRON PIPE (SANITARY PIPE) ** See Special Provisions **	110.000 l.f.	600.00000	66,000.00	1,600.00000	176,000.00	495.00000	54,450.00
1330 1403007 SPECIAL SANITARY MANHOLE ** See Special Provisions **	1.000 ea.	50,000.00000	50,000.00	11,400.00000	11,400.00	8,000.00000	8,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) PJF Construction Corporation Unit Price	(2) PJF Construction Corporation Ext Amount	(3) New England Infrastructure Inc Unit Price	(3) New England Infrastructure Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1340 1403011 DROP MANHOLE (SANITARY SEWER) ** See Special Provisions **	1.000 ea.	50,000.00000	50,000.00	28,800.00000	28,800.00	8,000.00000	8,000.00
1350 1403030 DOGHOUSE MANHOLE (SANITARY SEWER) ** See Special Provisions **	1.000 ea.	30,000.00000	30,000.00	10,600.00000	10,600.00	15,000.00000	15,000.00
1360 1403094 60" I.D. MANHOLE (SANITARY SEWER) ** See Special Provisions **	1.000 ea.	25,000.00000	25,000.00	8,500.00000	8,500.00	16,000.00000	16,000.00
1370 1403501 RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	1.000 ea.	2,000.00000	2,000.00	2,400.00000	2,400.00	2,500.00000	2,500.00
1380 1403505 REBUILD MANHOLE (SANITARY SEWER) ** See Special Provisions **	1.000 ea.	5,000.00000	5,000.00	8,600.00000	8,600.00	4,500.00000	4,500.00
1390 1403517 REMOVE SANITARY MANHOLE (SANITARY SEWER) ** See Special Provisions **	2.000 ea.	2,000.00000	4,000.00	1,800.00000	3,600.00	850.00000	1,700.00
1400 1405081 GRANULAR FILL (SANITARY SEWER) ** See Special Provisions **	240.000 c.y.	120.00000	28,800.00	68.00000	16,320.00	105.00000	25,200.00
1410 1408455 TEMPORARY SANITARY SEWER BYPASS ** See Special Provisions **	(1.000) LS	100,000.00000	100,000.00	155,000.00000	155,000.00	250,000.00000	250,000.00
1420 1802210.04 TEMPORARY SAND BARREL (400 lb.)	1.000 ea.	600.00000	600.00	620.00000	620.00	560.00000	560.00
1430 1802210.07 TEMPORARY SAND BARREL (700 lb.)	1.000 ea.	600.00000	600.00	620.00000	620.00	570.00000	570.00
1440 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	4.000 ea.	600.00000	2,400.00	620.00000	2,480.00	690.00000	2,760.00
1450 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	2.000 ea.	600.00000	1,200.00	680.00000	1,360.00	700.00000	1,400.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) PJF Construction Corporation Unit Price	(2) PJF Construction Corporation Ext Amount	(3) New England Infrastructure Inc Unit Price	(3) New England Infrastructure Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1460 1802211.04	1.000	50.00000	50.00	60.00000	60.00	228.00000	228.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1470 1802211.07	1.000	50.00000	50.00	60.00000	60.00	228.00000	228.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1480 1802211.14	4.000	50.00000	200.00	60.00000	240.00	228.00000	912.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1490 1802211.21	2.000	50.00000	100.00	60.00000	120.00	228.00000	456.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
Section Totals:			$2,733,000.00		$3,255,188.30		$3,388,888.00
Contract Totals			**$2,733,000.00**		**$3,255,188.30**		**$3,388,888.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0107090	1.000	3,500.00000	3,500.00	1,600.00000	1,600.00		
CTDOT BOUNDARY MARKER - (SURVEY MONUMENT) ** See Special Provisions **	ea.						
0020 0201001	(1.000)	729,680.00000	729,680.00	100,000.00000	100,000.00		
CLEARING AND GRUBBING	LS						
0030 0202000	550.000	43.87000	24,128.50	75.00000	41,250.00		
EARTH EXCAVATION	c.y.						
0040 0202100	28.000	400.00000	11,200.00	50.00000	1,400.00		
ROCK EXCAVATION	c.y.						
0050 0202454	1.000	5,000.00000	5,000.00	5,600.00000	5,600.00		
SPECIAL TEST PIT - WATER MAIN ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0060 0202501	365.000	6.00000	2,190.00	14.00000	5,110.00		
CUT CONCRETE PAVEMENT	l.f.						
0070 0202502	200.000	54.49000	10,898.00	53.00000	10,600.00		
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0080 0202529	685.000	3.20000	2,192.00	2.20000	1,507.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0090 0203000	50.000	148.06000	7,403.00	110.00000	5,500.00		
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0100 0203100	5.000	750.00000	3,750.00	500.00000	2,500.00		
STRUCTURE EXCAVATION ROCK (COMPLETE)	c.y.						
0110 0209001	940.000	8.00000	7,520.00	7.80000	7,332.00		
FORMATION OF SUBGRADE	s.y.						
0120 0210821	2,000.000	1.00000	2,000.00	1.00000	2,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0130 0212000	209.000	103.45000	21,621.05	125.00000	26,125.00		
SUBBASE	c.y.						
0140 0213100	50.000	127.53000	6,376.50	200.00000	10,000.00		
GRANULAR FILL	c.y.						
0150 0216000	87.000	169.41000	14,738.67	200.00000	17,400.00		
PERVIOUS STRUCTURE BACKFILL	c.y.						
0160 0216012	7.000	1,328.57000	9,299.99	1,125.00000	7,875.00		
CONTROLLED LOW STRENGTH MATERIAL	c.y.						
0170 0219001	400.000	7.00000	2,800.00	8.00000	3,200.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0180 0219011	7.000	250.00000	1,750.00	145.00000	1,015.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0190 0286001.10	10.000	2,000.00000	20,000.00	375.00000	3,750.00		
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	c.y.						
0200 0305000	4.000	350.00000	1,400.00	750.00000	3,000.00		
PROCESSED AGGREGATE	ton						
0210 0406002	264.000	79.51000	20,990.64	100.00000	26,400.00		
TEMPORARY PAVEMENT ** See Special Provisions **	s.y.						
0220 0406159	405.000	152.89000	61,920.45	200.00000	81,000.00		
PMA S0.5	ton						
0230 0406160	324.000	184.72000	59,849.28	260.00000	84,240.00		
PMA S1	ton						
0240 0406173	53.000	264.11000	13,997.83	200.00000	10,600.00		
HMA S0.25	ton						
0250 0406238	380.000	15.74000	5,981.20	13.00000	4,940.00		
NON-TRACKING ASPHALT TACK COAT	gal						
0260 0406312	110.000	38.00000	4,180.00	43.00000	4,730.00		
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0270 0406314	1,350.000	1.15000	1,552.50	1.30000	1,755.00		
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0280 0406315	1,314.000	1.20000	1,576.80	1.36000	1,787.04		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0290 0406600	340.000	17.60000	5,984.00	17.00000	5,780.00		
MATERIAL TRANSFER VEHICLE	ton						
0300 0406999	1,700.000	1.00000	1,700.00	1.00000	1,700.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0310 0409001	1,430.000	14.89000	21,292.70	14.00000	20,020.00		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0320 0409005	240.000	37.18000	8,923.20	91.00000	21,840.00		
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0330 0503001	(1.000)	57,041.20000	57,041.20	250,000.00000	250,000.00		
REMOVAL OF SUPERSTRUCTURE ** See Special Provisions **	LS						
0340 0514020	106.000	931.70000	98,760.20	1,600.00000	169,600.00		
PRECAST CONCRETE BEAM ** See Special Provisions **	l.f.						
0350 0520036	55.000	600.91000	33,050.05	575.00000	31,625.00		
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0360 0522281	4.000	3,125.00000	12,500.00	9,000.00000	36,000.00		
STEEL BEARING ASSEMBLIES ** See Special Provisions **	ea.						
0370 0586001.10	2.000	6,486.14000	12,972.28	10,000.00000	20,000.00		
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0380 0586002.10	2.000	6,976.14000	13,952.28	10,000.00000	20,000.00		
TYPE 'C' CATCH BASIN (4'SUMP) - 0' - 10' DEEP	ea.						
0390 0586040.10	1.000	6,173.17000	6,173.17	9,000.00000	9,000.00		
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0400 0586104.10	2.000	7,669.64000	15,339.28	13,000.00000	26,000.00		
TYPE 'C-M' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	ea.						
0410 0601064	5.000	3,580.00000	17,900.00	9,500.00000	47,500.00		
ABUTMENT AND WALL CONCRETE	c.y.						
0420 0601118	28.000	3,157.39000	88,406.92	7,000.00000	196,000.00		
BRIDGE DECK CONCRETE	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0430 0601121	95.000	725.26000	68,899.70	1,100.00000	104,500.00		
PARAPET CONCRETE	l.f.						
0440 0601122	13.000	1,702.31000	22,130.03	690.00000	8,970.00		
BRIDGE SIDEWALK CONCRETE	c.y.						
0450 0601124	40.000	1,521.59000	60,863.60	3,000.00000	120,000.00		
BARRIER WALL CONCRETE	c.y.						
0460 0601186	17.000	936.41000	15,918.97	750.00000	12,750.00		
MORTAR PATCH ** See Special Provisions **	s.f.						
0470 0601318	80.000	563.10000	45,048.00	400.00000	32,000.00		
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0480 0601490.01	(1.000)	71,970.00000	71,970.00	35,000.00000	35,000.00		
EMBANKMENT WALL (SITE NO. 01) ** See Special Provisions **	LS						
0490 0601502	45.000	15.00000	675.00	25.00000	1,125.00		
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0500 0601639	7,100.000	0.42000	2,982.00	0.20000	1,420.00		
1/2" CLOSED CELL ELASTOMER	c.i.						
0510 0601640	5,950.000	0.48000	2,856.00	0.20000	1,190.00		
1" CLOSED CELL ELASTOMER	c.i.						
0520 0601744.62	10.000	1,860.00000	18,600.00	900.00000	9,000.00		
CLASS PCC04462	c.y.						
0530 0602035	17,600.000	3.09000	54,384.00	5.00000	88,000.00		
DEFORMED STEEL BARS - HDG	lb.						
0540 0602980	400.000	75.00000	30,000.00	32.00000	12,800.00		
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0550 0603602	57.000	838.30000	47,783.10	6,800.00000	387,600.00		
DUCTILE IRON PIPE SUPPORTED ON BRIDGE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0560 0610002	80.000	100.00000	8,000.00	120.00000	9,600.00		
DRILLING HOLES AND BONDING DOWELS	ea.						
0570 0610003	64.000	100.00000	6,400.00	230.00000	14,720.00		
DRILLING HOLES AND BONDING ANCHORS (HOST)	ea.						
0580 0686000.12	8.000	270.24000	2,161.92	130.00000	1,040.00		
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0590 0686000.15	292.000	183.57000	53,602.44	130.00000	37,960.00		
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0600 0686700.15	1.000	1,091.00000	1,091.00	1,105.00000	1,105.00		
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0610 0703010	9.000	224.95000	2,024.55	170.00000	1,530.00		
STANDARD RIPRAP	c.y.						
0620 0703011	6.000	312.43000	1,874.58	170.00000	1,020.00		
INTERMEDIATE RIPRAP	c.y.						
0630 0707009	230.000	110.70000	25,461.00	170.00000	39,100.00		
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0640 0708001	65.000	25.00000	1,625.00	40.00000	2,600.00		
DAMPPROOFING	s.y.						
0650 0751831	50.000	59.72000	2,986.00	120.00000	6,000.00		
6" OUTLET FOR UNDERDRAIN	l.f.						
0660 0803010	9.000	350.00000	3,150.00	265.00000	2,385.00		
PAVED APRON	s.y.						
0670 0811001	597.000	76.41000	45,616.77	78.00000	46,566.00		
CONCRETE CURBING	l.f.						
0680 0819002	120.000	30.00000	3,600.00	68.00000	8,160.00		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0690 0822100.01	740.000	115.78000	85,677.20	38.00000	28,120.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0700 0822101.01	355.000	30.58000	10,855.90	20.00000	7,100.00		
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0710 0904487	90.000	390.00000	35,100.00	445.00000	40,050.00		
METAL BRIDGE RAIL (HANDRAIL) ** See Special Provisions **	l.f.						
0720 0910031	2.000	6,000.00000	12,000.00	6,800.00000	13,600.00		
THRIE BEAM ATTACHMENT	ea.						
0730 0911924	2.000	2,050.00000	4,100.00	2,400.00000	4,800.00		
R-B END ANCHORAGE-TYPE II	ea.						
0740 0912499	27.000	10.00000	270.00	12.00000	324.00		
REMOVE CABLE GUIDE RAIL	l.f.						
0750 0912518	38.000	50.00000	1,900.00	56.00000	2,128.00		
REMOVE AND RESET METAL BEAM RAIL	l.f.						
0760 0912531	32.000	10.00000	320.00	12.00000	384.00		
REMOVE METAL BEAM RAIL (TYPE R-B 350)	l.f.						
0770 0913000	100.000	10.00000	1,000.00	12.00000	1,200.00		
REMOVE CHAIN LINK FENCE	l.f.						
0780 0913011	25.000	80.00000	2,000.00	91.00000	2,275.00		
5'CHAIN LINK FENCE	l.f.						
0790 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0800 0921001	2,540.000	22.16000	56,286.40	20.00000	50,800.00		
CONCRETE SIDEWALK	s.f.						
0810 0921005	140.000	45.00000	6,300.00	100.00000	14,000.00		
CONCRETE SIDEWALK RAMP	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0820 0922001	11.000	180.00000	1,980.00	340.00000	3,740.00		
BITUMINOUS CONCRETE SIDEWALK	s.y.						
0830 0922500	140.000	120.00000	16,800.00	200.00000	28,000.00		
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0840 0924004	29.000	778.46000	22,575.34	1,200.00000	34,800.00		
CONCRETE DRIVEWAY RAMP	s.y.						
0850 0939001	48.000	200.00000	9,600.00	300.00000	14,400.00		
SWEEPING FOR DUST CONTROL	hr						
0860 0942001	1.000	1,200.00000	1,200.00	2,000.00000	2,000.00		
CALCIUM CHLORIDE FOR DUST CONTROL	ton						
0870 0943001	66.000	1.00000	66.00	5.00000	330.00		
WATER FOR DUST CONTROL	m.ga						
0880 0944000	620.000	20.17000	12,505.40	17.00000	10,540.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0890 0950019	620.000	3.50000	2,170.00	5.00000	3,100.00		
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
0900 0950036	200.000	5.00000	1,000.00	7.00000	1,400.00		
EROSION CONTROL MATTING TYPE E	s.y.						
0910 0969062	6.000	6,000.00000	36,000.00	10,000.00000	60,000.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0920 0970006	85,000.000	1.00000	85,000.00	1.00000	85,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0930 0970007	960.000	75.00000	72,000.00	85.00000	81,600.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0940 0971001	(1.000)	50,000.00000	50,000.00	63,000.00000	63,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0950 0974001	20.000	2,041.78000	40,835.60	2,650.00000	53,000.00		
REMOVAL OF EXISTING MASONRY	c.y.						
0960 0975004	(1.000)	360,000.00000	360,000.00	900,000.00000	900,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0970 0976002	6,700.000	0.85000	5,695.00	1.25000	8,375.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0980 0978002	50.000	42.00000	2,100.00	94.00000	4,700.00		
TRAFFIC DRUM	ea.						
0990 0979003	25.000	150.00000	3,750.00	200.00000	5,000.00		
CONSTRUCTION BARRICADE TYPE III	ea.						
1000 0979005	750.000	31.00000	23,250.00	78.00000	58,500.00		
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
1010 0980020	(1.000)	20,000.00000	20,000.00	125,000.00000	125,000.00		
CONSTRUCTION SURVEYING	LS						
1020 1111200.01	(1.000)	9,400.00000	9,400.00	12,500.00000	12,500.00		
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
1030 1111200.02	(1.000)	4,200.00000	4,200.00	12,500.00000	12,500.00		
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	LS						
1040 1118050.01	(1.000)	16,380.00000	16,380.00	12,000.00000	12,000.00		
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
1050 1118050.02	(1.000)	8,125.00000	8,125.00	12,000.00000	12,000.00		
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
1060 1205204	19.000	80.00000	1,520.00	93.00000	1,767.00		
TYPE DE-4 DELINEATOR	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1070 1206023	(1.000)	1,350.00000	1,350.00	1,600.00000	1,600.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1080 1208937	81.000	86.00000	6,966.00	100.00000	8,100.00		
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1090 1209050	330.000	3.50000	1,155.00	4.00000	1,320.00		
PAINTED PAVEMENT MARKINGS (GENERAL)	s.f.						
1100 1209114	1,350.000	0.95000	1,282.50	1.08000	1,458.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
1110 1209124	1,061.000	0.95000	1,007.95	1.08000	1,145.88		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
1120 1209126	1,314.000	1.05000	1,379.70	1.19000	1,563.66		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
1130 1210103	2,240.000	0.69000	1,545.60	0.78000	1,747.20		
6" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
1140 1210105	330.000	8.50000	2,805.00	10.00000	3,300.00		
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1150 1210110	400.000	1.15000	460.00	1.30000	520.00		
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1160 1210111	1,350.000	1.15000	1,552.50	1.30000	1,755.00		
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1170 1210113	1,314.000	1.30000	1,708.20	1.47000	1,931.58		
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
1180 1211001	2,454.000	1.50000	3,681.00	1.70000	4,171.80		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1190 1220027	900.000	41.00000	36,900.00	52.00000	46,800.00		
CONSTRUCTION SIGNS	s.f.						
1200 1300007	50.000	75.00000	3,750.00	92.00000	4,600.00		
EXCAVATION AND DISPOSAL OF UNSUITABLE MATERIAL (WATER MAIN) ** See Special Provisions **	c.y.						
1210 1300015	20.000	500.00000	10,000.00	300.00000	6,000.00		
ROCK-IN-TRENCH EXCAVATION 0'-10' DEEP (WATER MAIN) ** See Special Provisions **	c.y.						
1220 1300151	40.000	60.00000	2,400.00	155.00000	6,200.00		
ADDITIONAL BACKFILL MATERIAL (WATER MAIN) ** See Special Provisions **	c.y.						
1230 1301082	225.000	262.33000	59,024.25	300.00000	67,500.00		
8" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						
1240 1301652	(1.000)	67,582.42000	67,582.42	90,000.00000	90,000.00		
8" DUCTILE IRON PIPE INSTALLED ON BRIDGE(WATER MAIN) ** See Special Provisions **	LS						
1250 1301861	(1.000)	22,800.00000	22,800.00	29,000.00000	29,000.00		
FURNISH DUCTILE IRON PIPE, VALVES AND MISCELLANEOUS FITTINGS (WATER MAIN) ** See Special Provisions **	LS						
1260 1301900	1.000	8,000.00000	8,000.00	8,000.00000	8,000.00		
HYDROSTATIC PRESSURE TEST ** See Special Provisions **	ea.						
1270 1302901	2.000	4,360.23000	8,720.46	9,500.00000	19,000.00		
AIR RELIEF VALVE (WATER MAIN) ** See Special Provisions **	ea.						
1280 1304060	155.000	104.52000	16,200.60	75.00000	11,625.00		
TEMPORARY PAVEMENT REPAIRS (WATER MAIN) ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
1290 1400000	10.000	1,000.00000	10,000.00	290.00000	2,900.00		
TEST PIT EXCAVATION (SANITARY SEWER) ** See Special Provisions **	c.y.						
1300 1400004	5.000	1,000.00000	5,000.00	1,500.00000	7,500.00		
ROCK IN TRENCH EXCAVATION 0'-10' DEEP (SANITARY SEWER) ** See Special Provisions **	c.y.						
1310 1400102	60.000	273.46000	16,407.60	190.00000	11,400.00		
8" POLYVINYL CHLORIDE PIPE (SANITARY SEWER) ** See Special Provisions **	l.f.						
1320 1401248	110.000	618.36000	68,019.60	600.00000	66,000.00		
24" DUCTILE IRON PIPE (SANITARY PIPE) ** See Special Provisions **	l.f.						
1330 1403007	1.000	15,429.96000	15,429.96	17,000.00000	17,000.00		
SPECIAL SANITARY MANHOLE ** See Special Provisions **	ea.						
1340 1403011	1.000	26,225.96000	26,225.96	40,000.00000	40,000.00		
DROP MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						
1350 1403030	1.000	15,790.96000	15,790.96	26,000.00000	26,000.00		
DOGHOUSE MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						
1360 1403094	1.000	6,525.14000	6,525.14	15,000.00000	15,000.00		
60" I.D. MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						
1370 1403501	1.000	2,500.00000	2,500.00	1,700.00000	1,700.00		
RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						
1380 1403505	1.000	3,000.00000	3,000.00	3,000.00000	3,000.00		
REBUILD MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						
1390 1403517	2.000	1,211.97000	2,423.94	1,500.00000	3,000.00		
REMOVE SANITARY MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Waters Construction Co Inc Unit Price	(5) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
1400 1405081	240.000	60.00000	14,400.00	250.00000	60,000.00		
GRANULAR FILL (SANITARY SEWER) ** See Special Provisions **	c.y.						
1410 1408455	(1.000)	119,800.00000	119,800.00	350,000.00000	350,000.00		
TEMPORARY SANITARY SEWER BYPASS ** See Special Provisions **	LS						
1420 1802210.04	1.000	250.00000	250.00	600.00000	600.00		
TEMPORARY SAND BARREL (400 lb.)	ea.						
1430 1802210.07	1.000	450.00000	450.00	600.00000	600.00		
TEMPORARY SAND BARREL (700 lb.)	ea.						
1440 1802210.14	4.000	450.00000	1,800.00	600.00000	2,400.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1450 1802210.21	2.000	450.00000	900.00	600.00000	1,200.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1460 1802211.04	1.000	250.00000	250.00	160.00000	160.00		
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1470 1802211.07	1.000	250.00000	250.00	160.00000	160.00		
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1480 1802211.14	4.000	250.00000	1,000.00	160.00000	640.00		
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1490 1802211.21	2.000	250.00000	500.00	160.00000	320.00		
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
Section Totals:			$3,645,351.53		$4,999,373.16		
Contract Totals			**$3,645,351.53**		**$4,999,373.16**		

( ) indicates item is bid as Lump Sum