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Supplementary Conditions of the Contract for Construction
For Construction Manager at Risk (CMR)
State of Connecticut
Department of Administrative Services ® Construction Services

1.0

2.0

Supplementary Conditions:

1.1 These Supplementary Conditions modify the State of Connecticut, Department of Administrative Services,
Construction Services, Section 00 72 23 General Conditions of the Contract for Construction for Construction
Manager at Risk (CMR) (Rev. 05.02.14), and other provisions of the Contract Documents as indicated below. All
provisions which are not so modified remain in full force and effect.

1.2 The terms used in these Supplementary Conditions which are defined in the Section 00 72 23 General Conditions
of the Contract for Construction for Construction Manager at Risk (CMR) (Rev. 05.02.14), have the meanings
assigned to them in the General Conditions.

Section 00 72 23 General Conditions Of The Contract For Construction For Construction Manager at Risk (CMR):
21 ADD: The following Subsections to ARTICLE 1 DEFINITIONS, as follows:
2.1.1  ADD: Subsection 1.34 to ARTICLE 1 DEFINITIONS as follows:

1.34 CONTRACTOR PARTIES: A Contractor's members, directors, officers, shareholders, partners,
managers, principal officers, representatives, agents, servants, consultants, employees or any
one of them or any other person or entity with whom the Contractor is in privity of oral or written
contract and the Contractor intends for such other person or entity to Perform under the Contract
in any capacity.

2.1.2 DELETE: 1.71 in its entirety from ARTICLE 1 DEFINITIONS.
ADD: Subsection 1.71 to ARTICLE 1 DEFINITIONS, as follows:

1.71 WORK: The construction and services required by the Contract Documents, and including all
labor, materials, equipment and services provided or to be provided by the Contractor to fulfill
the Contractor’s obligations. The Work may constitute the whole or a part of the Project and
“Work Phase”.

ADD: Subsection 1.72 to ARTICLE 1 DEFINITIONS, as follows:

1.72 WORK PHASE: Construction of the Project by sequence or time intervals, which may include
but not be limited to separate Construction Start Dates, Substantial Completion Dates,
Application for Payments, Change Orders, Liquidated Damages, Retainage, and Subcontractors
for each Work Phase.

2.2 ADD: Subsection 3.6 to ARTICLE 3 CORRELATION OF CONTRACT DOCUMENTS, as follows:

3.6 In accordance with Public Act No. 13-247 (Effective June 19, 2013), wherever the term "Commissioner
of Construction Services" is used in the “Bidding Documents” or “Project Manual” the term "Commissioner
of Administrative Services" shall be substituted in lieu thereof; and wherever the term "Department of
Construction Services" is used in “Bidding Documents” or “Project Manual”, the term "Department of
Administrative Services" shall be substituted in lieu thereof.

2.3 DELETE: Subsection 28.2 in its entirety from ARTICLE 28 PROGRESS PAYMENTS.
ADD: Subsection 28.2 to ARTICLE 28 PROGRESS PAYMENTS, as follows:

28.2 In making such Application For Payment for the Work, there shall not be more than seven and one-half
percent (7.5%) deducted from the amount of each Application for Payment to be retained by the Owner
as Retainage until Final Completion.

28.2.1 At fifty percent (50%) completion of the Work the Retainage shall be reduced to five percent
(5%). All subsequent Applications for Payment shall be subject to five percent (5%) Retainage.
Upon Substantial Completion, and in the Commissioner’s sole discretion and based upon the
factors set forth in Section 28.3, the Retainage may be reduced upon the request of the
Contractor and recommendation of the CT DAS Project Manager. In the event of a reduction in
Retainage to below five percent (5%), the minimum Retainage withheld shall not be less than
the CT DAS Project Manager’s estimate of the remaining Work or two and one-half percent
(2.5%), whichever is greater. All requests for Retainage Reduction shall be done on CT DAS
7050 Construction Manager at Risk (CMR) Retainage Reduction Request, which can be
found at the end of the General Conditions.

CT DAS 5000 General Conditions (Rev. 03.14.2022) Standard Form For All CMR Projects
CT DAS 5000 Supplementary Conditions (Rev. 03.01.2023)


file://ion

Section 00 72 23.1

Supplementary Conditions

Of The Contract For Construction

For Construction Manager at Risk (CMR)

Page 2 of 3

28.2.2 Subsequent to Substantial Completion, in limited circumstances, at the sole discretion of the
Commissioner and based upon factors set forth in subsection 28.3, a reduction of Retainage
below two and one-half percent (2.5%) may be considered.

28.2.3 A “Good” Contractor’'s Performance Evaluation score shall be defined as a minimum total score
of sixty percent (60%).

2.4 DELETE: Subsection 35.1 in its entirety from ARTICLE 35 CONTRACTOR’S INSURANCE.
ADD: Subsection 35.1 to ARTICLE 35 CONTRACTOR’S INSURANCE, as follows:

35.1 The CMR shall not start Work under the Contract until they have obtained insurance as stated in the
Contract Documents and until the insurance has been approved by the Owner. The CMR shall not allow
any Subcontractor to start Work until the CMR’s insurance provides coverage on behalf of the
Subcontractor or the Subcontractor obtains insurance with sufficient coverage that is approved by the
Owner. The CMR shall send Certificates of Liability Insurance to the Connecticut Department of
Administrative Services/Construction Services, Office of Legal Affairs, Policy and Procurement,
450 Columbus Blvd, Suite 1302, Hartford, CT 06103-1835 unless otherwise directed in writing. For
insurance definitions see Article 1 herein. Presented below is a narrative summary of the insurance
required.
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25 DELETE: Attachment 1 in its entirety.
ADD: New Attachment 1, as follows:
7050
Construction Manager at Risk (CMR)
Retainage Reduction Request
Page 1 0f 1
To: Department of Administrative Services (DAS) Construction Services
Office of Legal Affairs, Policy, and Procurement
450 Columbus Blvd, Suite 1302 — North Tower
Hartford, CT 06103
From: [ CMRName | construction Manager at Risk (CMR)
Subject: DASICS Project Number: | DAS Project Number |
DASICS Project Name: [ DAS Project Name |
Reduction of Retainage for [ Subcontractor Name |at [#t ]% Project completion
Date: [ Insert Date ]
In accordance with the General Conditions, Article 28 Progress Payments,
| CMR Name I hereby requests a red| of retainage on behalf of their
subcontractor, | Subcontractor Name Y.
The following list of items required under the General Conditions is in cggpliance with ntract and has
been verified by the Construction Manager at Risk (CMR):
[] | DAS Construction Services Contractor Performayg 3 is a migaaum of Sixty (60%) Percent.
[ | Timely submission of an appropriate and compi Bule of Values, in compliance with
the Contract requirements and the prom or A/E's comments on the submitted
material resulting in an appropriate basis
] | Timely and proper subrmission ument submissions including but not limited to Shop
g prompt resolution of the Owner's and/or A/E'’s
priate progress of the Work.
O
| stalled or finished in a manner acceptable to the Owner.
il
O
[
O
O
[ | CMR is compliant with set-aside provisions of the contract.
CMR Certification: [ ] | ] | |
(Whitten Name) (Signature) (Date)
Project Manager Recommendation: | | | | |
(WWritlen Nams) (Signature) (Dafe)
ADPM Approval: [ | | |
(Wiitferr Narmms) (Signature) (Data)
END
CTDAS 7050 (Rev. 03.11.2022) 7000 Construction Phase Forms
END OF SECTION
CT DAS 5000 General Conditions (Rev. 03.14.2022) Standard Form For All CMR Projects
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