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Section 1 ADVERTISEMENT FOR BIDS

Project Price Residence

DOH # 1041

The State of Connecticut Department of Housing (DOH) is seeking proposals through a
Request for Proposal (RFP) process for the rehabilitation, reconstruction and/or mitigation of
residential structures damaged by Superstorm Sandy in compliance with all applicable local,
federal, and state statutory requirements with special attention paid to requirements for
Community Development Block Grants under the United States Department of Housing and
Urban Development (“HUD”) Disaster Recovery grant program.

Separated sealed bids for Price Residence, 211 Morgan Avenue, East Haven, Connecticut
06512 — Project Number 1041 — To Raise the Existing Structure — Set on New Pier Foundation
will be received by Amaya Architects, 284 Racebrook Road, Orange, Connecticut 06477
until 4:00 o’clock PM on Monday the 23rd of October 2017, and then at said office publicly
opened and read aloud.

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Form of
Bid Bond, Performance and Payment Bond, and other contract documents may be examined on
the Department of Housing Hurricane Sandy Recover website at www.ct.gov/doh/ and click on
the “Hurricane Sandy” link, and Advertisement for Bids.

Copies of Drawings and Specifications may be downloaded directly from the Department of
Housing website under Hurricane Sandy Recovery - Advertisement for Bids. DOH reserves the
right to waive any informalities or to reject any or all bids.

Each bidder must deposit with his bid, security in the amount, form and subject to the conditions
provided in the Information to Bidders.

Attention to bidders is particularly called to the requirements as to conditions of employment to
be observed and minimum wages rates to be paid under the contract (if applicable), Section 3,
Segregated Facilities, Section 109 and E. O. 11246.

No bidder may withdraw his bid within 90 calendar days after the actual date of the bid opening
thereof.


http://www.ct.gov/doh/

INFORMATION FOR BIDDERS

Receipt and Opening of Bids:

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the
form attached hereto, all blanks of which must be appropriately filled. Bids will be received by
DOH at the office of Amaya Architects, 284 Racebrook Road, Orange, Connecticut 06477
until 4:00 o’clock PM on Monday the 23™ of October 2017 and then at said office publicly
opened and read aloud. The envelopes containing the bids must be sealed, addressed to:
Amaya Architects at 284 Racebrook Road, Orange, Connecticut 06477 and designated as
bid for Raising the Existing Structure — Set on a New Pier Foundation, the Price
Residence, 211 Morgan Avenue, East Haven, Connecticut 06512— Project Number 1041.

DOH may consider informal any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities or reject any and all bids. Any bid may be
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
there considered. NO bidder may withdraw a bid within 30 days after the actual date of the
opening thereof.

Mandatory Walk Through: All bidders must attend a mandatory walk through of the property
designated above. The date and time of the walk through is set for 10:00 o’clock AM on
Tuesday the 10" of October 2017 at 211 Morgan Avenue, East Haven, Connecticut 06512.

Preparation of Bids:

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder
Regarding Equal Employment Opportunity, Form HUD-950.1, and Certification of Bidder
Regarding Section 3 and Segregated Facilities. All blank spaces for bid process must be filled
in, in ink or typewritten, in both words and figures, and the foregoing Certifications must be fully
completed and executed when submitted.

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder,
his/her address, and the name of the project for which the bid is submitted. If forwarded by
mail, the sealed envelope containing the bid must be enclosed in another envelope addressed
as specified in the bid form.

Subcontracts: The bidder is specifically advised that any person, for, or other party to whom it
is proposed to award a subcontract under this contract:

1. Must be acceptable to the DOH after verification by the State of the current eligibility
status; and,

2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal
Employment Opportunity and Certification of Proposed Subcontractor Regarding Section
3 and Segregated Facilities. Approval of the proposed subcontractor award cannot be
given by the DOH unless and until the proposed subcontractor has submitted the
Certifications and/or other evidence showing that it has fully complied with any reporting
requirements to which it is or was subject. Although the bidder is not required to attach

6



such Certifications by proposed subcontractors to his/her bid, the bidder is here advised
of this requirement so that appropriate action can be taken to prevent subsequent delay
in subcontract awards.

Method of Bidding: DOH invites the following bid(s):

Qualifications of Bidder: The DOH may make such investigations as he/she deems necessary
to determine the ability of the bidder to perform the work, and the bidder shall furnish to the
DOH all such information and date for this purpose as the DOH may request. The DOH
reserves the right to reject any bid if the evidence submitted by, or investigation of, such bidder
fails to satisfy the DOH that such bidder is property qualified to carry out the obligations of the
contract and to complete the work contemplated therein. Conditional bids will not be accepted.
The State’s set Contractor Pre-qualifications are listed in Exhibit G and also are available at the
Department of Housing’s Hurricane Sandy Recovers website www.ct.gov/doh/ and click on the
“Hurricane Sandy” link.

Bid Security: Each bid must be accompanied by an irrevocable letter of credit from the bank,
certified check, or bank cashier’s check in the amount not less than five percent (5%) of the bid.
Bid bonds may be accepted as bid security. Such checks will be returned to all except the three
lowest bidders within three days after the opening of bids, and the remaining cash, or checks
will be returned promptly after DOH and the accepted bidder have executed the contract, or
opening of bids, upon demand or the bidder at any time thereafter, so long as he/she has been
notified of the acceptance of his/her bid.

Conditions of Work: Each bidder must inform him/herself fully of the conditions relating to the
construction of the project and the employment of labor thereon. Failure to do so will not relieve
a successful bidder of his/her obligation to furnish all material and labor necessary to carry out
the provision of his/her contract. Insofar as possible the contractor, in carrying out the work,
must employ such methods or means as will not cause any interruption of or interference with
the work of any other contractor.

Addenda and Interpretations: No interpretation of the meaning of the plans, specifications or
other pre-bid documents will be made to any bidder orally.

Every request for such interpretation should be in writing addressed to: Rafael Amaya at
Amaya Architects — email ramayarchitects@aol.com and to be given consideration must be
received at least seven days prior to the date fixed for the opening of bids. Any and all such
interpretations and any supplemental instruction will be in the form of written addenda to the
specifications which, if issued, will be forwarded by electronic mail and posted on DOH’s
Hurricane Sandy website to all prospective bidders (at the respective email addresses furnished
for such purposes), not later than three days prior to the date fixed for the opening of bids.
Failure of any bidder to receive any such addendum or interpretation shall not relieve such
bidder from any obligation under his/her bid as submitted. All addenda so issued shall become
part of the contract documents.

Security for Faithful Performance: Simultaneously with his/her delivery of the executed
contract, the Contractor shall furnish a surety bond or bonds as security for faithful performance
of this contract and for the payment of all persons performing labor on the project under this
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contract and furnishing materials in connection with this contract, as specified in the General
Conditions included herein. The surety on such bond or bonds shall be a duly authorized surety
company satisfactory to the DOH.

Performance and Payment Bonds: A performance and payment bond will be required of the
successful bidder (contractor) for 100 percent of the contract price on contracts over $100,000.

Contract Progress Schedule: Each bid shall be accompanied by a Contract Progress
Schedule. Such Schedule shall list the bidder’s timetable for completion of the contract.

Power of Attorney: Attorneys-in-fact who sign bid bonds or contract bonds must file with each
bond a certified and effectively dated copy of their power of attorney.

Notice of Special Conditions: Attention is particularly called to those parts of the contract
documents and specifications which deal with the following:

Inspection and testing of materials
Insurance requirements

Wage rates (if applicable)

State allowances

PwbNpE

Laws and Requlations: The bidder’s attention is directed to the fact that all applicable State
laws, municipal ordinances, and the rules and regulations of all authorities having jurisdiction
over construction of the project shall apply to the contract throughout, and they will be deemed
to be included in the contract the same as though herein written out in full.

Method of Award-Lowest Qualified Bidder: If at the time this contract is to be awarded, the
lowest base bid submitted by a responsible bidder does not exceed the amount of funds then
estimated by the DOH as available to finance the contract; the contract will be awarded on the
base bid only. If such bid exceeds such amount, the DOH may reject all bids or may award the
contract on the base bid combined with such deductible alternatives applied in numerical order
in which they are listed in the Form of Bids, as produces a net amount which is within the
available funds.

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and
most responsible bidder, said owner is responsible for paying the difference between the lowest
bidder and their chosen bidder from their own financing.

Obligation of Bidder: At the time of the opening of bids, each bidder will be presumed to have
inspected the site and to have read and to be thoroughly familiar with the plans and contract
documents (including all addenda). The failure or omission of any bidder to examine any form,
instrument or document shall in no way relieve any bidder from any obligation in respect to
his/her bid.

Safety Standards and Accident Prevention: With respect to all work performed under this
contract, the contractor shall:

1. Comply with the safety standards provision of applicable laws, building and construction
codes and the “Manual of Accident Prevention in Construction” published by the
Associated General Contractors of America, the requirements of the Occupational
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Safety and Health Act of 1970 (Public Law 91-596), and the requirements of Title 29 of
the Code of Federal Regulations, Section 1518 as published in the “Federal Register,”
Volume 36, No 75, Saturday, April 17, 1971.

Exercise every precaution at all times for the prevention of accidents and the protection
of persons (including employees) who may be injured on the job site before the
employer has made a standing arrangement for removal of injured persons to a hospital
or a doctor’s care.



BID FORM

The undersigned, being familiarized with the local conditions affecting the cost of the work and
with the Drawings, Specifications, Invitation to Bidders, Instructions to Bidders, General
Conditions, Bid Form, Form of Contract and Form of Bonds for Project No. 1041 and Addenda
No. and thereto, as prepared by Amaya Architects, 284 Racebrook Road,
Orange, Connecticut 06477, and on file in the office of DOH, hereby proposes to furnish all
permits, labor, materials, tools, equipment, and related items required for the proposed
construction including general construction, site improvements, plumbing, heating, electrical,
and finish items for said Project No. 1041 located at 211 Morgan Avenue in East Haven, ,
State of Connecticut, all in accordance with the Drawings and Specifications, dated the 27" of
September 2017, for the sum of:

Dollars

($ )
ALTERNATE PROPOSALS

The undersigned bidder further proposes and agrees that should any or all of the following
Alternates be accepted and included in the Contract, the amount of the Base Bid, as heretofore
stated, shall be adjusted by the amount stated for each Alternate. All materials and
workmanship shall be in strict accordance with the Drawings and Specifications and shall be in-
place prices.

Alternates

No.

No.

No.

s 1B B A

No.

The undersigned agrees to commence the work on a date to be specified in the contract and to
complete such work within 120 consecutive calendar days after receipt of the Building Permit.

The undersigned agrees that if within the period of ninety (90) calendar days after the opening
of bids, or when extended to the next work day immediately following said period, notice of the
acceptance of this bid shall be mailed, or delivered to him/her at the business address given
below, or at any time thereafter before this bid is withdrawn, , will
within fifteen (15) calendar days thereafter deliver to DOH, where directed, a contract properly
executed in such number of counterparts as may be required by said DOH, on the forms
annexed, with such changes therein as shall have been made by the DOH, prior to the time
named for delivery of this proposal, together with a 100% Performance Bond of a Surety
Company, which Surety must be authorized to transact business in the State of Connecticut,
and duly qualified therefore, and in the form constituting part of the Specification and a letter
indicating those Small/Minority Business Enterprises that will perform work and/or provide
materials, equipment or services as part of the contract.

In submitting this bid, it is understood that the right is reserved by the abovementioned DOH to
reject any and all bids; and it is agreed that this bid may not be withdrawn for a period of ninety
calendar (90) days from the date of bid opening or until the next work day immediately following
said period if such period ends on weekend or a State holiday.
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Security in the sum of Dollars ($ )

in the form of is submitted herewith in accordance with the Specifications.

The undersigned bidder agrees to comply with the Section 3 plan included herein and all
Federal requirements pertaining to conditions of employment to be observed and minimum
wage rates to be paid under the contract, Segregated Facilities, Section 109 and Executive
Order 11246.

Attached hereto is an affidavit, in proof that the undersigned has not entered into any collusion
with any person in respect to this proposal, or any other proposal, or the submitting of proposals
for the above Project. Also attached is a statement of contractor's qualifications, Certification of
Bidder Regarding Equal Employment Opportunity, Certification of Bidder Regarding Section 3
and Segregated Facilities.

Date

Firm Name

Address

By:

Title:
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(Bank Letterhead)
BID SECURITY

IRREVOCABLE LETTER OF CREDIT

Dear

We hereby authorize you to draw on us to the aggregate amount of

$ (five percent of the amount of the bid) in the event
withdraws its bid within the bid holding period, or
upon being awarded a contract, fails to provide adequate performance and payment security as
required by the Contract documents.

Such drafts must be accompanied by the following document:

A written certification by you that the proceeds of any draft drawn on this Letter of Credit
will be used solely to indemnify the DOH against loss or damage suffered by it resulting from
any act or omission described in the above paragraph.

We warrant to you that all drafts drawn in compliance with the terms of this Letter of Credit will
be unconditionally and duly honored upon delivery of the documentation specified and
presented to this office.

This Letter of Credit is irrevocable and shall be in full force and effect until notification in writing
is received from you that a contract for Project has been
awarded and executed, whereupon this Letter of Credit shall automatically be canceled.

This Letter of Credit shall not be modified or amended except upon the written agreement of this
Bank and the DOH.

Sincerely yours,

President
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FORM OF NON-COLLUSIVE AFFIDAVIT

AFFIDAVIT

State of )

County of )

, being first duly sworn, deposes and says:

That he/she is, the party making the
foregoing proposal for bid, that such proposal or bid is genuine and not collusive or sham; that
said bidder has not colluded, conspired, connived or agreed, directly or indirectly, with any
bidder or person, to put in a sham bid or to refrain from bidding, and has not, in any manner,
directly or indirectly, sought by agreement or collusion, or communication or conference, with
any person, to fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or
cost element of said bid price, or of that of any other bidder, or to secure any advantage against
DOH or any person interested in the proposed contract, and that all statements in said proposal
for bid are true.

Project No.

Location

Signature

Name and Title

Date

(Signature should be notarized.)
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BIDDER'S CERTIFICATION OF ELIGIBILITY

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief,
neither it, nor any person or firm which has an interest in the bidder's firm, nor any of the
bidder's subcontractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States Government or HUD,; or,

(2) Participate in HUD programs pursuant to 24 CFR part 24.

(Name of Bidder)

(Address)

BY:

Title:

NOTE: This certification is a material representation of fact upon which reliance is placed when
making award. If it is later determined that the bidder knowingly rendered an erroneous
certification, the contract may be terminated for default, and the bidder may be debarred or
suspended from patrticipation in HUD programs and other Federal programs.
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS

I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony
with all other elements of labor employed or to be employed on the work; that all employees to
be employed at the worksite will have successfully completed a course in construction safety
and health approved by the United States Occupational Safety and Health Administration that is
at least ten hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for
each employee.

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in all respects
bona fide, fair and made without collusion or fraud with any other person. As used in this
subsection the word “person” shall mean any natural person, joint venture, partnership,
corporation or other business or legal entity. The undersigned further certifies that neither
he/she nor any firm, corporation, partnership or association in which he/she has a substantial
interest is designated as an ineligible contractor by the Comptroller General of the United States
pursuant to Section 5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5),
or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40 USC 276a). The
undersigned further certifies that said undersigned is not presently debarred from doing public
construction work in the State of Connecticut.

Date:

Name of General Bidder

By

Signature

Print name and Title

Business Address

Street Address City and State

OSHA-10 OSHA-10
15



CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS

I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with
all other elements of labor employed or to be employed on the work; that all employees to be
employed at the worksite will have successfully completed a course in construction safety and
health approved by the United States Occupation Safety and Health Administration that is at
least ten hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for
each employee; and that he will comply fully with all laws and regulations applicable to awards
of subcontracts subject to section 44F.

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under penalties of perjury that this subbid is in all responses
bona fide, fair and made without collusion or fraud with any other person. As used in this
subsection the “person” shall mean any natural person, joint venture, partnership, corporation or
other business or legal entity. The undersigned further certifies that neither he/she nor any firm,
corporation, partnership or association in which he/she has a substantial interest is designated
as an ineligible contractor by the Comptroller General of the United States pursuant to Section
5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5), or pursuant to
Section 3 (a) of the Davis-Bacon Act, as amended (40 USC 276a). The undersigned further
certifies that said undersigned is not presently debarred from doing public construction work in
the State of Connecticut.

Date

Name of Sub-bidder

By

Signature

Print Name and Title

Business Name

Street Address, City and State
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as
Principal, and Surety, are hereby held and firmly bound
unto as DOH in the penal sum of

, for the payment of which, well and truly
be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators,
successors and assigns. Signed this day of , 2017.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted to
a certain Bid, attached hereto and
hereby made a part hereof to enter into a contract in writing, for the

NOW, THEREFORE,

1. If said Bid shall be rejected, or in the alternate,

2. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the
Form of Contract attached hereto (properly completed in accordance with the Bid) and
shall furnish a bond for this faithful performance of said contract, and for the payment of
all person performing labor or furnishing materials in connection therewith, and shall in
all other respects perform the agreement created by the acceptance of said Bid,

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any or all claims hereunder
shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety
and its bond shall be in no way impaired or affected by any extension of the time which the DOH
may accept such Bid; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals,
and such of them as are corporations have caused their corporate seals to be hereto affixed
and these presents to be signed by their proper officers, the day and year first set forth above.

(L.S)

Principal

Surety

SEAL By:
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PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: THAT we,
, as

PRINCIPAL, and , as SURETY,

are held firmly bound unto

hereinafter called the DOH, in

the penal sum of

$ ), for the

payment

of which sum we bind ourselves, our heirs, executors, administrators, and successors, jointly
and severally.

WHEREAS, Principal has entered into a certain Contract with DOH, dated ,a
copy of which is hereto attached and made a part hereof.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all
respects fully perform the Contract and all duly authorized modifications thereof, during its
original term and any extensions thereof that may be granted and during any guaranty period for
which the Contract provides, and if the Principal shall fully satisfy all claims arising out of the
prosecution of the work under the Contract and shall fully indemnify DOH for all expenses which
it may incur by reason of such claims, including its attorney's fees and court costs, and if the
Principal shall make full payment to all persons supplying labor, services, materials, or
equipment in the prosecution of the work under the Contract, in default of which such persons
shall have a direct right of action hereupon; and if the Principal shall pay or cause to be paid all
sales and use taxes payable as a result of the performance of the Contract as well as payment
of gasoline and special motor fuel taxes in the performance of the Contract and all motor vehicle
fees required for commercial motor vehicles used in connection with the performance of the
Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect. No
modification of the Contract or extension of the term thereof, nor any forbearance on the part of
DOH shall in any way release the Principal or the Surety from liability hereunder. Notice to the
Surety of any such modification, extension, or forbearance is hereby waived.

18



IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and
affixed their seals hereto, this day of

Principal Surety

Name and Title
(Signatures must be notarized.)
(Power-of-Attorney for person signing for Surety Company must be attached to bond.)

The rate of premium on this bond is $ per thousand.

The total amount of premium charge is $

(The above is to be filled in by Surety Company.)
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CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the

Secretary of the corporation

named as Principal in the foregoing bond; that

who signed the bond on behalf of the Principal, was then
of said corporation; that | know his/her signature thereto is genuine; and that said bond was
fully signed, sealed, and attested for and in behalf of said corporation by authority of its

governing body.
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SUBCONTRACTOR IDENTIFICATION

(Provide additional forms for more subcontractors, as needed prior to execution.)

This form is a part of your bid package and must be submitted along with the itemized and formal bid
forms at the time of the bid opening. Failure to submit a completed document could result in the
disqualification of your bid.

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$ Full Contract Price: _$

Federal Tax# or SSN #:

Male Owned Business Female Owned Business

Is he/she of Hispanic or Latino ethnicity? Yes No

Race: (Please check one)
__ White __American Indian/Alaskan Native
___ Black/African American __ Hasidic Jew

Asian/Pacific American

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$ Full Contract Price: _$

Federal Tax# or SSN #:

Male Owned Business Female Owned Business

Is he/she of Hispanic or Latino ethnicity? Yes No

Race: (Please check one)
____ White _____American Indian/Alaskan Native
_____ Black/African American _____Hasidic Jew

Asian/Pacific American

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$ Full Contract Price: _$

Federal Tax# or SSN #:

Male Owned Business Female Owned Business

Is he/she of Hispanic or Latino ethnicity? Yes No

Race: (Please check one)
____ White _____American Indian/Alaskan Native
_____ Black/African American _____Hasidic Jew

Asian/Pacific American

Contractor’s Signature Date
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT
OPPORTUNITY

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or
any of their proposed subcontractors shall state as an initial part of the bid or negotiations of
the contract whether it has participated in any previous contract or subcontract subject to
the equal opportunity clause; and, if so, whether it has filed all compliance reports due under
applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due
under applicable instructions, such bidder shall be required to submit a compliance
report within seven calendar days after bid opening. No contract shall be awarded unless
such report is submitted.

CERTIFICATION OF BIDDER

Name and address of Bidder (include zip code)

1. Bidder has patrticipated in a previous contract or subcontract subject to the Equal

Opportunity Clause.
() YES () NO

2.  Compliance reports were required to be filed in connection with such contract or
subcontract.
() YES () NO

3. Bidder has filed all compliance reports due under applicable instructions,
including SF.100.
() YES () NO () NOT REQUIRED

4. Have you ever seen or are you being considered for sanction due to violation of

Executive Order 11246, as amended?
() YES () NO

NAME AND TITLE OF SIGNER (Please type.)

SIGNATURE DATE
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CERTIFICATION OF BIDDERS REGARDING SECTION 3 AND SEGREGATED FACILITIES

Project Name:
Project No:

Name of Prime Contractor:

The undersigned hereby certifies that:

1. Section 3 provisions are included in the Contract

2. A written Section 3 plan was prepared and submitted as part of the bid proceedings (if
bid equals or exceeds $100,000.00)
3. No segregated facilities will be maintained.

Name and Title of Signer (Print or Type)

Signature Date
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CONTRACTOR
Section 3 Plan Format

agrees to implement the following specific affirmative action steps
directed at increasing the utilization of lower income residents and business within the

A. To ascertain from the DOH the exact boundaries of the Section 3 covered project area and where
advantageous, seek the assistance of local officials in preparing and implementing the affirmative
action plans.

B. To attempt to recruit from within the city the necessary number of lower income residents
through: local advertising media, signs placed at the proposed site for the project, and
community organizations and public or private institutions operating within or serving the project
area such as Service Employment and Redevelopment (SER), Opportunities Industrialization
Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the U. S.
Employment Service.

C. To maintain a list of all lower income residents who have applied either on their own or on referral
from any source, and to employ such persons, if otherwise eligible and if a vacancy exists.

D. To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to
submit a Section 3 Affirmative Action Plan including utilization goals and the specific steps
planned to accomplish these goals.

E. To insure that contracts which are typically let on a negotiated rather than a bid basis in areas
other than Section 3 covered project areas, are also let on a negotiated basis, wherever feasible,
when let in a Section 3 covered project area.

F. To formally contact unions, subcontractors and trade associations to secure their cooperation for
this program.

G. Toinsure that all appropriated project area business concerns are notified or pending
subcontractural opportunities

H. To maintain records, including copies of correspondence, memoranda, etc., that document all
above affirmative action steps have been taken.

I.  To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer
to coordinate the implementation of the Section 3 plan.

J. Tolist on Table A, information related to subcontracts to be awarded.

K. To list on Table B, all projected workforce needs for all phases of this project by occupation,
trade, skill level and number of positions.

As officers and representatives of

We, the undersigned, have read and fully agree to this Affirmative Action Plan, and become a party to the
full implementation of this program.

Signature Title Date

Loans, grants, contracts and subsidies for less than $100,000.00 will be exempt.
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Table A

Proposed Subcontracts Breakdown

For Period Covering , 20 Through , 20
(Duration of CDBG-DR OORR Assisted Project)
Column 1 Column 2 Column3 Column 4 Column 5
Type of Contract Total Number of Total Approximate | Estimated Number | Estimated Dollar
(Business of Contracts Dollar Amount of Contracts to Amount to Project

Profession)

Project Area
Businesses*

Area Businesses*

*The Project Area is defined as the Town/City boundaries in which the assisted project resides.

Company

Project Name/Residence

Project Number

EEO Officer or Designee’s Signature

Date
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Table B

Estimated Project Workforce Breakdown

Column 1 Column 2 Column 3 Column 4 Column 5
Job Category Total Estimated | No. Positions No. Positions No. Positions to
Population Currently Not Currently be filled with

Occupied by Occupied LIPAR*
Permanent
Employees

Officers/Supervisors

Professionals

Technicians

Housing

Sales/Rental

Management

Office Clerical

Service Workers

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

Total

*Lower Income Project Area Residents. Individuals residing within the project area whose family income does not
exceed 80% of the area median income in the SMSA.

Company
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Green Building Standards Checklist

HUD CPD Green Building Retrofit Checklist

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for
residential retrofit projects. Grantees must follow the checklist in its entirety and apply all measures
within the Checklist to the extent applicable to the particular building type being retrofitted. The
phrase “when replacing” in the Checklist refers to the mandatory replacement with specified green
improvements, products, and fixtures only when replacing those systems during the normal course
of the retrofit.

D Water-Conserving Fixtures

Install or retrofit water conserving fixtures in any unit and common facility, use the following
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets--
2.0 gpm; and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]

[ ] ENERGY STAR Appliances

Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these
appliance categories are provided in units or common areas.

D Air Sealing: Building Envelope
Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC
caulk or foam.

D Insulation: Attic (if applicable to building type)

For attics with closed floor cavities directly above the conditioned space, blow in insulation per
manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF). For attics
with open floor cavities directly above the conditioned space, install insulation to meet or
exceed IECC levels.

D Insulation: Flooring (if applicable to building type)

Install = R-19 insulation in contact with the subfloor in buildings with floor systems over vented
crawl spaces. Install a 6-mil vapor barrier in contact with 100% of the floor of the crawl space
(the ground), overlapping seams and piers at least 6 inches.

D Duct Sealing (if applicable to building type)

In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes'
duct leakage standard.

D Air Barrier System

Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units.
Align insulation completely and continuously with the air barrier.

D Radiant Barriers: Roofing

When replacing or making a substantial repair to the roof, use radiant barrier sheathing or
other radiant barrier material; if economically feasible, also use cool roofing materials.

27



Windows
When replacing windows, install geographically appropriate ENERGY STAR rated windows.

Sizing of Heating and Cooling Equipment

When replacing, size heating and cooling equipment in accordance with the Air Conditioning
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--HVAC
Systems and Equipment or most recent edition.

Domestic Hot Water Systems

When replacing domestic water heating system(s), ensure the system(s) meet or exceed the
efficiency requirements of ENERGY STAR for Homes' Reference Design. Insulate pipes by at
least R-4.

Efficient Lighting: Interior Units

Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced
Lighting Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which
require that 80% of installed lighting fixtures within units must be ENERGY STAR-qualified or
have ENERGY STAR-qualified lamps installed; OR when replacing, new fixtures and ceiling
fans must meet or exceed ENERGY STAR efficiency levels.

Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building type)

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or
any equivalent high-performance lighting fixtures and bulbs in all common areas; OR when
replacing, new common space and emergency lighting fixtures must meet or exceed ENERGY
STAR efficiency levels. For emergency lighting, if installing new or replacing, all exist signs
shall meet or exceed LED efficiency levels and conform to local building codes.

Efficient Lighting: Exterior

Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures
or LEDs with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR MFHR
program guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY
STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when replacing, install
ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of 45 lumens/watt.

Air Ventilation: Single Family and Multifamily (three stories or fewer)

Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2
requirements.

Air Ventilation: Multifamily (four stories or more)

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and
common area ventilation systems that satisfy ASHRAE 62.1 requirements. If economically
feasible, consider heat/energy recovery for 100% of corridor air supply.

Composite Wood Products that Emit Low/No Formaldehyde

Composite wood products must be certified compliant with California 93120. If using a
composite wood product that does not comply with California 93120, all exposed edges and
sides must be sealed with low-VOC sealants.
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Environmentally Preferable Flooring

When replacing flooring, use environmentally preferable flooring, including the FloorScore
certification. Any carpet products used must meet the Carpet and Rug Institute's Green Label
or Green Label Plus certification for carpet, pad, and carpet adhesives.

Low/No VOC Paints and Primers

All interior paints and primers must be less than or equal to the following VOC levels: Flats--50
g/L; Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a combination
of the Master Painters Institute (MPI) and GreenSeal standards.]

Low/No VOC Adhesives and Sealants

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management District.
All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air Quality
Management District.

Clothes Dryer Exhaust
Vent clothes dryers directly to the outdoors using rigid-type duct work.

Mold Inspection and Remediation

Inspect the interior and exterior of the building for evidence of moisture problems. Document
the extent and location of the problems, and implement the proposed repairs according to the
Moisture section of the EPA Healthy Indoor Environment Protocols for Home Energy
Upgrades.

Combustion Equipment

When installing new space and water-heating equipment, specify power-vented or direct vent
combustion equipment.

Mold Prevention: Water Heaters

Provide adequate drainage for water heaters that includes drains or catch pans with drains
piped to the exterior of the dwelling.

Mold Prevention: Surfaces

When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have
durable, cleanable surfaces.

Mold Prevention: Tub and Shower Enclosures

When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing
materials such as cement board, fiber cement board, or equivalent in bathrooms.

Integrated Pest Management

Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing
methods to prevent pest entry. [If applicable, provide training to multifamily buildings staff.]

Lead-Safe Work Practices

For properties built before 1978, if the project will involve disturbing painted surfaces or
cleaning up lead contaminated dust or soil, use certified renovation or lead abatement
contractors and workers using lead-safe work practices and clearance examinations consistent
with the more stringent of EPA's Renovation, Repair, and Painting Rule and HUD’s Lead Safe
Housing Rule.

Radon Testing and Mitigation (if applicable based on building location)
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For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon
Measurement in Homes Standard for Single-Family Housing or Duplexes, or AARST’s
Protocol for Conducting Radon and Radon Decay Product Measurements in Multifamily
Buildings. To install radon mitigation systems in buildings with radon level of 4 pCi/L or more,
use ASTM E 2121 for single-family housing or duplexes, or AARST’s Radon Mitigation
Standards for Multifamily Buildings. For new construction, use AARST’s Reducing Radon in
New Construction of 1 & 2 Family Dwellings and Townhouses, or ASTM E 1465.
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Section 2: General Conditions for

Construction Contracts

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

Based on HUD form 5370

This form includes those clauses required by OMB's common rule on grantee procurement,
implemented at HUD in 24 CFR 85.36, and those requirements set forth in Section 3 of the Housing and
Urban Development Act of 1968 and its amendment by the Housing and Community Development Act

of 1992, implemented by HUD at 24 CFR Part 135.
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1. Definitions

(a) “Architect” means the person or other entity engaged by
DOH to perform architectural, engineering, design, and
other services related to the work as provided for in the
contract. When DOH uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between DOH
and the Contractor. It includes the forms of Bid, the Bid
Bond, the Performance and Payment Bond or Bonds or
other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor (when
applicable), any special conditions included elsewhere in
the contract, the specifications, and drawings. It includes
all formal changes to any of those documents by
addendum, change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by DOH to enter into, administer, and/or terminate
this contract and designated as such in writing to the
Contractor. The term includes any successor Contracting
Officer and any duly authorized representative of the
Contracting Officer also designated in writing. The
Contracting Officer shall be deemed the authorized
agent of DOH in all dealings with the Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with DOH to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f) “DOH” means the State Department of Housing including
the Commissioner, or any other person designated to act
on its behalf.

(9)“HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated
to act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to DOH, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to DOH for payment to the
Contractor. Notwithstanding HUD’s role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(h)“Grantee” means the State of Connecticut Department of
Housing (DOH).

(i) “Homeowner” means the owner(s) of the real property for
which project is taking place and is a party to the contract.

() “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(k) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria. and tests for determining whether the
requirements are met.

() “Work” means materials, workmanship, and manufacture

and fabrication of components.

2. Contractor’s Responsibility for Work

(@) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the Homeowner
pursuant to the clause entitled Access to the Premises
Section 5.3 of Homeowner Rehabilitation Agreement
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least 15 percent of the
total amount of work to be performed under the order.
This percentage may be reduced by a supplemental
agreement to this order if, during performing the work,
the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the
advantage of DOH.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save DOH, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

(f) The Contractor shall confine all operations (including
storage of materials) on Homeowner premises to
areas authorized or approved by the Contracting
Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the Homeowner and all rubbish caused by its work; (2)
leave the work area in a clean, neat, and orderly
condition satisfactory to the Contracting Officer; (3)
perform all specified tests; and, (4) deliver the
installation in complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The



Contractor will then be released from further obligation
except as required by the warranties specified
elsewhere in the contract.

3. Architect’s Duties, Responsibilities, and Authority
(a) The Architect for this contract, and any successor,

shall be designated in writing by the Contracting
Officer.

(b) The Architect shall serve as the Contracting Officer’s

technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but

shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to DOH which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor's construction progress
schedules; (ii) the Contractor's shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

DOH may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with DOH employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by DOH employees

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice. Such notice shall not be prior to
the homeowners three (3) day Notice of Cancellation
period.

6. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps
reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is reasonably ascertainable from
an inspection of the site, including all exploratory work
done by DOH, as well as from the drawings and
specifications made a part of this contract. Any failure of
the Contractor to take the actions described and
acknowledged in this paragraph will not relieve the
Contractor from responsibility for estimating properly the
difficulty and cost of successfully performing the work, or
for proceeding to successfully perform the work without
additional expense to DOH.

(b) DOH assumes no responsibility for any conclusions or
interpretations made by the Contractor based on the
information made available by DOH. Nor does DOH
assume responsibility for any understanding reached or
representation made concerning conditions which can
affect the work by any of its officers or agents before the
execution of this contract, unless that understanding or
representation is expressly stated in the contract.

7. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at the
site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the site(s),
of an unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site conditions
promptly after receiving the notice. Work shall not proceed

at the affected site, except at the Contractor’s risk, until the
Contracting Officer has provided written instructions to the
Contractor. If the conditions do materially so differ and

Construction Requirements
5. Pre-construction Conference and Notice to Proceed
(a) Upon scheduling of the contract execution, and prior to

the commencement of work, the Contractor shall attend
a preconstruction conference with representatives of
DOH, its Architect, and other interested parties
convened by DOH. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. DOH or its Architect will provide the Contractor
with the date, time, and place of the conference.

cause an increase or decrease in the Contractor’s cost of,
or the time required for, performing any part of the work
under this contract, whether or not changed as a result of
the conditions, the Contractor shall file a claim in writing to
DOH within ten days after receipt of such instructions and,
in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and the



contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable
adjustment to the contract for differing site conditions
shall be allowed if made after final payment under this
contract.

8. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of
the drawings and specifications and shall at all times
give the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not
mentioned in the specifications, shall be of like effect as
if shown or mentioned in both. In case of difference
between drawings and specifications, the specifications
shall govern. In case of discrepancy in the figures, in
the drawings, or in the specifications, the matter shall
be promptly submitted to the Contracting Officer, who
shall promptly make a determination in writing. Any
adjustment by the Contractor without such a
determination shall be at its own risk and expense. The
Contracting Officer shall furnish from time to time such
detailed drawings and other information as considered
necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings
the words  “directed”, “required”,  “ordered”,
“designated”, “prescribed”, or words of like import are
used, it shall be understood that the “direction”,
“requirement”, “order”, “designation”, or “prescription”,
of the Contracting Officer is intended and similarly the
words “approved”, “acceptable”, “satisfactory”, or
words of like import shall mean “approved by”, or
“acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.

(c) Where “as shown”, “as indicated”, “as detailed”, or
words of similar import are used, it shall be understood
that the reference is made to the drawings
accompanying this contract unless stated otherwise.
The word “provided” as wused herein shall be
understood to mean “provide complete in place” that
is “furnished and installed”.

(d) “Shop drawings” means drawings, submitted to DOH
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in
detail specific portions of the work required by the
contract. DOH may duplicate, use, and disclose in any
manner and for any purpose shop drawings delivered
under this contract.

(e) If this contract requires shop drawings, the Contractor shall

®

coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer without
evidence of the Contractor’s approval may be returned for
resubmission. The Contracting Officer will indicate an
approval or disapproval of the shop drawings and if not
approved as submitted shall indicate DOH’'s reasons
therefore. Any work done before such approval shall be at
the Contractor’s risk. Approval by the Contracting Officer
shall not relieve the Contractor from responsibility for any
errors or omissions in such drawings, nor from
responsibility for complying with the requirements of this
contract, except with respect to variations described and
approved in accordance with (f) below.

If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations
in writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation
and the Contracting Officer concurs, the Contracting
Officer shall issue an appropriate modification to the
contract, except that, if the variation is minor or does not
involve a change in price or in time of performance, a
modification need not be issued.

(g) It shall be the responsibility of the Contractor to make

timely requests of DOH for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be required in the
planning and production of the work. Such requests may
be submitted as the need arises, but each such request
shall be filed in ample time to permit appropriate action to
be taken by all parties involved so as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for

approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings of
these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by DOH
and one set will be returned to the Contractor. As required
by the Contracting Officer, the Contractor, upon completing
the work under this contract, shall furnish a complete set of
all shop drawings as finally approved. These drawings
shall show all changes and revisions made up to the time
the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

9.

It shall be the responsibility of the Contractor to ensure that
all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

Material and Workmanship

(a) All equipment, material, and articles furnished under this

contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or process
that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in this
contract.

(b) Approval of equipment and materials.



(1) The Contractor shall obtain the Contracting Officer’s
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to
the Contracting Officer the name of the manufacturer,
the model number, and other information concerning
the performance, capacity, nature, and rating of the
machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and -certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark
on the container, the material or product
represented, its place of origin, the name of the
producer, the Contractor's name, and the
identification of the construction project for which
the material or product is intended to be used.

(3) Certificates shall be submitted in triplicate,
describing each sample submitted for approval
and certifying that the material, equipment or
accessory complies with contract requirements.
The certificates shall include the name and brand
of the product, name of manufacturer, and the
location where produced.

(4) Approval of a sample shall not constitute a waiver
of DOH right to demand full compliance with
contract requirements. Materials, equipment and
accessories may be rejected for cause even
though samples have been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the
Contracting Officer determines necessary to insure
compliance of materials with the specifications. The
Contractor will assume all costs of retesting
materials which fail to meet contract requirements
and/or testing materials offered in substitution for
those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built
into the work after a substantial quantity of the
materials they represent has been built in and
accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements
concerning lead-based paint contained in the Lead-
Based Paint Poisoning Prevention Act (42 U.S.C.

4821-4846) as implemented by 24 CFR Part 35, HUD’s
Lead Safe Housing Rule and EPA’s Repair Renovation,
and Painting Rule at 40 CFR.80 Subpart E.

10. Permits and Codes

The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to comply
with the drawings and specifications in the contract, all work
installed shall comply with all applicable codes and regulations
as amended by any waivers. Before installing the work, the
Contractor shall examine the drawings and the specifications for
compliance with applicable codes and regulations bearing on
the work and shall immediately report any discrepancy it may
discover to the Contracting Officer. Where the requirements of
the drawings and specifications fail to comply with the applicable
code or regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(a) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where DOH can arrange for the
issuance of all or part of these permits, fees and licenses,
without cost to the Contractor, the contract amount shall
be reduced accordingly.

11. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required to
work in surroundings or under working conditions which
are unsanitary, hazardous, or dangerous to his/her
health and/or safety as determined under construction
safety and health standards promulgated by the
Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of
exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part 1904.



(d) The Contracting Officer shall notify the Contractor of any
noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’
compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as DOH, the Secretary of Housing and Urban
Development, or the Secretary of Labor shall direct as a
means of enforcing such provisions.

12. Temporary Heating

The Contractor shall provide and pay for temporary heating,
covering, and enclosures necessary to properly protect all
work and materials against damage by dampness and cold,
to dry out the work, and to facilitate the completion of the
work. Any permanent heating equipment used shall be
turned over to the Homeowner in the condition and at the
time required by the specifications.

13. Availability and Use of Utility Services

(a) The Homeowner shall make all reasonably required
amounts of utilities available to the Contractor from
existing outlets and supplies, as specified in the
contract. The Contractor shall carefully conserve any
utilities furnished without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines. Before final acceptance of the work by
DOH, the Contractor shall remove all the temporary
connections, distribution lines, meters, and associated
paraphernalia.

14. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to
be removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when
specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place. If any
limbs or branches of trees are broken during
performance of this contract, or by the careless

operation of equipment, or by workmen, the Contractor
shall trim those limbs or branches with a clean cut and
paint the cut with a tree-pruning compound as directed
by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.

(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

(g) No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels
when brought together by the removal of intervening work,
unless such refinishing or reconstruction is specified in the
plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(j) The Contractor shall indemnify and save harmless DOH
from any damages on account of settlement or the loss of
lateral support of adjoining property, any damages from
changes in topography affecting drainage, and from all loss
or expense and all damages for which DOH may become
liable in consequence of such injury or damage to adjoining
and adjacent structures and their premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements, including
those that are the property of a third party, resulting from
failure to comply with the requirements of this contract or
failure to exercise reasonable care in performing the work.
If the Contractor fails or refuses to repair the damage
promptly, the Contracting Officer may have the necessary
work performed and charge the cost to the Contractor.

15. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to DOH. The



temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect
them from damage. The Contractor shall repair or pay for
the repair of any damaged curbs, sidewalks, or roads.

16. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water Pollution
Control Water Act, as amended, 33 U.S.C. 1251 et seq., and
standards issued pursuant thereto in the facilities in which
this contract is to be performed.

17. Energy Efficiency

The Contractor shall comply with mandatory standards and
policies relating to energy efficiency which are contained in
the energy conservation plan issued in compliance with the
Energy Policy and Conservation Act (Pub.L. 94-163) for the
State in which the work under the contract is performed.

18.Green Building Standards
DOH will require that all replacement of residential properties,
including reconstruction and new construction of substantially
damaged properties meet the Enterprise Green Communities
Standard.

For those buildings that are non-substantially damaged, DOH
will require that they be rehabilitated following the HUD CPD
Green Buildings Retrofit Checklist. ~ The requirement for
rehabilitation is that to the extent possible strive to meet the
checklist standard where there are Energy Star, Water Sense
and Federal Management Program-designed products
available.

DOH strongly encourages the use of green infrastructure
techniques to mitigate against storm water run-off and flooding
and incorporate EPA’s Green Infrastructure resources to the
extent feasible.

19.Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) “Acceptance” means the act of an authorized
representative of DOH by which DOH approves of the
work performed under this contract. Acceptance may
be partial or complete.

“Inspection” means examining and testing the work performed
under the contract (including, when appropriate, raw materials,
equipment, components, and intermediate assemblies) to
determine whether it conforms to contract requirements.

(1) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to DOH
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) DOH inspections and tests are for the sole benefit of
DOH and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of DOH after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of DOH inspector does not
relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’'s written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. DOH may charge to the Contractor
any additional cost of inspection or test when work is not
ready at the time specified by the Contractor for
inspection or test, or when prior rejection makes
reinspection or retest necessary. DOH shall perform all
inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.

() DOH may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
work found by DOH not to conform to contract
requirements, unless DOH decides that it is in its interest
to accept the work with an appropriate adjustment in
contract price. The Contractor shall promptly segregate
and remove rejected material from the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, DOH may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of DOH, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work,
DOH considers it necessary or advisable, to examine work
already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its



subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

() The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, DOH will promptly arrange for the
inspection. Unless otherwise specified in the contract,
DOH shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines
and designates can be accepted separately. Acceptance
shall be final and conclusive except for latent defects,
fraud, gross mistakes amounting to fraud, or DOH’s right
under any warranty or guarantee.

20. Use and Possession Prior to Completion

(a) If applicable, the Homeowner may have the right to take
possession of or use any completed or partially
completed part of the work. Before taking possession of
or using any work, the Contracting Officer shall furnish
the Contractor a list of items of work remaining to be
performed or corrected on those portions of the work that
the Homeowner intends to take possession of or use.
However, failure of the Contracting Officer to list any item
of work shall not relieve the Contractor of responsibility
for complying with the terms of the contract. The
Homeowner’s possession or use shall not be deemed an
acceptance of any work under the contract.

(b) While the Homeowner has such possession or use, the
Contractor shall be relieved of the responsibility for (1)
the loss of or damage to the work resulting from the
Homeowner’s possession or use, notwithstanding the
terms of the clause entitled Permits and Codes herein;
(2) all maintenance costs on the areas occupied; and, (3)

22. Warranty of Construction
(a) In addition to any other warranties in this contract, the

Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of one year
from the date of final acceptance of the work. If the
Homeowner takes possession of any part of the work
before final acceptance, this warranty shall continue for a
period of (one year unless otherwise indicated) from the
date that the Homeowner takes possession.

(b) The Contractor shall remedy, at the Contractor's

expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, at the Contractor’s

expense, any damage to Homeowner-owned or

controlled real or personal property when the damage is

the result of—

(1) The Contractor’s failure to conform to contract require-
ments; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in

writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
DOH shall have the right to replace, repair or otherwise
remedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all warranties, express or implied, from

subcontractors, manufacturers, or suppliers for work

performed and materials furnished under this contract,

the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the homeowner; and,

(3) Enforce all warranties for the benefit of the homeowner.

furnishing heat, light, power, and water used in the areas (9) In the event the Contractor’'s warranty under paragraph(a)
occupied without proper renuneration therefore. If prior of this clause has expired, the homeowner may bring suit at
possession or use by the Homeowner delays the its own expense to enforce a subcontractor’s,
progress of the work or causes additional expense to the manufacturer’s or supplier’s warranty.

Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract
shall be modified in writing accordingly.

(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the homeowner nor for the

. repair of any damage that results from any defect in DOH

21. Warranty of Title furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and (c)

The Cont_ractor w_arrants good _title to all materials, supplies, above relate only to the specific obligation of the
and equipment incorporated in the work and agrees to Contractor to correct the work, and have no relationship to
deliver the premises together with all improvements thereon the time within which its obligation to comply with the
free frqm any claims, liens or charges, and agrees further contract may be sought to be enforced, nor to the time
that neither _|t nor any o_ther person, firm or_corporatlon shall within which proceedings may be commenced to establish
have any right to a lien upon the premises or anything the Contractor’s liability with respect to its obligation other
appurtenant thereto. than specifically to correct the work.

(j) This warranty shall not limit DOH’s/Homeowner’s rights
under the Inspection and Acceptance of Construction
clause of this contract with respect to latent defects, gross
mistakes or fraud.



Administrative Requirements

23. Contract Period
The Contractor shall complete all work required under
this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

24. Order of Provisions

In the event of a conflict between these General
Conditions and the Specifications, the General
Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event
of such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

25. Payments

(a) DOH/Homeowner shall pay the Contractor the price as
provided in this contract.

(b)DOH shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of
quality established under the contract, as approved by
the Contracting Officer. DOH may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
gualified small businesses.

(c) Before the first progress payment under this contract,
the Contractor shall furnish, in such detail as requested
by the Contracting Officer, a breakdown of the total
contract price showing the amount included therein for
each principal category of the work, which shall
substantiate the payment amount requested in order to
provide a basis for determining progress payments.
The breakdown shall be approved by the Contracting
Officer and must be acceptable to DOH. The values
and quantities employed in making up this breakdown
are for determining the amount of progress payments
and shall not be construed as a basis for additions to or
deductions from the contract price. The Contractor
shall prorate its overhead and profit over the
construction period of the contract.

(d) The Contractor shall submit, on AlA forms provided by
DOH, periodic estimates showing the value of the work
performed during each period based upon the
approved breakdown of the contract price. Such
estimates shall be submitted not laterthan_14 days in
advance of the date set for payment and are subject to
correction and revision as required. The estimates
must be approved by the Contracting Officer with the
concurrence of the Architect prior to payment. If the
contract covers more than one project, the Contractor
shall furnish a separate progress payment estimate for
each.

(e) Along with each request for progress payments and
the required estimates, the Contractor shall furnish
lien waivers and labor releases as good and

sufficient evidence that the premises are free from all
liens, damages, and anything chargeable to said
contractor.

(f) Except as otherwise provided in State law, DOH shall

retain five (5) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
DOH may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently  determines that the Contractor’s
performance and progress are unsatisfactory, DOH shall
reinstate the five (5) percent retainage until such time as
the Contracting Officer determines that performance and
progress are satisfactory. Retainage will be released 90
days after project completion.

(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of DOH’s/Homeowner’s interest in
such materials. The Contractor shall remain responsible
for such stored material notwithstanding the transfer of title
to the Homeowner.

(h) All material and work covered by progress payments made

shall, at the time of payment become the sole property of
the Homeowner, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of DOH/Homeowner to require the fulfillment of all of
the terms of the contract. In the event the work of the
Contractor has been damaged by other contractors or
persons other than employees of DOH in the course of their
employment, the Contractor shall restore such damaged
work without cost to DOH/Homeowner and to seek redress
for its damage only from those who directly caused it.

(i) DOH shall make the final payment due the Contractor

under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against DOH/Homeowner arising by virtue of this
contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of
the release. Each such exception shall embrace no more
than one claim, the basis and scope of which shall be
clearly defined. The amounts for such excepted claims
shall not be included in the request for final payment. A
release may also be required of the assignee if the
Contractor’'s claim to amounts payable under this contract
has been assigned.

(j) Prior to making any payment, the Contracting Officer may

require the Contractor to furnish receipts or other evidence
of payment from all persons performing work and



supplying material to the Contractor, if the Contracting
Officer determines such evidence is necessary to
substantiate claimed costs.

(k) DOH shall not; (1) determine or adjust any claims for

payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of DOH to withhold moneys from the Contractor
shall in nowise impair the obligations of any surety or
sureties under any bonds furnished under this contract.

26. Contract Modifications

(a) Only the Contracting Officer has authority to modify any

term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract

unilaterally (1) pursuant to a specific authorization
stated in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights
or responsibilities of the parties (e.g., change in
DOH/homeowner's address). All other contract
modifications shall be in the form of supplemental
agreements signed by the Contractor and the
Contracting Officer.

(c) When a proposed modification requires the approval

of DOH prior to its issuance (e.g., a change order
that exceeds DOH’s approved threshold), such
modification shall not be effective until the required
approval is received by DOH.

27. Changes

(a) The Contracting Officer may, at any time, without notice

to the sureties, by written order designated or indicated

to be a change order, make changes in the work within

the general scope of the contract including changes:

(2) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) Directing the acceleration in the performance of
the work.

(b) Any other written order or oral order (which, as used

in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written
notice stating (1) the date, circumstances and source
of the order and (2) that the Contractor regards the
order as a change order.

(c) Except as provided in this clause, no order, statement

or conduct of the Contracting Officer shall be treated
as a change under this clause or entitle the
Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or

decrease in the Contractor’'s cost of, or the time
required for the performance of any part of the work
under this contract, whether or not changed by any
such order, the Contracting Officer shall make an
equitable adjustment and modify the contract in
writing. However, except for a adjustment based on
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defective specifications, no proposal for any change
under paragraph (b) above shall be allowed for any
costs incurred more than 20 days (5 days for oral orders)
before the Contractor gives written notice as required. In
the case of defective specifications for which DOH is
responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in
attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under
paragraph(b) of this clause, by submitting a written
statement describing the general nature and the amount
of the proposal. If the facts justify it, the Contracting
Officer may extend the period for submission. The
proposal may be included in the notice required under
paragraph (b) above. No proposal by the Contractor for
an equitable adjustment shall be allowed if asserted
after final payment under this contract.

(f) The Contractor’s written proposal for equitable adjustment
shall be submitted in the form of a lump sum proposal
supported with an itemized breakdown of all increases
and decreases in the contract in at least the following
details:

(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate cost);
Transportation and delivery costs associated with
materials; Labor breakdowns by hours or unit costs
(identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change.

The allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost Principles and
Procedures for Commercial Firms in Part 31 of the Federal
Acquisition Regulation (48 CFR 1-31), as implemented by HUD
Handbook 2210.18, in effect on the date of this contract. The
Contractor shall not be allowed a profit on the profit received by
any subcontractor. Equitable adjustments for deleted work shall
include a credit for profit and may include a credit for indirect
costs. On proposals covering both increases and decreases in
the amount of the contract, the application of indirect costs and
profit shall be on the net- change in direct costs for the
Contractor or subcontractor performing the work

(9) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein. Nothing
in this clause, however, shall excuse the Contractor from
proceeding with the contract as changed.

() Except in an emergency endangering life or property, no



change shall be made by the Contractor without a prior
order from the Contracting Officer.

28. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of DOH/Homeowner.

If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment may be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for
any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or
negligence of the Contractor or for which any equitable
adjustment is provided for or excluded under any other
provision of this contract.

(b) A claim under this clause shall not be allowed without
prior written approval of the Contracting Officer.

29. Disputes

(a) “Claim,” as used in this clause, means a written
demand or written assertion by one of the contracting
parties seeking, as a matter of right, the payment of
money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising
under or relating to the contract. A claim arising under
the contract, unlike a claim relating to the contract, is a
claim that can be resolved under a contract clause that
provides for the relief sought by the claimant. A
voucher, invoice, or other routine request for payment
that is not in dispute when submitted is not a claim.
The submission may be converted to a claim by
complying with the requirements of this clause, if it is
disputed either as to liability or amount or is not acted
upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts,
herein, all disputes arising under or relating to this
contract, including any claims for damages for the
alleged breach thereof which are not disposed of by
agreement, shall be resolved under this clause.

(c) All claims by the Contractor shall be made in writing
and submitted to the Contracting Officer for a written
decision.

(d) A claim by the Homeowner against the Contractor shall
be subject to a written decision by the Contracting
Officer.

(e) The Contracting Officer shall, within 60 (unless
otherwise indicated) days after receipt of the request,
decide the claim or notify the Contractor of the date by
which the decision will be made.

(f) The Contracting Officer’s decision shall be final unless
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the Contractor (1) appeals in writing to a higher level in
DOH in accordance with DOH’s policy and procedures,
(2) refers the appeal to an independent mediator or
arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within (30 unless
otherwise indicated) days after receipt of the Contracting
Officer’s decision.

(g)The Contractor shall proceed diligently with performance

of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

30. Default

(a) If the Contractor refuses or fails to prosecute the work, or

any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete said
work within this time, the Contracting Officer may, by written
notice to the Contractor, terminate the right to proceed with
the work (or separable part of the work) that has been
delayed. In this event, DOH may take over the work and
complete it, by contract or otherwise, and may take
possession of and use any materials, equipment, and plant
on the work site necessary for completing the work. The
Contractor and its sureties shall be liable for any damage to
DOH/Homeowner resulting from the Contractor’s refusal or
failure to complete the work within the specified time,
whether or not the Contractor’s right to proceed with the
work is terminated. This liability includes any increased
costs incurred by DOH/Homeowner in completing the work.

(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this clause
if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (i) acts of DOH or other governmental entity in
either its sovereign or contractual capacity,

(iii) acts of another contractor in the performance of a
contract with DOH, (iv) fires, (v) floods, (vi) epidemics,
(vii) quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe weather, or
(xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (5 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay. The
Contracting Officer shall ascertain the facts and the
extent of the delay. If, in the judgment of the Contracting
Officer, the findings of fact warrant such action, time for
completing the work shall be extended by written
modification to the contract. The findings of the
Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of the
Disputes clause of this contract.



(b) If, after termination of the Contractor’s right to proceed, it is
determined that the Contractor was not in default, or that
the delay was excusable, the rights and obligations of the
parties will be the same as if the termination had been for
convenience of DOH.

31. Liguidated Damages

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in the
clause entitled Default of this contract, the Contractor may
pay to DOH as liquidated damages, the sum of $100.00 for
each day of delay. If different completion dates are specified
in the contract for separate parts or stages of the work, the
amount of liquidated damages shall be assessed on those
parts or stages which are delayed. To the extent that the
Contractor's delay or nonperformance is excused under
another clause in this contract, liquidated damages shall not
be due DOH. The Contractor remains liable for damages
caused other than by delay.

(b) If DOH terminates the Contractor’s right to proceed, the
resulting damage will consist of liquidated damages until
such reasonable time as may be required for final
completion of the work together with any increased costs
occasioned DOH in completing the work.

(c) If DOH does not terminate the Contractor's right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

32. Termination for Convenience

(a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
DOH/Homeowner. Any such termination shall be effected
by delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, either in
whole or in part, DOH/Homeowner shall be liable to the
Contractor for reasonable and proper costs resulting from
such termination upon the receipt by DOH of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and paying
claims under subcontracts and material orders for work
performed and materials and supplies delivered to the site,
payment for which has not been made by DOH to the
Contractor or by the Contractor to the subcontractor or
supplier; (3) the cost of preserving and protecting the work
already performed wunti DOH or assignee takes
possession thereof or assumes responsibility therefore; (4)
the actual or estimated cost of legal and accounting
services reasonably necessary to prepare and present the
termination claim to DOH/Homeowner; and (5) an amount
constituting a reasonable profit on the value of the work
performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.
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(d) Any disputes with regard to this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

33. Assignment of Contract

The Contractor shall not assign or transfer any interest in this
contract; except that claims for monies due or to become due
from DOH/Homeowner under the contract may be assigned to a
bank, trust company, or other financial institution. Such
assignments of claims shall only be made with the written
concurrence of the Contracting Officer. If the Contractor is a
partnership, this contract shall inure to the benefit of the
surviving or remaining member(s) of such partnership as
approved by the Contracting Officer.

34. Insurance

(a) Before commencing work, the Contractor and each
subcontractor shall furnish DOH with certificates of insurance
listng DOH and the Homeowner as additionally insured
A.T.ILM.A. showing the following insurance is in force and will
insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or
Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $1,000,000 per occurrence to protect the
Contractor and each subcontractor against claims for
bodily injury or death and damage to the property of
others. This shall cover the use of all equipment,
hoists, and vehicles on the site(s) not covered by
Automobile Liability under (3) below. If the Contractor
has a “claims- made” policy, then the following
additional requirements apply: the policy must provide
a “retroactive date” which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $1,000,000 per
occurrence.

(4) Cargo Insurance in the amount of $250,000 is required
when the project involves raising the structure above
the Base Flood Elevation.

(b) Before commencing work, the Contractor shall furnish
DOH with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is in
force. The Builder’s Risk Insurance shall be for the benefit
of the Contractor, the Homeowner and DOH as their
interests may appear and each shall be named in the
policy or policies as an insured. The Contractor in
installing equipment supplied by DOH shall carry
insurance on such equipment from the time the Contractor
takes possession thereof until the Contract work is



accepted by DOH. The Builder's Risk Insurance need not
be carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial payment
has been made by DOH. The Contractor may terminate
this insurance on buildings as of the date taken over for
occupancy by the Homeowner. The Contractor is not
required to carry Builders Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the Homeowner's
existing fire and extended coverage policy can be
endorsed to include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located with a minimum Best
rating of A-. If any such insurance is due to expire during the
construction period, the Contractor (including
subcontractors, as applicable) shall not permit the coverage
to lapse and shall furnish evidence of coverage to the
Contracting Officer. All certificates of insurance, as evidence
of coverage, shall provide that no coverage may be
canceled or non- renewed by the insurance company until at
least 30 days prior written notice has been given to the
Contracting Officer.

35. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order,
or other  purchase  agreement, including
modifications and change orders to the foregoing,
entered into by a subcontractor to furnish supplies,
materials, equipment, and services for the
performance of the prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
DOH or between the subcontractor and HUD.
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36. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women'’s business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women’s business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

37. Equal Employment Opportunity
During the performance of this contract, the Contractor agrees
as follows:

(@) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action shall
include, but not be limited to, (1) employment, (2) upgrading,
(3) demotion, (4) transfer, (5) recruitment or recruitment
advertising, (6) layoff or termination, (7) rates of pay or other
forms of compensation, and (8) selection for training,
including apprenticeship.

(c) The Contractor shall post in conspicuous places available to
employees and applicants for employment the notices to be
provided by the Contracting Officer that explain this clause.

(d) The Contractor shall, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state
that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex,
national origin, or handicap.

(e) The Contractor shall send, to each Ilabor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer advising
the labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the
notice in conspicuous places available to employees and
applicants for employment.

(f) The Contractor shall comply with Executive Order 11246, as
amended, and the rules, regulations, and orders of the
Secretary of Labor.

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and by
rules, regulations, and orders of the Secretary of Labor, or



pursuant thereto. The Contractor shall permit access to its
books, records, and accounts by the Secretary of Labor for
purposes of investigation to ascertain compliance with such
rules, regulations, and orders.

(h) In the event of a determination that the Contractor is not in
compliance with this clause or any rule, regulation, or order
of the Secretary of Labor, this contract may be canceled,
terminated, or suspended in whole or in part, and the
Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the rules,
regulations, and orders of the Secretary of Labor, or as
otherwise provided by law.

(i) The Contractor shall include the terms and conditions of this
clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be binding
upon each subcontractor or vendor. The Contractor shall
take such action with respect to any subcontract or purchase
order as the Secretary of Housing and Urban Development
or the Secretary of Labor may direct as a means of
enforcing such  provisions, including sanctions for
noncompliance; provided that if the Contractor becomes
involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction, the
Contractor may request the United States to enter into the
litigation to protect the interests of the United States.

() Compliance with the requirements of this clause shall be to
the maximum extent consistent with, but not in derogation of,
compliance with section 7(b) of the Indian Self-Determination
and Education Assistance Act and the Indian Preference
clause of this contract.

38. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(Section 3). The purpose of Section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
Section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement Section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
Section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
Section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
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each of the positions; and the anticipated date the work
shall begin.

(d) The contractor agrees to include this Section 3 clause in

every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate action,
as provided in an applicable provision of the subcontract or
in this Section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR
Part 135. The contractor will not subcontract with any
subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment

®

positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.
Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.

(g) With respect to work performed in connection with Section

39.

40.

3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be performed
under this contract. Section 7(b) requires that to the
greatest extent feasible (i) preference and opportunities for
training and employment shall be given to Indians, and (ii)
preference in the award of contracts and subcontracts
shall be given to Indian organizations and Indian-owned
Economic Enterprises. Parties to this contract that are
subject to the provisions of Section 3 and Section
7(b)agree to comply with Section 3 to the maximum extent
feasible, but not in derogation of compliance with section
7(b).

Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of DOH, no member of the
governing body of the locality in which the project is situated, no
member of the governing body of the locality in which DOH was
activated, and no other public official of such locality or localities
who exercises any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year thereafter,
have any interest, direct or indirect, in this contract or the proceeds
thereof.

41.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of Title

31, United States Code which prohibits the use of Federal
appropriated funds to pay any person for influencing or
attempting to influence an officer or employee of any
agency, a Member of Congress, and officer or employee of
Congress, or an employee of a Member of Congress in
connection with any of the following covered Federal
actions: the awarding of any Federal contract; the making
of any Federal grant; the making of any Federal loan; the



entering into of any cooperative agreement; or the
modification of any Federal contract, grant, loan, or

cooperative agreement.

(b) The Contractor further agrees to comply with the requirement
of the Act to furnish a disclosure (OMB Standard Form LLL,
Disclosure of Lobbying Activities) if any funds other than
Federal appropriated funds (including profit or fee received
under a covered Federal transaction) have been paid, or will
be paid, to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with a

Federal contract, grant, loan, or cooperative agreement.

42. Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall
defend all suits or claims for infringement of any patent rights and
shall save DOH/Homeowner harmless from
thereof; except that DOH shall be responsible for all such loss
when a particular design, process or the product of a particular
manufacturer or manufacturers is specified and the Contractor has
no reason to believe that the specified design, process, or product
is an infringement. If, however, the Contractor has reason to
believe that any design, process or product specified is an
infringement of a patent, the Contractor shall promptly notify the
Contracting Officer. Failure to give such notice shall make the

Contractor responsible for resultant loss.

43. Examination and Retention of Contractor’s Records

(a) DOH, HUD, or Comptroller General of the United States,
or any of their duly authorized representatives shall, until 3
years after final payment under this contract, have access
to and the right to examine any of the Contractor’s directly
pertinent books, documents, papers, or other records
involving transactions related to this contract for the
purpose of making audit, examination, excerpts, and
transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this clause,
excludes purchase orders not exceeding $10,000.

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which DOH,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

44. Labor Standards - Davis-Bacon and Related Acts
Except for housing rehabilitation/reconstruction projects
designed to contain fewer than eight (8) units, if the total
amount of this contract exceeds $2,000, the Federal labor
standards set forth in the clause below shall apply to the
development or construction work to be performed under
the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this contract
in the development or construction of the project(s) involved
will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any
account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)
due at time of payment computed at rates not less than

loss on account
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those contained in the wage determination of the Secretary
of Labor which is attached hereto and made a part hereof (if
applicable), regardless of any contractual relationship which
may be alleged to exist between the Contractor and such
laborers and mechanics. Contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers
or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover
the regular weekly period, are deemed to be constructively
made or incurred during such weekly period. If applicable,
such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits in the wage determination for
the classification of work actually performed, without regard
to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein; provided,
that the employer’s payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the Contractor and its subcontractors
at the site of the work in a prominent and accessible place
where it can be easily seen by the workers (if applicable).

(2) (i) Any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and
which is to be employed under the contract shall be
classified in conformance with the wage
determination. HUD shall approve an additional
classification and wage rate and fringe benefits
therefor only when all the following criteria have been
met: (A) The work to be performed by the
classification requested is not performed by a
classification in the wage determination; and (B) The
classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears a
reasonable relationship to the wage rates contained
in the wage determination.

(i) If the Contractor and the laborers and mechanics to
be employed in the classification (if known), or their
representatives, and HUD or its designee agree on
the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a
report of the action taken shall be sent by HUD or its
designee to the Administrator of the Wage and Hour
Division, Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will
approve, modify, or disapprove every additional
classification action within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its
designee within the 30-day period that additional time
is necessary.

(i) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do not
agree on the proposed classification and wage rate
(including the amount designated for fringe benefits,
where appropriate), HUD or its designee shall refer
the questions, including the views of all interested
parties and the recommendation of HUD or its



designee, to the Administrator of the Wage and Hour
Division for determination. The Administrator, or an
authorized representative, will issue a determination
within 30 days of receipt and so advise HUD or its
designee or will notify HUD or its designee within the
30-day period that additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(a)(2)(ii) or (iii) of this clause shall be paid to all
workers performing work in the classification under
this contract from the first day on which work is
performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes a

fringe benefit which is not expressed as an hourly rate,

the Contractor shall either pay the benefit as stated in
the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.

(4) If the Contractor does not make payments to a

trustee or other third person, the Contractor may

consider as part of the wages of any laborer or mechanic
the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the

Contractor to set aside in a separate account assets for

the meeting of obligations under the plan or program.

(b) Withholding of funds. HUD or its designee shall, upon
its own action or upon written request of an
authorized representative of the Department of Labor,
withhold or cause to be withheld from the Contractor
under this contract or any other Federal contract with
the same prime Contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing
wage requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices,
trainees, and helpers, employed by the Contractor or
any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee,
or helper, employed or working in the construction or
development of the project, all or part of the wages
required by the contract, HUD or its designee may,
after written notice to the Contractor, take such action
as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until
such violations have ceased. HUD or its designee
may, after written notice to the Contractor, disburse
such amounts withheld for and on account of the
Contractor or subcontractor to the respective
employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of
the work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project.
Such records shall contain the name, address, and
social security number of each such worker, his or
her correct classification, hourly rates of wages
paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in
section 1(b)(2)(B) of the Davis-Bacon Act), daily

and weekly number of hours worked, deductions
made, and actual wages paid. Whenever the
Secretary of Labor has found, under 29 CFR
5.5(a)(1)(iv), that the wages of any laborer or
mechanic include the amount of costs reasonably
anticipated in providing benefits under a plan or
program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to
provide such benefits is enforceable, that the plan
or program is financially responsible, and that the
plan or program has been communicated in writing
to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost
incurred in providing such benefits. Contractors
employing apprentices or trainees under approved
programs shall maintain written evidence of the
registration of apprenticeship programs and
certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and
wage rates prescribed in the applicable programs.

(2) (i) The Contractor shall submit weekly for each week in

(i

which any contract work is performed a copy of all

payrolls to the Contracting Officer for transmission to

HUD or its designee. The payrolls submitted shall set

out accurately and completely all of the information

required to be maintained under subparagraph (c)(1)

of this clause. This information may be submitted in

any form desired. Optional Form WH-347 (Federal

Stock Number 029-005-00014-1) is available for this

purpose and may be purchased from the

Superintendent of Documents, U.S. Government

Printing Office, Washington, D.C. 20402. The

Contractor is responsible for the submission of copies

of payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

Each payroll submitted shall be accompanied by a

“Statement of Compliance,” signed by the Contractor

or subcontractor or his or her agent who pays or

supervises the payment of the persons employed
under the contract and shall certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained under
paragraph (c) (1) of this clause and that such
information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid
the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions
have been made either directly or indirectly from
the full wages earned, other than permissible
deductions as set forth in 29 CFR Part 3; and

(C) That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified in
the applicable wage determination incorporated
into the contract.

(iii) The weekly submission of a properly executed

certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirements for
submission of the “Statement of Compliance”
required by subparagraph (c)(2)(ii) of this clause.

(iv) The falsification of any of the above certifications may

subject the Contractor or subcontractor to civil or



criminal prosecution under Section 1001 of Title 18
and Section 3729 of Title 31 of the United States
Code.

(3) The Contractor or subcontractor shall make
the records required under subparagraph
(c)(1) available for inspection, copying, or
transcription by authorized representatives of
HUD or its designee, the Contracting Officer,
or the Department of Labor and shall permit
such representatives to interview employees
during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available,
HUD or its designee may, after written notice
to the Contractor, take such action as may be
necessary to cause the suspension of any
further payment, advance, or guarantee of
funds. Furthermore, failure to submit the
required records upon request or to make
such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer
and Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, or
if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such
an apprenticeship program, who is not individually
registered in the program, but who has been
certified by OATELS or a State Apprenticeship
Agency (where appropriate) to be eligible for
probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the
job site in any craft classification shall not be
greater than the ratio permitted to the Contractor as
to the entire work force under the registered
program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or
otherwise employed as stated in this paragraph,
shall be paid not less than the applicable wage rate
on the wage determination for the classification of
work actually performed. In addition, any
apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is
performing construction on a project in a locality
other than that in which its program is registered,
the ratios and wage rates (expressed in
percentages of the journeyman’s hourly rate)
specified in the Contractor's or subcontractor’s
registered program shall be observed. Every
apprentice must be paid at not less than the rate
specified in the registered program for the
apprentice’s level of progress, expressed as a
percentage of the journeyman hourly rate specified
in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount
of fringe benefits listed on the wage determination
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for the applicable classification. If the Administrator
of the Wage and Hour Division determines that a
different practice prevails for the applicable
apprentice classification, fringes shall be paid in
accordance with that determination. In the event
OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no
longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the work
performed until an acceptable program is approved.

2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted underthe
plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship  program  associated with  the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an
acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The Contractor
shall comply with the requirements of 29 CFR Part 3, which
are hereby incorporated by reference in this contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act requirements.
All rulings and interpretations of the Davis- Bacon and
related Acts contained in 29 CFR Parts 1, 3, and 5 are
herein incorporated by reference in this contract.

(h) Disputes concerning labor standards. Disputes arising out of



the labor standards provisions of this clause shall not be
subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR Parts 5, 6,
and 7. Disputes within the meaning of this clause include
disputes between the Contractor (or any of its
subcontractors) and DOH, HUD, the U.S.

Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor’'s firm is a person or
firm ineligible to be awarded contracts by the United
States Government by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used

in this paragraph, the terms “laborers” and “mechanics”

include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may
require or involve the employment of laborers or
mechanics, including watchmen and guards, shall
require or permit any such laborer or mechanic in any
workweek in which the individual is employed on such
work to work in excess of 40 hours in such workweek
unless such laborer or mechanic receives
compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in
excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and subcontractor
shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a
territory, to such District or to such territory), for
liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or
mechanic (including watchmen and guards) employed
in violation of the provisions set forth in subparagraph
()(@) of this clause, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek
of 40 hours without payment of the overtime wages
required by provisions set forth in subparagraph (j)(1)
of this clause.

(3) Withholding for unpaid wages and liquidated damages.
HUD or its designee shall upon its own action or upon
written request of an authorized representative of the
Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work
performed by the Contractor or subcontractor under
any such contract or any Federal contract with the
same prime Contractor, or any other Federally-assisted
contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime
Contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such Contractor or
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subcontractor for unpaid wages and liquidated
damages as provided in the provisions set forth in
subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert in
any subcontracts all the provisions contained in this clause, and
such other clauses as HUD or its designee may by appropriate
instructions require, and also a clause requiring the
subcontractors to include these provisions in any lower tier
subcontracts. The prime Contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all these provisions

45. . Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law to
be prevailing, with respect to any employee in any trade or
position employed under the contract, is inapplicable to the
contract and shall not be enforced against the Contractor or
any subcontractor, with respect to employees engaged
under the contract whenever such non-Federal prevailing
wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with respect
to such trade;

(b) An applicable apprentice wage rate based thereon specified
in an apprenticeship program registered with the U.S.
Department of Labor (DOL) or a DOL- recognized State
Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified in
a DOL-certified trainee program.

46. Procurement of Recovered Materials.

(@) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contains the
highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of
competition. The contractor shall procure items
designated in the EPA guidelines that contain the highest
percentage of recovered materials practicable unless the
Contractor determines that such items: (1) are not
reasonably available in a reasonable period of time: (2)
fail to meet reasonable performance standards, which
shall be determined on the basis of the guidelines of the
National Institute of Standards and Technology, if
applicable to the item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the Contractor
purchases in excess of $10,000 of the item under this
contract; or (2) during the preceding Federal fiscal year,
the Contractor: (i) purchased any amount of the items for
use under a contract that was funded with Federal
appropriations and was within a Federal agency or a
State agency of a political subdivision of a State; and (ii)
purchased a total of in excess of $10,000 of the item both
under and outside that contract.



Section 3: Specifications



Attachment I: Flood Contingency Plan

Department of Economic and Community Development (DECD)
State Historic Preservation Office (SHPO)
and
Department of Housing (DOH)

Flood Management General Certification for Disaster Recovery Activities

Flood Contingency Plan Requirements
Prior to commencement of any construction, the Contractor will submit to the Project
Engineer a written Flood Contingency Plan. The Plan will include the followmg

o A description of the means by which the Contractor will remove from within the
floodpldin, all materials, equipment and personnel prior to a predicted major
storm. The Contractor is responsible for menitoring local weather conditions and
will secure the work site before predicted major storms. A major storm shall be
defined as a storm predicted by the N.O.A.A. weather service with warning of
flooding, severe thundeistorms or sirnilarly severe wedther conditions or effects.

¢ Provisions for notifying workers engaged in work of an itpending storm.

e Provisions for securing work in progress prior to a major storm. s

‘e No buoyant; hazardous, flammable, explosive, soluble, expansive, or any other
'materials which could be.i injufious. to human, animal or plant life in the event of a
flood will be stored below the elevation of the 500-year flood at any time.
DECD’s arid/or DOH’s applicant shall be responsible for locating the 500-year
floodplain elevation with help of actual ground survey. No storage of
construction equipment and/or material will occur within the floodplain unless
such equipment. or material i$ not subject to major flood damage, ot is anchored,
restrained or enclosed to prevent it from floating away or is removed prior to
flooding. The material storage areas must be identified on the construction plans.



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

DOCUMENT 00000B — BID BREAKDOWN

10.

11.

12.

13.

General Conditions

Site Work
(Include Excavation and Backfill)

Concrete

Helical Piles

Metal and Steel Work

Carpentry

Thermal and Moisture Protection
Miscellaneous Finishes
Plumbing

Mechanical

Electrical

Allowances

A. Testing and Inspections

B. Survey and Elevation Certificate

TOTAL BASE BID

Unit Price for Rock Excavation

END OF DOCUMENT 00000B

BID BREAKDOWN

$ 3,000.00

$ 3,000.00

Per Cubic Yard

00000B - 1



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

DOCUMENT 00015 - LIST OF DRAWINGS

CS COVER SHEET
T1 TITLE SHEET

SITE DRAWINGS

1 EXISTING SITE CONDITIONS
1 PROPOSED SITE CONDITIONS

ARCHITECTURAL

Ex1 EXISTING PLANS

Ex2 EXISTING PLANS AND SECTIONS

R1 REMOVAL PLANS

Al PROPOSED 15T AND 2"° FLOOR PLANS AND DETAILS
A2 PROPOSED 3R? FLOOR AND ROOF PLANS
A3 PROPOSED BUILDING SECTIONS

A4 PROPOSED ELEVATIONS

A4.1 PROPOSED ELEVATIONS

STRUCTURAL

S-1 STRUCTURAL NOTES

S-2 FOUNDATION PLAN

S-3 FIRST FLOOR FRAMING PLAN

MEP DRAWINGS

P-1 PLUMBING PLANS
M-1 MECHANICAL PLANS
E-1 ELECTRICAL PLANS

SP-1 MEP SPECIFICATIONS

END OF DOCUMENT 00015

LIST OF DRAWINGS

00015-1



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

DOCUMENT 00050 — Miscellaneous Reports and Surveys

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A. The Statutory Checklist, Hazardous Building Materials Survey and the SHPO Report have

been included as part of this Project Manual, for reference purposes. Refer to Specification
Sections 00050A, 00050B and 00050C for additional information.

STATUTORY CHECKLIST AND HAZARDOUS BUILDING MATERIALS SURVEY 00050 - 1



STATUTORY CHECKLIST [§58.35(a) activities]
for Categorical Exclusions and Environmental Assessments
Note: Review of the items on this checklist is required for both Categorical Exclusions under Sec. 58.35(a)
and projects requiring an Environmental Assessment under Sec. 58.36. If no compliance with any of the
items is required, a Categorical Exclusion [58.35(a)] may become “exempt” under the provisions of Sec.
58.34 (a) (12). In such cases attach the completed Statutory Checklist to a written determination of the
exemption. Projects requiring an Environmental Assessment under Sec. 58.36 cannot be determined to
be exempt even if no compliance with Statutory Checklist items is found. Three items listed at Sec. 58.6
are applicable to all projects, including those determined to be exempt.

Project Name and Identification/Location: 1041- Neil & Karen Price — 211 Morgan

Ave, East Haven, CT

Area of Statutory or Regulatory
Compliance

Not Applicable to This Project

Consultation Required*

Review Required*

Permits Required*

Determination of consistency
Approvals, Permits Obtained*

Conditions and/or Mitigation

Actions Required

Provide compliance documentation. Additional material may
be attached.

Document Laws and authorities

listed at 24 CFR Sec. 58.5

1. Historic Properties
[58.5(a)] [Section 106 of NHPA]

X

X

L]

L]

L]

L]

No Historic properties will be affected by this project.
See attachement 1 as reference SHPO letter dated December
9, 2016

2. Floodplain Management
[58.5(b)] [EO 11988] [24 CFR 55]

L]

L]

X

X

L]

L]

Property at 211 Morgan Ave, East Haven,, CT is inside AE
flood plain (EL 12). See attachment 2- FIRM map
09009C0557J revised July 8, 2013.

All work to comply with the Flood Management Certificate.

3. Wetland Protection
[58.5 (b)]

United States Fish and Wildlife Services (USFWS), National
Wetlands Inventory (NWI) mapping identifies the project site
outside the wetland zone. See attachment 3

4. Coastal Zone Management
[58.5(c)] [CGS 22a-100(b)]

Project involves minor rehabilitation and is located_inside the
Costal Boundary Area. See attachment 4, Map created using
data accessed from CT Environmental Conditions Online (CT
ECO) of the Coastal Boundary Zone from
http://cteco.uconn.edu pursuant to CT DEEP Coastal
Boundary map for New Haven County.

5. Water Quality — Aquifers
[58.5(d)] [40 CFR 149]

Clean Water Act 1977

Safe Drinking Water Act 1974

Water Quality — N/A. Project does not involve on-site water
and sewer facilities/ Aquifers — Project does not increase pre-
existing footprint of structures. CT DEEP Bureau of Water
Protection and Land Reuse map titled “Connecticut Aquifer
Protection Areas” dated July 21, 2014, does not identify
aquifer protection areas in the Town of East Haven, CT. See
attachment 5.

6. Endangered Species
[58.5()] [16 U.S.C. 1531 et seq.]
[CGS 26-310]

Site is located within a NDDB area however it is not waterfront
property on a sandy beach. See attached map.

NDDB review not required.



http://cteco.uconn.edu/

Area of Statutory or Regulatory
Compliance

Not Applicable to This Project

Consultation Required*

Review Required*

Permits Required*

Determination of consistency
Approvals, Permits Obtained*

Conditions and/or Mitigation

Actions Required

Provide compliance documentation. Additional material may
be attached.

USFWS reports no endangered species in the project area.

7. Wild and Scenic Rivers
[58.5 (f)] [16 U.S.C. 1271 et seq.]

[
[]

Project site is not proximate to the Eightmile River or the
Farmington River West Branch listed in the National Wild &
Scenic Rivers System.

8. Air Quality
[58.5(g)] [42 U.S.C. 7401 et seq.]

Clean Air Act, State Implementation Plan, HUD & EPA
Regulations; in general, residential rehabilitation exempted
w/no quantifiable increase in air pollution.

9. Farmland Protection
[58.5(h)]

N/A- Project activities occur insiide of existing structure’s
footprint; no change in land use is proposed.

Manmade Hazards:

10 A. Thermal Explosive
58.5(i)]

[l

]

]

24 CFR 51 Subpart C & HUD Guidebook;
N/A - Project does not add density. .

10 B. Noise
[58.5(i)]

24 CFR 51 Subpart B

HUD'’s The Noise Guidebook;

N/A- Project activities restore facilities substantially as they
existed prior to the disaster.

10 C. Airport Clear Zones
[58.5 (i)]

24 CFR 51 Subpart D
Project site is located outsideTweed New Haven Regional and
Sikorsky Airport clear zone area.

10 D. Toxic Sites
(58.5 ())(2)(0)]

The site 1) is not listed on EPA Superfund National Priorities
or CERCLA List or equivalent State list,

2) is not located within 3,000 feet of a capped solid waste
landfill which existed prior to the disaster.

3) there are not known non-residential underground storage
fuel oil tank and

4) is not known or suspected to be contaminated by toxic
chemicals or radioactive materials.

The site will be substantially restored to condition prior to the
disaster which will include public water service.

See attached Fire Marshal letter. 10D.

11. Environmental Justice
[58.5()]

X

L]

L]

L]

L]

L]

The site is not located within a predominately minority or low
income neighborhood.

Document Laws and authorities listed at Sec. 58.6 and other potential environmental concerns




Area of Statutory or Regulatory
Compliance

Provide compliance documentation. Additional material may
be attached.
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12 A. Flood Insurance DAV L L) VL] | FIRM map 09009C0557J revised July 8, 2013. Locates the

[58.6(2) & (b)]

property in Zone AE. See attachement 2.

Per federal regulations and program guidelines, for site-
specific projects located in the 100-year flood plain, the
assisted homeowners are required to maintain flood insurance
for not less than five years from the date of the assistance.
Homeowner to provide copy of insurance after receiving
project funding.

12 B. Coastal Barriers
[58.6(c)]

Coastal Barrier Resource Act: Property is not in Coastal
Barrier Resources System; See attached map, John Chafee
Coastal Barrier Resources System.

See attached map 12B.

12 C. Airport Clear Zone

Notification
[58.6(d)]

24 CFR 51 Subpart D 51.303 (a)(3):

The residential structure located at 211 Morgan Ave, East
Haven, CT is NOT located on the Runway Clear Zone of
Tweed New Haven Regional commercial airport.

13. A Solid Waste Disposal
[42 U.S.C. S3251 et seq.] and
[42 U.S.C. 6901-6987 eq seq.]

Solid waste impact is expected to be minimal as the scope of
the project is limited to pre-storm building footprint.

13 B. Fish and Wildlife
[U.S.C. 661-666¢]

Fish and Wildlife Coordination Act:

Project activities will not result in impounding, diverting,
deepening, channelizing or modification of any stream or body
of water and is not a water control project.

13 C. Lead-Based Paint
[24 CFR Part 35] and
[40 CFR 745.80 Subpart E]

A survey of the site performed by Loureiro Engineering
identifies NO lead-based paints and NO trace amounts of lead
amongst identified painted materials This should be
communicated to contractors impacting these materials. See
attached hazardous materials inspection report 13C for
recommendations / requirements.

13 D. Asbestos

An inspection of the dwelling performed by Loureiro

Engineering identifies NO asbestos-containing materials via
non-destrcutive methods. See attached hazardous materials
inspection report 13D for recommendations / requirements.

13 E. Radon
[50.3 (i) 1]

Per EPA guidelines, testing not required for: units with
unenclosed air space b/w the entire lowest floor and the
ground. Site will be raised on piers (open below)




Area of Statutory or Regulatory
Compliance

Determination of consistency
Approvals, Permits Obtained*

Conditions and/or Mitigation

Actions Required

Provide compliance documentation. Additional material may
be attached.

13 F. Mold

Loureiro Engineering did not observed mold groth on any
building material. See attached hazardous materials
inspection report 13F.

Other: State or Local
14 A. Flood Management

Certification
[CGS 25-68]

|X| |X| Not Applicable to This Project

|:| |:| Consultation Required*

|X| IXI Review Required*

|:| |:| Permits Required*
] O
] [

The property is located in Flood Zone AE. All work to comply
with Flood Management certificate and the General Permit
required by the DEEP. See property location noted on the
FEMA FIRMette Map 09009C0557J revised July 8, 2013

14 B. Structures, Dredging &

Fill Act
[CGS 22a-359 through 22a-363f]

X
[]
X
[]
[
[]

Project rehabilitation work does not propose any adverse
impacts to coastal resources nor propose any activities
waterward of the Coastal Jurisdiction line (CJL)

14 C. Tidal Wetlands Act
[CGS 22a-28 through 22a-35]

No Tidal wetlands have been identified.

Project is not located within a tidal wetland. Obtaining local
wetland approvals, if necessary, will be included within
construction Scope of Work.

14 D. Local inland

wetlands/watercourses
[CGS 22a-42]

Project Site does not contain known mapped wetlands soil.
Project activities do not propose any actiities on wetland soils.
See attachment 14D.

14 E. Various Municipal Zoning
Approvals

Rehabilitation activities at the project site will need review by
Town of East Haven, CT Building Department for issuance of
required building permit.

Planning and Zoning permits will be obtained if required.

DETERMINATION:

[] This project converts to Exempt, per s58.349a)(12), because it does not require any mitigation for compiance with any listed statutes or authorities, nor
requires any formal permit or license. Funds may be drawn down for this (now) EXEMPT project; OR

[X] This project cannot convert to Exempt because one or more statutes/authories requires consultation or itigation. Complete consultation/mitigation
requirements, publish NOI/RROF and obtain Authority to Use Grant Funds (HUD 7015.16) per 58.70 and 58.71 before drawing down funds; OR

[J The unusual circumstances of this project may reasult in a significant environmental impact. This project requires preparation of an Environmental
Assessment (EA). Prepare the EA according to 24 CFR Part 58 Subpart E.

Prepared by:

Anita Macagno-Cecchetto, RA 01-16-2017
Name: Date
Responsible Entity or designee Signature:

Hermia Delaire, CDBG-DR Program Manager Date
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December 9, 2016

Hermia M. Delaire

Program Manager

CDBG - Sandy Disaster Recovery Program
Department of Housing

505 Hudson Street

Hartford, CT 06106

Subject: Department of Housing Superstorm Sandy Reviews
211 Morgan Avenue (Application #1041)
East Haven, Connecticut

Dear Ms. Delaire:

The State Historic Preservation Office has reviewed the information submitted to our office for
the above-named property pursuant to the provisions of Section 106 of the National Historic
Preservation Act of 1966. SHPO understands that the property owners have requested financial
assistance from your office for the rehabilitation and elevation of the property located at 211
Morgan Avenue. It is the opinion of SHPO that the property is not eligible for individual listing
on the National Register of Historic Places nor is it located within an eligible historic district.
Based on the information provided to our office, no historic properties will be affected by this
project.

The State Historic Preservation Office appreciates the opportunity to review and comment upon
this project. For further information please contact me at (860) 256-2764 or
catherine.labadia@ct.gov.

Sincerely,

Catherine Labadia
Deputy State Historic Preservation Officer

State Historic Preservation Office

One Constitution Plaza | Hartford, CT 06103 | P: 860.256.2800 | Cultureandtourism.org
An Affirmative Action/Equal Opportunity Employer An Lqual Opportunity Lender
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U.S. Fish and Wildlife Service

_ National Wetlands Invento

January 2, 2017
] Estuarine and Marine Deepwater
|:| Estuarine and Marine Wetland
|:| Freshwater Emergent Wetland

] Freshwater Forested/Shrub Wetland
Freshwater Pond

. Lake

L]

211 Morgan Ave, East Haven, CT

Other

Riverine

This map is for general reference only. The US Fish and Wildlife
Service is not responsible for the accuracy or currentness of the
base data shown on this map. All wetlands related data should
be used in accordance with the layer metadata found on the
Wetlands Mapper web site.

National Wetlands Inventory (NWI)
This page was produced by the NWI mapper
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Towns with Aquifer
Protection Areas

Colebrook
*Avon * New Hartford
*Beacon Falls * New Milford
*Berlin * Newtown
* Bethany *North Canaan
* Bethel * North Haven
*Bethlehem  * North Stonington
*Bolton *Norwalk )
* Bristol * Old Saybrook ‘?‘b“’y
*Brookfield  * Oxford .
Brooklyn * Plainfield New Hartford Bloomield
Burlington * Plainville
* Canterbury  Plymouth
* Canton * Portland
* Cheshire * Prospect d
* Clinton * Putnam
* Colchester *Ridgefield - on
* Coventry * Rocky Hill
*Cromwell * Salisbury
* Danbury * Seymour
* Darien * Shelton
* Derby * Simsbury
*East Lyme  Somers Bethlehem
East Windsor  * Southbury
* Enfield * Southington
* Essex * Sprague
*Farmington  Stafford Woodury <
* Glastonbury * Stamford by d
* Goshen * Stonington .
* Griswold * Thomaston Bddgewate _ L - iddlefield
* Guilford Thompson p M
* Hamden * Tolland New Fairfield
*Killingly Vernon Rooieis @
* Ledyard *Wallingford Wallingford
* Litchfield * \Watertown oxiord T SBethany
* Madison * Westbrook
*Manchester *Weston D W
* Mansfield * Westport
* Meriden * Willington ethel oodbridge Morth Branfo
*Middletown * Wilton
*Naugatuck *Woodbury ’
* New Britain R

Ridgefield

S

*Towns in red have Orange Branford

adopted the Final Aquifer
Protection Areas

o

New Canaan

Connecticut
Aquifer Protection Areas

Bureau of Water Protection and Land Reuse

July 21, 2014

@ LcvelA Aquifer Protection Area (Final Adopted)
Level A Aquifer Protection Area (Final)
Level B Aquifer Protection Area (Preliminary)

Connecticut Department of

4 Energy & Environmental Protection
{ 79 Elm Street

Hartford, CT 06106

South Windsor

q i
H"' Barkhamsted b A S
East V\%or
Eastford
[
East Hanfor

Andover
Wethersfield
ew Britai w
Marlborough Lebanon
4
'tland
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Somers Union

Stafford
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Brooklyn

W Hampton

Plainfield Sterling

V°UmoWn

North Stonington

Sprague

ast Hampton

East Haddam

Ledyard
» ,

Deep River

0
\Westbfook

NOTE: This map shows Connecticut's Aquifer Protection Areas,
as delineated through the Level A and Level B Mapping Processes.
Aquifer Protection Areas are delineated for active public water
supply wells in stratified drift that serve more that 1000 people,
in accordance with Sections 22a-354c and 22a-354z of the
Connecticut General Statutes. Level B Mapping delineates a
preliminary aquifer protection area, providing an estimate of the
land area from which the well draws its water. Level A Mapping
delineates the final Aquifer Protection Area, which becomes the
regulatory boundary for land use controls designed to protect the
well from contamination. As Level A Mapping is completed for
each well field and approved by DEEP, it will replace the Level B
Mapping. Towns that have adopted the Aquifer Protection Areas
at the local level and for which land use regulations are now in
place are designated by the solid red above and in red in the list
of Towns with Aquifer Protection Areas.
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'

www.ct.gov/deep/aquiferprotection
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United States Department of the Interior ‘mlﬁ-ﬂj

FISH AND WILDLIFE SERVICE
New England Ecologica Services Field Office
70 COMMERCIAL STREET, SUITE 300
CONCORD, NH 03301
PHONE: (603)223-2541 FAX: (603)223-0104
URL: www.fws.gov/newengland

Consultation Code: 05EINEO00-2017-SL1-0267 November 12, 2016
Event Code: 05EINEQ00-2017-E-00321
Project Name: 211 Morgan Ave, East Haven, CT

Subject: List of threatened and endangered species that may occur in your proposed project
location, and/or may be affected by your proposed project

To Whom It May Concern:

The enclosed species list identifies threatened, endangered, proposed and candidate species, as
well as proposed and final designated critical habitat, that may occur within the boundary of
your proposed project and/or may be affected by your proposed project. The species list fulfills
the requirements of the U.S. Fish and Wildlife Service (Service) under section 7(c) of the
Endangered Species Act (Act) of 1973, as amended (16 U.S.C. 1531 et seq.).

New information based on updated surveys, changes in the abundance and distribution of
species, changed habitat conditions, or other factors could change thislist. Please feel freeto
contact usif you need more current information or assistance regarding the potential impactsto
federally proposed, listed, and candidate species and federally designated and proposed critical
habitat. Please note that under 50 CFR 402.12(e) of the regulations implementing section 7 of
the Act, the accuracy of this species list should be verified after 90 days. This verification can
be completed formally or informally as desired. The Service recommends that verification be
completed by visiting the ECOS-1PaC website at regular intervals during project planning and
implementation for updates to species lists and information. An updated list may be requested
through the ECOS-IPaC system by completing the same process used to receive the enclosed
list.

The purpose of the Act is to provide a means whereby threatened and endangered species and
the ecosystems upon which they depend may be conserved. Under sections 7(a)(1) and 7(a)(2)
of the Act and its implementing regulations (50 CFR 402 et seq.), Federal agencies are required
to utilize their authorities to carry out programs for the conservation of threatened and
endangered species and to determine whether projects may affect threatened and endangered
species and/or designated critical habitat.



A Biologica Assessment isrequired for construction projects (or other undertakings having
similar physical impacts) that are major Federal actions significantly affecting the quality of the
human environment as defined in the National Environmental Policy Act (42 U.S.C. 4332(2)
(c)). For projects other than major construction activities, the Service suggests that a biological
evaluation similar to aBiological Assessment be prepared to determine whether the project may
affect listed or proposed species and/or designated or proposed critical habitat. Recommended
contents of a Biological Assessment are described at 50 CFR 402.12.

If a Federal agency determines, based on the Biological Assessment or biological evaluation,
that listed species and/or designated critical habitat may be affected by the proposed project, the
agency isrequired to consult with the Service pursuant to 50 CFR 402. In addition, the Service
recommends that candidate species, proposed species and proposed critical habitat be addressed
within the consultation. More information on the regulations and procedures for section 7
consultation, including the role of permit or license applicants, can be found in the "Endangered
Species Consultation Handbook™ at:

http://www.fws.gov/endangered/esa-library/pdf/TOC-GLOS.PDF

Please be aware that bald and golden eagles are protected under the Bald and Golden Eagle
Protection Act (16 U.S.C. 668 et seq.), and projects affecting these species may require
development of an eagle conservation plan
(http://www.fws.gov/windenergy/eagle_guidance.html). Additionally, wind energy projects
should follow the wind energy guidelines (http://www.fws.gov/windenergy/) for minimizing
impacts to migratory birds and bats.

Guidance for minimizing impacts to migratory birds for projects including communications
towers (e.g., cellular, digital television, radio, and emergency broadcast) can be found at:
http://www.fws.gov/migratorybirds/CurrentBirdl ssues/Hazards/towers/towers.htm;
http://www.towerkill.com; and

http://www.fws.gov/migratorybirds/CurrentBirdl ssues/Hazards/towers/comtow.html.

We appreciate your concern for threatened and endangered species. The Service encourages
Federal agencies to include conservation of threatened and endangered species into their project
planning to further the purposes of the Act. Please include the Consultation Tracking Number in
the header of this letter with any request for consultation or correspondence about your project
that you submit to our office.

Attachment



United States Department of Interior
Fish and Wildlife Service

fe us.
FISH & WILDLIFE
SERVICE

>y Project name: 211 Morgan Ave, East Haven, CT

TR

Official SpeciesList

Provided by:
New England Ecological Services Field Office
70 COMMERCIAL STREET, SUITE 300
CONCORD, NH 03301
(603) 223-2541
http://www.fws.gov/newengland

Consultation Code; O5E1INEOO-2017-SL1-0267
Event Code: 05EINEO00-2017-E-00321

Project Type: Federal Grant / Loan Related

Project Name: 211 Morgan Ave, East Haven, CT
Project Description: Existing property on developed site

Please Note: The FWS office may have modified the Project Name and/or Project Description, so it
may be different from what was submitted in your previous request. If the Consultation Code
matches, the FWS considers this to be the same project. Contact the office in the 'Provided by’
section of your previous Official Specieslist if you have any questions or concerns.

http://ecos.fws.gov/ipac, 11/12/2016 09:26 AM
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United States Department of Interior
Fish and Wildlife Service

>y Project name: 211 Morgan Ave, East Haven, CT

TR

Project Location Map:

L IR
Point Baac h

Morga, 5

South

End -2,
o

Project Coordinates: MULTIPOLY GON (((-72.89621025323868 41.24524829502344, -
72.8960171341896 41.2454156840771, -72.89629608392715 41.24563147415216, -
72.89633631706238 41.24536123226335, -72.89621025323868 41.24524829502344)))

Project Counties: New Haven, CT

http://ecos.fws.gov/ipac, 11/12/2016 09:26 AM
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Fish and Wildlife Service

< 4 Project name: 211 Morgan Ave, East Haven, CT

TR

Endangered Species Act SpeciesList

There are atotal of 3 threatened or endangered species on your species list. Species on thislist should be considered in
an effects analysis for your project and could include species that exist in another geographic area. For example, certain
fish may appear on the species list because a project could affect downstream species. Critical habitats listed under the
Has Critical Habitat column may or may not lie within your project area. See the Critical habitats within your
project area section further below for critical habitat that lies within your project. Please contact the designated FWS
officeif you have questions.

Birds Status Has Critical Habitat | Condition(s)

Red Knot (Calidris canutus rufa) Threatened

Population: Wherever found

Roseate tern (Sterna dougallii Endangered
dougallii)
Population: northeast U.S. nesting pop.

Mammals

Northern long-eared Bat (Myotis Threatened
septentrionalis)

Population: Wherever found

http://ecos.fws.gov/ipac, 11/12/2016 09:26 AM
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United States Department of Interior
Fish and Wildlife Service

4 Project name: 211 Morgan Ave, East Haven, CT

TR

Critical habitatsthat lie within your project area

There are no critical habitats within your project area.

http://ecos.fws.gov/ipac, 11/12/2016 09:26 AM
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CHIEF DOUGILAS F. JACKSON
FIRE MARSHAL/DC MARK NIMONS

ASSISTANT CHIEF CHARLES LICATA
TRAINING OFFICER/DC PAUL J. NORWOOD

FIRE DEPARTMENT

To: Hermia Delaire, CDBG-DR Program Manager.
Sandy Disaster Recovery Program
Department of Housing
505 Hudson Street
Hartford, CT 06106

From: Fire Marshal / Deputy Chief Mark Nimons

Date: December 20, 2016

Subject: Thermal/Explosive/Toxic Hazards

Address: 211 Morgan Avenue East Haven, Ct. 06512
Mrs. Delaire,

A review of the East Haven Fire Department’ s records and a site review have indicated that
there are no conditions present that would subject the above listed property to any foreseeable
Thermal/Explosive/Toxic Hazard.

This information is provided only for the purpose of the United States Department of Housing
and Urban Development to approve and fund a Community Development Block Grant Application for
the property listed as 211 Morgan Avenue. This information may not be relied upon by any other person
or organization other than the Unites States Department of Housing and Urban Development.

If you have any questions please feel free to contact me.

Thank You /)

/,
2 //,’ % e .
//// 7 2 i
/" Mark Nimons/
" Fire Marshal / Deputy Chief
East Haven Fire Department
200 Main Street
East Haven, CT 06512
Office (203)468-3221
Fax (203)468-3921

200 MAIN STREET * EAST HAVEN, CONNECTICUT 06512
(203)468-3221
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Number of Otherwise Protected Areas:
Total Acres:
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Associated Aquatic Habitat Acres:
Shoreline Miles:

32
25

9,245

1,130
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22

Boundaries of the John H. Chafee Coastal Barrier Resources System (CBRS) shown on this map were transferred
from the official CBRS maps for this area and are depicted on this map (in red) for informational purposes only. The
official CBRS maps are enacted by Congress via the Coastal Barrier Resources Act, as amended, and are
maintained by the U.S. Fish and Wildlife Service. The official CBRS maps are available for download at

http://www.fws.gov/habitatconservation/coastal_barrier.html.
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October 10, 2016

Amaya Architects
284 Racebrook Rd
Orange, CT 06477
Attn: Rafael Amaya
RE: Hazardous Building Materials Survey for Proposed Renovations

Location: 211 Morgan Avenue East Haven, CT

Commission Number: 01.MH6.01
Dear Rafael Amaya:
In accordance with our proposal, Loureiro Engineering Associates, Inc. (Loureiro) conducted
hazardous building material sampling and analysis for: accessible suspect asbestos-containing
materials (ACM’s), lead-based paint and mold in the dwelling located at 211 Morgan Avenue,
East Haven, Connecticut. The purpose of the hazardous building material sampling and analysis
was to identify suspect hazardous building materials prior to the proposed renovation of the site
structure.
Please refer to Appendix A for analytical results and chain of custody forms.

If you have any questions as you review the report, please contact me at 860-410-2945.

Sincerely,

LOUREIRO ENGINEERING ASSOCIATES, INC.

Steven M. Douglas Jamie Roche
Project Scientist Director, Environmental Services
Enclosures:

Appendix A Asbestos Laboratory Analysis Data
Appendix B Staff and Laboratory Certifications

Loureiro Engineering Associates, Inc.
100 Northwest Drive e Plainville, CT 06062 ¢ 860.747.6181 » Fax 860.747.8822 « www.Loureiro.com

AN EMPLOYEE-OWNED COMPANY 13C ’ 13 D ’ 13 E , 13 I:


http://www.loureiro.com/
Daniel
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1.0 INTRODUCTION
1.1 Purpose

Loureiro was retained by Amaya Architects to conduct hazardous building material sampling and
analysis of: accessible suspect asbestos-containing materials (ACM’s), test surfaces for lead-
based paint and conduct mold testing in the dwelling as needed that may be impacted by the
proposed renovation of said dwelling. The asbestos inspection was completed in accordance with
the Environmental Protection Agency (EPA) National Emissions Standards for Hazardous Air
Pollutants (NESHAPS) 40 CFR part 61. The Lead-based paint survey was conducted with an
XRF direct reading instrument in accordance with the Department of Housing & Urban
Development (HUD) testing guidelines.

1.2 Special Terms and Conditions

Loureiro was contracted to perform an investigative survey of all accessible interior and exterior
spaces. These areas included the living spaces, attic, porches, exterior areas and accessible
roofing. Inaccessible areas were generally identified as above or behind documented finish
materials. Estimated quantities and approximate locations of ACM’s as presented were based on
the visual observations at the time of the survey. Visual observations were made to determine the
ACM quantities. Every attempt was made to locate all suspect materials. However, additional
materials may be discovered above hard ceilings or behind walls during demolition or
renovation. Loureiro did not perform destructive investigation for verification of any additional
suspect materials.

2.0  ASBESTOS INVESTIGATIVE SURVEY
2.1  General Summary

The following asbestos survey section presents the survey results, methods, and conclusions
based on survey findings. A summary of material descriptions, locations and quantities are
presented in Table 1, below. Laboratory results are found in Appendix A.

2.2 Methodology

As required by the U.S. Occupational Safety & Health Administration (OSHA), the U.S.
Environmental Protection Agency (EPA), and the State of Connecticut Department of Public
Health (DPH), sampling was performed by an EPA AHERA-accredited and DPH-certified
asbestos inspector (see Appendix B). Sampling was done in a manner to prevent airborne fiber
release. Samples were placed in appropriately labeled containers that were sealed and submitted
to the laboratory for analysis. The samples were submitted for analysis using the EPA-endorsed
Polarized Light Microscopy EPA 600/R-93/116 (PLM) method. The percentage of asbestos
present in each sample was determined by the visual area estimation technique.
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Samples were collected using a wet technique to prevent airborne fiber release.
material was sampled using hand tools through its entire thickness to ensure that a complete
cross section was obtained. The sample was then placed in an appropriately labeled container,

I forein
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Waste ¢ Facility Services * Laboratory

which was sealed and submitted to the laboratory for analysis.

2.3 Results of Sampling and Analysis for Asbestos

The table below illustrates each type of suspect asbestos-containing material identified, whether
the materials are classified as ACM or not ACM based upon the analytical results and the bulk

sample chain of custody forms:

Table 1 -ACM Summary

Each suspect

Sample Description Location Quantity Results
Gray Mortar for CMU
091616-1a,b,c Foundation Basement N/A Non-Detect

091616-2a Gray Gypsum Board Basement Stairs N/A Non-Detect

091616-2b Gray Gypsum Board First Floor Bathroom N/A Non-Detect

091616-2c Gray Gypsum Board Kitchen N/A Non-Detect

091616-2d Gray Gypsum Board Hallway N/A Non-Detect

Second Floor Small

091616-2e Gray Gypsum Board Bedroom N/A Non-Detect

091616-3a White Joint Compound Basement Stairs N/A Non-Detect

091616-3b White Joint Compound First Floor Bathroom N/A Non-Detect

091616-3c White Joint Compound Kitchen N/A Non-Detect

091616-3d White Joint Compound Hallway N/A Non-Detect

. . Second Floor Small

091616-3e White Joint Compound Bedroom N/A Non-Detect
Popcorn Textured .

091616-4a Ceiling Coating First Floor Bathroom N/A Non-Detect
Popcorn Textured .

091616-4b Ceiling Coating Kitchen N/A Non-Detect
Popcorn Textured .

091616-4c Ceiling Coating Second Floor Stairway N/A Non-Detect
Popcorn Textured

091616-4d Ceiling Coating Hallway N/A Non-Detect
Popcorn Textured

091616-4e Ceiling Coating Second Floor Bathroom N/A Non-Detect

091616-5a ExterlorCI;)SI?(r Frame Side Door N/A Non-Detect

091616-5b EXter'ongSI?(r Frame Back Kitchen Door N/A Non-Detect

091616-5¢ EXte”OEESI?(r Frame Front Door N/A Non-Detect

091616-6a,b,c | Exterior Window Frame Basement Windows N/A Non-Detect

Caulk
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Sample Description Location Quantity Results

091616-7a,b,c Stucco on Foundation Exterior N/A Non-Detect

Please refer to the Appendices specific to the Laboratory results and chain of custody forms.
3.0 LEAD-BASED PAINT SURVEY

The Lead-based paint survey was conducted with an X-Ray Fluorescent (XRF) direct reading
instrument in accordance with the Department of Housing & Urban Development (HUD) testing
guidelines. These protocols were developed for residential or day care facilities and were
adopted by the Connecticut Childhood Lead Poisoning Prevention Regulations (CLPPR). The

Lead-paint reports were prepared using the CLPPR threshold of 1 mg/cm?.

The State of Connecticut and the U.S. Department of Housing and Urban Development (HUD)
have developed technical guidelines for testing, abatement, cleanup, and disposal of lead-based
paint in specific types of buildings such as public and Indian housing, and locations where
children below the age of six years old reside. These guidelines define the regulated level of lead
paint (Toxic Level of Lead) as paint containing greater than 1.0 milligrams lead per square
centimeter (mg/cm?) of surface as measured on-site by an X-ray fluorescent analyzer or more
than 0.50 percent lead by dry weight as measured by Atomic Absorption Spectrometry (AAS).

For the purposes of this report, all paints containing detectable amounts of lead are considered
lead-based paints. This action is taken because OSHA regulates lead in construction based on
airborne exposures and it cannot be ensured that lead paint with concentrations of lead less than
1.0 mg/cm? or 0.50% mass will not result in exposures exceeding the OSHA standard.

Table 2: Details the Results of the XRF Tested of Painted Components

Table 2 — Lead Paint - XRF Results

Room / Area Component Side gi:gi Substrate (Condition) (Egﬁég)
Exterior Clapboard Siding D Blue Wood Good 0.0
Exterior Stucco D Blue Cement Good 0.0
Exterior Stucco D Blue Cement Good 0.0
Exterior Deck Railing C White Wood Good 0.0
Exterior Stair Tread C Blue Wood Good 0.0
Exterior Stair Stringer C Blue Wood Good 0.0
Exterior Deck Post C White Wood Good 0.0
Exterior Deck Joist C White Wood Good 0.0
Exterior Deck Floor Board C Blue Wood Good 0.0




Rafael Amaya

October 10, 2016

o

[oureiro

Page 5 of 10
Engineering * Construction * EH&S © Energy
Waste * Facility Services * Laboratory
Room / Area| Component Side 23:2: Substrate (Condition) (ggfggg)
Exterior Clapboard Siding C Blue Wood Good 0.0
Exterior Door C White Wood Good 0.0
Exterior Door Frame C White Wood Good 0.0
Exterior Door Jamb C White Wood Good 0.0
Exterior Door C White Metal Good 0.0
Exterior Door Frame C White Wood Good 0.0
Exterior Door Jamb C White Wood Good 0.0
Exterior Strom Door C White Metal Good 0.0
Exterior Siding Corner Molding C White Wood Good 0.0
Exterior Siding Corner Molding B White Wood Good 0.0
Exterior Clapboard Siding B Blue Wood Good 0.0
Exterior Deck Post B Blue Wood Good 0.0
Exterior Deck Railing A Blue Wood Good 0.0
Exterior Deck Floor Board A White Wood Good 0.0
Exterior Deck Stair Tread A Blue Wood Good 0.0
Exterior Deck Stair Stringer A Blue Wood Good 0.0
Exterior Door Frame A Blue Wood Good 0.0
Exterior Door Jamb A White Wood Good 0.0
Living/Dining Window Sill A White Wood Good 0.0
Living/Dining Window Sash A White Wood Good 0.0
Living/Dining Window Frame A White Wood Good 0.0
Living/Dining Baseboard Radiator A White Metal Good 0.0
Living/Dining Ceiling - White Drywall Good 0.0
Living/Dining Wall A Tan Drywall Good 0.0
Living/Dining Wall B Red Drywall Good 0.0
Living/Dining Baseboard Radiator B White Meatal Good 0.0
Living/Dining Wall D Tan Drywall Good 0.0
Living/Dining Baseboard D White Wood Good 0.0
Living/Dining Window Sill D White Wood Good 0.0
Living/Dining Window Sash D White Wood Good 0.0
Living/Dining Window Frame D White Wood Good 0.0
Kitchen Wall B Yellow Drywall Good 0.0
Kitchen Wall C Yellow Drywall Good 0.0
Kitchen Wall D Yellow Drywall Good 0.0
Kitchen Chair Rail C White Wood Good 0.0
Kitchen Window Sill B White Wood Good 0.0
Kitchen Window Frame B White Wood Good 0.0
Kitchen Window Sash B White Wood Good 0.0
Kitchen Door C White Wood Good 0.0
Kitchen Door Frame C White Wood Good 0.0
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. Paint . Results
Room / Area| Component Side Color Substrate (Condition) (mg/cm?)
Kitchen Door D White Wood Good 0.0
Kitchen Door Jamb D White Wood Good 0.0
Kitchen Door Frame D White Wood Good 0.0
Kitchen Ceiling - White Drywall Good 0.0
Kitchen Baseboard D White Wood Good 0.0
Kitchen Baseboard Radiator D White Metal Good 0.0
First Fl. Bath Wall A Red Drywall Good 0.0
First Fl. Bath Wall B Red Drywall Good 0.0
First Fl. Bath Wall C Red Drywall Good 0.0
First Fl. Bath Wall D Red Drywall Good 0.0
First FI. Bath Ceiling - White Drywall Good 0.0
First Fl. Bath Window Sill C White Wood Good 0.0
First Fl. Bath Window Frame C White Wood Good 0.0
First Fl. Bath Door D White Wood Good 0.0
First Fl. Bath Door Frame D White Wood Good 0.0
First Fl. Bath Door Jamb D White Wood Good 0.0
First Fl. Bath Closet Door D White Wood Good 0.0
First Fl. Bath Baseboard D White Wood Good 0.0
First Fl. Bath Baseboard Radiator C White Metal Good 0.0
Basement .
Stairs Wall B White Drywall Good 0.0
Basement .
Stairs Wall C White Drywall Good 0.0
Basement .
Stairs Wall D White Drywall Good 0.0
Basement - .
Stairs Ceiling - White Drywall Good 0.0
Second FI. s .

Stairs Stair Stinger D White Wood Good 0.0
Second FI. L .

Stairs Stair Riser D White Wood Good 0.0
Second FI. . .

Stairs Stair Tread D White Wood Good 0.0
Second FI. .

Stairs Wall D White Drywall Good 0.0
Second FlI.

Stairs Wall B Tan Drywall Good 0.0
Hallway Wall A Yellow Drywall Good 0.0
Hallway Wall B Yellow Drywall Good 0.0
Hallway Wall C Yellow Drywall Good 0.0
Hallway Wall D Yellow Drywall Good 0.0
Hallway Ceiling - White Drywall Good 0.0
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. Paint - Results
Room / Area| Component Side Color Substrate (Condition) (mg/cm?)
Hallway Parquet Floor - Stain Wood Good 0.0
Hallway Baseboard A White Wood Good 0.0
Hallway Door D White Wood Good 0.0
Hallway Door Frame D White Wood Good 0.0
Hallway Door Jamb D White Wood Good 0.0
Secggt(?] Fl. Wall A White Drywall Good 0.0
Secg;‘t% a wall B | White Drywall Good 0.0
Sec;;]t(?] Fl. Wall C White Drywall Good 0.0
Seclé);]tcri] Fl. Wall D White Drywall Good 0.0
Secggt% Fl. Ceiling | white Drywall Good 0.0
Second I Window Sill C | white Wood Good 0.0
Second I Window Frame C | White Wood Good 0.0
Secg :t?w Fl. Window Sash C White Wood Good 0.0
Secggtc;l] Fl. Baseboard Radiator C White Metal Good 0.0
Interior Porch Clapboard Siding A White Wood Good 0.0
Interior Porch Clapboard Siding B White Wood Good 0.0
Interior Porch Clapboard Siding C White Wood Good 0.0
Interior Porch Clapboard Siding D White Wood Good 0.0
Interior Porch Ceiling - White Wood Good 0.0
Interior Porch Floor - Gray Wood Good 0.0
Large
Bedroom Wall A Tan Drywall Good 0.0
Large
Bedroom Wall B Tan Drywall Good 0.0
Large
Bedroom Wall C Tan Drywall Good 0.0
Large
Bedroom Wall D Tan Drywall Good 0.0
Large .
Bedroom Door C White Wood Good 0.0
Large .
Bedroom Door Frame C White Wood Good 0.0
Large .
Bedroom Door Jamb C White Wood Good 0.0
Large Baseboard C White Wood Good 0.0

Bedroom




Rafael Amaya
October 10, 2016

Gureiro

Page 8 of 10 L
Engineering ® Construction * EH&S © Energy
Waste ¢ Facility Services * Laboratory
. Paint .. Results
Room / Area Component Side Color Substrate (Condition) (mg/cm?)
Large Baseboard Radiator A White Metal Good 0.0
Bedroom '
Medium
Bedroom Wall A Blue Drywall Good 0.0
Medium
Bedroom Wall B Blue Drywall Good 0.0
Medium
Bedroom Wall C Blue Drywall Good 0.0
Medium
Bedroom Wall D Blue Drywall Good 0.0
Medium .
Bedroom Door C White Wood Good 0.0
Medium .
Bedroom Door Frame C White Wood Good 0.0
Medium .
Bedroom Door Jamb C White Wood Good 0.0
Medium .
Bedroom Baseboard C White Wood Good 0.0
Medium . .
Bedroom Baseboard Radiator A White Metal Good 0.0
Small
Bedroom Wall A Brown Drywall Good 0.0
Small
Bedroom Wall B Brown Drywall Good 0.0
Small
Bedroom Wall C Brown Drywall Good 0.0
Small
Bedroom Wall D Brown Drywall Good 0.0
Small ]
Bedroom Door D White Wood Good 0.0
Small .
Bedroom Door Frame D White Wood Good 0.0
Small ]
Bedroom Door Jamb D White Wood Good 0.0
Small Baseboard D White Wood Good 0.0
Bedroom
Small . ] .
Bedroom Window Sill B White Wood Good 0.0
Small . .
Window Sash B White Wood Good 0.0
Bedroom
Small Window Frame B White Wood Good 0.0
Bedroom )
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4.0 MOLD

Loureiro did not observed mold growth on any building materials. Therefore, Loureiro did not
conduct mold sampling during this survey.

5.0 RECOMMENDATIONS

In accordance with the OSHA regulations (29 CFR Part 1926.1101 and 1910.1001), all potential
contractors bidding on work must first be informed of the results of this survey. In addition,
notification regarding the presence of the ACM must be provided to all employees and tenants
who occupy an area containing ACM.

All materials were identified as negative for asbestos and may be removed at will and disposed
of as standard construction debris. In addition, any new building materials that have not
previously been identified shall be assumed to contain asbestos until the materials has been
properly tested.

Lead Paint was not detected in any painted components. Any new painted components that have
not previously been tested discovered during renovation shall be assumed to contain lead based
paints until the materials has been properly tested.
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. EMSL Order: 241604065
EMSL Analytical, Inc. Customer ID: LOURG62
29 North Plains Highway, Unit # 4 Wallingford, CT 06492

Customer PO:
Tel/Fax: (203) 284-5948 / (203) 284-5978

http://www.EMSL.com / wallingfordlab@emsl.com Project ID: J
Attention: Jamie Roche Phone: (860) 747-6181 )

Loureiro Engineering Associates, Inc. Fax: (860)747-8822

100 Northwest Drive Received Date: 09/20/2016 11:00 AM

Plainville, CT 06062 Analysis Date: 09/21/2016 - 09/22/2016

Collected Date: 09/16/2016

Project:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized

Light Microscopy
Non-Asbestos Asbestos

Sample Description Appearance % Fibrous % Non-Fibrous % Type

091616-1A GRAY MORTAR FOR  Gray 65% Quartz None Detected
CMU BLOCK Non-Fibrous 35% Non-fibrous (Other)

241604065-0001 FOUNDATION Homogeneous

091616-1B GRAY MORTARFOR  Gray 50% Quartz None Detected
CMU BLOCK Non-Fibrous 50% Non-fibrous (Other)

241604065-0002 FOUNDATION Homogeneous

091616-1C GRAY MORTAR FOR Gray 52% Quartz None Detected
CMU BLOCK Non-Fibrous 2% Mica

241604065-0003 FOUNDATION Homogeneous 46% Non-fibrous (Other)

091616-2A GYPSUM BOARD- Gray 65% Gypsum None Detected
GRAY Non-Fibrous 35% Non-fibrous (Other)

241604065-0004 Homogeneous

091616-2B GYPSUM BOARD- Gray 70% Gypsum None Detected
GRAY Non-Fibrous 30% Non-fibrous (Other)

241604065-0005 Homogeneous

091616-2C GYPSUM BOARD- Gray 70% Gypsum None Detected
GRAY Non-Fibrous 30% Non-fibrous (Other)

241604065-0006 Homogeneous

091616-2D GYPSUM BOARD- Gray 5% Cellulose 70% Gypsum None Detected
GRAY Non-Fibrous 25% Non-fibrous (Other)

241604065-0007 Homogeneous

091616-2E GYPSUM BOARD- Gray 70% Gypsum None Detected
GRAY Non-Fibrous 30% Non-fibrous (Other)

241604065-0008 Homogeneous

091616-3A JOINT COMPOUND- White 70% Ca Carbonate None Detected
WHITE Non-Fibrous 6% Mica

241604065-0009 Homogeneous 24% Non-fibrous (Other)

091616-3B JOINT COMPOUND- White 75% Ca Carbonate None Detected
WHITE Non-Fibrous 3% Mica

241604065-0010 Homogeneous 22% Non-fibrous (Other)

091616-3C JOINT COMPOUND- White 65% Ca Carbonate None Detected
WHITE Non-Fibrous 35% Non-fibrous (Other)

241604065-0011 Homogeneous

091616-3D JOINT COMPOUND- White 68% Ca Carbonate None Detected
WHITE Non-Fibrous 5% Mica

241604065-0012 Homogeneous 27% Non-fibrous (Other)

091616-3E JOINT COMPOUND- White 60% Ca Carbonate None Detected
WHITE Non-Fibrous 40% Non-fibrous (Other)

241604065-0013 Homogeneous

091616-4A TEXTURED CEILING  White 68% Ca Carbonate None Detected
COATING- Non-Fibrous 9% Vermiculite

241604065-0014 POPCORN Homogeneous 23% Non-fibrous (Other)

091616-4B TEXTURED CEILING  White 75% Ca Carbonate None Detected
COATING- Non-Fibrous 25% Non-fibrous (Other)

241604065-0015 POPCORN Homogeneous

091616-4C TEXTURED CEILING  White 68% Ca Carbonate None Detected
COATING- Non-Fibrous 32% Non-fibrous (Other)

241604065-0016 POPCORN Homogeneous

(Initial report from: 09/22/2016 10:43:16

ASB_PLM_0008 - 1.71 Printed: 9/22/2016 10:43 AM Page 1 of 2



. EMSL Order: 241604065
EMSL Analytical, Inc. Customer ID: LOURG62
29 North Plains Highway, Unit # 4 Wallingford, CT 06492

Customer PO:
Tel/Fax: (203) 284-5948 / (203) 284-5978

http://www.EMSL.com / wallingfordlab@emsl.com Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized

Light Microscopy
Non-Asbestos Asbestos

Sample Description Appearance % Fibrous % Non-Fibrous % Type

091616-4D TEXTURED CEILING  White 75% Ca Carbonate None Detected
COATING- Non-Fibrous 25% Non-fibrous (Other)

241604065-0017 POPCORN Homogeneous

091616-4E TEXTURED CEILING ~ White 50% Ca Carbonate None Detected
COATING- Non-Fibrous 15% Vermiculite

241604065-0018 POPCORN Homogeneous 35% Non-fibrous (Other)

091616-5A EXTERIOR DOOR Gray 12% Ca Carbonate None Detected
FRAME CAULK Non-Fibrous 88% Non-fibrous (Other)

241604065-0019 Homogeneous

091616-5B EXTERIOR DOOR Gray/White 15% Ca Carbonate None Detected
FRAME CAULK Non-Fibrous 85% Non-fibrous (Other)

241604065-0020 Homogeneous

091616-5C EXTERIOR DOOR White/Blue 40% Ca Carbonate None Detected
FRAME CAULK Non-Fibrous 60% Non-fibrous (Other)

241604065-0021 Homogeneous

091616-6A EXTERIOR WINDOW  Gray/White 15% Ca Carbonate None Detected
FRAME CAULK Non-Fibrous 85% Non-fibrous (Other)

241604065-0022 Homogeneous

091616-6B EXTERIOR WINDOW  White 15% Ca Carbonate None Detected
FRAME CAULK Non-Fibrous 85% Non-fibrous (Other)

241604065-0023 Homogeneous

091616-6C EXTERIOR WINDOW  White/Blue 35% Ca Carbonate None Detected
FRAME CAULK Non-Fibrous 65% Non-fibrous (Other)

241604065-0024 Homogeneous

091616-7A STUCCO ON CMU Brown 60% Quartz None Detected
BLOCK Non-Fibrous 40% Non-fibrous (Other)

241604065-0025 FOUNDATION Homogeneous

091616-7B STUCCO ON CMU Brown 68% Quartz None Detected
BLOCK Non-Fibrous 32% Non-fibrous (Other)

241604065-0026 FOUNDATION Homogeneous

091616-7C STUCCO ON CMU Brown 43% Quartz None Detected
BLOCK Non-Fibrous 4% Mica

241604065-0027 FOUNDATION Homogeneous 53% Non-fibrous (Other)

Analyst(s) W
Daena Charles (20) Lauren Brennan, Asbestos Lab Manager
Shahrakur Mahmud (7) or Other Approved Signatory

EMSL maintains liability limited to cost of analysis. This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no
responsibility for sample collection activities or analytical method limitations. Interpretation and use of test results are the responsibility of the client. This report must not be used by the client to claim
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL
recommends gravimetric reduction prior to analysis. Samples received in good condition unless otherwise noted. Estimated accuracy, precision and uncertainty data available upon request. Unless
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

(Initial report from: 09/22/2016 10:43:16

ASB_PLM_0008 - 1.71 Printed: 9/22/2016 10:43 AM Page 2 of 2
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State of Connecticut

Lookup Detail View

VALDATION NO CERTIFH

03-287232 000287 097/30/16

WALZET CARD
STATE OF CONNECTICUT
DEFARTMENT O PUBLIC tFEALTH
NAME

STEVEN M DQUGLAS

PROEESSION

NE CURRTEMT THROUGH

ASBESTOS GONSULTANT-INSP/MGIT PLANNER

!
£ COMMISHIONER
. - i
L 4
Name i ’
Name
STEVEN M DOUGLAS
License Information
lookup
|License Type License Expiration  |Granted License License Licensure Actions or
Number Date Date Name ° |Status Pending Charges
Lead Inspector Risk | 2229 08/30/2016 09/01/2009 STEVEN M ACTIVE None
Assessar 3 DOUGLAS
Generated on: 1/6/2016 4:57:10 PM
Print Lookup Details Page 1 of 1
1
III
State of Connecticut
Lookup Detail View
Name
Name
STEVEN M DOUGLAS
License Information
lookup
License Type License |Expiration Granted License License Licensure Actions or
yp Number Date Date Name Status Pending Charges
Asbestos Consultant- 578 09/30/2016 11/01/2006 Steven M. ACTIVE None
Project Monitor Douglas

Generated on: 1/6/2016 4:56:24 PM

https:/fwww.eli

cense.ct.gov/Lockup/PrintLicenseDetails.aspx?cred=894091 &contact=1116...

1/6/2016
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PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

DOCUMENT 00100 — BORING REPORTS AND LOG

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A. The Boring Report and Log have been included as part of this Project Manual and the

Construction Documents, for reference purposes. Refer to Specification Section 00100A and
Drawing S-1, for additional information.

BORING REPORTS 00100 -1



Coastal Materials Testing Lab, LLC jcLieNT: Amaya Architects SHEET_1 OF_1
10 Hart Street HOLE NO. B-1
West Haven, CT 06516 PROJECT NO. G198-0501-16
Phone: 203-691-5966 |PROJECT NAME BORING LOCATIONS
211 Morgan Avenue per Sketch
FOREMAN - DRILLER LOCATION East Haven, CT
PD/ms
INSPECTOR CASING SAMPLER CORE BAR |OFFSET
TYPE HSA SS |DATE START 9/15/16
GROUND WATER OBSERVATIONS SIZE 1.D. 4" 13/8" DATE FINISH 9/15/16
AT_4 FT AFTER_0 HOURS HAMMER WT. 140# BIT SURFACE ELEV.
AT__FT AFTER__HOURS HAMMER FALL 30" GROUND WATER ELEV.
SAMPLE
DENSITY | STRATA FIELD IDENTIFICATION OF SOIL REMARKS
z |casiNG S e S IN |CORE | ""0R | CHANGE | INCL. COLOR, LOSS OF WASH WATER, SEAMS
& [BLOWS [NO [Type|PEN|REC (FORCE ON TUBE) [PER | CONSIST | DEPTH IN ROCK, ETC.
e |PER DEPTHI 6 6-12 12-18 [T
FOOT @ BOT (MIN) | MOIST ELEV
1 ] ss]24"}14"| 20" 4 S dry 2" TOPSOIL
8 8 compact Red Brn F SAND, it silt
v moist
5
2 | ssf24"116"] 70" b 8 wet Red FMC SAND & FC GRAVEL, it silt
14 11 compact
lit cobbles, boulders at 9’
10
3 [ ss{24"120"] 120" | 18 | 25 wet Red VF-FMC SAND
51 78 v dense
15 _
4 | ss]124"118"} 170" | 15 | 23 wet SAME
46 | 59 v dense
20
5 | ss|24"120"] 220" | 18 | 39 wet Red VF-FM SAND, it silt
51 48 v dense
25
6 | ss|24"}119"] 270" | 18 | 23 wet SAME
27 47 dense
lit cobbles at 29'
30
7 | ss{24"120"] 320" | 16 | 11 wet Red FMC SAND, sm FC gravel, lit silt
13 18 compact 32'0" |Red VF-FM SAND
E.Q.B. 32'0"
35
40

NOTE: Subsoil conditions revealed by this investigation represent
conditions at specific locations and may not represent
conditions at other locations or times.

GROUND SURFACE TO FT.  USED CASING  THEN CASING TO FT. JHOLE NO. B-1
A= AUGER UP = UNDISTURBED PISTON T = THINWALL V = VANE TEST

WOR = WEIGHT OF RODS WOH = WEIGHT OF HAMMER & RODS C = COARSE

SS = SPLIT TUBE SAMPLER H.S.A. = HOLLOW STEM AUGER M = MEDIUM

PROPORTIONS USED: TRACE =0-10% LITTLE = 10-20% SOME =20-35% AND =35 - 50% F = FINE




PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

SECTION 01100 — SUMMARY OF WORK

PART 1 - GENERAL

11

A.

1.2

SUMMARY

This Section includes:
Description of the Project and the Work.
Alternates.

Allowances.

Unit Prices

Use of Premises.
Occupancy Requirements.
Applications for Payment.
Project Coordination.
Project Meetings.

10. Submittals.

11. Reference Standards.

12. Temporary Facilities.

13. Material and Equipment.
14. Installation Standards.

15. Progress Cleaning.

16. Cleaning, Maintenance and Protection.
17. Cutting and Patching.

18. Contract Closeout.

19. Record Documents.

20. Re-Instate Site.

©CoNorwWNE

WORK COVERED BY CONTRACT DOCUMENTS

The Project consists of (but is not limited to) the raising of an existing structure onto a new
concrete foundation system, the construction of a small addition on the north (rear) side of
the house, the relocation of the existing mechanical equipment and the relocation of the
existing electrical breaker panel — as indicated on the drawings and contained here within.

1. Project Location: 211 Morgan Avenue, East Haven, Connecticut

2. Owner: Neil and Karen Price

3. DOH Project Number: 1041

The basement of the existing house was flooded during Super Storm Sandy — taking on and
retaining several feet of water, which may have contributed to the cracking of the CMU
Foundation. In addition, as a result of the area around the house being flooded — The
existing deck supports shifted and moved, whereby causing separation of the Deck Posts
from the Main Deck Surface.

The scope of the project is to raise the existing house onto a new concrete pier foundation
system, rebuild the existing wood decks (railing system and support posts), provide new
stairs to grade and reinforce the existing floor structure of the First Floor.

SUMMARY OF WORK 01100 -1



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

D. The scope of work consists of the following items; but may not be limited to these items.
Refer to the Construction Documents for a more detailed scope of work required.

1. Demolition: The demolition work includes, but may not be limited to; the removal of the
existing concrete foundation system (walls and footings), and the existing basement
slab. In addition, portions of the existing wood deck will be removed under the scope of
work — which includes the railing system, the stairs to grade and portions of the existing
wood decking (where rotted).

2.  Sitework: The Sitework portion of the project includes, but may not be limited to —
stripping of the topsoil (stockpile for reuse), careful removal of the exterior shrubs
where construction activity will occur (retain for possible re-installation by the Owner),
rough and fine grading, spreading of the stockpiled topsoil (careful to grade away from
the house), spreading of grass seed and hay to reinstate the site to pre-construction
conditions.

Also included as part of the sitework is the required excavation work for the new
concrete pier foundation and footing system (grade beams) under the house,
backfilling after the foundation and footings have been poured, filling of the existing
basement area in compacted lifts to the finish grade elevations and providing a gravel
base under the house when completed.

NOTE: The existing driveway is scheduled to remain - Care should be taken to
protect the existing driveway during construction. Any damage that occurs will
be the responsibility of the General Contractor to repair. Some portions of the
existing driveway will need to be removed to facilitate the placement of the new
Foundation System. The General Contractor will be responsible for the
replacement of any removed portions.

NOTE: The General Contractor will be responsible for removing and replacing
any unsuitable soil found during the excavation process. All replaced or
backfilled material should be compacted to a minimum of 95 percent.

NOTE: All disturbed areas of the site will need to be finished with topsoil,
seeded and covered with hay for stabilization. The site should be re-instated
back to the original conditions after construction has been completed.

3. Site Improvements: No site improvements are being proposed. Re-construction of the
existing planter on the Building’s west (front elevation) is not included in this scope of
work.

4, Construction: The construction related work shall include, but may not be limited to the
following items; work related to the raising of the existing house, the construction of a
new pier foundation/footing system for the existing house, reinforcing of the existing
first floor framing system and modifications to the existing wood deck.

5.  Structural Work: Related to the raising of the existing house, the reinforcing of the

existing First Floor framing system and deck modifications as indicated on the
Construction Documents.

SUMMARY OF WORK 01100 -2



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

1.3

1.4

10.

11.

Interior Work — The overall scope of work on the interior of the house is limited. Finish
work (painting and flooring material) will be required in the stairway enclosure from the
grade level to the First Floor (located under the house). Interior work will also include
re-framing of the interior stair from the underside of the house.

Exterior Work — Replace or provide new exterior siding material where removed for the
construction activities. Provide a new PVC Trim (rim board) around the base of the
house. Provide modifications to the existing wood deck — decking material, structure
reinforcing, railing replacement and new stairs to grade. Provide exterior grade
plywood to the underside of the house.

Fire Protection: Fire stopping material shall be provided at any and all penetrations
through or into fire rated assembles or as indicated on the Drawings. Provide fire-
stopping material at penetrations between the open grade level space and the main
house in the floor/ceiling assembly.

HVAC Systems: The mechanical equipment is existing and is scheduled to remain.
Repair to the existing heating system might be required if damaged by other
construction activities. New gas piping will be required to extend the existing piping to
the new Gas Meter location. It is the responsibility of the General Contractor to ensure
that all mechanical equipment is operational when the construction work has been
completed.

Plumbing Systems: The associated plumbing work includes the extension of the
existing water line and sanitary piping to the higher house elevation. All existing
(incoming) utilities shall remain in their existing locations, where possible. It is the
responsibility of the General Contractor to ensure that all plumbing fixtures are
operational when the construction work has been completed.

Electrical Systems: Electrical work associated with this project will include, but not be
limited to; providing new light fixtures under the lifted structure, adding a switch to
operate the new light fixtures, providing a motion detector to operate the new light
fixtures and adding a wall pack (area light) to the driveway side of the structure. It is
the responsibility of the General Contractor to ensure that all electrical systems are
operational when the construction work has been completed.

ALTERNATES

Alternates: As outlined in Section 01230 — and listed below.

ALLOWANCES

Allowances: As outlined in Section 01210 — and listed below.

1.
2.

Testing and Inspections $3,000.00

Survey and Elevation Certificate $3,000.00

SUMMARY OF WORK 01100 -3



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

15

A.

1.6

1.7

1.8

UNIT PRICES

Unit Pricing: As outlined in Section 01220 -

1. Unit Price for Rock Excavation — Provide a unit price for the removal of any rock found
during the excavation process. Price should include all overhead and profit and
equipment required to complete the task. See the attached Bid Breakdown -
Specification Section 00000B, Line Item #13.

USE OF PREMISES

Use of the Site: Limit use of the premises to work in areas indicated or within the installed
silt-fence. Confine operations to areas within contract limits indicated. Do not disturb
portions of the site beyond the areas in which the Work is indicated.

1. Protect adjoining properties and roadways from damage during the construction.

2. Protect the existing garage structure from all construction related activities.

Owner Use of Premises:

1. The Owner will not require use of the house or the premises during the construction
period.

2. Some of the Owners furniture, clothing and belongs will remain in the house during the
construction period. The General Contractor shall take all necessary precautions to
protect the remaining contents of the house during the construction period.

Contractor Use of Premises:

1.  Smoking is prohibited in the building or on the site.

2. Maintain the existing building in a weathertight condition throughout the construction
period.

3. Repair any or all damage caused by construction operations.

4, Take all precautions necessary to protect the building and contents during the
construction period.

5. Limit use of the premises to construction activities in the areas indicated.

OCCUPANCY REQUIREMENTS
Non-Owner Occupancy: The Owner will not occupy the site or the dwelling during the
construction period.

APPLICATIONS FOR PAYMENT

Schedule of Values: Coordinate the Schedule of Values, the Exploded Trade Breakdown
and Applications for Payment with the Contractor's Construction Schedule, Submittal
Schedule, and List of Subcontracts.

Coordinate preparation of the Schedule of Values and the Exploded Trade Breakdown with
preparation of the Contractor's Construction Schedule. Correlate line items in the Schedule
of Values with other required administrative schedules and forms.

SUMMARY OF WORK 01100 -4



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

C.

H.

Format and Content: Use the Project Manual's Bid Breakdown Form as a guide to establish
the Schedule of Values. Include the following Project identification on the Schedule of
Values:

Project name and location.

Name of the Architect.

Project number.

Contractor's name and address.

Date of submittal.

arwbdE

Payment Application Forms/Time: Use AIA Document G702 Requisition Form as the form
for Applications for Payment. Payment is on a monthly basis.

Application Preparation: Complete every entry, including notarization and execution by a

person authorized to sign on behalf of the Contractor. The Architect will return incomplete

applications without action.

1. Entries shall match data on the Schedule of Values and the Contractor's Construction
Schedule. Use updated schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives issued prior to
the last day of the construction period covered by the application.

3.  Applications shall be consistent with previous applications and payments as certified by
the Architect and paid for by the DOH.

Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of the first Application for Payment include the following:

List of subcontractors.

List of principal suppliers and fabricators.

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).

Submittal Schedule (preliminary if not final).

arwbdE

Application for Payment at Substantial Completion: Following issuance of the Certificate of
Substantial Completion, submit an Application for Payment. This application shall reflect
Certificates of Partial Substantial Completion issued previously for Owner occupancy of
designated portions of the Work.
1.  Administrative actions and submittals that shall precede or coincide with this application

include the following:

a Occupancy permits.

b.  Warranties and maintenance agreements.

C. Test/adjust/balance records.

d Maintenance instructions.

e Meter readings.

f. Changeover information related to Owner's occupancy.

g. Final cleaning.

Final Payment Application: Administrative actions and submittals that must precede or
coincide with submittal of the final Application for Payment include the following:

1. Completion of Project closeout requirements.

2. Completion of items specified for completion after Substantial Completion.

3. Transmittal of Project construction records to the Owner.

SUMMARY OF WORK 01100 -5



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

1.9

1.10

1.11

Certified property survey.

Proof that taxes, fees, and similar obligations were paid.
Removal of temporary facilities and services.

Change of door locks to Owner's access.

No ok

PROJECT COORDINATION

Before starting the Work, schedule a meeting with the Owner, Architect and others as
necessary to review phasing of the Work, if any.

Submit a list of key individuals, the superintendent and other personnel at the site, with
addresses and telephone numbers where they can be contacted.

PROJECT MEETINGS

The Architect shall schedule and administer project meetings as required to review progress
of the Work, status of the construction schedule, submittals, pending changes and
substitutions, and other items affecting progress of the Work.

SUBMITTALS

General: Submit product data, shop drawings, and samples to Architect in ample time to

permit review and resubmitted in order to meet the Contract time schedule. Delays caused

by failure to promptly submit shop drawings and samples shall not be cause for extension of

completion date.

1.  Accompany each submittal with a completed transmittal/submittal coversheet. Include

project name, Contractor, supplier or fabricator. ldentify material or product, and note

any deviation from the requirements of the Contract Documents.

Review all material and stamp with approval prior to submittal to the Architect.

Submittals made without the Contractor's stamped approval, complete identification, or

transmittal/submittal coversheet will be returned to the Contractor for correction.

4, The Architect will review and return shop drawings and samples within a reasonable
time after receipt.

5. The Architect will not accept facsimile (FAX) submittals, however electronic (emailed)
submittals will be accepted.

wnN

Shop Drawings and Product Data:

1. Submit shop drawings in the form of a reproducible transparency.

2. Submit four (4) copies of product data and schedules of standard manufactured items
in hard copy format.

3.  Shop drawings shall show subject work in detail. Show contiguous work by other
trades for proposed relationship and transition.

4, Do not fabricate or install work until the Architect has reviewed and approved
submitted shop drawings. Work shown on shop drawings marked "Amend As Noted"
may be fabricated at the Contractor's discretion.

5. Do not use reproducibles of Contract Drawings for shop drawings.

SUMMARY OF WORK 01100 - 6



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

C.

1.12

Samples:

1. Samples submitted shall show the full variation of color, type, size, finish, and texture of
the materials.

2. Material furnished for the project which are not equal to or which show excessive
variation of finish from previously submitted samples shall be immediately removed
from the Project and replaced.

3. The Architect will not assume responsibility for the return of samples.

REFERENCE STANDARDS

Terms such as "directed", "requested”, "authorized", "selected", "approved”, "required", and
"permitted” mean "directed by the Architect’, and similar phrases. However, no implied
meaning shall be interpreted to extend the Architect's responsibility into the Contractor's area
of construction supervision.

The term "approved", where used in conjunction with the Architect's action on the
Contractor's submittals, applications, and requests, is limited to the duties and
responsibilities of the Architect. Such approval shall not release the Contractor from
responsibility to fulfill Contract requirements unless otherwise provided in the Contract
Documents.

The term "Regulations" includes laws, ordinances, statutes, and lawful orders issued by
authorities having jurisdiction, as well as rules, conventions, and agreements within the
construction industry that control performance of the Work, whether lawfully imposed by
authorities having jurisdiction or not.

The term "furnish" is used to mean "supply and deliver to the Project Site, ready for
unloading, unpacking, assembly, installation, and similar operations."

The term ‘“install' is used to describe operations at project site including the actual
"unloading, unpacking, assembly, erection, placing, anchoring, applying, working to
dimension, finishing, curing, protecting, cleaning, and similar operations."

The term "provide" means "to furnish and install, complete and ready for the intended use."

Specification Content: These Specifications use certain conventions for style of language
and the intended meaning of certain term, words, and phrases when used in particular
situations.

1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words implied, but not stated, shall be interpolated, as the
sense requires. Singular words shall be interpreted as plural and plural words
interpreted as singular where applicable as the context of the Contract Documents
indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.
The Contractor shall perform requirements expressed in the imperative mood. At
certain locations in the text, subjective language is used for clarify to describe
responsibilities that must be fulfilled indirectly by the Contractor or by others when so
noted.

SUMMARY OF WORK 01100 -7



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

H.

a. The words "shall," "shall be," or "shall comply with," depending on the context,
are implied where a colon (:) is used within a sentence or phrase.

Installer:

1. An "Installer" is the Contractor or an entity engaged by the Contractor, either as an
employee, subcontractor, or sub-subcontractor, for performance of a particular
construction activity, including installation, erection, application, and similar operations.

2. Installers are required to be experienced in the operations they are engaged to perform.

3. The term "experienced”, when used with the term "Installer" means having a minimum
of 5 previous projects similar in size and scope to this Project, being familiar with the
precautions required, and having complied with requirements of the authority having
jurisdiction.

Project Site: Space available to the Contractor for performance of construction activities,
either exclusively or in conjunction with others performing other construction activities as part
of the Project.

1. The extent of the Project Site is shown on the Drawings.

2. Do not use or encroach on adjoining property.

3. Do not use street for storage or parking of equipment.

Industry Organizations: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities indicated in
Gale Research's "Encyclopedia of Associations" or in Columbia Books' "National Trade &
Professional Associations of the U.S."

Industry Organizations: Where referenced in the Contract documents, the following
acronyms or abbreviations shall be defined by the associated industry organization:
1. Names and addresses are subject to change and are believed to be, but are not
assured to be, accurate and up to date as of date of Contract Documents.
a. AAMA American Architectural Manufacturer's Association
1540 East WP Road, Suite 310
Palatine, IL 60067 (708) 202-1350
b. AASHTO American Association of State Highway and Transportation Officials
444 North Capitol Street, Suite 249
Washington, D.C. 20001 (202) 624-5800
C. ACI American Concrete Institute
P.O. Box 19150
Detroit, Ml 48219 (313) 532-2600
d. ACIL American Council of Independent Laboratories
1629 K Street, NW
Washington, D.C. 20006 (202) 887-5872
e. AlA American Institute of Architects
1735 New York Avenue, NW
Washington, DC 20006 (202) 626-7300
f. AISC American Institute of Steel Construction
One East Wacker Drive, Suite 3100
Chicago, IL 60601-2001 (312) 670-2400
g. ANSI American National Standards Institute
11 West 42nd Street, 13th Floor

SUMMARY OF WORK 01100 -8
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h. APA

i ASHRAE
Engineers

J- ASTM

k. AwI
AWPA

m. AWS

n. BIA

o. CRI

p. CRSI

g. DHI

r. FGMA

S FM

t GA

u. IGCC

SUMMARY OF WORK

New York, NY 10036 (212) 642-4900
American Plywood Association

P.O. Box 11700

Tacoma, WA 98411 (206) 565-6600
American Society of Heating, Refrigerating and Air Conditioning

1791 Tullie Circle, NE

Atlanta, GA 30329 (404) 636-8400
American Society for Testing and Materials

1916 Race Street

Philadelphia, PA 19103-1187 (215) 299-5400
Architectural Woodwork Institute

P.O. Box 1550

13924 Braddock Road, Suite 100

Centerville, VA 22020 (703) 222-1100
American Wood Preservers' Association

P.O. Box 286

Woodstock, MD 21163-0286 (410) 465-3169
American Welding Society

550 Le Jeune Road, NW

P.O. Box 351040

Miami, FL 33135 (305) 443-9353
Brick Institute of America

11490 Commerce Park Drive

Reston, VA 22091 (703) 620-0010
Carpet and Rug Institute

P.O. Box 2048

Dalton, GA 30722 (706) 278-3176

Concrete Reinforcing Steel Institute

933 Plum Grove Road

Schaumburg, IL 60173 (708) 517-1200
Door and Hardware Institute

14170 Newbrook Drive

Chantilly, VA 22102-2223 (703) 222-2010
Flat Glass Marketing Association

White Lakes Professional Building

3310 SW Harrison Street

Topeka, KS 66611-2279 (913) 266-7013
Factory Mutual Research Organization

1151 Boston-Providence Turnpike

P.O. Box 9102

Norwood, MA 02062 (617) 762-4300
Gypsum Association

810 First Street, NE, Suite 510

Washington, DC 20002 (202) 289-5440
Insulating Glass Certification Council

c/o ETL Testing Laboratories, Inc.

P.O. Box 2040

Route 11, Industrial Park

01100 -9
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V.

aa.

bb.

CC.

dd.

ee.

ff.

gg.

hh.

I

kk.

NAAMM

NBHA

NCMA

NEC

NECA

NEMA

NFPA

N.F.P.A.

NPCA

NRCA

NTMA

NWWDA

RFCI

SDI

S.D.l.

SIGMA

SJi

SUMMARY OF WORK

Cortland, NY 13045 (607) 753-6711
National Association of Architectural Metal Manufacturers

600 S. Federal Street, Suite 400

Chicago, IL 60605 (312) 922-6222
National Builders Hardware Association

(Now DHI)

National Concrete Masonry Association

2302 Horse Pen Road

Herndon, VA 22071-3406 (703) 713-1900
National Electric Code (from NFPA)

National Electrical Contractors Association

3 Bethesda Metro Center, Suite 1100

Bethesda, MD 20814 (301) 657-3110
National Electrical Manufacturers Association

2101 L Street, NW, Suite 300

Washington, DC 20037 (202) 457-8400
National Fire Protection Association

One Batterymarch Park

P.O. Box 9101

Quincy, MA 02269-9101 (617) 770-3000 or (800) 344-3555
National Forest Products Association

(See AFPA. now known as the American Wood Council of the
American Forest and Paper Association)

National Paint and Coatings Association

1500 Rhode Island Avenue, NW

Washington, DC 20005 (202) 462-6272
National Roofing Contractors Association

10255 West Higgins Road, Suite 600

Rosemont, IL 60018-5607 (708) 299-9070
National Terrazzo and Mosaic Association

3166 Des Plaines Avenue, Suite 132

Des Plaines, IL 60018 (708) 635-7744
National Wood Window and Door Association (Formerly NWMA)
1400 E. Touhy Avenue, #G54

Des Plaines, IL 60018 (708) 299-5200 or (800) 223-2301
Resilient Floor Covering Institute

966 Hungerford Drive, Suite 12-B

Rockville, MD 20805 (301) 340-8580
Steel Deck Institute

P.O. Box 9506

Canton, OH 44711 (216) 493-7886

Steel Door Institute

30200 Detroit Road

Cleveland, OH 44145 (216) 899-0010
Sealed Insulating Glass Manufacturers Association

401 North Michigan Avenue

Chicago, IL 60611 (312) 644-6610
Steel Joist Institute

01100 - 10
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1205 48th Street North, Suite A

Myrtle Beach, SC 29577 (803) 449-0487
mm. SMACNA Sheet Metal and Air Conditioning Contractors National Association

4201 Lafayette Center Drive

Chantilly, VA 22021 (703) 803-2980
nn. TCA Tile Council of America

P.O. Box 326

Princeton, NJ 08542 (609) 921-7050
oo. UL Underwriters Laboratories

333 Pfingsten Road

Northbrook, IL 60062 (312) 272-8800

L. Federal government agencies:
1.  The following acronyms or abbreviations indicate names of standard or specification
producing agencies of the federal government.
2. Names and addresses are subject to change and are believed to be, but are not

assured to be, accurate and up to date as of the date of the Contract Documents.
a. Cs Commercial Standard (U.S. Department of Commerce)

Government Printing Office

Washington, DC 20402 (202) 783-3238
b. DOC Department of Commerce

14th Street and Constitution Avenue, NW

Washington, DC 20230 (202) 482-2000
C. EPA Environmental Protection Agency

401 M Street, SW

Washington, DC 20460 (202) 382-2090
d. FS Federal Specification (from GSA) Specifications Unit (WFSIS)

7th and D Streets, SW

Washington, DC 20407 (202) 708-9205
e. GSA General Services Administration

F Street and 18th Street, NW

Washington, DC 20405 (202) 708-5082
f. OSHA Occupational Safety and Health Administration

(U.S. Department of Labor)

200 Constitution Avenue, NW

Washington, DC 20210 (202) 219-6091
g. PS Product Standard of NBS (U.S. Department of Commerce)

Government Printing Office

Washington, DC 20402 (202) 783-3238

1.13 TEMPORARY FACILITIES

A. Water Service: The Contractor shall provide, maintain and pay all costs of operating water
systems and service at the site as required for construction purposes.

B.  Electric Power Service: The Contractor shall provide, maintain and pay all costs of operating
electrical power and service at the site as required for construction purposes.

SUMMARY OF WORK 01100 -11
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1. The Contractor shall install temporary power distribution system, disconnects,
extension cords and wiring devices of sufficient size, capacity and power characteristics
to accommodate performance of work during the construction period.

2. The Contractor shall provide temporary lighting in all work areas to meet or exceed
standards required by O.S.H.A.

C. Toilet and Wash Facilities: Do not use wash facilities for cleaning tools or equipment.

D. Toilets:
1. Provide single-occupant self-contained units of the chemical, aerated recirculation, or
combustion type, properly vented.
2. Units to be fully enclosed with a shell of glass fiber reinforced polyester or similar non-
absorbent material.
3. Locate and shield units for privacy.

E. Wash Facilities

1. Install potable-water-supply wash facilities at locations convenient to construction
personnel involved in the handling of compounds and materials where wash-up is
necessary to maintain a healthy and sanitary condition.

2. Drain and dispose of drainage properly. Supply soap and other cleaning compounds
appropriate for each condition.

3. Where recommended or required by governing authorities or recognized standards,
provide shower baths, safety showers, eyewash fountains and similar facilities for the
convenience, safety and sanitation of construction personnel.

F. Temporary Heat: The Contractor will provide, (if required) maintain and pay for costs of
operating a temporary heating system throughout the construction period.

1. Contractor shall install distribution piping, ductwork and fans required to distribute heat
for service during the construction period.

2. Contractor shall provide temporary heat as needed for performance of the work, for
curing or drying and for protection of work from adverse effects of low temperatures or
high humidity.

3. Do not use gasoline-burning space heaters, open flame, or salamander type heating
units.

4, Select heating equipment known to be safe, which will not have a harmful effect upon,
completed work or work being installed.

5. Coordinate heating and ventilation to produce required ambient conditions and to
minimize the consumption of fuel.

6. Maintain temperature and humidity conditions as required for specific work. Where no
minimum is specified, maintain a minimum temperature of 45°F in permanently
enclosed portions of the building and areas where finished work has been installed.

7. Except where use of the permanent heating system is authorized, provide vented self-
contained LP gas or fuel oil heaters with individual space thermostatic control for
temporary heat.

G. Temporary Enclosures: Provide temporary partitions and ceilings where required to
separate work areas from non-work areas, if required.

H.  Protection of Installed Work: Provide temporary protection for installed products. Control
traffic in immediate area to minimize possible damage.

SUMMARY OF WORK 01100 - 12
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1.14

1.15

Temporary Fire Protection: Install and maintain temporary fire protection facilities of the

types needed to adequately protect against reasonably predictable and controllable fire

losses.

1. Smoking is prohibited in the building.

2. Store combustible materials in containers in recognized fire-safe locations.

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire
protection facilities, stairways and other access routes for fighting fires.

MATERIAL AND EQUIPMENT

Product Specification Requirements: Where only a single product or manufacturer is named,
furnish the product indicated. When two or more products or manufacturers are named,
furnish one of the products indicated.

1. Substitutions will be considered if approved by Owner and the Architect.

Performance Specification Requirements: Where Specifications require compliance with
performance requirements, furnish products that comply with these requirements, which are
recommended by the manufacturer for the application indicated.

Deliver, store and handle products in accordance with the manufacturer's recommendations,
using means and methods that will prevent damage, deterioration and loss, including theft.

Schedule delivery to minimize storage at the site and to prevent overcrowding of construction
spaces.

Deliver products to the site in the manufacturer's original sealed container or other packaging
system, complete with labels and instructions for handling, storing, unpacking, protecting and
installing.

Store heavy materials away from the Project structure in a manner that will not endanger the
supporting construction.

Store products, subject to damage by the elements, above ground and under cover, in a
weathertight enclosure with ventilation adequate to prevent condensation. Maintain
temperature and humidity within range required by manufacturer's instructions.

INSTALLATION STANDARDS

Place the work in correct position and, unless specifically called for otherwise, build and
install parts of the work level, plumb, and square.

Paint aluminum embedded in masonry or in contact with dissimilar metals with bituminous
paint.

Inspect each product upon delivery and again immediately before installation. Do not install
damaged or defective products, materials, or equipment.
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1.16

A.

1.17

1.18

PROGRESS CLEANING

Establish a system for daily collection and disposal of waste materials from construction
areas and elsewhere on the Project site. Enforce requirements strictly.

Remove and legally dispose of all rubbish, debris, and damaged material. Do not allow trash
and combustible materials to accumulate in the Building or on the site. Do not hold collected
materials at the site longer than seven days.

1. Do not bury or burn waste materials on the site.

2. Do not wash waste materials into sewers, waterways or wetland areas.

Transport demolished materials off Owner's property and dispose of them legally

Handle waste materials that are hazardous, dangerous, or unsanitary, separately from other
inert waste by appropriate containerizing.

Provide rodent-proof containers conveniently located on each floor level to encourage
depositing of garbage and similar wastes by construction personnel.
CLEANING, MAINTENANCE AND PROTECTION

During handling and installation of products at the Project site, clean and protect the work in
progress, as well as the adjoining work, as part of a continuing maintenance program.

Clean each element at the time of installation. Apply protective coverings on installed work,
where required to protect from damage or deterioration, up to Substantial Completion and
acceptance of the Work.

Adjust and lubricate operable components of equipment installed.

After painting operations have begun in an area, do cleaning only with commercial vacuum
cleaning equipment. Do not use brooms.

Cover existing carpeting and floor finishes to remain to prevent damage and soiling during
selective demolition. Install temporary partitions to contain dust from adjacent areas not
included in the renovation area.

Clean adjacent structures and improvements of dust, dirt and debris caused by selective
demolition. Return adjacent areas to condition existing before start of selective demolition.
CUTTING AND PATCHING

Do not cut and patch structural elements in a manner that would reduce their load-carrying
capacity or load-deflection ratio.

Do not cut and patch construction exposed on the exterior or in occupied spaces, in a
manner that would, in the Architect's opinion, reduce the building's aesthetic qualities, or
result in visual evidence of cutting and patching.
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C.

1.19

Do not cut or penetrate the existing roof surface for any mechanical or electrical construction,
which could expose the building interior to water damage or interfere with building
occupancy. If any cutting or penetrating of roof membrane is required, the Contractor shall
notify the Architect prior to any commencing any work.

Cut existing construction using methods least likely to damage adjoining elements, to
minimize noise and vibration in the occupied structure. Use hand or small power tools
designed for sawing and grinding, not hammering and chopping.

Do not perform welding operations or use cutting torches inside the building.

Restore exposed finishes of patched areas and extend finish restoration into retained
adjoining construction in a manner that will eliminate evidence of patching and finishing.

CONTRACT CLOSEOUT

Substantial Completion: Before requesting inspection for certification of Substantial

Completion, complete the following. List exceptions in the request.

1. In the Application for Payment that coincides with, or first follows the date Substantial
Completion is claimed, show 100 percent completion for the portion of the Work
claimed as substantially complete. Include supporting documentation for completion as
indicated in these Contract Documents and a statement showing an accounting of
changes to the Contract Sum.

2. If 100 percent completion cannot be shown, include a list of incomplete items, the value
of incomplete construction, and reasons the Work is not complete.

3.  Advise Owner of pending insurance changeover requirements.

4, Submit specific warranties, workmanship bonds, maintenance agreements, final
certifications and similar documents.

5. Obtain and submit releases enabling the Owner unrestricted use of the Work and
access to services and utilities; include occupancy permits, operating certificates and
similar releases.

6. Deliver tools, spare parts, extra stock, and similar items.

7. Make final changeover of permanent locks and transmit keys to the Owner. Advise the
Owner's personnel of changeover in security provisions.

8. Complete start-up testing of systems, and instruction of the Owner's operating and
maintenance personnel.

9. Discontinue or change over and remove temporary facilities from the site, along with
construction tools, mock-ups, and similar elements.

10. Complete final clean up requirements, including touch-up painting. Touch-up and
otherwise repair and restore marred exposed finished.

Final Clean-Up and Repair:

1. Remove remaining temporary construction, excess material and equipment.

2. Remove waste, foreign matter, and debris resulting from construction, from the building
areas and the site.

3. Restore material, property and construction damaged by construction personnel and
equipment during performance of the Work.

4, In addition to removal of debris and cleaning included in other Sections, clean exposed-
to-view surfaces of the Work.
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5.

6.
7

Clean and renovate permanent products and systems used to provide temporary
services and facilities during construction.

Remove temporary protection and labels, which are not required to remain.

Replace damaged or broken glass and other damaged transparent materials.

C. Preliminary Procedures: Before requesting inspection for certification of completion, submit
the following. List exceptions in the request.

1.

2.
3.
4.

Final payment request with releases and supporting documentation not previously
submitted and accepted.

Certificates of insurance for products and completed operations where required.
Updated final statement, accounting for final additional changes to the Contract Sum.
Certified copy of the Architect's final inspection list of items to be completed or
corrected, stating that each item has been completed or otherwise resolved for
acceptance, and that the list has been endorsed and dated by the Architect.

Final meter readings for utilities, a measured record of stored fuel, and similar data as
of the date of Substantial Completion, or when the Owner took possession of and
responsibility for corresponding elements of the Work.

Consent of surety to final payment.

Evidence of final, continuing insurance coverage complying with insurance
requirements.

1.20 RECORD DOCUMENTS

A. Maintain a set of Construction Documents separate from those used for construction.
Clearly identify it as the Record Set and keep it current.

1.

2.

Record on the Drawings information on construction-in-place, which varies from the
Contract Document data.

Carefully locate hidden and underground utilities, as they are uncovered or as installed.
Record locations from permanent structures.

B.  On completion of the project, transfer data from the field Record Drawings to a fresh set of
prints, which will be provided by the Architect.

1.
2.

3.

Submit the prints to the Architect for review.

Upon approval by the Architect, reproduce the prints onto a set of mylar reproducible
prints and deliver to the Owner, along with reviewed record set.

The General Contractor shall provide two sets of As-Built Drawings and Specifications.

1.21 RE-INSTATE SITE

A.  The General Contractor shall be responsible for “Re-Instating” the Site to original conditions
(including, but not limited to topsoil, walkways, and bituminous pavement). Stripped topsoil
shall be re-spread to finish grade elevations and seeded. The re-instating of the site will not
include the area in the front (south) side of the house.

PART 2 - PRODUCTS [Not Used]

SUMMARY OF WORK 01100 - 16



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

PART 3 - EXECUTION [Not Used]

END OF SECTION 01100
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SECTION 01200 - EXAMINATION OF PREMISES AND ASSUMPTION OF RISKS

PART 1 - GENERAL

11

1.2

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

EXAMINATION OF PREMISES AND ASSUMPTION OF RISKS

The Contractor and the subcontractors shall carefully examine the site and all
conditions that may be encountered in the performance thereof and shall assume all
risks and bear all losses pertaining thereto. No claims for additional costs will be
allowed because of a lack of full knowledge of the conditions.

All subcontractors shall carefully examine the conditions of the buildings and of the
work done by others before beginning their work, and any condition therein that may be
detrimental to their own installation shall be reported immediately in writing to the
General Contractor, the Architect and the Owner.

Failure to make such report constitutes acceptance of the conditions then existing and
the assumption of all risks and full responsibility for any subsequent damage, injury or
loss either to the subcontractor’'s work or to the work of others. Any damage, injury or
loss shall be made good by said Contractor.

All subcontractors shall carefully observe any changes in conditions prevailing upon
starting their work, especially in temperature and humidity, both during and upon
completing their work until final acceptance, which may be detrimental to their work.

Such changes in conditions shall be promptly reported to the General Contractor, the
Architect and the Owner both verbally and in writing. The General Contractor shall
immediately correct the condition reported. Failure of the General Contractor to correct
the condition shall place responsibility for all damage incurred upon the General
Contractor.  Failure of the subcontractor to make such report shall constitute
acceptance of responsibility for all damage, injury or loss including any damage, injury
or loss of the work of others.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01200
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SECTION 01210 — ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

1.2

1.3

14

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing the
following:

Lump-sum allowances.

Unit-cost allowances.

Quantity allowances.

Contingency allowances.

Testing and inspecting allowances.

arLdOE

See Division 01 Section 01400 "Quality Requirements" for procedures governing the
use of allowances for testing and inspecting.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date
when final selection and purchase of each product or system described by an

allowance must be completed to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final
selections. Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the
form specified for Change Orders.

Submit invoices or delivery slips to show actual quantities of materials delivered to the
site for use in fulfillment of each allowance.

Coordinate and process submittals for allowance items in same manner as for other
portions of the Work.

ALLOWANCES 01210-1
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15

A.

1.6

B.

COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as
required to coordinate installation.

LUMP-SUM ALLOWANCES

Unless otherwise indicated, the Allowance amount includes Contractor's costs for the
material and/or services provided, applicable sales tax, receiving and handling of
material at project site, labor, installation, overhead and profit, and similar costs related
to products, materials or services. The General Contractor shall provide receipts
illustrating the material costs and/or quantity purchased. In addition, an outline of the
man-hours utilized to install materials and the cost per man-hour for the work specified.
All unused monies shall be credited back to the project at closeout time in the form of a
Change Order (Credit).

Refer to Schedule of Allowances - Section 3.3 for additional information.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

3.3

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or
defects. Return damaged or defective products to manufacturer for replacement.

PREPARATION

Coordinate materials and their installation for each allowance with related materials
and installations to ensure that each allowance item is completely integrated and
interfaced with related work.

SCHEDULE OF ALLOWANCES

Testing and Inspection Allowance: All testing and or inspections either outlined as part
of this Section or as directed by State and Local Authorities as being required, shall be
included as part of this Allowance Amount. Testing and inspections shall include, but
not be limited to; concrete materials, formwork placement, setting of reinforcement,
soil, soil compaction, and bolted connections.

Testing and Inspection Allowance Amount $3,000.00

ALLOWANCES 01210-2
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B.  Site Survey, Layout and Elevation Certificate: Tasks include, but are not limited to the

following; any required Site Layout, Staking of Building Elements and an Elevation
Certificate after the lifting process has been completed.

Site Survey and Elevation Certificate Allowance Amount  $3,000.00

END OF SECTION 01210
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SECTION 01220 - UNIT PRICES

PART 1 - GENERAL

11

A.

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section includes administrative and procedural requirements for unit prices.

DEFINITIONS

Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per
unit of measurement for materials or services added to or deducted from the Contract
Sum by appropriate modification, if estimated quantities of Work required by the
Contract Documents are increased or decreased.

PROCEDURES

Unit prices include all necessary material, plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

Measurement and Payment: Refer to individual Specification Sections for work that
requires establishment of unit prices. Methods of measurement and payment for unit
prices are specified in those Sections.

Owner reserves the right to reject Contractor's measurement of work-in-place that
involves use of established unit prices and to have this work measured, at Owner's
expense, by an independent surveyor acceptable to Contractor.

List of Unit Prices: A list of unit prices is included in Part 3. Specification Sections
referenced in the schedule contain requirements for materials described under each
unit price.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 LIST OF UNIT PRICES

A. Unit Prices:
1. Rock Excavation — Provide unit pricing per cubic yard for the removal of rock
encountered at the site. See Specification Section 00000B — Bid Breakdown,
Line 13.

Unit Price for Rock Excavation $ Per Cubic Yard

END OF SECTION 01220
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SECTION 01230 - ALTERNATES

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base
Bid amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the
Contract Sum to incorporate alternate into the Work. No other adjustments are
made to the Contract Sum.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely
integrate work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and
similar items incidental to or required for a complete installation whether or not
indicated as part of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted,
rejected, or deferred for later consideration. Include a complete description of
negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.
Schedule: A Schedule of Alternates is included at the end of this Section.

Specification Sections referenced in schedule contain requirements for materials
necessary to achieve the work described under each alternate.
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PART 2 - PRODUCTS

2.1 MANUFACTURES
A.  See Manufacturer listed below as part of Schedule of Alternates.

B.  Substitutions will be considered for use when required.

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

1. None

END OF SECTION 01230
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SECTION 01240 - PROCEDURES AND CONTROLS

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

DESCRIPTION OF WORK

The types of minimum requirements for procedures and performance or control work of
a general nature include but are not limited to the following categories:

Coordination and meetings.
Surveys and records or reports.
Limitations for use of site.
Inspections, tests and reports.
General installation provisions.
Cutting and patching.

Cleaning and protection.
Conservation and salvage.

©ONoO O~ WNE

COORDINATION AND MEETINGS

General: Prepare and distribute to each entity performing work at project site, a written
memorandum of instructions on required coordination activities, including required
notices, reports and attendance at meetings. Prepare similar memorandum for
separate contractors where interfacing of work is required.

LIMITATIONS FOR USE OF SITE

General: In addition to site utilization limitations and requirements shown on drawings,
written instructions contained in these specifications, and indicated by other contract
documents, administer allocation of available space equitably among entities needing
access and space, so as to produce best overall efficiency in performance of total work
of project. Schedule deliveries so as to minimize space and time requirements for
storage of materials and equipment on site.
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PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

A.

3.2

GENERAL INSTALLATION PROVISIONS

Installer’s Inspection of Conditions: Require installer of each major unit of work to
inspect substrate to receive work, and conditions under which work will be performed,
and to report (in writing to the contractor) unsatisfactory conditions. Do not proceed
with the work until unsatisfactory conditions have been corrected in a manner
acceptable to installer.

Manufacturer’s Instructions: Where installations include manufactured products,
comply with manufacturer's applicable instructions and recommendations for
installation, to extent these are more explicit and/or more stringent than requirements
indicated in contract documents.

Inspect each item of materials or equipment immediately prior to installation, and reject
damaged and defective items.

Provide attachment and connection devices and methods for securing work properly as
it is installed; true to tolerances if not otherwise indicated. Allow for expansions and
building movements. Provide uniform joint widths in exposed work organized for best
possible visual effect. Refer questionable visual effect choices to architect for final
decision.

Recheck measurements and dimensions of the work, as an integral step of starting
each installation.

Install work during conditions of temperature, humidity, exposure, forecasted weather,
and status of project completion, which will ensure best possible results for each unit of
work, in coordination with entire work. Isolate each unit of work from non-compatible
work, as required to prevent deterioration.

Coordinate enclosure (closing in) of work with required inspections and tests, so as to
minimize necessity of uncovering work for that purpose.

CLEANING AND PROTECTION

General: During handling and installation of work at project site, clean and protect work
in progress and adjoining work on a basis of perpetual maintenance. Apply suitable
protective covering on newly installed work where reasonably required to insure
freedom from damage or deterioration at time of substantial completion; otherwise,
clean and perform maintenance on newly installed work as frequently as necessary
through remainder of construction period. Adjust and lubricate operable components
to ensure operability without damaging effects.
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B.

Limiting Exposures of Work: To extent possible through reasonable control and
protection methods, supervise performance of work in a manner and by means which
will ensure that none of the work, whether completed or in progress will be subjected to
harmful, dangerous, damaging, or otherwise deleterious exposures during construction
period. Such exposures include (where applicable, but not by way of limitation) static
loading, dynamic loading, internal pressures, external pressures, high or low
temperatures, thermal shock, high or low humidity, air contamination or pollution,
water, ice, solvents, chemicals, light, radiation, puncture, abrasion, heavy traffic,
soiling, bacteria, insect infestation, combustion, electrical current, high speed
operation, improper lubrication, unusual wear, misuse, incompatible interface,
destructive testing, misalignment, excessive weathering, unprotected storage, improper
shipping/handling, theft and vandalism.

Cleaning Materials and Equipment:

1. Provide all required personnel, equipment, and materials needed to maintain the
specified standard of cleanliness.

2. Use only the cleaning materials and equipment, which are compatible with the
surface being cleaned, as recommended by the manufacturer of the material or
as approved by the architect.

Progress Cleaning:
1. General:

a. Retain all stored items in an orderly arrangement allowing maximum
access, not impeding drainage or traffic, and providing the required
protection of materials.

b. Do not allow the accumulation of scrap, debris, waste material, and other
items not required for construction of this work.

C. At least once each week, and more often if necessary, completely remove
all scrap, debris, and waste material from the job site.

d. Provide adequate storage for all items awaiting removal from the job site,
observing all requirements for fire protection and protection of the
environment.

e. Clean areas outside of “fenced-in” work areas daily or more often as
required to keep said areas clear of debris. This shall include, but not be
limited to; blowing paper products, loose construction debris and discarded
materials.

2. Site:

a. Daily, and more often if necessary, inspect the site and pick up all scrap,
debris, and waste material. Remove all such items to the place designated
for their storage.

b. Weekly, and more often if necessary, inspect all arrangements of materials
stored on the site; restack, tidy, or otherwise service all arrangements.

3. Structures:
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4.

a.

Daily, and more often if necessary, inspect the structures and pick up all
scrap, debris, and waste material. Remove all such items to the place
designated for their storage. Remove all such items to the place
designated for their storage.

Daily, and more often if necessary, sweep all interior spaces clean.
“Clean”, for the purpose of this subparagraph, shall be interpreted as
meaning free from dust and other material capable of being removed by
use of reasonable effort and hand held broom.

As required preparatory to installation of succeeding materials clean the
structures of pertinent portions thereof to the degree of cleanliness
recommended by the manufacturer of the succeeding material, using all
equipment and materials required to achieve the required cleanliness.

Final Cleaning:

a.

Definition: Except as otherwise specifically provided, “clean” (for the
purposes of this article) shall be interpreted as meaning the level of
cleanliness generally provided by skilled cleaners using commercial quality
building maintenance equipment and materials.

General: Prior to completion of the work, remove from the job site all tools,
surplus materials, equipment, scrap, debris, and waste. Conduct final
progress cleaning.

1) Site: Unless otherwise specifically directed by the architect, broom
clean all paved areas on the site and all public paved areas directly
adjacent to the site. Completely remove all resultant debris.

2)  Structures:

a) Exterior: Visually inspect all exterior surfaces and remove all
traces of soil, waste material, smudges, and other foreign
matter. Remove all traces of splashed materials from adjacent
surfaces. If necessary to achieve a uniform degree of exterior
cleanliness, hose down the exterior of the structure. In the
event of stubborn stains not removable with water, the architect
may require other cleaning at no additional cost to the owner.
Interior: Visually inspect all interior surfaces and remove all
traces of soil, waste material, smudges, and other foreign
matter. Remove all traces of splashed materials from adjacent
surfaces. Remove all paint droppings, spots, stains, and dirt
from finished surfaces. Use only the specified cleaning
materials and equipment.

b) Glass: Clean all glass inside and outside.

c) Polished Surfaces: To all surfaces requiring the routine
application of buffed polish, apply the polish recommended by
the manufacturer of the material being polished.

d) Timing: Schedule final cleaning to enable the owner to accept a
completely clean project.

e) If surfaces cannot be restored to like-new condition by
cleaning, repaint or replace them as directed by the architect.
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f) When workmen perform work after substantial completion,
clean up immediately.

5. Cleaning During Occupancy: Since the Building Units are occupied, cleaning
operations should be conducted in such a manner as to not cause damage to
resident owned items.

END OF SECTION 01240
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SECTION 01260 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

A.

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling and
processing Contract modifications.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing Minor Changes in the Work,
not involving adjustment to the Contract Sum or the Contract Time, on “Architect's
Supplemental Instructions”.

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of
proposed changes in the Work that may require adjustment to the Contract Sum or the
Contract Time. If necessary, the description will include supplemental or revised
Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only. Do not consider
them instructions either to stop work in progress or to execute the proposed
change.

2. Within fourteen (14) days after receipt of Proposal Request, submit a quotation
estimating cost adjustments to the Contract Sum and the Contract Time
necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs,
with total amount of purchases and credits to be made. If requested,
furnish survey data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts

of trade discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's Construction Schedule that indicates the

effect of the change, including, but not limited to, changes in activity

duration, start and finish times, and activity relationship. Use available total
float before requesting an extension of the Contract Time.

oo
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15

16

B.

Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications
to the Contract, Contractor may propose changes by submitting a request for a change
to Architect and Owner for their review.

1. Include a statement outlining reasons for the change and the effect of the change
on the Work. Provide a complete description of the proposed change. Indicate
the effect of the proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey
data to substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

4, Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's Construction Schedule that indicates the effect

of the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting
an extension of the Contract Time.

6.  Comply with requirements in Division 01 Section 01600 "Product Requirements"
if the proposed change requires substitution of one product or system for product
or system specified.

7. Credits listed on the Change Order Proposal must be listed and itemized
separately from additional costs. Contractor shall submit back-up information to
substantiate calculation of credit amounts as requested by the Architect or
Owner.

Proposal Request Form: Use AIA Document G709 for Proposal Requests.

CHANGE ORDER PROCEDURES

In response to an Architect’'s ASI Request or issues uncovered in the field during
construction, the General Contractor shall submit backup paperwork outlining the
proposed change and all related costs.

The Architect shall prepare a (DOH) Schedule C for signing by all parties.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: The Architect may issue a Construction Change
Directive on AIA Document G714. Construction Change Directive instructs Contractor
to proceed with a change in the Work, for subsequent inclusion in a Change Order.

1.  Construction Change Directive contains a complete description of change in the
Work. It also designates method to be followed to determine change in the
Contract Sum or the Contract Time.

Documentation: Maintain detailed records on a time and material basis of work
required by the Construction Change Directive.
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1.  After completion of change, submit an itemized account and supporting data
necessary to substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01260
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SECTION 1290 - PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

B.

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

SCHEDULE OF VALUES

Coordination:  Coordinate preparation of the Schedule of Values with preparation of
Contractor’s Construction Schedule.

1.

Submit the Schedule of Values to Architect at earliest possible date but no later than
seven (7) days before the date scheduled for submittal of initial applications for
Payment.

Sub-schedules: If required, where the Work is separated into phases requiring
separately phased payments, provide sub-schedules showing values correlated with
each phase of payment.

The schedule of values cannot be changed or altered during the construction process,
except as noted in Section 1.3.B.4.

Format and Content: Use the Exploded Trade Payment Breakdown as a guide to establish
line items for the Schedule of Values.

1.

Identification: Include the following Project identification on the Schedule of Values:
a Project name and location.

b. Name of Architect.

C. Architect’s project number.

d Contractor's name and address.

e Date of submittal.

Stored Materials: Money will not be released for stored materials unless approved by
the Architect, and The Department of Housing prior to a request for payment. This
applies to materials stored both on-site and off-site.

Allowances: Provide a separate line item in the Schedule of Values for each
allowance. Show line-item value of unit-cost allowances, as a product of the unit cost,
multiplied by measured quantity. Use information indicated in the Contract Documents
to determine quantities.
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4. Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives
result in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

C. Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.
1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

D. Payment Application Times: The date for each progress payment is indicated in the
Agreement between Owner and the Contractor or shall be at the end of each month. The
period of construction Work covered by each Application for Payment is the period indicated in
the Agreement, or shall be for work performed since the last payment request, or for work
completed over the previous month.

E. Payment Submission Procedures: Submit a “pencil copy” of the proposed Requisition several
days in advance of the Final Requisition. The items listed on the pencil copy may be
projected out to the end of the pay period, however the work projected must be completed at
the time of the Final Requisition. The Architect will schedule a site visit to review the “pencil
copy” line items against the work completed and the work projected to be completed.

F.  MPI Standard Payment Application Forms: Requisition Forms for Contractor’'s Requisition,
Change Order Requisition and Stored Materials Summary.

G. Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the Schedule of Values and Contractor’'s Construction
Schedule. Use updated schedules if revisions were made.

2. Amounts of Change Orders issued before last day of construction period covered by
application shall be listed on the Change Order Requisition.

H.  Transmittal: Submit three (2) signed and notarized original copies of each Application for
Payment to Architect by a method ensuring receipt within 24 hours. All copies shall include
waivers of lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording
appropriate information about application.

Waivers of Mechanic’s Lien: With each Application for Payment (except the first Application),
submit waivers of mechanic’s lien from every entity who is lawfully entitled to file a mechanic’s
lien arising out of the Contract and related to the Work covered by the payment.
1. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.
2. When an application shows completion of an item, submit final or full waivers.
3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.
4, Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
The Department of Housing.
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J. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

List of subcontractors;

Schedule of Values.

Contractor’s Construction Schedule (preliminary if not final).

Schedule of unit prices.

Submittals Schedule (preliminary if not final).

List of Contractor’s staff assignments.

List of Contractor’s principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for

performance of the Work.

10. Initial progress report.

11. Report of preconstruction conference.

12. Certificates of insurance and insurance policies.

CoNorONE

K.  Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

L. Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the

following:
1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof

that taxes, fees, and similar obligations were paid.
3. Updated final statement, accounting for final changes to the Contract Sum.
4. Evidence that claims have been settled.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01290
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section includes administrative provisions for coordinating construction operations
on Project including, but not limited to, the following:

1. Coordination Drawings.
2. Project meetings.
3. Requests for Interpretation (RFIs).

See Division 01 Section 01700 "Execution Requirements" for procedures for
coordinating general installation and field-engineering services, including establishment
of benchmarks and control points.

DEFINITIONS

RFI:  Request for Information - Request from Contractor seeking interpretation or
clarification of the Contract Documents.

COORDINATION

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations, included in different Sections, which depend on
each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Coordinate installation of different components with other contractors to ensure
maximum accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

4.  Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
maintenance, service, and repair of all components, including mechanical and
electrical.
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B.

15

Prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices, reports,
and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of
their Work is required.

Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities and activities of other
contractors to avoid conflicts and to ensure orderly progress of the Work. Such
administrative activities include, but are not limited to, the following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

CoNour®ONE

SUBMITTALS

Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different
components or if coordination is required for installation of products and materials
fabricated by separate entities.

1. Content: Project-specific information, drawn accurately to scale. Do not base
Coordination Drawings on reproductions of the Contract Documents or standard
printed data. Include the following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural,
structural, civil, mechanical, and electrical systems.
b. Indicate dimensions shown on the Contract Drawings and make specific

note of dimensions that appear to be in conflict with submitted equipment
and minimum clearance requirements. Provide alternate sketches to
Architect for resolution of such conflicts. Minor dimension changes and
difficult installations will not be considered changes to the Contract.

2. Sheet Size: Atleast 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by
40 inches (750 by 1000 mm).

3. Number of Copies: Submit five (5) opaque copies of each submittal. Architect
will return a minimum of two (2) copies.

4. Refer to individual Sections for Coordination Drawing requirements for Work in
those Sections.

5. Submissions can be made electronically in lieu of paper copies. Electronic
submittals will be returned in an electronic format.

PROJECT MANAGEMENT AND COORDINATION 01310-2



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

1.6

A.

PROJECT MEETINGS

General: Schedule and conduct meetings and conferences at the Project site on a
weekly basis. A specific time and day of the week shall be set and agreeable to the
Owner, Architect, Department of Housing and Contractor for weekly project meetings
and will be conducted on site.

1. Attendees: Inform participants and others involved, and individuals whose
presence is required, of date and time of each meeting. Notify Owner and
Architect of scheduled meeting dates and times.

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited
attendees.

3. Minutes: The Architect will prepare the Meeting Minutes.

Preconstruction Conference: Schedule a preconstruction conference before starting
construction, at a time convenient to Department of Housing, Owner and Architect, but
no later than fifteen (15) days after execution of the Agreement. Hold the conference
at Project site or another convenient location. Conduct the meeting to review
responsibilities and personnel assignments.

1. Attendees: Authorized representatives of Department of Housing, Owner,
Architect, and their consultants; General Contractor and its superintendent; major
subcontractors; suppliers; and other concerned parties shall attend the
conference. All participants at the conference shall be familiar with Project and
authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the
following:

Tentative construction schedule.

Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Procedures for processing field decisions and Change Orders.
Procedures for RFIs.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Preparation of Record Documents.

Use of the premises and existing buildings (Notification Required).
Work restrictions.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

SECVSQTOS3ITATTSQ@QTOQ0TY
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3.

w.  Working hours.
X. Emergency numbers.

Minutes: Architect will record and distribute meeting minutes.

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site
before each construction activity that requires coordination with other construction.

1.

Attendees: Installer and representatives of manufacturers and fabricators
involved in or affected by the installation and its coordination or integration with
other materials and installations that have preceded or will follow, shall attend the
meeting. Advise Architect and Owner of scheduled meeting dates.

Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

The Contract Documents.

Options.

Related RFls.

Related Change Orders.

Purchases.

Deliveries.

Submittals.

Review of mockups.

Possible conflicts.

Compatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.
Protection of adjacent work.

Protection of construction and personnel.

SXSE<SETVYTOTOSITATTIQTNOQ0 T

Record significant conference discussions, agreements, and disagreements,
including required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to parties
who should have been present.

Do not proceed with installation if the conference cannot be successfully
concluded. Initiate whatever actions are necessary to resolve impediments to
performance of the Work and reconvene the conference at earliest feasible date.
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1.7

C.

6.

Minutes: Contractor will record and distribute to Architect, and Owner, the
meeting minutes.

Reporting: Distribute minutes of the meeting to each party present and to parties
who should have been present.

a. Schedule Updating: Revise Contractor's Construction Schedule after each
progress meeting where revisions to the schedule have been made or
recognized. Issue revised schedule concurrently with the report of each
meeting.

REQUESTS FOR INTERPRETATION (RFIs)

Procedure: Immediately on discovery of the need for interpretation of the Contract
Documents, and if not possible to request interpretation at Project meeting, prepare
and submit an RFI in the form specified.

1. General: Requests for Interpretations shall be as set forth in the Construction
Contract and as outlined below.

2. RFIs shall originate with Contractor. RFIs submitted by entities other than
Contractor will be returned with no response.

3. Coordinate and submit RFIs in a prompt manner so as to avoid delays in
Contractor's work or work of subcontractors.

Content of the RFI: Include a detailed, legible description of item needing

interpretation and the following:

©CoN>UA~WNE

Project name.

Date.

Name of Contractor.

Name of Architect.

RFI number, numbered sequentially.

Specification Section number and title and related paragraphs, as appropriate.
Drawing number and detail references, as appropriate.

Field dimensions and conditions, as appropriate.

Contractor's suggested solution(s). If Contractor's solution(s) impact the Contract
Time or the Contract Sum, Contractor shall state impact in the RFI.

Contractor's signature.

Attachments: Include drawings, descriptions, measurements, photos, Product
Data, Shop Drawings, and other information necessary to fully describe items
needing interpretation.

Hard-Copy RFls:

1.

Identify each page of attachments with the RFI number and sequential page
number.
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D.

G.

Architect's Action: Architect will review each RFI, determine any necessary action
required, and respond to the General Contractor in the form of an ASI (Architect’s
Supplemental Instructions). Allow seven (7) working days for Architect's response for
each RFI. RFIs received after 1:00 p.m. will be considered as received the following
working day.

1. The following RFIs will be returned without action:

a. Requests for approval of submittals.

b. Requests for approval of substitutions.

C. Requests for coordination information already indicated in the Contract
Documents.

d. Requests for adjustments in the Contract Time or the Contract Sum.

e. Requests for interpretation of Architect's actions on submittals.

f Incomplete RFIs or RFIs with numerous errors.

2. Architect's action may include a request for additional information, in which case
Architect's time for response will start again.

3.  Architect's action on RFIs that may result in a change to the Contract Time or the
Contract Sum may be eligible for Contractor to submit Change Proposal
according to Division 01 Section 01250 "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract
Time or the Contract Sum, notify Architect in writing within ten (10) days of
receipt of the RFI response.

On receipt of Architect's action, update the RFI log and immediately distribute the RFI
response to affected parties. Review response and notify Architect within seven (7)
days if Contractor disagrees with response.

RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI
number. Submit log bi-weekly. Copies will be provided to Architect, and Owner.
Include the following:

1. Project name.

2. Name and address of Contractor.

3. Name and address of Architect.

4, RFI number including RFIs that were dropped and not submitted.

5. RFI description.

6. Date the RFI was submitted.

7. Date Architect's response was received.

8. Identification of related Minor Change in the Work, Construction Change
Directive, and Proposal Request, as appropriate.

9. Identification of related Field Order, Work Change Directive, and Proposal

Request, as appropriate.

Copies of all RFI's will be sent to the Owner. This will include the Architects (ASI)
response to the RFI.
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.
SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

See Division 01 Section 01400 "Quality Requirements" for submitting test and
inspection reports and for mockup requirements.

See Division 01 Section 01770 "Closeout Procedures" for submitting warranties.

See Division 01 Section 01782 "Operation and Maintenance Data" for submitting
operation and maintenance manuals.

DEFINITIONS

Action Submittals: Written and graphic information that requires Architect's responsive
action.

Informational Submittals:  Written information that does not require Architect's
responsive action. Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

Coordination: Coordinate preparation and processing of submittals with performance
of construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the
Work so processing will not be delayed because of need to review submittals
concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.
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B.

General Contractor Review: The General Contractor shall review and “sign-off” on all
shop drawings before submission to Architect.

Submittals Schedule: The General Contractor shall establish a schedule for
submission of the required Shop Drawings. Submit copies of the schedule to the
Architect, and Owner at the weekly progress meetings.

Processing Time: Allow enough time for submittal review, including time for
resubmittals, as follows. Time for review shall commence on Architect's receipt of
submittal. No extension of the Contract Time will be authorized because of failure to
transmit submittals enough in advance of the Work to permit processing, including
resubmittals.

1. Initial Review: Allow ten (10) days for initial review of each submittal. Allow
additional time if coordination with subsequent submittals is required. Architect
will advise Contractor when a submittal being processed must be delayed for
coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same
manner as initial submittal.

3. Resubmittal Review: Allow ten (10) days for review of each resubmittal.

Identification: Place a permanent label or title block on each submittal for identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 4 by 6 inches on label or beside title block to
record Contractor's review and approval markings and action taken by Architect.

3. Include the following information on label for processing and recording action
taken:
a. Project name.
b. Date.
C. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Submittal number or other unique identifier, including revision identifier.

1)  Submittal number shall use Specification Section number followed by
a decimal point and then a sequential number (e.g., 06100.01).
Resubmittals shall include an alphabetic suffix after another decimal
point (e.g., 06100.01.A).

Number and title of appropriate Specification Section.
Drawing number and detail references, as appropriate.

K. Location(s) where product is to be installed, as appropriate.
l. Other necessary identification.

[ S —
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F.

Deviations: Highlight, encircle, or otherwise specifically identify deviations from the
Contract Documents on submittals.

Additional Copies: Unless additional copies are required for final submittal, and unless
Architect observes noncompliance with provisions in the Contract Documents, initial
submittal may serve as final submittal.

1. Additional copies submitted for maintenance manuals will not be marked with
action taken and will be returned.

Transmittal: Package each submittal individually and appropriately for transmittal and
handling. Transmit each submittal using a transmittal form. Architect will discard
submittals received from sources other than Contractor.

Resubmittals: Make resubmittals in same form and number of copies as initial
submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent
of revision.

3. Resubmit submittals until they are marked “Reviewed” or “Furnish as Corrected.”

Distribution:  Furnish copies of final submittals to manufacturers, subcontractors,
suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary
for performance of construction activities. Show distribution on transmittal forms.

Use for Construction: Use only final submittals with mark indicating, “Reviewed” or
“Furnish as Corrected” taken by Architect. Copies of all submittals, shop drawings, and
samples accepted by Architect or “Furnish as Corrected” shall be kept on site and
always available for Owner’s on-site review.

PART 2 - PRODUCTS

2.1

ACTION SUBMITTALS

General: Prepare and submit Action Submittals required by individual Specification
Sections.

Product Data: Collect information into a single submittal for each element of
construction and type of product or equipment.

1. If information must be specially prepared for submittal because standard printed
data are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are
applicable.

3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
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Manufacturer's installation instructions.
Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.
Printed performance curves.

Operational range diagrams.

Compliance with specified referenced standards.
Testing by recognized testing agency.

—S@—e oo

Number of Copies: Submit five (5) copies of Product Data, unless otherwise
indicated. Architect will return two (2) copies to the Contractor; copies will be
available for the Owner. Electronic copies can be submitted to the Architect for
review in lieu of paper copies. Architect will return electronic copies in a similar
fashion, electronically.

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do
not base Shop Drawings on reproductions of the Contract Documents or standard
printed data.

1.

Preparation: Fully illustrate requirements in the Contract Documents. Include
the following information, as applicable:

Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and
control wiring.

Shop work manufacturing instructions.

Templates and patterns.

Schedules.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

m.  Wiring Diagrams: Differentiate between manufacturer-installed and field-
installed wiring.

T T SQ@™ 0Q00

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit
Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40
inches.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of
these characteristics with other elements and for a comparison of these characteristics
between submittal and actual component as delivered and installed.

1.

2.

Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.

Identification: Attach label on unexposed side of Samples that includes the
following:
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Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of appropriate Specification Section.

apow

3. Disposition: Maintain sets of approved Samples at Project site, available for
guality-control comparisons throughout the course of construction activity.
Sample sets may be used to determine final acceptance of construction
associated with each set.

4.  Samples for Initial Selection: Submit manufacturer's color charts consisting of
units or sections of units showing the full range of colors, textures, and patterns
available.

a. Number of Samples: Submit one (1) full set of available choices where
color, pattern, texture, or similar characteristics are required to be selected
from manufacturer's product line. After consultation with the Owner,
Architect will return submittal with options selected.

b. All final color selections will be made by the Owner from the manufacturers
standard color selections.

5.  Samples for Verification: Submit full-size units or Samples of size indicated,
prepared from same material to be used for the Work, cured and finished in
manner specified, and physically identical with material or product proposed for
use, and that show full range of color and texture variations expected. Samples
include, but are not limited to, the following: partial sections of manufactured or
fabricated components; small cuts or containers of materials; complete units of
repetitively used materials; swatches showing color, texture, and pattern; color
range sets; and components used for independent testing and inspection.

a. Number of Samples: Submit three (3) sets of Samples. Architect will
retain two (2) Sample sets; remainder will be returned.

E. Product Schedule or List: As required in individual Specification Sections, prepare a
written summary indicating types of products required for the Work and their intended
location.

1. Number of Copies: Submit five (5) copies of product schedule or list, unless
otherwise indicated. Architect will return two (2) copies.

F. Submittals Schedule: The General Contractor shall establish a schedule for
submission of the required Shop Drawings. Submit copies of the schedule to the
Architect, and Owner at the progress meetings.

G. Application for Payment: Comply with requirements specified in Division 01290
Section "Payment Procedures.”

H. Schedule of Values: Comply with requirements specified in Division 01290 Section
"Payment Procedures."
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2.2

Subcontract List: Prepare a written summary identifying individuals or firms proposed
for each portion of the Work, including those who are to furnish products or equipment
fabricated to a special design.

1. Number of Copies: Submit a list of Sub-Contractors with the first Application for
Payment or prior to the submission of the first Application for Payment. Update
the list as required. Submit all required DOH paperwork for approval prior to sub-
contractor starting work at the project site.

Product Substitutions: Substitutions or alternate products will not be allowed unless
written acceptance by Owner, and Architect is issued. Shop drawing submittal shall
contain complete data for specified product and substitute products.

INFORMATIONAL SUBMITTALS

General: Prepare and submit Informational Submittals required by other Specification
Sections.

1. Number of Copies: Submit two (2) copies of each submittal, unless otherwise
indicated. Architect will not return copies.

2. Certificates and Certifications: Provide a notarized statement that includes
signature of entity responsible for preparing certification. Certificates and
certifications shall be signed by an officer or other individual authorized to sign
documents on behalf of that entity.

3. Test and Inspection Reports: Comply with requirements specified in
Division 01400 Section "Quality Requirements."

Coordination Drawings: Comply with requirements specified in Division 01310 Section
"Project Management and Coordination."

Contractor's Construction Schedule: The General Contractor shall submit a proposed
construction schedule for the work outlined in these Specifications and in the Drawings.

Qualification Data: Prepare written information that demonstrates capabilities and
experience of firm or person. Include lists of completed projects with project names
and addresses, names and addresses of architects and owners, and other information
specified.

Welding Certificates: Prepare written certification that welding procedures and
personnel comply with requirements in the Contract Documents. Submit record of
Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on
AWS forms. Include names of firms and personnel certified.

Installer Certificates:  Prepare written statements on manufacturer's letterhead
certifying that Installer complies with requirements in the Contract Documents and,
where required, is authorized by manufacturer for this specific Project.

Manufacturer Certificates: Prepare written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.
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H.

Product Certificates:  Prepare written statements on manufacturer's letterhead
certifying that product complies with requirements in the Contract Documents.

Material Certificates: Prepare written statements on manufacturer's letterhead
certifying that material complies with requirements in the Contract Documents.

Material Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for
compliance with requirements in the Contract Documents. Copies of these reports
shall be distributed as follows:

1. Architect
2. Owner
3. Local Building Inspector

4, The Department of Housing

Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing
agency, or on comprehensive tests performed by a qualified testing agency. Copies of
these reports shall be distributed as indicated under section 2.2 J.

Research/Evaluation Reports:  Prepare written evidence, from a model code
organization acceptable to authorities having jurisdiction, that product complies with
building code in effect for Project.

Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of tests performed
before installation of product, for compliance with performance requirements in the
Contract Documents.

Compatibility Test Reports: Prepare reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of compatibility tests
performed before installation of product. Include written recommendations for primers
and substrate preparation needed for adhesion.

Field Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of field tests performed
either during installation of product or after product is installed in its final location, for
compliance with requirements in the Contract Documents. Copies of reports shall be
sent by the testing agency directly to the Local Building Inspector, the Owner, the
Architect, CHFA as well as to the Contractor and Engineers. Copies of these reports
shall be distributed as indicated under section 2.2 J.

Maintenance Data: Prepare written and graphic instructions and procedures for
operation and normal maintenance of products and equipment. Comply with
requirements specified in Division 01782 Section "Operation and Maintenance Data.”
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2.3

Q.

Design Data: Prepare written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and
calculations. Include list of assumptions and other performance and design criteria and
a summary of loads. Include load diagrams if applicable. Provide name and version of
software, if any, used for calculations. Include page numbers.

Manufacturer's Instructions: Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating
a product or equipment. Include name of product and name, address, and telephone
number of manufacturer.

Manufacturer's Field Reports: Prepare written information documenting factory-
authorized service representative's tests and inspections. Include the following, as
applicable:

1. Statement on condition of substrates and their acceptability for installation of
product.

2. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

3. Results of operational and other tests and a statement of whether observed
performance complies with requirements.

Insurance Certificates and Bonds: Prepare written information indicating current status
of insurance or bonding coverage. Include name of entity covered by insurance or
bond, limits of coverage, amounts of deductibles, if any, and term of the coverage.

Material Safety Data Sheets (MSDSs): Submit information directly to Owner; do not
submit to Architect.

1. Architect will not review submittals that include MSDSs and will return them for
resubmittal.

DELEGATED DESIGN

Performance and Design Criteria: Where professional design services or certifications
by a design professional are specifically required of Contractor by the Contract
Documents, provide products and systems complying with specific performance and
design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required,
submit a written request for additional information to Architect.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other
required submittals, submit three (3) copies of a statement, signed and sealed by the
responsible design professional, for each product and system specifically assigned to
Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria
in the Contract Documents. Include list of codes, loads, and other factors used in
performing these services.
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PART 3 - EXECUTION

3.1

A.

3.2

CONTRACTOR'S REVIEW

The General Contractor shall review and approval all shop drawing submittals before
submission to the Architect.

Review each submittal and check for coordination with other Work of the Contract and
for compliance with the Contract Documents. Note corrections and field dimensions.
Mark with approval stamp before submitting to Architect.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include
Project name and location, submittal number, Specification Section title and number,
name of reviewer, date of Contractor's approval, and statement certifying that submittal
has been reviewed, checked, and approved for compliance with the Contract
Documents.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Contractor's approval
stamp and will return them without action.

Action Submittals:  Architect will review each submittal, make marks to indicate
corrections or modifications required, and return it. Architect will stamp each submittal
with an action stamp and will mark stamp appropriately to indicate action taken, as
follows:

1. “‘Reviewed”, “Rejected”, “Furnish as Corrected”, “Revise and Resubmit” or “
Submit Specified ltem”.

Informational Submittals: Architect will review each submittal and will not return it, or
will return it if it does not comply with requirements. Architect will forward each
submittal to appropriate party.

Partial submittals are not acceptable, will be considered non-responsive, and will be
returned without review.

Submittals not required by the Contract Documents may not be reviewed and may be
discarded.

END OF SECTION 01330
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SECTION 01400 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section includes administrative and procedural requirements for quality assurance
and quality control.

Testing and inspecting services are required to verify compliance with requirements
specified or indicated. These services do not relieve Contractor of responsibility for
compliance with the Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other
guality-assurance and quality-control procedures that facilitate compliance with
the Contract Document requirements.

2. Requirements for Contractor to provide quality-assurance and -control services
required by Architect, Owner, or authorities having jurisdiction are not limited by
provisions of this Section.

See other Divisions included in this Project Manual for specific test and inspection
requirements.

DEFINITIONS

Quiality-Assurance Services: Activities, actions, and procedures performed before and
during execution of the Work to guard against defects and deficiencies and
substantiate that proposed construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during
and after execution of the Work to evaluate that actual products incorporated into the
Work and completed construction comply with requirements. Services do not include
contract enforcement activities performed by Architect.

Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are
used to verify selections made under sample submittals, to demonstrate aesthetic
effects and, where indicated, qualities of materials and execution, and to review
construction, coordination, testing, or operation; they are not Samples.

Laboratory Mockups: Full-size, physical assemblies that are constructed at testing
facility to verify performance characteristics.
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E.

14

Preconstruction Testing: Tests and inspections that are performed specifically for the
Project before products and materials are incorporated into the Work to verify
performance or compliance with specified criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or
a testing agency qualified to conduct product testing and acceptable to authorities
having jurisdiction, to establish product performance and compliance with industry
standards.

Source Quality-Control Testing: Tests and inspections that are performed at the
source, i.e., plant, mill, factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for
installation of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both.
Testing laboratory shall mean the same as testing agency.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction
operation, including installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction
activities must be performed by accredited or unionized individuals of a
corresponding generic name, such as "carpenter." It also does not imply that
requirements specified apply exclusively to tradespeople of the corresponding
generic name.

Experienced: When used with an entity, "experienced" means having successfully
completed a minimum of five (5) previous projects similar in size and scope to this
Project; being familiar with special requirements indicated; and having complied with
requirements of authorities having jurisdiction.

CONFLICTING REQUIREMENTS

General: If compliance with two or more standards is specified and the standards
establish different or conflicting requirements for minimum quantities or quality levels,
comply with the most stringent requirement. Refer uncertainties and requirements that
are different, but apparently equal, to Architect for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified
shall be the minimum provided or performed. The actual installation may comply
exactly with the minimum quantity or quality specified, or it may exceed the minimum
within reasonable limits. To comply with these requirements, indicated numeric values
are minimum or maximum, as appropriate, for the context of requirements. Refer
uncertainties to Architect for a decision before proceeding.
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A.

1.6

SUBMITTALS

Quialification Data: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the
form of a recent report on the inspection of the testing agency by a recognized
authority.

Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and
testing and inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies

with the Contract Document requirements.
12. Name and signhature of laboratory inspector.
13. Recommendations on re-testing and re-inspecting.

BOO~NOGOIWNE

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits,
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices,
receipts for fee payments, judgments, correspondence, records, and similar
documents, established for compliance with standards and regulations bearing on
performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this Article establish the minimum qualification
levels required; individual Specification Sections specify additional requirements.

Installer Qualifications: A firm or individual experienced in installing, erecting, or
assembling work similar in material, design, and extent to that indicated for this Project,
whose work has resulted in construction with a record of successful in-service
performance.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems
similar to those indicated for this Project and with a record of successful in-service
performance, as well as sufficient production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those
indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.
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E.

Professional Engineer Qualifications: A professional engineer who is legally qualified
to practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those
performed for installations of the system, assembly, or products that are similar to
those indicated for this Project in material, design, and extent.

Specialists: Certain sections of the Specifications require that specific construction
activities shall be performed by entities that are recognized experts in those operations.
Specialists shall satisfy qualification requirements indicated and shall be engaged for
the activities indicated.

1. Requirement for specialists shall not supersede building codes and regulations
governing the Work.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with
the experience and capability to conduct testing and inspecting indicated, as
documented according to ASTM E 548; and with additional qualifications specified in
individual Sections; and where required by authorities having jurisdiction, that is
acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

Factory-Authorized Service Representative Qualifications: An authorized
representative of manufacturer who is trained and approved by manufacturer to inspect
installation of manufacturer's products that are similar in material, design, and extent to
those indicated for this Project.

Mockups: Before installing portions of the Work requiring mockups, build mockups for
each form of construction and finish required to comply with the following requirements,
using materials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by
Architect.

2. Notify Architect and Owner seven (7) days in advance of dates and times when
mockups will be constructed.

3. Demonstrate the proposed range of aesthetic effects and workmanship.

4.  Obtain Architect's and Owner's approval of mockups before starting work,
fabrication, or construction.

5. Maintain mockups during construction in an undisturbed condition as a standard
for judging the completed Work.

6. Demolish and remove mockups when directed, unless otherwise indicated.

Laboratory Mockups: Comply with requirements of preconstruction testing and those
specified in individual Sections of this Project Manual.
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1.7

A.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of
testing agencies engaged and a description of types of testing and inspecting
they are engaged to perform.

2.  Costs for retesting and re-inspecting construction that replaces or is necessitated
by work that failed to comply with the Contract Documents will be charged to
Contractor, and the Contract Sum will be adjusted by Change Order.

Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.
Unless otherwise indicated, provide quality-control services specified and those
required by authorities having jurisdiction. Perform quality-control services required of
Contractor by authorities having jurisdiction, whether specified or not.

1. Where services are indicated as Contractor's responsibility, engage a qualified
testing agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed
to in writing by Owner.

2. Notify testing agencies at least forty-eight (48) hours in advance of time when
Work that requires testing or inspecting will be performed.

3.  Where quality-control services are indicated as Contractor's responsibility, submit
a certified written report, in duplicate, of each quality-control service.

4, Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. When the Contractor is responsible for testing and inspections for quality control
and as otherwise required by the Construction Contract, the Testing Agency
employed by the Contractor shall submit copies of the results directly to the
Architect, Owner, and the Building Department (as required). All results must be
transmitted to the parties prior to the next requisition being approved.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation,
including service connections. Report results in writing as specified in Division 01
Section 01330 "Submittal Procedures."

Retesting/Re-inspecting: Regardless of whether original tests or inspections were
Contractor's responsibility, provide quality-control services, including retesting and re-
inspecting, for construction that replaced Work that failed to comply with the Contract
Documents.

Testing Agency Responsibilities:  Cooperate with Architect and Contractor in
performance of duties. Provide qualified personnel to perform required tests and
inspections.
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1.8

1. Notify Architect, Owner and Contractor promptly of irregularities or deficiencies
observed in the Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ
tests are conducted.

3. Conduct and interpret tests and inspections and state in each report whether
tested and inspected work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar
guality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or
approve or accept any portion of the Work.

6. Do not perform any duties of Contractor.

Associated Services: Cooperate with agencies performing required tests, inspections,
and similar quality-control services, and provide reasonable auxiliary services as
requested. Notify agency sufficiently in advance of operations to permit assignment of
personnel. Provide the following:

1.  Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing
and inspecting. Assist agency in obtaining samples.

4, Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by
testing agency.

7. Security and protection for samples and for testing and inspecting equipment at
Project site.

Coordination: Coordinate sequence of activities to accommodate required quality-
assurance and quality-control services with a minimum of delay and to avoid necessity
of removing and replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

SPECIAL TESTS AND INSPECTIONS

Special Tests and Inspections: Owner will engage a qualified testing agency to
conduct special tests and inspections required by authorities having jurisdiction as the
responsibility of Owner, and as follows:

Special Tests and Inspections: Conducted by a qualified testing agency as required by
authorities having jurisdiction, as indicated in individual Specification Sections, and as
follows:

1.  Verifying that manufacturer maintains detailed fabrication and quality-control
procedures and reviewing the completeness and adequacy of those procedures
to perform the Work.

2. Notifying Architect, Owner and Contractor promptly of irregularities and
deficiencies observed in the Work during performance of its services.

QUALITY REQUIREMENTS 01400 -6



PRICE RESIDENCE #1041
211 MORGAN AVENUE
EAST HAVEN, CONNECTICUT

3.

Submitting a certified written report of each test, inspection, and similar quality-
control service to Architect with copy to Contractor and to authorities having
jurisdiction.

Submitting a final report of special tests and inspections at Substantial
Completion, which includes a list of unresolved deficiencies.

Interpreting tests and inspections and stating in each report whether tested and
inspected work complies with or deviates from the Contract Documents.

The costs associated with re-testing and re-inspection of corrected work that is
necessitated by work that failed to comply with the Contract Documents will be
charged to the Contractor.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

REPAIR AND PROTECTION

General: On completion of testing, inspecting, sample taking, and similar services,
repair damaged construction and restore substrates and finishes.

1.

Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into
adjoining areas with durable seams that are as invisible as possible.

Comply with the Contract Document requirements for Division 01731 "Cutting
and Patching."

Protect construction exposed by or for quality-control service activities.

Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 01400
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SECTION 01420 - REFERENCES

PART 1 - GENERAL

11

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

DEFINITIONS
General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved”: When used to convey Architect's action on Contractor's submittals,
applications, and requests, "approved" is limited to Architect's duties and
responsibilities as stated in the Conditions of the Contract.

"Directed": A command or instruction by Architect. Other terms including "requested,”
"authorized," "selected," "required," and "permitted" have the same meaning as
"directed."

"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including
"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated."

"Regulations™: Laws, ordinances, statutes, and lawful orders issued by authorities
having jurisdiction, and rules, conventions, and agreements within the construction
industry that control performance of the Work.

"Furnish™:  Supply and deliver to Project site, ready for unloading, unpacking,
assembly, installation, and similar operations.

"Install": Operations at Project site including unloading, temporarily storing, unpacking,
assembling, erecting, placing, anchoring, applying, working to dimension, finishing,
curing, protecting, cleaning, and similar operations.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of
Project site is shown on Drawings and may or may not be identical with the description
of the land on which Project is to be built.

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and
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effect as if bound or copied directly into the Contract Documents to the extent
referenced. Such standards are made a part of the Contract Documents by reference.

Publication Dates: Comply with standards in effect as of date of the Contract
Documents unless otherwise indicated.

Copies of Standards: Each entity engaged in construction on Project should be
familiar with industry standards applicable to its construction activity. Copies of
applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction
activity, obtain copies directly from publication source.

Abbreviations and Acronyms for Standards and Regulations: Where abbreviations and
acronyms are used in Specifications or other Contract Documents, they shall mean the
recognized name of the organizations responsible for the standards and regulations in
the following list. Names, telephone numbers, and Web sites are subject to change
and are believed to be accurate and up-to-date as of the date of the Contract
Documents.

ADAAG  Americans with Disabilities Act (ADA)

CFR

DOD

Architectural Barriers Act (ABA)
Code of Federal Regulations

Department of Defense Military Specifications and Standards

DSCC Defense Supply Center Columbus (See FS)

FED-STD Federal Standard (See FS)

FS

Federal Specification

FTMS Federal Test Method Standard (See FS)

MILSPEC Military Specification and Standards

UFAS Uniform Federal Accessibility Standards

1.4

A.

ABBREVIATIONS AND ACRONYMS

Industry Organizations: Where abbreviations and acronyms are used in Specifications
or other Contract Documents, they shall mean the recognized name of the entities
indicated in Thomson Gale's "Encyclopedia of Associations" or in Columbia Books'
"National Trade & Professional Associations of the U.S."

Industry Organizations: Where abbreviations and acronyms are used in Specifications
or other Contract Documents, they shall mean the recognized name of the entities in
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the following list. Names, telephone numbers, and Web sites are subject to change
and are believed to be accurate and up-to-date as of the date of the Contract

Documents.
AA Aluminum Association, Inc. (The)
AABC Associated Air Balance Council
AAMA American Architectural Manufacturers Association

AASHTO American Association of State Highway and Transportation Officials

ACI ACI International (American Concrete Institute)
ACPA American Concrete Pipe Association

AGA American Gas Association

AGC Associated General Contractors of America (The)
AHA American Hardboard Association (Now part of CPA)
AHAM Association of Home Appliance Manufacturers

Al Asphalt Institute

AlA American Institute of Architects (The)

AISC American Institute of Steel Construction

AISI American Iron and Steel Institute

AITC American Institute of Timber Construction

ALSC American Lumber Standard Committee, Incorporated
AMCA Air Movement and Control Association International, Inc.
ANSI American National Standards Institute

APA APA - The Engineered Wood Association

ARI Air-Conditioning & Refrigeration Institute

ARMA Asphalt Roofing Manufacturers Association
ASCE American Society of Civil Engineers

ASHRAE American Society of Heating, Refrigerating and Air-Conditioning Engineers
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ASME

ASTM

AWCI

AWCMA

AWI

AWPA

AWS

BHMA

BIA

CCC

CDA

CISCA

CISPI

CLFMI

CPPA

CRI

CRSI

CsSl

CsSl

CSSB

DHI

EIA

EIMA

FMG

REFERENCES

ASME International

ASTM International
(American Society for Testing and Materials International)

AWCI International
(Association of the Wall and Ceiling Industry International)

American Window Covering Manufacturers Association (Now WCSC)
Architectural Woodwork Institute

American Wood-Preservers' Association

American Welding Society

Builders Hardware Manufacturers Association

Brick Industry Association (The)

Carpet Cushion Council

Copper Development Association

Ceilings & Interior Systems Construction Association
Cast Iron Soil Pipe Institute

Chain Link Fence Manufacturers Institute
Corrugated Polyethylene Pipe Association

Carpet & Rug Institute (The)

Concrete Reinforcing Steel Institute

Cast Stone Institute

Construction Specifications Institute (The)

Cedar Shake & Shingle Bureau

Door and Hardware Institute

Electronic Industries Alliance

EIFS Industry Members Association

FM Global (Formerly: FM - Factory Mutual System)
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FMRC Factory Mutual Research (Now FMG)

FSC Forest Stewardship Council

GA Gypsum Association

GANA Glass Association of North America
HI Hydronics Institute

HMMA Hollow Metal Manufacturers Association (Part of NAAMM)

HPVA Hardwood Plywood & Veneer Association

IEC International Electrotechnical Commission

IESNA llluminating Engineering Society of North America
IGCC Insulating Glass Certification Council

IGMA Insulating Glass Manufacturers Alliance

ISO International Organization for Standardization
KCMA Kitchen Cabinet Manufacturers Association

LPI Lightning Protection Institute

MBMA Metal Building Manufacturers Association

MFMA Metal Framing Manufacturers Association

MPI Master Painters Institute

NAAMM  National Association of Architectural Metal Manufacturers
NAIMA North American Insulation Manufacturers Association
NCMA National Concrete Masonry Association

NECA National Electrical Contractors Association

NeLMA Northeastern Lumber Manufacturers' Association

NEMA National Electrical Manufacturers Association

NFPA NFPA (National Fire Protection Association)

NFRC National Fenestration Rating Council
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NGA

NHLA

NLGA

NOFMA

NRCA

NRMCA

NWWDA

PCI

PDCA

PDI

PGI

RFCI

SAE

SDI

SDI

SGCC

SIA

SIGMA

SJi

SMA

SMACNA

SPIB

SPRI

SSINA

REFERENCES

National Glass Association
National Hardwood Lumber Association
National Lumber Grades Authority

NOFMA: The Wood Flooring Manufacturers Association
(Formerly: National Oak Flooring Manufacturers Association)

National Roofing Contractors Association

National Ready Mixed Concrete Association

National Wood Window and Door Association (Now WDMA)
Precast/Prestressed Concrete Institute

Painting & Decorating Contractors of America

Plumbing & Drainage Institute

PVC Geomembrane Institute

Resilient Floor Covering Institute

SAE International

Steel Deck Institute

Steel Door Institute

Safety Glazing Certification Council

Security Industry Association

Sealed Insulating Glass Manufacturers Association (Now IGMA)
Steel Joist Institute

Screen Manufacturers Association

Sheet Metal and Air Conditioning Contractors' National Association
Southern Pine Inspection Bureau (The)

Single Ply Roofing Industry

Specialty Steel Industry of North America
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SSPC

STI

SWI

SWRI

TCA

TMS

TPI

UL

WASTEC

WCLIB

WCMA

WDMA

Wi

WIC

WMMPA

WWPA

SSPC: The Society for Protective Coatings
Steel Tank Institute

Steel Window Institute

Sealant, Waterproofing, & Restoration Institute
Tile Council of America, Inc.

The Masonry Society

Truss Plate Institute, Inc.

Underwriters Laboratories Inc.

Waste Equipment Technology Association
West Coast Lumber Inspection Bureau
Window Covering Manufacturers Association (Now WCSC)

Window & Door Manufacturers Association
(Formerly: NWWDA - National Wood Window and Door Association)

Woodwork Institute (Formerly: WIC - Woodwork Institute of California)
Woodwork Institute of California (Now WI)
Wood Moulding & Millwork Producers Association

Western Wood Products Association

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or

other

Contract Documents, they shall mean the recognized name of the entities in the

following list. Names, telephone numbers, and Web sites are subject to change and
are believed to be accurate and up-to-date as of the date of the Contract Documents.

BOCA  BOCA International, Inc. (See ICC)

IAPMO International Association of Plumbing and Mechanical Officials

ICBO International Conference of Building Officials (See ICC)

ICBO ICBO Evaluation Service, Inc. (See ICC-ES)

ES

ICC International Code Council, Inc.

REFERENCES
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ICC-ES ICC Evaluation Service, Inc.

D. Federal Government Agencies:

Where abbreviations and acronyms are used in

Specifications or other Contract Documents, they shall mean the recognized name of
the entities in the following list. Names, telephone numbers, and Web sites are subject
to change and are believed to be accurate and up-to-date as of the date of the
Contract Documents.

CE

CPSC

DOC

DOD

DOE

DOH

EPA

FAA

FCC

FDA

GSA

HUD

NIST

OSHA

PBS

PHS

SD

USDA

USPS

REFERENCES

Army Corps of Engineers

Consumer Product Safety Commission
Department of Commerce

Department of Defense

Department of Energy

Department of Housing

Environmental Protection Agency

Federal Aviation Administration

Federal Communications Commission

Food and Drug Administration

General Services Administration

Department of Housing and Urban Development
National Institute of Standards and Technology
Occupational Safety & Health Administration
Public Building Service (See GSA)

Office of Public Health and Science

State Department

Department of Agriculture

Postal Service
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 01420
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section includes requirements for temporary utilities, support facilities, and
security and protection facilities.

See Divisions 02 through 16 sections for temporary heat, ventilation and humidity
requirements for products in those sections.

USE CHARGES

General: Cost or use charges for temporary facilities (required to complete contract
work) shall be included in the Contract Sum, where services are not available at the
site. Allow other entities to use temporary services and facilities without cost,
including, but not limited to, Architect, Testing Agencies, and Authorities having
Jurisdiction. Refer to 1.3B and 1.3C below.

Electric Service: Temporary electric service may be required to complete the
Construction related tasks. All costs for temporary electric services shall be borne by
the General Contractor. Do not use the Homeowner’'s existing Electrical Service to
complete any of the required Construction Work. Carry the cost for Temporary
Electrical Services in the Base Bid. A Change Order request will not be approved for
the costs associated with a Temporary Electrical Service.

Heating Service: Temporary Heating may be required depending on the timetable for
the construction work being proposed. All costs for the temporary heating will be borne
by the General Contractor. Carry the cost for Temporary Heating in the Base Bid. A
Change Order request will not be approved for the costs associated with Temporary
Heating Services.

QUALITY ASSURANCE
Electric Service: Comply with NECA, NEMA, and UL standards and regulations for

temporary electric service. Install all temporary services to comply with NFPA 70 and
any and all Local Requirements.
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B.

1.5

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect
each temporary utility before use. Obtain required certifications and permits.

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: The General Contractor shall assume
responsibility for operation, maintenance, and protection of each permanent service
during its use as a construction facility before Owner's acceptance, regardless of
previously assigned responsibilities.

Protection of existing pavement. Where existing pavement areas are used for staging
of materials, field office trailers, storage containers or trash receptacles — the pavement
shall be protected from damage.

General Site Protection: The General Contractor shall be responsible for securing the
site both during working and non-working hours. Methods for securing the
Construction Site shall be at the discretion of the General Contractor.

PART 2 - PRODUCTS

2.1

2.2

2.3

MATERIALS

Portable Chain-Link Fencing: Minimum 2-inch, 9-gage, galvanized steel, chain-link
fabric fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-
inch-OD line posts and 2-7/8-inch-OD corner and pull posts, with 1-5/8-inch-OD top
and bottom rails. Provide concrete or galvanized steel bases for supporting posts.

TEMPORARY FACILITIES

Field Offices (Trailer), General: Prefabricated or mobile units with serviceable finishes,
temperature controls, and foundations adequate for normal loading.

Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to
accommodate materials and equipment for construction operations.
EQUIPMENT

Fire Extinguishers: Portable, UL rated, with class and extinguishing agent as required
by locations and classes of fire exposures.
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PART 3 - EXECUTION

3.1

A.

3.2

3.3

INSTALLATION, GENERAL

Locate temporary facilities as coordinated with Owner and to suit the site conditions.
Relocate and modify facilities as required by progress of the Work.

Provide each facility ready for use when needed to avoid delay. Do not remove until
facilities are no longer needed or are replaced by authorized use of completed
permanent facilities.

TEMPORARY UTILITY INSTALLATION

Electric: Install temporary service as required.

1.  Arrange with Utility Company for temporary electric services.

Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.

1. Connect temporary sewers to municipal system as directed by authorities having
jurisdiction.

Water Service: Install temporary service for construction purposes.

Sanitary Facilities: The General Contractor shall provide temporary toilet facilities for
use by all construction personnel.

Ventilation and Humidity Control:  Provide temporary ventilation if required by
construction activities for curing or drying of completed installations or for protecting
installed construction from adverse effects of high humidity. Select equipment that will
not have a harmful effect on completed installations or elements being installed.
Coordinate ventilation requirements to produce ambient condition required and
minimize energy consumption.

Lighting: Provide temporary lighting with local switching that provides adequate

illumination for construction operations, observations, inspections, and traffic

conditions.

1. Install and operate temporary lighting that fulfills security and protection
requirements without operating entire system.

SUPPORT FACILITIES INSTALLATION

General: Comply with the following:
1. Maintain support facilities until project has been completed.

Traffic Controls: Comply with requirements of authorities having jurisdiction.
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3.4

1. Protect existing site elements scheduled to remain including landscaped areas,
planting, curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

Parking: Park construction vehicles in such a way as to not block normal traffic
patterns, emergency vehicles or surrounding neighbors.

Dewatering Facilities and Drains: Comply with requirements of authorities having
jurisdiction. Maintain Project site, excavations, and construction free of water.

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or
adjoining properties nor endanger permanent Work or temporary facilities.
2. Remove snow and ice as required to minimize accumulations (if required).

Waste Disposal Facilities: The General Contractor will be responsible for providing
waste-collection containers in sizes adequate to handle waste from construction
operations. Waste-disposal containers should be promptly removed from the project
site when full.

SECURITY AND PROTECTION FACILITIES INSTALLATION

All contractors, subcontractors, or utility company representatives shall comply with the
following.

1. Environmental Protection: Provide protection, operate temporary facilities, and
conduct construction in ways and by methods that comply with environmental
regulations and that minimize possible air, waterway, and subsoil contamination
or pollution or other undesirable effects.

2. Temporary Erosion and Sedimentation Control: Provide measures to prevent
soil erosion and discharge of soil-bearing water runoff and airborne dust to
adjacent properties and walkways, according to requirements of authorities
having jurisdiction.

3. Stormwater Control: Comply with authorities having jurisdiction. Provide barriers
in and around excavations and subgrade construction to prevent flooding by
runoff of stormwater from heavy rains.

4, Tree and Plant Protection: Install temporary fencing located as indicated or
outside the drip line of trees to protect vegetation from damage from construction
operations. Protect tree root systems from damage, flooding, and erosion.

5. Security Enclosure and Lockup: The General Contractor shall take any
necessary precautions to prevent vandalism, theft, or similar violations of security
to the Contractors property or materials stored at the project site. The Owner is
not responsible for vandalism, theft, or similar violations of security to the
Contractors property or materials.
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3.5

6. Barricades, Warning Signs, and Lights: Comply with requirements of authorities
having jurisdiction for erecting structurally adequate barricades, including
warning signs and lighting.

7. Temporary Enclosures:  Provide temporary enclosures for protection of
construction, in progress and completed, from exposure, foul weather, other
construction operations, and similar activities. Provide temporary weathertight
enclosure for building exterior.

8. Use of Public Sidewalks and Streets: All of the roadways serving the individual
buildings are public. Contact City officials for rules and assistance on use of City
streets and/or sidewalks for scaffolding, deliveries, parking, etc.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste
and abuse, limit availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve
indicated results and to avoid possibility of damage.

Temporary Facility Changeover. Do not change over from using temporary security
and protection facilities to permanent facilities until project has been completed.

Termination and Removal: Remove each temporary facility when need for its service
has ended, when it has been replaced by authorized use of a permanent facility, or no
later than Substantial Completion. Complete or, if necessary, restore permanent
construction that may have been delayed because of interference with temporary
facility. Repair damaged Work, clean exposed surfaces, and replace construction that
cannot be satisfactorily repaired.

1. At Substantial Completion, clean and renovate permanent facilities used during
construction period. Comply with final cleaning requirements specified in
Division Section 01770 "Closeout Procedures."

END OF SECTION 01500
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SECTION 01524 CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

11

1.2

1.2

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to work of this Section.
SUMMARY

This Section includes administrative and procedural requirements for the following:

1.  Salvaging nonhazardous demolition and construction waste.

2. Recycling nonhazardous demolition and construction waste.

3. Disposing of nonhazardous demolition and construction waste.

See Division 01 Section “Selective Structure Demolition” for disposition of waste
resulting from partial demolition of buildings, structures, and site improvements.

See Division 2 Section “Site Clearing” for disposition of waste resulting from site
clearing and removal of above- and below-grade improvements.

DEFINITIONS

Construction Waste: Building and site improvement materials and other solid waste
resulting from construction, remodeling, renovation, or repair operations. Construction
waste includes packaging.

Demolition Waste: Building and site improvement materials resulting from demolition
or selective demolition operations.

Disposal: Removal off-site of demolition and construction waste and subsequent
sale, recycling, reuse, or deposit in landfill or incinerator acceptable to authorities
having jurisdiction.

Recycle: Recovery of demolition or construction waste for subsequent processing in
preparation for reuse.

Salvage: Recovery of demolition or construction waste and subsequent sale or reuse
in another facility.

Salvage and Reuse: Recovery of demolition or construction waste and subsequent
incorporation into the Work.
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1.3

A.

1.4

PERFORMANCE GOALS

General: Develop waste management plan that results in end-of-project rates for
salvage/recycling of 50 percent by weight of total waste generated by the Work.

Salvage/Recycle Goals: Owner's goal is to salvage and recycle as much
nonhazardous demolition and construction waste as possible.

SUBMITTALS

Waste Management Plan: Submit three (3) copies (or an electronic version) of the
plan within 30 days of date established for commencement of the Work to all parties
involved in the project.

Waste Reduction Progress Reports:  Concurrent with each Application for Payment,
submit three (3) copies of report. Include the following information:

Material category.

Generation point of waste.

Total quantity of waste in tons (tonnes).

Quantity of waste salvaged, both estimated and actual in tons (tonnes).

Quantity of waste recycled, both estimated and actual in tons (tonnes).

Total quantity of waste recovered (salvaged plus recycled) in tons (tonnes).

Total quantity of waste recovered (salvaged plus recycled) as a percentage of
total waste.

NogosrwdhE

Waste Reduction Calculations: Before request for Substantial Completion, submit
three (3) copies of calculated end-of-Project rates for salvage, recycling, and disposal
as a percentage of total waste generated by the Work.

Records of Donations: Indicate receipt and acceptance of salvageable waste donated
to individuals and organizations. Indicate whether organization is tax exempt.

Record of Sales: Indicate receipt and acceptance of salvageable waste sold to
individuals and organizations. Indicate whether organization is tax exempt.

Recycling and Processing Facility Records:  Indicate receipt and acceptance of
recyclable waste by recycling and processing facilities licensed to accept them.
Include manifests, weight tickets, receipts, and invoices.

Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by
landfills and incinerator facilities licensed to accept them. Include manifests, weight
tickets, receipts, and invoices.

Qualification Data: For Waste Management Coordinator.
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15

A.

D.

WASTE MANAGEMENT PLAN

General: Develop plan consisting of waste identification and waste reduction work
plan. Indicate quantities by weight or volume, but use same units of measure
throughout waste management plan.

Waste ldentification: Indicate anticipated types and quantities of demolition site-clearing
and construction waste generated by the Work. Include estimated quantities and
assumptions for estimates.

Waste Reduction Work Plan:  List each type of waste and whether it will be salvaged,
recycled, or disposed of in landfill or incinerator. Include points of waste generation,
total quantity of each type of waste, quantity for each means of recovery, and handling
and transportation procedures.

1. Salvaged Materials for Reuse: For materials that will be salvaged and reused
in this Project, describe methods for preparing salvaged materials before
incorporation into the Work.

2. Salvaged Materials for Sale: For materials that will be sold to individuals and
organizations, include list of their names, addresses, and telephone numbers.

3.  Salvaged Materials for Donation: For materials that will be donated to individuals
and organizations, include list of their names, addresses, and telephone
numbers.

4, Recycled Materials: Include list of local receivers and processors and type of
recycled materials each will accept. Include list of their names, addresses, and
telephone numbers.

5. Disposed materials: Indicate how and where materials will be disposed of.
Include list of their names, addresses, and telephone numbers of each landfill
and incinerator facility.

6. Handling and Transportation Procedures: Include method that will be used for
separating recyclable waste including sizes of containers, container labeling, and
designated location on Project site where materials separation will be located.

Forms: Prepare waste management plan on forms included at end of Part 3.

PART 2 - PRODUCTS (Not used)

PART 3 - EXECUTION

3.1

PLAN IMPLEMENTATION

General: Implement waste management plan as approved by Architect and Owner.
Provide handling, containers, storage, signage, transportation, and other items as
required to implement waste management plan during the entire duration of the
Contract.
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B. Waste Management Coordinator: Engage a waste management coordinator to be
responsible for implementing, monitoring, and reporting status of waste management
work plan. Coordinator shall be present at Project site full time for duration of Project.

C. Training: Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work occurring at Project site.

1. Distribute waste management plan to everyone concerned within three (3) days
of submittal return.

2. Distribute waste management plan to entities when they first begin work on-site.
Review plan procedures and locations established for salvage, recycling, and
disposal.

D. Site Access and Temporary Controls: Conduct waste management operations to
ensure minimum interference with roads, streets, walks, walkways, and other adjacent
occupied and used facilities.

1. Designate and label specific areas on Project site necessary for separating
materials that are to be salvaged, recycled, reused, donated, and sold.

2. Comply with Division 01 Section “Temporary Facilities and Controls” for
controlling dust and dirt, environmental protection, and noise control.

3.2 SALVAGING DEMOLITION WASTE

A. Salvaged Items for Reuse in the Work:

Clean salvage items.

Pack or crate items after cleaning. Identify contents of containers.

Store items in a secure area until installation.

Protect items from damage during transport and storage.

Install salvaged items to comply with installation requirements for new materials
and equipment. Provide connections, supports, and miscellaneous materials
necessary to make items functional for use indicated.

arwbdE

B. Salvaged Items for Donation: Not permitted on Project site.

C. Salvaged Items for Owner’s Use:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.

Store items in a secure area until delivery to Owner.

Transport items to Owner’s storage area either on-site or off-site, as requested
by the Owner.

Protect items from damage during transport and storage.

Pwn =
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3.3

A.

3.4

RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL
General: Recycle paper and beverage containers used by on-site workers.

Recycling Incentives:  Revenues, savings, rebates, tax credits, and other incentives
received for recycling waste materials shall accrue to Contractor.

Procedures: Separate recyclable waste from other waste materials, trash, and debris.
Separate recyclable waste by type at Project site to the maximum extent practical.

1. Provide appropriately marked containers or bins for controlling recyclable waste
until they are removed from Project site. Include list of acceptable and
unacceptable materials at each container and bin.

a. Inspect containers and bins for contamination and remove contaminated
materials if found.

2. Stockpile processed materials on-site without intermixing with other materials.
Place, grade, and shape stockpiles to drain surface water. Cover to prevent
windblown dust.

3. Stockpile materials away from construction area. Do not store within drip line of
remaining trees.

4, Store components off the ground and protect from the weather.

5. Remove recyclable waste off Owner's property and transport to recycling
receiver or processor.

RECYCLING DEMOLITION WASTE

Asphaltic Concrete Paving: Grind asphalt to maximum 1-1/2-inch (38-mm) size.
Asphaltic Concrete Paving: Break up and transport paving to asphalt-recycling facility.
Concrete:  Remove reinforcement and other metals from concrete and sort with
other metals.

1. Pulverize concrete to maximum 1-1/2-inch (38-mm) size.

Masonry: Remove metal reinforcement, anchors, and ties from masonry and sort with
other metals.

1. Pulverize masonry to maximum %s-inch (19-mm) size.

2. Clean and stack undamaged, whole masonry units on wood pallets.

Wood Materials: Sort and stack members according to size, type, and length.

Separate lumber, engineered wood products, panel products, and treated wood
materials.
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F.

3.5

Metals: Separate metals by type.
1. Structural Steel: Stack members according to size, type of member, and length.
2. Remove and dispose of bolts, nuts, washers, and other rough hardware.

Asphalt Shingle Roofing:  Separate organic and glass-fiber asphalt shingles and
felts. Remove and dispose of nails, staples, and accessories.

Gypsum Board: Stack large clean pieces on wood pallets and store in a dry location.
Remove edge trim and sort with other metals. Remove and dispose of fasteners.

Acoustical Ceiling Panels and Tile: Stack large clean pieces on wood pallets and store

in a dry location.

1. Separate suspension system, trim, and other metals from panels and tile and sort
with other metals.

Carpet and Pad: Roll large pieces tightly after removing debris, trash, adhesive, and

tack strips.

1. Store clean, dry carpet and pad in a closed container or trailer provided by

Carpet Reclamation Agency or carpet recycler.

Equipment: Drain tanks, piping, and fixtures. Seal openings with caps or plugs.
Protect equipment from exposure to weather.

Plumbing Fixtures: Separate by type and size.

Piping: Reduce piping to straight lengths and store by type and size. Separate
supports, hangers, valves, sprinklers, and other components by type and size.

Lighting Fixtures:  Separate lamps by type and protect form breakage.

Electrical Devices: Separate switches, receptacles, switchgear, transformers, meters,
panelboards, circuit breakers, and other devices by type.

Conduit: Reduce conduit to straight lengths and store by type and size.

RECYCLING CONSTRUCTION WASTE
Packaging:
1. Cardboard and Boxes:  Break down packaging into flat sheets. Bundle and

store in a dry location.
2. Polystyrene Packaging” Separate and bag materials.
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3.6

3. Pallets:  As much as possible, require deliveries using pallets to remove pallets
from Project site. For pallets that remain on-site, break down pallets into
component wood pieces and comply with requirements for recycling wood.

4, Crates: Break down crates into component wood pieces and comply with
requirements for recycling wood.

Site-Clearing Wastes: Chip brush, branches, and trees at landfill facility.
Wood Materials:
1. Clean Cut-Offs of Lumber:  Grind or chip into small pieces.
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood.
Gypsum Board: Stack large clean pieces on wood pallets and store in a dry location.
1. Clean Gypsum Board:  Grind scraps of clean gypsum board using small
mobile chipper or hammer mill. Screen out paper after grinding.
DISPOSAL OF WASTE
General: Except for items or materials to be salvaged, recycled, or otherwise reused,

remove waste materials from Project site and legally dispose of them in a landfill or
incinerator acceptable to authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be
disposed of accumulate on-site.

2. Remove and transport debris in @ manner that will prevent spillage on adjacent
surfaces and areas.

Burning: Do not burn waste materials.
Burning: Burning of waste materials is permitted only at designated areas on Owner’s
property, provided required permits are obtained. Provide full-time monitoring for

burning materials until fires are extinguished.

Disposal: Transport waste materials and dispose of at designated spoil areas on
Owner’s property.

Disposal: Transport waste materials off Owner’s property and legally dispose of them.

END OF SECTION 01524
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SECTION 01600 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specifications Sections, apply to work of this Section.

SUMMARY

This Section includes administrative and procedural requirements for selection of
products for use in Project; product delivery, storage, and handling; manufacturers'
standard warranties on products; special warranties; product substitutions; and
comparable products.

See other Divisions included in this Project Manual for specific requirements for
warranties on products and installations specified to be warranted.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for
Project or taken from previously purchased stock. The term "product” includes the
terms "material,” "equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including
make or model number or other designation shown or listed in manufacturer's
published product literature that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another
project or facility. Products salvaged or recycled from other projects are not
considered new products.

3. Comparable Product: Product that is demonstrated and approved through
submittal process, or where indicated as a product substitution, to have the
indicated qualities related to type, function, dimension, in-service performance,
physical properties, appearance, and other characteristics that equal or exceed
those of specified product.

Substitutions: Changes in products, materials, equipment, and methods of
construction from those required by the Contract Documents and proposed by
Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is
named and accompanied by the words "basis of design,” including make or model
number or other designation, to establish the significant qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and
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other characteristics for purposes of evaluating comparable products of other named
manufacturers.

14 SUBMITTALS

A.  Substitution Requests: Submit seven copies of each request for consideration.
Identify product or fabrication or installation method to be replaced. Include
Specification Section number and title and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A.
2. Documentation: Show compliance with requirements for substitutions and the
following, as applicable:

a.
b.

Statement indicating why specified material or product cannot be provided.
Coordination information, including a list of changes or modifications
needed to other parts of the Work and to construction performed by Owner
and separate contractors that will be necessary to accommodate proposed
substitution.

Detailed comparison of significant qualities of proposed substitution with
those of the Work specified. Significant qualities may include attributes
such as performance, weight, size, durability, visual effect, and specific
features and requirements indicated.

Product Data, including drawings and descriptions of products and
fabrication and installation procedures.

Samples, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and
interpreting test results for compliance with requirements indicated.
Research/evaluation reports evidencing compliance with building code in
effect for Project, from a model code organization acceptable to authorities
having jurisdiction.

Detailed comparison of Contractor's Construction Schedule using proposed
substitution with products specified for the Work, including effect on the
overall Contract Time. If specified product or method of construction
cannot be provided within the Contract Time, include letter from
manufacturer, on manufacturer's letterhead, stating lack of availability or
delays in delivery.

Cost information, including a proposal of change, if any, in the Contract
Sum.

Contractor's certification that proposed substitution complies with
requirements in the Contract Documents and is appropriate for applications
indicated.

Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.
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15

1.6

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven (7) days of receipt of a request for
substitution.  Architect will notify Contractor of acceptance or rejection of
proposed substitution within fifteen (15) days of receipt of request, or seven (7)
days of receipt of additional information or documentation, whichever is later.

a. Form of Acceptance: Change Order.
b. Use product specified if Architect cannot make a decision on use of a
proposed substitution within time allocated.

Comparable Product Requests: Submit three copies of each request for consideration.
Identify product or fabrication or installation method to be replaced. Include
Specification Section number and title and Drawing numbers and titles.

1.  Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one week of receipt of a comparable product
request. Architect will notify Contractor of approval or rejection of proposed
comparable product request within fifteen (15) days of receipt of request, or
seven (7) days of receipt of additional information or documentation, whichever is
later.

a. Form of Approval: As specified in Division Section 01330 "Submittal
Procedures."

b. Use product specified if Architect cannot make a decision on use of a
comparable product request within time allocated.

Basis-of-Design Product Specification Submittal:  Comply with requirements in
Division Section 01330 "Submittal Procedures." Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products
previously selected, even if previously selected products were also options.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent
damage, deterioration, and loss, including theft. Comply with manufacturer's written
instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for
items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, theft, and other losses.
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3. Deliver products to Project site in an undamaged condition in manufacturer's
original sealed container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting, and installing.

4, Inspect products on delivery to ensure compliance with the Contract Documents
and to ensure that products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity o