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STANDARD SPECIFICATIONS 

FOR 
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FORM 816 
 

ERRATA 
  ARTICLE OR LINE 
PG.  SUBARTICLE NO.  CORRECTION 
iv Table of Contents 11 Change “Guild” to “Guide” 
4 1.01.01 8 After the end of the definition for “Plans,” insert as a subset, “A.  
   Standard Sheets – Standardized plans containing details approved  
   by the Department and the FHWA, for construction of a given type  
   on any project, included in contracts on an as-needed basis.” 
6 1.01.02 41 Change “Aluminum Association” to “Aluminum Association, Inc.  
   (The)” 
6 1.01.02 42 Delete “AAA – Aluminum Alloy Association” 
7 1.01.02 1 Insert “AABC – Associated Air Balance Council” 
7 1.01.02 1 Insert “AAMA – American Architectural Manufacturers Association” 
7 1.01.02 12 Insert “ABMA – American Bearing Manufacturers Association” 
7 1.01.02 12 Insert “ACGIH – American Council of Government Industrial  
   Hygienists” 
7 1.01.02 12 Change “American Concrete Institute” to “ACI International  
   (American Concrete Institute)” 
7 1.01.02 14 Insert “ADAAG – Americans with Disabilities Act (ADA)  
   Accessibility Guidelines for Buildings and Facilities” 
7 1.01.02 16 Change “Associated General Contractors of America” to  
    “Associated General Contractors of America (The)” 
7 1.01.02 19 Insert “AI – Asphalt Institute” 
7 1.01.02 19 Change “American Institute of Architects” to “American Institute of  
   Architects (The)” 
7 1.01.02 20 Delete “AIEE – American Institute of Electrical Engineers “ 
7 1.01.02 24 Delete “ALI – Associated Laboratories, Inc.” 
7 1.01.02 26 Change “American Lumber Standard Committee” to  “American  
   Lumber Standards Committee, Incorporated” 
7 1.01.02 27 Change “Air Movement and Control Association” to “Air Movement  
   and Control Association International, Inc.” 
7 1.01.02 31 Delete “AOEC – Area of Environmental Concern” 
7 1.01.02 33 Change “The Engineered Wood Association” to “APA-The  
   Engineered Wood Association” 
7 1.01.02 37 Change “Air Conditioning” to “Air-Conditioning”  
8 1.01.02 7 Change “Air Conditioning” to “Air-Conditioning” 
8 1.01.02 8 Change “American Society of Mechanical Engineers” to “ASME  
   International (The American Society of Mechanical Engineers  
   International)” 
8 1.01.02 18 Delete “ATA – American Transit Association” 
8 1.01.02 20 Delete “AWG – American Wire Gauge” 
8 1.01.02 22 Change “Wood-Preservers” to “Wood-Preservers’ “ 
8 1.01.02 33 Delete “AZI – American Zinc Institute” 
8 1.01.02 35 Change “Building Officials and Code Administrators  International”  
   to “BOCA International, Inc.” 



  ARTICLE OR LINE 
PG.  SUBARTICLE NO.  CORRECTION 
8 1.01.02 38 Change “Library” to “Laboratory”  
9 1.01.02 2 Change “CONNDOT” to “ConnDOT”  
9 1.01.02 6 Delete “CPI – Clay Pipe Institute” 
9 1.01.02 9 Delete “CS – Commercial Standard” 
9 1.01.02 10 Change “Construction Specifications Institute” to “Construction  
   Specifications Institute (The)” 
9 1.01.02 12 Change “Tower” to ”Technology” 
9 1.01.02 17 Delete “DFPA – Douglas Fir Plywood Association” 
9 1.01.02 19 Change “Department of Defense” to “Department of Defense  
   Military Specifications and Standards” 
9 1.01.02 21 Change “Association” to “Alliance”  
9 1.01.02 23 Delete “U.S. Department of Transportation” 
9 1.01.02 28 Delete “U.S. Department of Transportation” 
9 1.01.02 30 Insert “FMG – FM Global” 
9 1.01.02 31 Delete “U.S. Department of Transportation” 
10 1.01.02 2 Delete “HASP – Health and Safety Plan” 
10 1.01.02 3 Delete “HMA – Hot Mix Asphalt or Bituminous Concrete” 
10 1.01.02 4 Delete “HPMA – Hardwood Plywood Manufacturers Association” 
10 1.01.02 5 Insert “HPVA – Hardwood Plywood & Veneer Association” 
10 1.01.02 9 Insert “ICC – International Code Council” 
10 1.01.02 9 Change “Insulated Cable Engineers Association” to “Insulated  
   Cable Engineers Association, Inc.” 
10 1.01.02 10 Change “Institute of Electrical and Electronics Engineers” to  
   “Institute of Electrical and Electronics Engineers, Inc. (The)” 
10 1.01.02 21 Change “Military Standardization Documents, U.S. Department of  
   Defense” to “(MILSPEC) Military Specification and Standards”  
10 1.01.02 24 Delete “MS – Military Specifications” 
10 1.01.02 26 Change “Manufacturers Standardization Society of the Valve  
   and Fittings Industry Inc.” to “Manufacturers Standardization  
   Society of The Valve and Fittings the Valve Industry Inc.” 
10 1.01.02 29 Change “National Association of Architectural Metal Manufacturers  
   (The)” to “National Association of Architectural Metal Manufacturers” 
10 1.01.02 31 Insert “NADCA – National Air Duct Cleaners Association” 
10 1.01.02 34 Delete “NBS – National Bureau of Standards” 
10 1.01.02 35 Delete “NC – National Course” 
11 1.01.02 3 Delete “NCPRC – National Clay Pipe Research Corporation” 
11 1.01.02 10 Change “International Electrical Testing Association” to  
   “InterNational Testing Association”    
11 1.01.02 12 Delete “NFS – NFS International” 
11 1.01.02 13 Insert “NHLA – National Hardwood Lumber Association” 
11 1.01.02 18 Insert “NLGA – National Lumber Grades Authority” 
11 1.01.02 18 Delete “NLMA – National Lumber Manufacturers Association” 
11 1.01.02 21 Insert “NSF – NSF International” 
11 1.01.02 21 Change “National Terrazzo and Mosaic Association (The)” to  
   “National Terrazzo and Mosaic Association, Inc.” 
11 1.01.02 26 Delete “PCC – Portland Cement Concrete” 
11 1.01.02 28 Delete “PLP – Plastic Laminate Producers” 
11 1.01.02 29 Delete “PS – Product Standard of NBS, U.S. Department of  
   Commerce” 
11 1.01.02 32 Delete “RLMI – Reflector and Lamp Manufacturers’ Institute” 



  ARTICLE OR LINE 
PG.  SUBARTICLE NO.  CORRECTION 
11 1.01.02 35 Delete “SAWP – Society of American Wood Preservers”  
11 1.01.02 36 Insert “SDI – Steel Deck Institute” 
11 1.01.02 36 Insert “S.D.I. – Steel Door Institute” 
11 1.01.02 37 Insert “SJI – Steel Joist Institute” 
11 1.01.02 37 Insert “SMACNA – Sheet Metal and Air Conditioning Contractors’  
   National Association” 
11 1.01.02 37 Change “Southern Pine Inspection Bureau” to “Southern Pine  
   Inspection Bureau (The)” 
12 1.01.02 9 Change “Tile Council of America“ to “Tile Council of America, Inc.” 
12 1.01.02 10 Insert “TIA – Telecommunications Industry Association” 
12 1.01.02 10 Insert “TPI – Truss Plate Institute, Inc.” 
12 1.01.02 10 Delete “UBC – Uniform Building Code” 
12 1.01.02 11 Change “Underwriters Laboratories, Inc.” to “Underwriters  
   Laboratories Inc.” 
12 1.01.02 12 Delete “UMTA – Urban Mass Transportation Administration,  
   U.S. Department of Transportation” 
12 1.01.02 14 Delete “UPC – Uniform Plumbing Code” 
12 1.01.02 15 Insert “USGBC – U.S. Green Building Council” 
12 1.01.02 16 Delete “USS – United States Standard” 
12 1.01.02 17 Delete “VOC – Volatile Synthetic Organic Chemicals” 
12 1.01.02 19 Delete “WCLA – West Coast Lumberman’s Association” 
12 1.01.02 20 Insert “WCSC – Window Covering Safety Council” 
12 1.01.02 20 Delete “WSA – Temporary Waste Stockpile Area” 
12 1.01.03 31 Insert “AOEC – Area of Environmental Concern” 
12 1.01.03 31 Insert “AWG – American Wire Gauge” 
13 1.01.03 16 Insert “HASP – Health and Safety Plan” 
13 1.01.03 29 Insert “PCC – Portland Cement Concrete” 
14 1.01.03 25 Insert “VOC – Volatile Organic Compound” 
14 1.01.03 26 Insert “WSA – Temporary Waste Stockpile Area” 
32 1.05.01 38 Change “Connecticut General Statutes” to “CGS” 
45 1.05.15 29 Change “Department of Public Utility Control” to “DPUC” 
105 1.20 29 Change “Workmen and Equipment” to “Personnel and Equipment” 
105 1.20 31 Delete “Completion of Construction Work and” 
107 1.20-1.02.13 15 Change “Americans with Disabilities Act Accessibility Guidelines” to  
   “ADAAG” 
108 1.20-1.04.01 26 Change “othewise” to “otherwise” 
119 1.20-1.05.25 4 Change “Certificate of Compliance” to “C.O.C.” 
122 1.20-1.06.08 3 Change “Certificate of Compliance” to “C.O.C.” 
131 1.20-1.08.05 34 Change “Workmen and Equipment” to “Personnel and Equipment” 
132 1.20-1.08.11 12 Change “Certificate of Compliance” to “C.O.C.” 
133 1.20-1.08.13 7 Delete “Completion of Construction Work and” 
133 1.20-1.08.13 9 Change “Certificate of Compliance” to “C.O.C.” 
133 1.20-1.08.11 15 Change “Certificate of Compliance” to “C.O.C.” 
133 1.20-1.08.11 20 Change “Certificate of Compliance” to “C.O.C.” 
143 2.02.01 28 Insert “, swales” after “channels” 
245 4.06.04 11 Change “Over weight (mass) Adjustments -” and replace with 
   indented “Over weight (mass) Adjustments -” as a subsection of 
   “1. Bituminous Concrete Class ( )”. 
 



  ARTICLE OR LINE 
PG.  SUBARTICLE NO.  CORRECTION 
259     5.03.03             24 Change “Such requirements of Article 5.02.03 as are pertinent shall                 

apply equally to this construction.” To “All such plans prepared by 
the Contractor shall be considered working drawings and shall be 
submitted with engineering calculations to the Engineer for review  
in accordance with the requirements of Article 1.05.02." 

270 5.08.02 4 Change “M.06.02-12” to “M.06.02-4 Welded Stud Shear 
Connectors” 

271 5.09.02 39 Change “M.06.02-12” to “M.06.02-4 Welded Stud Shear 
Connectors” 

284 5.14.03-12 12 Change “Article M.06.02-13” to “Subarticle 6.03.03 (a) Shop 
Fabrication Notice” 

351 6.03.03 8 Change “MS MIL-C-11796B” to “MIL-C-11796B” 
434 9.04.02 14 Change “Subarticle M.06.02-1” to “Article 6.03.02” 
434 9.04.02 15 Change “M.06.02-9(d) for metal bridge rail (cast post—aluminum).” 

to “Malleable castings shall conform to the requirements of the 
specifications for malleable iron castings, ASTM A 47, Grade No. 
32510 (22010).  Ductile iron castings shall conform to the 
Specifications for Ductile Iron Castings, ASTM A 536, Grade 60-40-
18 (414-276-18) unless otherwise specified. In addition to the 
specified test coupons, test specimens from parts integral with the 
castings, such as risers, shall be tested for castings having a weight 
(mass) of more than 1000 pounds (455 kilograms) to determine that 
the required quality is obtained in the castings in the finished 
condition.” 

452 9.14.02 2 Change “Subarticle M.06.02-8” to “ASTM A 53, Type E or S, Grade 
A, Schedule 40 Black Finish.” 

452 9.14.02 4 Change “Subarticle M.06.02-9(d) except that the grade shall be 
32510” to “the specifications for malleable iron castings, ASTM A 
47, Grade No. 32510 (22010).  Ductile iron castings shall conform to 
the Specifications for Ductile Iron Castings, ASTM A 536, Grade 60-
40-18 (414-276-18) unless otherwise specified. In addition to the 
specified test coupons, test specimens from parts integral with the 
castings, such as risers, shall be tested for castings having a weight 
(mass) of more than 1000 pounds (455 kilograms) to determine that 
the required quality is obtained in the castings in the finished 
condition.” 

496 9.70.01 37 Change “CDOT” to “ConnDOT” 
569 11.14.05 19 Change “Span Wire” to “Span Wire (Type)” 
577 12.01.03 7 Change “6.03.03-19” to “6.03.03-4 (f) High Strength Bolted 

Connections” 
577 12.01.03 23 Change “Article 6.03.03-15” to “Subarticle 6.03.03-4(c) Bearings” 
577 12.01.03 27 Change “Article 6.03.03-19 (c)(3)” to “Subarticle 6.03.03-4 (f) High 

Strength Bolted Connections Turn-of-Nut Installation Method” 
604 18.00.02 7 Change “National Cooperative Highway Research Program  
   (NCHRP)” to “NCHRP” 
623 M.03.01 9 Change “Cement and Concrete Reference Laboratory” to “CCRL” 
623 M.03.01 13 Change “Cement and Concrete Reference Laboratory” to “CCRL” 
626 M.03.01 2 Change “Cement and Concrete Reference Laboratory” to “CCRL” 



 
  ARTICLE OR LINE 
PG.  SUBARTICLE NO.  CORRECTION 
626 M.03.01 3 Change “NBS” to “NIST” 
632 M.03.01 18 Change “Cement and Concrete Reference Laboratory” to “CCRL” 
638 M.04.02 37 Change “Asphalt Institute’s” to “AI’s” 
711 M.10.02-1 17 Change “Subarticle M.06.02-1(b)” to “Article M.06.02” 
720 M.10.08-3 2 Change “Subarticle M.06.02-1(b)” to “Article M.06.02” 
735 M.13.03 22 Change “AOAC International” to “AOAC” 
760 M.15.15 21 Change “non-fusible” to “fused” 
780 M.16.08 41 Change “Americans With Disabilities Act (ADA)” to “ADA” 
790 M.16.10 24 Change “Underwriter’s Laboratory” to “UL” 
800 M.17.01 19 Change “AAA 6061-T6” to “AA 6061-T6” 
837 Pay Items 24 Change “Span Wire” to “Span Wire (Type)” 
845 Index 6 Add page 133 to “Acceptance of Project” 
846 Index 13 Add page 107 to “Bids: Consideration of” 
847 Index 28 Add page 132 to “Cleaning Up, Final” 
849 Index 25 Add page 107 to “Consideration of Bids” 
849 Index 39 Add page 108 to “Contract: Intent of” 
850 Index 3 Add page 133 to “Contractor’s: Responsibility, Termination of  the” 
850 Index 13 Add page 114 to “Cooperation by Contractor” 
850 Index 15 Add page 114 to “Coordination of Special Provisions, Plans,  
   Supplemental Specifications and Standard Specifications and Other  
   Contract Requirements” 
850 Index 40 Add page 128 to “Cutting and Patching:” 
852 Index 16 Add page 106 to “Examination of Plans, Specifications, Special  
   Provisions and Site of Work” 
852 Index 38 Insert “Facilities, Temporary…126” 
853 Index 7 Add page 132 to “Final: Cleaning Up” 
854 Index 35 Add page 115 to “Inspection” 
855 Index 11 Add page 108 to “Intent of Contract” 
855 Index 22 Add page 106 to “Knowledge of Applicable Laws” 
855 Index 25 Add page 106 to “Laws: Knowledge of Applicable” 
856 Index 27 Add page 120 to “Materials: Source of Supply and Quality” 
856 Index 28 Add page 121 to “Materials: Storage of” 
857 Index 33 Add page 133 to “Operation and Maintenance Manuals:” 
857 Index 34 Change page 133 to 136 for “Equipment and Systems  Maintenance  
   Manual” 
859 Index 2 Add page 131 to “Personnel and Equipment” 
860 Index 6 Add page 114 to “Plans: Coordination of Special Provisions,  
   Supplemental Specifications and Standard Specifications and Other  
   Contract Requirements”  
860 Index 7 Add page 106 to “Plans: Examination of” 
860 Index 30 Change page 108 to 112 for “Product Data” 
860 Index 31 Change page 108 to 112 for “Product Samples “ 
860 Index 32 Add page 124 to “Product Selection:” 
861 Index 12 Add page 126 to “Prosecution of Work” 
861 Index 38 Change page 115 to 135 for “Record Drawings” 
863 Index 3 Add page 125 to “Sanitary Provisions”  
863 Index 18 Insert “Services, Temporary…126” 
863 Index 23 Add page 111 to “Shop Drawings” 
864 Index 4 Add page 106 to “Site of Work, Examination of” 



 
  ARTICLE OR LINE 
PG.  SUBARTICLE NO.  CORRECTION 
864 Index 12 Add page 120 to “Source of Supply and Quality” 
864 Index 19 Add page 114 to “Special Provisions: Coordination of Plans,  
   Supplemental Specifications and Standard Specifications and Other  
   Contract Requirements” 
864 Index 20 Add page 106 to “Special Provisions: Examination of” 
864 Index 26 Add page 114 to “Specifications: Coordination of Plans, Special  
   Provisions and Other Contract Requirements” 
864 Index 27 Add page 106 to “Specifications: Examination of” 
864 Index 43 Add page 121 to “Storage” 
865 Index 27 Delete page 108 from “Submittals: Shop Drawings” 
865 Index 45 Insert “Temporary Utilities, Services, and Facilities…126” 
866 Index 2 Add page 133 to “Termination of Contractor’s Responsibility” 
866 Index 23 Insert “Training…137” 
866 Index 45 Add page 133 to “Utility Services” 
867 Index 8 Insert “Warranties…121” 
867 Index 24 Add page 126 to “Work: Prosecution of” 
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CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.01 
DEFINITIONS OF TERMS AND 

PERMISSIBLE ABBREVIATIONS 
 
1.01.01 — Definitions: 
 
Add the following definition: 
 
SUBSTANTIAL COMPLETION:  The date at which the performance of all work on the 
Project has 
been completed except minor or incidental items, final cleanup, work required under a 
warranty, and repair  
of unacceptable work, and provided the Engineer has determined that: 
 A. The Project is safe and convenient for use by the public, and 
 B. All traffic lanes including all safety appurtenances are in their final 
configuration, and  
 C. Failure to complete the work and repairs excepted above does not result 
in the deterioration of other completed work; and provided further, that the value of work 
remaining to be performed, repairs, and cleanup is less than one percent (1%) of the 
estimated final Contract amount, and 
 D.  If applicable a Certificate of Compliance has been issued. 
 
 
1.01.02 — Abbreviations, Publications, and Standards: 
 
Delete the like-named abbreviations and replace it with the following abbreviations: 
 
 “AA  – Aluminum Association, Inc. (The) 
ALSC –  American Lumber Standard Committee, Incorporated 
AMCA – Air Movement and Control Association International, Inc. 
AOSA  –  Association of Official Seed Analysts, Inc. 
ASME – ASME International (The American Society of Mechanical Engineers 
International) 
CTI – Cooling Technology Institute 
EIA – Electronic Industries Alliance 
ICEA – Insulated Cable Engineers Association, Inc. 
IEEE – Institute of Electrical and Electronics Engineers, Inc. (The) 
NTMA – National Terrazzo & Mosaic Association, Inc. (The) 
TCA – Tile Council of America, Inc.” 
 
Delete the Following abbreviations: 
 
“ADA – Americans with Disabilities Act 
AFPA – American Forest and Paper Association 
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BOCA – Building Officials and Code Administrators International 
FM – Factory Mutual System 
ICBO – International Conference of Building Officials 
MIL – Military Standardization Documents, U.S Department of Defense 
MS – Military Specifications 
NWWDA – National Wood Window and Door Association 
NFS – NFS International” 
 
Add the following abbreviations: 
 
“ADAAG – Americans with Disabilities Act (ADA) 
AABC – Associated Air Balance Council 
AAMA – American Architectural Manufacturers Association 
ABMA – American Bearing Manufacturers Association 
AF&PA – American Forest & Paper Association 
AI – Asphalt Institute 
BIA – Brick Industry Association (The) 
CDA – Copper Development Association Inc. 
CGA – Compressed Gas Association 
FMG – FM Global 
HI – Hydraulic Institute 
HPVA – Hardwood Plywood & Veneer Association 
ICC – International Code Council 
ICC-ES – ICC Evaluation Service, Inc. 
IEC – International Electrotechnical Commission  
IGMA – Insulating Glass Manufacturers Alliance 
ISO – International Organization for Standardization 
MILSPEC – Military Specification and Standards 
NADCA –National Air Duct Cleaners Association 
NFRC – National Fenestration Rating Council 
NHLA – National Hardwood Lumber Association 
NSF – NSF International (National Sanitation Foundation International) 
PDI – Plumbing & Drainage Institute 
SDI – Steel Deck Institute or 
        - Steel Door Institute 
SJI – Steel Joist Institute 
SMACNA – Sheet Metal and Air Conditioning Contractors’ National Association 
SPRI – Single Ply Roofing Industry 
SWRI – Sealant, Waterproofing, & Restoration Institute 
TIA/EIA – Telecommunications Industry Association/Electronic Industries Alliance 
TRB – Transportation Research Board 
UFAS – Uniform Federal Accessibility Standards 
USGBC – U.S. Green Building Council 
WDMA – Window & Door Manufacturers Association” 
 
 
 
DEFINITIONS OF TERMS AND 
PERMISSIBLE ABBREVIATIONS SHEET 2 OF 2    101 



                                                                                                                         January 2013 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.03 
AWARD AND EXECUTION OF THE CONTRACT 

 
 Replace Article 1.03.07 in its entirety with the following: 
 
1.03.07—Insurance: 
 
Coverage shall be on a primary basis. 
 
The Contractor shall carry and maintain at all times during the term of the Contract the 
insurance coverages required by this Article and any additional coverages(s) or higher 
minimum insurance coverage amount(s) required by the Special Provisions of the 
Contract. 
 
If the Project includes work on or adjacent to railroad property additional insurance may 
be required as specified by the railroad.  Please refer to the Special Provisions for any 
additional insurance requirements by the railroad. 
 
1.  Worker’s Compensation Insurance:  With respect to all operations the Contractor 
performs and all those performed for it by subcontractors, the Contractor shall carry, 
and require each subcontractor to carry, Workers’ Compensation insurance as required 
by the laws of the State of Connecticut. 
 
Employer’s Liability insurance shall be provided in amounts not less than $100,000 per 
accident for bodily injury by accident; $100,000 policy limit by disease and $100,000 per 
employee for bodily injury by disease. Each Workers’ Compensation policy shall contain 
the U.S. Longshoreman’s and Harbor Workers’ Act endorsement when work is to be 
performed over or adjacent to navigable water. 
 
2.  Commercial General Liability Insurance:  With respect to the operations the 
Contractor performs and also those performed for it by subcontractors, the Contractor 
shall carry, and require each subcontractor to carry, Commercial General Liability 
insurance, including Contractual Liability, Products and Completed Operations, Broad 
Form Property Damage and Independent Contractors. 
 
Products and completed operations insurance for ongoing and completed operations 
shall be maintained for a period of one (1) year after the acceptance of the project by 
the Department in accordance with Article 1.08.14. See chart below for applicable 
minimum coverage amounts. 
 

Contract Amount ($) Minimum Single Occurrence 
Amount ($) 

Minimum Annual Aggregate 
Amount ($) 

0-2,000,000 1,000,000 2,000,000 
>2,000,001-10,000,000 2,000,000 4,000,000 
>10,000,000 4,000,000 8,000,000 
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In Facilities construction projects, if underground work is to be undertaken, each policy 
shall have coverage for and exclusions removed for “Explosion, Collapse and 
Underground” (“XCU”).  
 
3.  Automobile Liability Insurance:  The Contractor shall obtain automobile liability 
insurance covering the operation of all motor vehicles, including those hired or 
borrowed, that are used in connection with the Project for all damages arising out of: (1) 
bodily injury to or death of all persons and/or (2) injury to or destruction of property; in 
any one accident or occurrence.  This policy shall not be subject to an annual aggregate 
limitation. See chart above for applicable minimum coverage amounts. 
 
4.  Owner’s and Contractor’s Protective Liability Insurance for and in the Name of 
the State:  With respect to the Contractor’s Project operations and also those of its 
subcontractors, the Contractor shall carry, for and on behalf of the State for each 
accident or occurrence resulting in damages from (1) bodily injury to or death of persons 
and/or (2) injury to or destruction of property. See chart below for applicable minimum 
coverage amounts. 
 
 

Contract Amount ($) Minimum Single Occurrence 
Amount ($) 

Minimum Annual Aggregate 
Amount ($) 

 0 - 20 Million  1,000,000  1,000,000 
20 Million - 50 Million 2,000,000 2,000,000 

> 50 Million 4,000,000 4,000,000 
 
 
5.  Railroad Protective Liability Insurance:  When the Contract involves work within 
fifty (50) feet of the railroad right-of-way or State-owned rail property, with respect to 
Project operations and also those of its subcontractors, the Contractor shall carry, and 
require each subcontractor to carry, Railroad Protective Liability Insurance providing 
coverage of at least $2,000,000 for each accident or occurrence resulting in damages 
from (1) bodily injury to or death of all persons and/or (2) injury to or destruction of 
property, and subject to that limit per accident or occurrence, an aggregate coverage of 
at least $6,000,000 for all damages during the policy period, and with all entities falling 
within any of the following listed categories named as insured parties: (i) the owner of 
the railroad right-of-way, (ii) the owner of any railcar licensed or permitted to travel 
within that affected portion of railroad right-of-way, and (iii) the operator of any railcar 
licensed or permitted to travel within that affected portion of the railroad right-of-way, 
and with the State, if not falling within any of the above-listed categories, also named as 
an insured party. 
  
6.  Blasting: When explosives are to be used in the Project, the Commercial General 
Liability insurance policy shall include XCU coverage, in the same limits as the per 
occurrence policy limits. 
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7. Protection and Indemnity Insurance for Marine Construction Operations in 
Navigable Waters: 

If a vessel of any kind will be involved in Project work, the Contractor shall obtain the 
following additional insurance coverage: 

A. Protection and Indemnity Coverage of at least $300,000 per vessel or equal to at 
least the value of hull and machinery, whichever is greater. 

B. If there is any limitation or exclusion with regard to crew and employees under the 
protection and indemnity form, the Contractor must obtain and keep in effect throughout 
the Project a workers’ compensation policy, including coverage for operations under 
admiralty jurisdiction, with a limit of liability of at least $300,000 per accident or a limit 
equal to at least the value of the hull and machinery, whichever is greater, or for any 
amount otherwise required by statute. 
 
8.  Builder’s Risk Insurance:  For Facilities construction projects, the Contractor shall 
maintain comprehensive replacement cost builder’s risk (completed value) insurance 
providing coverage for the entire work at the Project site, including all fixtures, 
machinery and equipment, any heating, cooling and constituting a permanent part of the 
building and shall cover portions of work located away from the site, but intended for 
use at the site.  If it is determined that all or a portion of the project is located within an 
area designated as a Special Flood Hazard Area, the Contractor shall maintain flood 
insurance (no less than $10,000,000 sublimit).  The State of Connecticut shall be 
named as Loss Payee.  Equipment breakdown coverage may be sub limited to 50% of 
the project cost. 
 
9.  Architects and Engineer’s Professional Liability Insurance for Structural 
Engineer: If required, limits will be specified in Article 1.03.07 of the Special Provisions 
of the Contract or Article 1.05.02. 
 
10.  Umbrella Liability Insurance:  The Contractor may satisfy the minimum limits 
required for Commercial General Liability and Automobile Liability Insurance using 
Umbrella Liability Insurance. In the event that the Contractor obtains Umbrella Liability 
Insurance to meet the minimum coverage requirements for Commercial General 
Liability or Automobile Liability Insurance coverage, the Umbrella Liability Insurance 
policy shall have an annual aggregate at a limit not less than twice the single 
occurrence and must specifically endorse the State of Connecticut as an additional 
insured. Specifically for Bridge Projects with a low bid equal to or higher than 
$80,000,000, the Umbrella Liability Insurance policy must have a minimum limit of at 
least $25,000,000. 
 
11.  Certificate of Insurance:  Before the Contract is executed, the Contractor must 
provide to the Department a certificate of insurance acceptable to the Commissioner 
and executed by an insurance company or companies satisfactory to the State of 
Connecticut for the insurance coverage(s) required by this Article and the Special  
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Provisions of the Contract.  The Contractor shall maintain the required insurance 
coverage during the entire term of the Contract. The certificate of insurance must clearly 
include the name of the insured and identify the project for which it is being issued.  
 
12.  Copies of Policies:  The Contractor shall provide, within five (5) business days, a 
copy or copies of all applicable insurance policies when requested by the State.  In 
providing said policies, the Municipality may redact provisions of the policy that are 
proprietary. This provision shall survive the expiration or termination of the Contract.   
 
13.  Sovereign Immunity:  The Contractor may not assert the defense of sovereign 
immunity in the adjustment of claims or in the defense of any claim or suit brought 
against the Contractor or the State, unless the State, in writing, requests that the 
Contractor do so or consents to its doing.   
 
14.  Contractor Assumes Costs:  The Contractor shall assume and pay all costs and 
billings for premiums, deductibles, self-insured retentions and audit charges earned and 
payable under the required insurance. 
 
15.  State Named as Additional Insured:  The State must be named as an additional 
insured party for the Commercial General Liability and Automobile Liability insurance 
policies required by this Article and the Special Provisions to the Contract, and any 
Umbrella Liability Insurance, as applicable, obtained in accordance with this Article.  
Each policy shall waive right of recovery (waiver of subrogation) against the State of 
Connecticut.  
 
16.  Termination or Change of Insurance:   
 
A.  The Contractor shall notify the Department of any cancelation of insurance carrier or 
change to the required insurance coverage by submitting a new insurance certificate to 
the Department immediately following said cancelation or change in required coverage. 
 
B.  It is the responsibility of the Contractor to maintain evidence of a current insurance 
coverage with the Department for the duration of contract. It is the responsibility of the 
Contractor to file with the Department all renewals and new certificates of insurance 
issued due to changes in policy terms or changes in insurance carriers prior to the 
expiration dates on the forms already on file with the Department. 
 
17.  Duration of Coverage.  The Contractor shall keep all the required insurance in 
continuous effect until the date that the Department designates for the termination of the 
Contractor’s responsibility, as defined by Article 1.08.14. 
 
18. Compensation:  There shall be no direct compensation allowed the Contractor on 
account of any premium or other charge necessary to obtain and keep in effect any 
insurance or bonds in connection with the Project, but the cost thereof shall be 
considered included in the general cost of the Project work. 
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                                                                                                                         July 2012 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.05 
CONTROL OF THE WORK 

 
 Replace Article 1.05.08 – Vacant with the following: 
 
1.05.08—SCHEDULES AND REPORTS: 
 
When a project coordinator is not required by the Contract the following shall apply: 
 
Baseline Bar Chart Construction Schedule:    Within 20 calendar days after contract 
award the Contractor shall develop a comprehensive bar chart as a baseline schedule 
for the project.  The bar chart schedule shall be submitted to the Engineer for approval 
and shall be based on the following guidelines: 
1.  The bar chart schedule shall contain a list of activities that represents the major 
activities of the project.  At a minimum, this list should include a breakdown by individual 
structure or stage, including major components of each. The bar chart schedule shall 
contain sufficient detail to describe the progression of the work in a comprehensive 
manner.  As a guide, 10 to 15 bar chart activities should be provided for each $1 million 
of contract value.  The following list is provided as an example only and is not meant to 
be all-inclusive or all-applicable: 
  
General Activities Applicable to all projects 
 
Project Constraints 
 -Winter shutdowns 
 -Environmental permits/application time of year restrictions 
 -Milestones 
 -Third Party approvals 
 -Long lead time items (procurement and fabrication of major elements) 
 -Adjacent Projects or work by others 
Award 
Notice to Proceed 
Signing (Construction, temporary, permanent by location) 
Mobilization 
Permits as required 
Field Office 
Utility Relocations 
Submittals/shop drawings/working drawings/product data 
Construction of Waste Stock pile area 
Clearing and Grubbing 
Earthwork (Borrow, earth ex, rock ex etc.) 
Traffic control items (including illumination and signalization) 
Pavement markings 
Roadway Construction (Breakdown into components) 
Drainage (Breakdown into components) 
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Culverts 
Plantings (including turf establishment) 
Semi-final inspection 
Final Cleanup 
 
 As required the following may supplement the activities listed above for the 
specific project types indicated: 
 
a.  For bridges and other structures, include major components such as abutments, 
wingwalls, piers, decks and retaining walls; further breakdown by footings, wall sections, 
parapets etc.   
 
Temporary Earth Retention Systems 
Cofferdam and Dewatering 
Structure Excavation 
Piles/test piles 
Temporary Structures 
Removal of Superstructure 
Bearing Pads 
Structural Steel (Breakdown by fabrication, delivery, installation, painting etc.) 
Bridge deck 
 
b. Multiple location projects such as traffic signal, incident management, lighting, 
planting and guiderail projects will be broken down first by location and then by 
operation. Other major activities of these types of projects should include, but are not 
limited to: 
 
Installation of anchors 
Driving posts 
Foundations 
Trenching and Backfilling 
Installation of Span poles/mast arms 
Installation of luminaries 
Installation of cameras 
Installation of VMS 
Hanging heads 
Sawcut loops 
Energizing equipment 
 
c.  Facility Projects – Facilities construction shall reflect the same breakdown of the 
project as the schedule of values: 
 
Division 2 –  Existing Conditions 
Division 3 –  Concrete 
Division 4 –  Masonry 
Division 5 –  Metals 
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Division 6 –  Wood, Plastic, and Composites 
Division 7 –  Thermal and Moisture Protection 
Division 8 – Openings 
Division 9 – Finishes 
Division 10 – Specialties 
Division 11 – Equipment 
Division 12 - Furnishings 
Division 13 – Special Construction 
Division 14 – Conveying Equipment 
Division 21 – Fire Suppression 
Division 22 – Plumbing 
Division 23 – Heating, Ventilating, and Air Conditioning 
Division 26 – Electrical 
Division 27 – Communications 
Division 28 – Electronic Safety and Security 
Division 31 – Earthwork 
Division 32 – Exterior Improvements 
Division 33 - Utilities 
 
2.  If the Engineer determines that additional detail is necessary, the Contractor shall 
provide it.       
3.  Each activity shall have a separate schedule bar. The schedule timeline shall be 
broken into weekly time periods with a vertical line to identify the first working day of 
each week.  
4.  The bar chart schedule shall show relationships among activities. The critical path for 
the Project shall be clearly defined on the schedule.  The schedule shall show 
milestones for major elements of work, and shall be prepared on a sheet, or series of 
sheets of sufficient width to show data for the entire construction period. 
5.   If scheduling software is used to create the bar chart schedule, related reports such 
as a predecessor and successor report, a sort by total float, and a sort by early start 
shall also be submitted. 
 
6.  Project activities shall be scheduled to demonstrate that the construction completion 
date for the Project will occur prior to expiration of the Contract time.  In addition, the 
schedule shall demonstrate conformance with any other dates stipulated in the 
Contract. 
7.  The Contractor is responsible to inform its subcontractor(s) and supplier(s) of the 
project schedule and any relevant updates. 
8.  There will be no direct payment for furnishing schedules, the cost thereof shall be 
considered as included in the general cost of the work. 
9.  For projects without a Mobilization item, 5% of the contract value will be withheld 
until such time as the Baseline Schedule is approved. 
Monthly Updates: No later than the 10th day of each month, unless directed otherwise 
by the Engineer, the Contractor shall deliver to the Engineer three copies of the 
schedule to show the work actually accomplished during the preceding month, the 
actual time spent on each activity, and the estimated time needed to complete any  
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activity which has been started but not completed. Each time bar shall indicate, in 10% 
increments, the estimated percentage of that activity which remains to be completed.  
As the Project progresses, the Contractor shall place a contrasting mark in each bar to 
indicate the actual percentage of the activity that has been completed. 
  The monthly update shall include revisions of the schedule necessitated by revisions 
to the Project directed by the Engineer (including, but not limited to extra work), during 
the month preceding the update. Similarly, any changes of the schedule required due to 
changes in the Contractor’s planning or progress shall also be included.  The Engineer 
reserves the right to reject any such revisions.  If the schedule revisions extend the 
contract completion date, due to extra or added work or delays beyond the control of the 
Contractor, the Contractor shall submit a request in writing for an extension of time in 
accordance with Article 1.08.08.  This request shall be supported by an analysis of the 
schedules submitted previously.      
  Any schedule revisions shall be identified and explained in a cover letter 
accompanying the monthly update. The letter shall also describe in general terms the 
progress of the Project since the last schedule update and shall identify any items of 
special interest.  
  If the Contractor fails to provide monthly schedule updates, the Engineer has the right 
to hold 10% of the monthly estimated payment, or $5,000, whichever is less, until such 
time as an update has been provided in accordance with this provision.  
Biweekly Schedules: Each week, the Contractor shall submit to the Engineer a two 
week look-ahead schedule. This short-term schedule may be handwritten but shall 
clearly indicate all work planned for the following two week period. 
Recovery Schedules: If the updated schedule indicates that the Project has fallen 
behind schedule, the Contractor shall either submit a time extension request in 
accordance with 1.08.08 or immediately institute steps acceptable to the Engineer to 
improve its progress of the Project.  In such a case, the Contractor shall submit a 
recovery plan, as may be deemed necessary by the Engineer, to demonstrate the 
manner in which an acceptable rate of progress will be regained. 
 
 
 Replace the first paragraph of Article 1.05.12 – Payrolls with the following: 
 
  For each week of the Project from the first week during which an employee of the 
Contractor does Project work to which prevailing wage requirements apply, until the last 
week on which such an employee does such work, the Contractor shall furnish to the 
Engineer certified copies of payrolls showing (a) the names of the employees who 
worked on the Project and whose work is subject to prevailing wage requirements, (b) 
the specific days and hours and numbers of hours that each such employee worked on 
the Project, and (c) the amount of money paid to each such employee for Project work.  
Each such payroll shall include the statement(s) of compliance with prevailing wage 
laws required by the State of Connecticut and, if applicable, by the Federal government. 
 Said payrolls must contain all information required by Connecticut General Statutes 
Section 31-53 (as it may be revised).  For contracts subject to Federal prevailing wage 
requirements, each payroll shall also contain the information required by the Davis 
Bacon and Related Acts (DBR).  All of the payroll requirements in this Article shall also 
apply to the work of any subcontractor or other party that performs work on the Project 
site, and the Contractor shall be responsible for ensuring that each such party meets 
said requirements. 
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 Add the following Article: 
 
1.05.17 - WELDING 
 
  The Contractor shall ensure that all welding of materials permanently incorporated into 
the work, and welding of materials used temporarily during construction of the work is 
performed in accordance with the following codes: 
   

• American Welding Society (AWS) Structural Welding Code – Steel – ANSI/AWS 
D1.1: Miscellaneous steel items that are statically loaded including but not limited 
to columns, and floor beams in buildings, railings, sign supports, cofferdams, 
tubular items, and modifications to existing statically loaded structures.  

• AWS Structural Welding Code – Aluminum – AWS D1.2/D1.2M: Any aluminum 
structure or member including but not limited to brackets, light standards, and 
poles. 

• AWS Structural Welding Code – Sheet Steel – AWS D1.3/D1.3M: Sheet steel 
and cold-formed members 0.18 in.(4.6 mm) or less in thickness used as, but not 
limited, to decking and stay-in-place forms. 

• AWS Structural Welding Code – Reinforcing Steel – AWS D1.4/D1.4M: Steel 
material used in the reinforcement of cast-in-place or pre-cast Portland cement 
concrete elements including but not limited to bridge decks, catch basin 
components, walls, beams, deck units, and girders. 

• AASHTO/AWS – Bridge Welding Code, AASHTO/AWS D1.5/D1.5M: Steel 
highway bridges and other dynamically loaded steel structures. Also includes 
sign supports, and any other fracture critical structure. 

 
  The edition governing the work shall be in effect on the date the Contract was 
advertised for solicitation of bids.  
 
  The Contractor is responsible to provide a Certified Welding Inspector in accordance 
with the above noted codes.  The cost for this service is included in the general cost of 
the work.  
 
  All welders shall be certified by the Engineer in accordance with Section 6.03. 
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                                                                                                                         July 2012 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.08 
PROSECUTION AND PROGRESS 

 
 
 
Article 1.08.01 – Transfer of Work or Contract: 
 
 Replace the last paragraph with the following: 
 
   The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the 
Contract or any portion thereof, or of the work provided for therein, or of its right, title, or 
interest therein, to any individual or entity without the written consent of the 
Commissioner. No payment will be made for such work until written consent is provided 
by the Commissioner.  
 
Article 1.08.07 – Determination of Contract Time: 
 
 Replace the fifth paragraph with the following: 
 
   The total elapsed time in calendar days, computed as described above, from the 
commencement date specified in the Engineer's "Notice to Proceed" to the “Substantial 
Completion” date specified in the Engineer's "Notice of Substantial Completion" shall be 
considered as the time used in the performance of the Contract work. 
 
Article 1.08.09 – Failure to Complete Work on Time: 
 
 Replace the second paragraph with the following: 
 
   If the last day of the initial Contract time or the initial Contract date determined for 
Substantial Completion is before December 1 in the given year, liquidated damages as 
specified in the Contract shall be assessed against the Contractor per calendar day 
(including any days during a winter shutdown period) from that day until the date on which 
the Project is substantially completed. 

 

1.08.12—Final Inspection: 
 
 Replace the first paragraph with the following: 
 
   If the Engineer determines that the work may be substantially complete, a Semi Final 
Inspection will be held as soon as practical. After the Semi Final Inspection is held and the 
Engineer determines that the requirements for Substantial Completion have been satisfied 
the Engineer will prepare a “Notice of Substantial Completion”.   
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When the Contractor has completed all work listed in the “Notice of Substantial 
Completion” the Contractor shall prepare a written notice requesting a Final Inspection 
and a “Certificate of Acceptance of Work”. The Engineer will hold an Inspection of the 
Project as soon as practical after the Engineer determines that the Project may be 
completed. If the Engineer deems the Project complete, said inspection shall constitute 
the Final Inspection, and the Engineer will notify the Contractor in writing that the Final 
Inspection has been performed. 

 
1.08.13 – Acceptance of Work and Termination of the Contractor’s Responsibility: 
 
 Replace the only paragraph with the following: 
 
  The Contractor’s responsibility for non-administrative Project work will be considered 
terminated when the final inspection has been held, any required additional work and 
final cleaning-up have been completed, all final operation and maintenance manuals 
have been submitted, and all of the Contractor’s equipment and construction signs have 
been removed from the Project site.  When these requirements have been met to the 
satisfaction of the Engineer, the Commissioner will accept the work by certifying in 
writing to the Contractor that the non-administrative Project work has been completed. 
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                                                                                                                         January 2009 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.09 
MEASUREMENT AND PAYMENT 

 
 
 
Article 1.09.04 – Extra and Cost-Plus Work 
 
 Delete the word “bonding” under section (a) Labor, (3). 
 
 

Delete existing section (e) and replace with the following: 
 
(e) Administrative Expense: When extra work on a cost-plus basis is performed 
by an authorized subcontractor, the Department will pay the Contractor an 
additional 7.5% for that work; such payment will be in addition to the percentage 
payments described in (a), (b), (c) and (d) above, as a reimbursement for the 
Contractor's administrative expense in connection with such work. Approval of 
such additional payments will be given only after the Contractor provides to the 
Engineer receipted invoices for all relevant costs. 
 
Change Section designation for Miscellaneous from: 

 
  (f) Miscellaneous to: (g) Miscellaneous 
 

Add the following as (f): 
 

(f) Bonding Costs: For bonding on the total cost of the cost-plus work including 
administrative expenses as outlined in (e) above, the Contractor shall receive its 
actual cost.  The Contractor shall provide to the Engineer documentation, 
satisfactory to the Engineer in form and substance, of all such costs. 
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                                                                                                                         January 2007 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.10 
ENVIRONMENTAL COMPLIANCE 

 
 
 Add the following Article: 
 
1.10.08 – VEHICLE EMISSIONS 
 

All motor vehicles and/or construction equipment (both on-highway and non-
road) shall comply with all pertinent State and Federal regulations relative to exhaust 
emission controls and safety.  

The Contractor shall establish staging zones for vehicles that are waiting to load 
or unload at the contract area.  Such zones shall be located where the emissions from 
the vehicles will have minimum impact on abutters and the general public.   

Idling of delivery trucks, dump trucks, and other equipment shall not be permitted 
in excess of 3 minutes during periods of non-activity except as allowed by the 
Regulations of Connecticut State Agencies Section 22a-174-18(b)(3)(c): 

No mobile source engine shall be allowed “to operate for more than three (3) 
consecutive minutes when the mobile source is not in motion, except as follows:  
(i) When a mobile source is forced to remain motionless because of traffic 

conditions or mechanical difficulties over which the operator has no 
control, 

(ii) When it is necessary to operate defrosting, heating or cooling equipment 
to ensure the safety or health of the driver or passengers, 

(iii) When it is necessary to operate auxiliary equipment that is located in or on 
the mobile source to accomplish the intended use of the mobile source, 

(iv) To bring the mobile source to the manufacturer’s recommended operating 
temperature, 

(v) When the outdoor temperature is below twenty degrees Fahrenheit (20 
degrees F) [negative seven degrees Celsius (-7 degrees C)], 

(vi) When the mobile source is undergoing maintenance that requires such 
mobile source be operated for more than three (3) consecutive minutes, or 

(vii) When a mobile source is in queue to be inspected by U.S. military 
personnel prior to gaining access to a U.S. military installation.” 

All work shall be conducted to ensure that no harmful effects are caused to 
adjacent sensitive receptors.  Sensitive receptors include but are not limited to 
hospitals, schools, daycare facilities, elderly housing and convalescent facilities.  Engine 
exhaust shall be located away from fresh air intakes, air conditioners, and windows.   
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A Vehicle Emissions Mitigation plan will be required for areas where extensive 

work will be performed within (less than 50 feet (15 meters)) to sensitive receptors.  No 
work will proceed until a sequence of construction and a Vehicle Emissions Mitigation 
plan is submitted in writing to the Engineer for review and all comments are addressed 
in a manner acceptable to the Engineer.  The mitigation plan must address the control 
of vehicle emissions from all vehicles and construction equipment.  

Any costs associated with this “Vehicle Emissions” article shall be included in the 
general cost of the Contract.  In addition, there shall be no time granted to the 
contractor for compliance with this notice.  The contractor’s compliance with this notice 
and any associated regulations shall not be grounds for claims as outlined in Section 
1.11 – “Claims”. 
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                                                                                                                         July 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.11 
CLAIMS 

 
 
 Add the following Section: 
 
1.11.01 – General: When filing a formal claim under Section 4-61 (referred to as 
“Section 4-61” below) of the C.G.S. (as revised), either as a lawsuit in the Superior 
Court or as a demand for arbitration, the Contractor must follow the procedures and 
comply with the requirements set forth in this Section of the Specifications.  This Section 
does not, unless so specified, govern informal claims for additional compensation which 
the Contractor may bring before the Department.  The Contractor should understand, 
however, that the Department may need, before the Department can resolve such a 
claim, the same kinds of documentation and other substantiation that it requires under 
this Section.  It is the intent of the Department to compensate the Contractor for actual 
increased costs caused by or arising from acts or omissions on the part of the 
Department that violate legal or contractual duties owed to the Contractor by the 
Department. 
 
1.11.02 – Notice of Claim: Whenever the Contractor intends to file a formal claim 
against the Department under Section 4-61, seeking compensation for additional costs, 
the Contractor shall notify the Commissioner in writing (in strict compliance with Section 
4-61) of the details of said claim.  Such written notice shall contain all pertinent 
information described in Article 1.11.05 below.  
 
Once formal notice of a claim under C.G.S. Section 4-61 (b) (as revised) has been 
given to the Commissioner, the claimant may not change the claim in any way, in either 
concept or monetary amount,  (1) without filing a new notice of claim and demand for 
arbitration to reflect any such change and (2) without the minimum period of six months 
after filing of the new demand commencing again and running before any hearing on 
the merits of the claim may be held.  The only exception to this limitation will be for 
damages that continue to accrue after submission of the notice, in ways described and 
anticipated in the notice. 
 
1.11.03 – Record Keeping: The Contractor shall keep daily records of all costs 
incurred in connection with its construction-related activities on behalf of the 
Department. These daily records shall identify each aspect of the Project affected by 
matters related to any claim for additional compensation that the Contractor has filed, 
intends to file, or has reason to believe that it may file against the Department; the 
specific Project locations where Project work has been so affected; the number of 
people working on the affected aspects of the Project at the pertinent time(s); and the 
types and number of pieces of equipment on the Project site at the pertinent time(s).  If 
possible, any potential or anticipated effect on the Project’s progress or schedule which 
may result in a claim by the Contractor should also be noted contemporaneously with 
the cause of the effect, or as soon thereafter as possible.   
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1.11.04 – Claim Compensation: The payment of any claim, or any portion thereof, that 
is deemed valid by the Engineer shall be made in accordance with the following 
provisions of this Article: 
 
(a)  Compensable Items:  The liability of the Department for claims will be limited to the 
following specifically-identified items of cost, insofar as they have not otherwise been 
paid for by the Department, and insofar as they were caused solely by the actions or 
omissions of the Department or its agents (except that with regard to payment for extra 
work, the Department will pay to the Contractor the mark-ups provided for in Article 
1.04.05.): 
 

(1)   Additional Project-site labor expenses. 
(2)   Additional costs for materials. 
(3)  Additional, unabsorbed Project-site overhead (e.g., for mobilization and         
       demobilization). 
(4)  Additional costs for active equipment. 
(5)  For each day of Project delay or suspension caused solely by actions or        

                 omissions of the Department, either 
(i) an additional ten percent (10%) of the total amount of the costs 
identified in Subarticles (1) through (4) above; except that if the delay or 
suspension period prevented the Contractor from incurring enough Project 
costs under Subarticles (1) through (4) during that period to require a 
payment by the Department that would be greater than the payment 
described in subparagraph (ii) below, then the payment for affected home 
office overhead and profit shall instead be made in the following per diem 
amount: 
(ii) six percent (6%) of the original total Contract amount divided by the 
original number of days of Contract time. 
Payment under either (i) or (ii) hereof shall be deemed to be complete and 
mutually-satisfactory compensation for any unabsorbed home office 
overhead and any profit related to the period of delay or suspension.  

(6) Additional equipment costs.  Only actual equipment costs shall be used in the 
      calculation of any compensation to be made in response to claims for             
     additional Project compensation.  Actual equipment costs shall be based         
    upon records kept in the normal course of business and in accordance with      
   generally-accepted accounting principles. Under no circumstances shall Blue    
   Book or other guide or rental rates be used for this purpose (unless the             
   Contractor had to rent the equipment from an unrelated party, in which case     
   the actual rental charges paid by the Contractor, so long as they are                  
  reasonable, shall be used).  Idle equipment, for instance, shall be paid for          
  based only on its actual cost to the Contractor. 
(7) Subcontractor costs limited to, and determined in accordance with,                 

                Subarticles (1), (2), (3), (4), and (5) above and applicable statutory and case  
                law.  Such subcontractor costs may be paid for by the Department only (a) in  
               the context of an informal claims settlement or (b) if the Contractor has itself    
              paid or legally-assumed, present unconditional liability for those subcontractor  
               costs. 
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(b) Non-Compensable Items: The Department will have no liability for the following 
specifically-identified non-compensable items: 

(1) Profit, in excess of that provided for herein. 
(2) Loss of anticipated profit. 
(3) Loss of bidding opportunities. 
(4) Reduction of bidding capacity. 
(5) Home office overhead in excess of that provided for in Article 1.11.04(a)(5) 

hereof. 
(6) Attorneys fees, claims preparation expenses, or other costs of claims 

proceedings or resolution. 
(7) Any other consequential or indirect expenses or costs, such as tort damages, or 

any other form of expense or damages not provided for in these Specifications or 
elsewhere in the Contract.  

 
1.11.05 – Required Claim Documentation: All claims shall be submitted in writing to 
the Commissioner, and shall be sufficient in detail to enable the Engineer to ascertain 
the basis and the amount of each claim, and to investigate and evaluate each claim in 
detail.  As a minimum, the Contractor must provide the following information for each 
and every claim and sub-claim asserted: 

(a) A detailed factual statement of the claim, with all dates, locations and items of 
work pertinent to the claim. 

(b) A statement of whether each requested additional amount of compensation or 
extension of time is based on provisions of the Contract or on an alleged breach 
of the Contract.  Each supporting or breached Contract provision and a 
statement of the reasons why each such provision supports the claim, must be 
specifically identified or explained. 

(c) Excerpts from manuals or other texts which are standard in the industry, if 
available, that support the Contractor’s claim. 

(d) The details of the circumstances that gave rise to the claim. 
(e) The date(s) on which any and all events resulting in the claim occurred, and the 

date(s) on which conditions resulting in the claim first became evident to the 
Contractor. 

(f) Specific identification of any pertinent document, and detailed description of the 
substance of any material oral communication, relating to the substance of such 
claim. 

(g) If an extension of time is sought, the specific dates and number of days for which 
it is sought, and the basis or bases for the extension sought.  A critical path 
method, bar chart, or other type of graphical schedule that supports the 
extension must be submitted.  
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(h) When submitting any claim over $50,000, the Contractor shall certify in writing, 
under oath and in accordance with the formalities required by the contract, as to 
the following: 

(1) That supporting data is accurate and complete to the Contractors best 
knowledge and belief; 

(2) That the amount of the dispute and the dispute itself accurately reflects 
what the Contractor in good faith believes to be the Departments liability; 

(3) The certification shall be executed by: 
a. If the Contractor is an individual, the certification shall be 

executed by that individual. 
b. If the Contractor is not an individual, the certification shall be 

executed by a senior company official in charge at the 
Contractor’s plant or location involved or an officer or general 
partner of the Contractor having overall responsibility for the 
conduct of the Contractors affairs. 

 
1.11.06 – Auditing of Claims: All claims filed against the Department shall be subject 
to audit by the Department or its agents at any time following the filing of such claim.  
The Contractor and its subcontractors and suppliers shall cooperate fully with the 
Department's auditors. Failure of the Contractor, its subcontractors, or its suppliers to 
maintain and retain sufficient records to allow the Department or its agents to fully 
evaluate the claim shall constitute a waiver of any portion of such claim that cannot be 
verified by specific, adequate, contemporaneous records, and shall bar recovery on any 
claim or any portion of a claim for which such verification is not produced.  Without 
limiting the foregoing requirements, and as a minimum, the Contractor shall make 
available to the Department and its agents the following documents in connection with 
any claim that the Contractor submits: 

(1) Daily time sheets and foreman's daily reports. 
(2) Union agreements, if any. 
(3) Insurance, welfare, and benefits records. 
(4) Payroll register. 
(5) Earnings records. 
(6) Payroll tax returns. 
(7) Records of property tax payments. 
(8) Material invoices, purchase orders, and all material and supply acquisition 

contracts. 
(9) Materials cost distribution worksheets. 
(10) Equipment records (list of company equipment, rates, etc.). 
(11) Vendor rental agreements 
(12) Subcontractor invoices to the Contractor, and the Contractor's certificates of 

payments to subcontractors. 
(13) Subcontractor payment certificates. 
(14) Canceled checks (payroll and vendors). 
(15) Job cost reports. 
(16) Job payroll ledger. 
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(17) General ledger, general journal (if used), and all subsidiary ledgers and 
journals, together with all supporting documentation pertinent to entries made in 
these ledgers and journals. 

(18) Cash disbursements journals. 
(19) Financial statements for all years reflecting the operations on the Project. 
(20) Income tax returns for all years reflecting the operations on the Project. 
(21) Depreciation records on all company equipment, whether such records are 

maintained by the company involved, its accountant, or others. 
(22) If a source other than depreciation records is used to develop costs for the 

Contractor's internal purposes in establishing the actual cost of owning and 
operating equipment, all such other source documents.  

(23) All documents which reflect the Contractor's actual profit and overhead during 
the years that the Project was being performed, and for each of the five years 
prior to the commencement of the Project. 

(24) All documents related to the preparation of the Contractor's bid, including the 
final calculations on which the bid was based.   

(25) All documents which relate to the claim or to any sub-claim, together with all 
documents that support the amount of damages as to each claim or sub-claim. 

(26) Worksheets used to prepare the claim, which indicate the cost components of 
each item of the claim, including but not limited to the pertinent costs of labor, 
benefits and insurance, materials, equipment, and subcontractors’ damages, as 
well as all documents which establish the relevant time periods, individuals 
involved, and the Project hours and the rates for the individuals. 

(27) The name, function, and pertinent activity of each Contractor’s or 
subcontractor’s official, or employee involved in or knowledgeable about events 
that give rise to, or facts that relate to, the claim. 

(28) The amount(s) of additional compensation sought and a break-down of the 
amount(s) into the categories specified as payable under Article 1.11.04 above. 

(29) The name, function, and pertinent activity of each Department official, 
employee or agent involved in or knowledgeable about events that give rise to, 
or facts that relate to, the claim. 
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January 2013 
 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.20 
GENERAL CLAUSES FOR FACILITIES CONSTRUCTION 

 
 
1.20-1.00 – General: 
 
Delete the last sentence of the first paragraph and replace with the following: 
 
“Facilities Construction is defined as the type of construction that requires the issuance 
of a Certificate of Compliance (C.O.C.) by the State Building Inspector or his authorized 
representative at the completion of a project, and includes site work considered ancillary 
to this type of construction.” 
 
Add the following article: 
 
1.20-1.01.01—Definitions:  
  
OWNER: Where used herein, it is synonymous with Department or State. 
 
1.20-1.02.04 – Examination of Plans, Specifications, Special Provisions and Site 
of Work: 
 
Delete the first sentence of the first paragraph and replace with the following: 
 
“CSI-formatted specifications are organized into Divisions and Sections based on the 
CSI’s “MasterFormat” numbering system.” 
 
1.20-1.02.13 – Knowledge of Applicable Laws: 
 
Delete Items 1 through 9 in their entirety and replace with the following: 
 
1. “The 2003 International Building Code with the State Building Code, including 

latest Connecticut Supplement and Amendments. 
2. The 2003 International Plumbing Code. 
3. The 2003 International Mechanical Code. 
4. The 2003 International Existing Building Code. 
5. The 2009 International Energy Conservation Code. 
6. The 2005 NFPA 70 National Electrical Code. 
7. The 2003 ICC/ANSI A117.1. 
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8. The Fire Safety Code, including latest Connecticut Supplement and 
Amendments. 

9. The 2003 International Fire Code. 
10. The 2003 NFPA 1 Uniform Fire Code. 
11. The 2003 NFPA 101 Life Safety Code.” 
 
Add the following as the new last paragraph: 
 
  “All work to be performed by the Contractor shall comply with the “Americans with 
Disabilities Act Accessibility Guidelines.” 
 
1.20-1.03.01 – Consideration of Bids: 
 
Delete the entire article and replace with the following: 
 
“The apparent low bidder shall submit to the Manager of Contracts a Schedule of 
Values within 14 days after bid opening. Any other Contractor that the Department may 
subsequently designate as the apparent lowest bidder shall make the aforesaid 
submission within 14 days from the date on which the Department notifies said 
Contractor that it has become the apparent lowest bidder.  If, however, the Department 
deems it necessary for such a subsequently designated Contractor to make said 
submission within a shorter period of time, the Contractor shall make the submission 
within the time designated by the Department. 

  The total in the Schedule of Values shall equal the bid dollar amount for the Major 
Lump Sum Item (MLSI). 

  The Schedule of Values shall be divided into “Line Items” listed separately for each 
CSI Section of the Special Provisions. An additional line item for “Mobilization” may be 
incorporated into the Schedule of Values; however, this item may not exceed 10% of 
the value of the MLSI.  The “Mobilization” line item will also include costs associated 
with “General Conditions” and “Insurance/Bonding.”  Where requested by the 
Department, the Contractor shall break down the line items further into more specific 
line items. 

  In the event that this Contract is terminated or a portion of this Contract is deleted for 
any reason or in any way allowable by law under this Contract after the apparent low 
bidder has been awarded the Contract, the Schedule of Values will not be used for 
estimating payment due the Contractor for work completed prior to such termination of 
the Contract or deletion of work thereunder.  In the case of Contract termination, 
payment shall be made in accordance with Article 1.05.14.” 
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1.20-1.05.02--Shop Drawings, Product Data, Product Samples and Quality 
Assurance Submittals 
 
Delete the last sentence of the first paragraph and replace with the following: 
 
“All facsimiles or other electronic documents from the Contractor shall be followed by an 
official transmittal.” 
 
Delete the third paragraph and replace with the following: 
 
“The Contractor shall number each submittal consecutively: When resubmitting a 
“Revise and Resubmit” or “Rejected” submittal, the Contractor shall label the transmittal 
with the original submittal number followed by a letter to designate the additional 
submission.  All submittals shall be numbered conforming to the following examples:” 
 
In column B of line 001, line 001a, and line 001b of the table in subsection 1, replace 
“07511” with “075110.” 
 
Add the following to the end of the first paragraph of subsection 2: 
 
“The Department reserves the right to return partial submittals unreviewed to the 
Contractor.” 
 
Revise the third paragraph of subsection 2 to read: 
 
 “The Contractor shall allow at least 60 calendar days for review of any submittal 
requiring approval by FAA, FTA, any railroad, DEP, U.S. Coast Guard, Army Corps of 
Engineers, or any other outside agency.” 
 
Delete the third and fourth paragraphs of subsection 3 and replace with the following: 
 
“The Designer will not review submittals and the Engineer will not process payment 
estimates until the initial submittal schedule has been provided.  Any delays in 
construction due to the Contractor's failure to provide a submittal schedule shall be the 
responsibility of the Contractor.  
 
  The Contractor must update its submittal schedule at least once a month, and 
distribute and post each updated schedule in the manner described above.  The 
Engineer reserves the right not to process payment estimates without a recently 
updated submittal schedule on file.” 
 
Replace the first sentence of the first paragraph of subsection 4 with the following: 
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 “Shop Drawings consist of fabrication and installation drawings, roughing-in and setting 
drawings, schedules, patterns, templates and similar drawings, and wiring diagrams 
showing field-installed wiring, including power, signal, and control wiring.” 
 
Replace the second paragraph of subsection 4 with the following: 
 
“Shop drawings shall include the following information: Contract number, Project 
description, number and title of the drawing, date of drawing, revision number, name of 
Contractor and subcontractor submitting drawings, dimensions, identification of 
products, shopwork manufacturing instructions, design calculations, statement of 
compliance with Contractual standards, notation of dimensions established by field 
measurement, relationship to adjoining construction clearly indicated, seal and 
signature of a professional engineer if specified, and any other information required by 
individual Contract provisions.” 
 
Replace the first sentence of the first paragraph of subsection 5 with the following: 
 
“Product data consist of printed information such as manufacturer’s product 
specifications, manufacturer’s installation instructions, manufacturer’s catalog cuts, 
standard color charts, wiring diagrams showing factory-installed wiring, printed 
performance curves, operational range diagrams, and mill reports.” 
 
Replace the first sentence of the first paragraph of subsection 7 with the following: 
 
 “Quality assurance submittals consist of qualification data, design data, certifications, 
manufacturer’s instructions, manufacturer’s field reports, test reports, Material Safety 
Data Sheets (MSDSs), and other quality assurance information required by individual 
Contract provisions.” 
 
1.20-1.05.04—Coordination of Special Provisions, Plans, Supplemental 
Specifications and Standard Specifications and Other Contract Requirements:   
 
Delete the first and second paragraphs and replace with the following: 
 
“Industry Standards: Each entity engaged in construction of the Contract shall be 
familiar with industry standards applicable to that entity's construction activities.  If 
printed standards have been established by organizations referenced in Article 1.01.02 
or in the Contract, the Contractor shall obtain copies of said standards directly from the 
publication source. 
 
  Unless the Special Provisions include more stringent requirements, applicable 
construction industry standards have the same force and effect as if bound or copied 
directly into the Special Provisions to the extent referenced.  Such standards are made 
a part of the Contract by reference.” 
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Add the following article: 
 
1.20-1.05.08—Schedules and Reports: 
  
          Daily Construction Reports:  The Contractor shall assist the Engineer in the 
preparation of a daily construction report, by ensuring that each of the Contractor’s 
employees and subcontractors working on the Project site on a given day signs the 
Engineer’s sign-in sheet for that day; and by keeping and providing to the Engineer its 
own daily list of employees and subcontractors who worked on the Project site on that 
day. 
 
Add the following article: 
 
1.20-1.05.23—Requests for Information (RFIs): 
  
   The Contractor shall forward all RFIs to the Engineer in writing (facsimile or other 
electronic document) for review.  The Engineer will forward the RFI to the Designer for 
review.  Upon receipt of an RFI, the Designer will attempt to determine if additional 
information is required from the Contractor to respond to the RFI, and request said 
information from the Engineer. 
  All other RFIs will be responded to within 10 calendar days of receipt by the Designer. 
 
 
 
1.20-1.05.24--Project Meetings: 
 
Delete the third paragraph under subsection 1. 
 
Delete the second paragraph under subsection 2 and replace with the following: 
 
“The meeting participants shall review progress of other construction activities and 
preparations for the particular activity under consideration, including requirements of 
Contract documents, related requests for interpretations, related construction orders, 
purchases, deliveries, submittals, review of mockups, possible conflicts, compatibility 
problems, time schedules, weather limitations, manufacturer’s written  
recommendations, warranty requirements, compatibility of materials, acceptability of 
substrates, temporary facilities and controls, space and access limitations, regulations 
of authorities having jurisdiction, testing and inspecting requirements, installation 
procedures coordination with other work, required performance results, protection of 
adjacent work, and protection of construction and personnel.” 
 
Delete the second, third and fourth paragraph under subsection 3 and replace with the 
following: 
 
“The Contractor shall provide the Engineer with a detailed agenda for the proposed  
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meeting, specifying what topics will be covered. In addition to representatives of the 
Engineer, each subcontractor, supplier or other entity concerned with current progress 
or involved in planning, coordination or performance of future activities shall attend 
these meetings.  All participants at the meeting shall be familiar with the Project and 
authorized to conclude matters relating to the Project. 
 
  At each progress meeting, the participants shall (1) review items of significance that 
could affect progress; (2) discuss topics appropriate to the current status of the Project; 
(3) review progress since the last meeting; (4) determine whether each activity is on 
time, ahead of schedule, or behind schedule, in relation to the Contractor's Construction 
Schedule; (5) determine how to expedite any Project work that may be behind schedule; 
(6) discuss whether or not schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract time; and (7) review the 
present and future needs of each entity represented at the meeting, including such 
items as interface requirements, time, sequences, deliveries, off-site fabrication 
problems, access, site utilization, temporary facilities and controls, hours of work, 
hazards and risks, housekeeping, quality and work standards, status of correction of 
deficient items, field observations, requests for interpretations, status of proposal 
requests, pending changes, status of construction orders, and documentation of 
information for payment requests.  The Engineer will distribute copies of minutes of the 
meeting to the Designer and the Contractor.  The Contractor shall distribute copies to 
parties who were or should have been at the meeting.”  
 
 
 
Delete article 1.20-1.05.25—Schedules and Reports in its entirety  
 
1.20-1.06.08 - Warranties:   
 
Delete the eighth and ninth paragraph and replace with the following: 
 
“The Contractor shall: 
  (a) Bind warranties in heavy-duty, commercial-quality, durable 3-ring vinyl-covered 
loose-leaf binders, thick enough to accommodate the contents, and sized to receive 8 
1/2-inch x 11-inch paper (216-millimeter x 279-millimeter) paper.  
  (b) Identify the binder’s contents on the binder’s front and spine with the typed or 
printed title “WARRANTIES,” the Project title or name, and the name of the Contractor.  
  (c) Provide a heavy paper divider with a tab for each separate warranty.   
  (d) Mark the tab to identify the related product or installation.   
  (e) Provide a typed description of the product or installation, including the name of 
the product, and the name, address and telephone number of the Contractor or 
pertinent subcontractor.  
  (f) Furnish to the Department a written warranty for all Project work accompanied by 
a cover letter with the following contents: 
[Addressed to:]  
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Commissioner of Transportation 
Department of Transportation 
P.O. Box 317546 
Newington, Connecticut 06131-7546 
 
Project Title and Number 
 
 [We] hereby warrant all materials and workmanship for all work performed under this 
Contract for a period of one (1) year from [date of issuance of C.O.C.] against failures of 
workmanship and materials in accordance with the Contract.  Furthermore, as a 
condition of this warranty, [we] agree to have in place all insurance coverage identified 
in the Contract for the performance of any  warranty work. 
 
[Signature:]  [Name of authorized signatory]   
                     [Title] 
 
    (g) Submit to the Engineer, upon completion of installation of materials or 
assemblies that are required to have either a flame-rating or a fire-endurance hourly 
rating, a detailed letter certifying that the required rating has been attained. 
 
 
  Upon determination by the Engineer that Project work covered by a warranty has 
failed, the Contractor shall replace or rebuild the work to an acceptable condition 
complying with Contract requirements.  The Contractor is responsible for the cost of 
replacing or rebuilding defective construction or components and those which may have 
needed to be damaged or removed in order to cure the defective work including costs of 
material, equipment, labor, and material disposal, regardless of whether or not the State 
has benefited from use of the work through a portion of its anticipated useful service life.  
The Contractor shall respond to the Project Site when Project work covered by a 
warranty has failed within 3 calendar days, unless in the Engineer’s opinion said failure 
is deemed to be an emergency, in which case the Contractor shall respond to the 
Project Site as directed by the Engineer.” 
 
1.20-1.08.03—Prosecution of Work: 
 
Under subsection ‘3.  Cutting and Patching,’ delete the heading ‘B. Protection of Structural 
Elements’ and replace with the following: 
 
“B. Protection:” 
 
Move the existing first and second paragraphs to under the following subparagraph: 
 
“1. Structural Elements:” 
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Add the following after the first paragraph under B: 
 
“2. Operational Elements: The Contractor shall not cut and patch operating elements 
and related components in a manner that results in their reducing their capacity to perform 
as intended or that results in increased maintenance or decreased operational life or 
safety. 
 
3. Miscellaneous Elements: The Contractor shall not cut and patch miscellaneous 
elements or related components in a manner that could change their load-carrying 
capacity, that results reducing their capacity to perform as intended, or that results in 
increased maintenance or decreased operational life or safety.” 
 
Add the following after subsection 3: 
 
“4. Selective Demolition: 
 
A. Definitions: 
 
Remove:  The Contractor shall detach materials from existing construction and legally 
dispose or recycle them off-site, unless indicated to be removed and salvaged or 
removed and reinstalled.  Except for materials indicated to be reused, salvaged,  
 
 
reinstalled, or otherwise indicated to remain Engineer's property, demolished materials 
shall become Contractor's property and shall be removed from the Project Site. 
 
Remove and Salvage: The Contractor shall detach materials from existing construction 
and deliver them to Engineer.  The Engineer reserves the right to identify other 
materials for salvage during the course of demolition. 
 
Remove and Reinstall: The Contractor shall detach materials from existing construction, 
prepare them for reuse, and reinstall them where indicated. 
 
Existing to Remain: Existing materials of construction that are not to be removed and 
that are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled. 
 
B. Approval Process: 
 
The Contractor shall submit pre-demolition photographs to the Engineer prior to the 
commencement of Project work to show existing conditions of adjoining construction 
and site improvements, including finish surfaces, that might be misconstrued as 
damage caused by selective demolition operations.   
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Well in advance of performing any selective demolition on the Project, the Contractor 
shall submit to the Engineer a proposal describing the procedures that the Contractor 
intends to use for same. 
 
The Contractor shall include the following information, as applicable, in its proposal: (1) 
detailed sequence of selective demolition and removal work with starting and ending 
dates for each activity while ensuring that the Engineer's on-site operations are not 
disrupted; (2) interruption of utility services; (3) coordination for shutoff, capping, and 
continuation of utility services; (4) use of elevators and stairs; (5) locations of temporary 
partitions and means of egress; (6) coordination of Engineer's continuing occupancy of  
 
portions of existing building and of Engineer's partial occupancy of completed Project 
work; and (7) means of protection for items to remain and items in path of waste 
removal from building. 
 
The Contractor shall comply with (1) governing EPA notification regulations before 
beginning selective demolition; (2) hauling and disposal regulations of authorities having 
jurisdiction; (3) ANSI A10.6; and (4) NFPA 241. 
 
The Engineer will conduct a Pre-Demolition Meeting at the Project site in accordance  
with Article 1.20-1.05.24.  Said meeting will review the methods and procedures related  
to selective demolition including, but not limited to, the following: (1) an inspection and 
discussion of the condition of construction to be selectively demolished; (2) a review of 
the structural load limitations of the existing structure; (3) a review and finalization of the  
 
 
selective demolition schedule and a verification of the availability of materials, 
demolition personnel, equipment, and facilities needed to make progress and avoid 
delays; (4) a review of requirements of Project work performed by other trades that rely 
on substrates exposed by selective demolition operations; and (5) a review of areas 
where existing construction is to remain and requires protection.  
 
C. Repair Materials: 
 
The Contractor shall comply with Article 1.20-1.08.03 subsection 3E for repair materials 
and shall comply with material and installation requirements specified in other Contract 
provisions. 
 
D. Examination: 
 
The Contractor shall (1) verify that utilities have been disconnected and capped; (2) 
survey existing conditions and correlate with requirements indicated to determine extent 
of selective demolition required; (3) inventory and record the condition of items to be 
removed and reinstalled and items to be removed and salvaged; (4) investigate and 
measure the nature and extent of unanticipated mechanical, electrical, or structural 
elements that conflict with intended function or design and submit a written report to  
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Engineer; and (5) perform surveys as the Project work progresses to detect hazards 
resulting from selective demolition activities. 
 
E. Utility Services: 
 
The Contractor shall (1) maintain existing utility services indicated to remain and protect 
them against damage during selective demolition operations; (2) not interrupt existing 
utilities serving occupied or operating facilities unless authorized in writing by the 
Engineer; (3) provide temporary services during interruptions to existing utilities, as 
acceptable to Engineer; (4) provide at least 3 calendar days notice to the Engineer if 
shutdown of service is required during changeover; and (5) locate, identify, 
disconnect,  
 
and seal or cap off indicated utilities serving areas to be selectively demolished.  The 
Contractor shall arrange to shut off indicated utilities with utility companies.  If utility 
services are required to be removed, relocated, or abandoned, before proceeding with 
selective demolition the Contractor shall provide temporary utilities that bypass area of 
selective demolition and that maintain continuity of service to other parts of building.  
The Contractor shall cut off pipe or conduit in walls or partitions  
to be removed and shall cap, valve, or plug and seal remaining portion of pipe or 
conduit after bypassing. 
 
The Contractor shall refer to other Contract provisions for shutting off, disconnecting, 
removing, and sealing or capping utilities.  The Contractor shall not start selective 
demolition work until utility disconnecting and sealing have been completed and verified 
by the Engineer in writing. 
 
F. Preparation: 
 
The Contractor shall conduct selective demolition and debris-removal operations to 
ensure minimum interference with adjacent occupied and used facilities on the Project 
site.  The Contractor shall not disrupt the Owner’s operations without the Engineer’s 
permission.  The Contractor shall protect existing site improvements, appurtenances, 
and landscaping to remain. 
 
The Contractor shall provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities to remain.  The 
Contractor shall provide temporary weather protection, during interval between selective 
demolition of existing construction on exterior surfaces and new construction, to prevent 
water leakage and damage to structure and interior areas.  The Contractor shall protect 
walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations.  The Contractor shall cover and protect 
furniture, furnishings, and equipment that have not been removed. 
 
The Contractor shall provide temporary enclosures for protection of existing building  
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and construction, in progress and completed, from exposure, foul weather, other 
construction operations, and similar activities.  The Contractor shall provide temporary 
weathertight enclosure for building exterior.  Where heating is needed and permanent 
enclosure is not complete, the Contractor shall provide insulated temporary enclosures 
and shall coordinate enclosure with ventilating and material drying or curing 
requirements to avoid dangerous conditions and effects. 
 
The Contractor shall erect and maintain dustproof partitions and temporary enclosures 
to limit dust and dirt migration and to separate areas from fumes and noise. 
 
The Contractor shall provide and maintain interior and exterior shoring, bracing, or 
structural support to preserve stability and prevent movement, settlement, or collapse of 
construction to remain, and to prevent unexpected or uncontrolled movement or 
collapse of construction being demolished.  The Contractor shall strengthen or add new 
supports when required during progress of selective demolition. 
 
G. Pollution Controls: 
 
The Contractor shall comply with governing regulations pertaining to environmental 
protection. 
 
The Contractor shall not use water when it may create a hazardous or objectionable 
condition such as ice, flooding, or pollution. 
 
The Contractor shall remove and transport debris in a manner that will prevent spillage 
on adjacent surfaces and areas.  The Contractor shall remove debris from elevated 
portions of building by chute, hoist, or other device that will convey debris to grade level 
in a controlled descent. 
 
The Contractor shall clean adjacent structures and improvements of dust, dirt, and 
debris caused by selective demolition operations.  The Contractor shall return adjacent 
areas to condition existing before selective demolition operations began. 
 
H. Performance: 
 
The Contractor shall not use explosives for demolition purposes. 
 
The Contractor shall demolish and remove existing construction only to the extent 
required by new construction and as indicated.  The Contractor shall (1) proceed with 
selective demolition systematically; (2) neatly cut openings and holes plumb, square, 
and true to dimensions required; (3) use cutting methods least likely to damage 
 
remaining or adjoining construction; (4) use hand tools or small power tools designed 
for sawing or grinding, not hammering and chopping, to minimize disturbance of 
adjacent surfaces; (5) temporarily cover openings to remain; (6) cut or drill from the  
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exposed or finished side into concealed surfaces to avoid marring existing finished 
surfaces; (7) not use cutting torches until work area is cleared of flammable materials; 
(8) verify condition and contents of concealed spaces such as duct and pipe interiors 
before starting flame-cutting operations; (9) maintain fire watch and portable fire-
suppression devices during flame-cutting operations; (10) maintain adequate ventilation 
when using cutting torches; (11) remove decayed, vermin-infested, or otherwise 
dangerous or unsuitable materials and promptly dispose of off-site; (12) remove 
structural framing members and lower to ground by method suitable to avoid free fall 
and to prevent ground impact or dust generation; (13) locate selective demolition  
equipment and remove debris and materials so as not to impose excessive loads on 
supporting walls, floors, or framing; and (14) dispose of demolished items and materials 
promptly. 
 
The Contractor shall comply with the Engineer's requirements for using and protecting 
walkways, building entries, and other building facilities during selective demolition 
operations. 
 
The Contractor shall demolish and remove foundations and other below grade 
structures completely unless otherwise indicated on the plans.  The Contractor shall fill 
below grade areas and voids resulting from demolition of structures with granular fill 
materials.  Prior to placement of fill materials, the Contractor shall ensure that the areas 
to be filled are free of standing water, frost, frozen material, trash, and debris.  After fill 
placement and compaction, grade surface to meet adjacent contours and provide flow  
 
to surface drainage structures.  Backfilling and grading related to demolition is included 
in the Major Lump Sum Item (MLSI) for the Project.  There will be no separate payment 
for this backfilling and grading. 
 
The Contractor shall (1) demolish concrete in sections; (2) cut concrete at junctures with 
construction to remain to the depth shown on the Contract plans and at regular intervals 
using power-driven saw; and (3) remove concrete between saw cuts. 
 
The Contractor shall (1) demolish masonry in small sections; (2) cut masonry at 
junctures with construction to remain using power-driven saw; and (3) remove masonry 
between saw cuts. 
 
The Contractor shall (1) saw-cut perimeter of concrete slabs-on-grade to be demolished 
as shown on the Contract plans; and (2) break up and remove concrete slabs-on-grade. 
 
The Contractor shall (1) remove floor coverings and adhesive according to 
recommendations in RFCI-WP and its Addendum; and (2) remove residual adhesive 
and prepare substrate for new floor coverings by one of the methods recommended by 
RFCI. 
 
The Contractor shall (1) only remove existing roofing in one day to the extent that it can  
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be covered by new roofing; and (2) refer to other Contract provisions for new roofing 
requirements. 
 
The Contractor shall remove air conditioning equipment without releasing refrigerants. 
 
I. Reuse of Building Elements: 
 
The Contractor shall not demolish building elements beyond what is indicated on the 
plans without the Engineer’s approval. 
 
J. Removed and Salvaged Materials: 
 
Unless otherwise directed by the Engineer, the Contractor shall (1) store materials in a 
secure area until delivery to the owner; (2) transport materials to the owner’s storage 
area off-site; and (3) protect materials from damage during transport and storage. 
 
K. Removed and Reinstalled Materials: 
 
Unless otherwise directed by the Engineer, the Contractor shall (1) clean and repair 
materials to functional condition adequate for intended reuse; (2) paint equipment to 
match the color of new equipment; (3) protect materials from damage during transport 
and storage; and (4) reinstall items in locations indicated complying with installation 
requirements for new materials and equipment and providing connections, supports, 
and miscellaneous materials necessary to make item functional for use indicated. 
 
L. Existing Materials to Remain: 
 
The Contractor shall protect construction indicated to remain against damage and 
soiling during selective demolition.   
 
The Contractor shall drain piping and cap or plug piping with the same or a compatible 
piping material for piping to be abandoned in place. 
 
The Contractor shall cap or plug ducts with the same or a compatible ductwork material 
for ducts to be abandoned in place. 
 
The Contractor shall cut and remove concealed conduits and wiring to be abandoned in 
place 2-inches (50-mm) below the surface of the adjacent construction, cap the conduit 
end, and patch the surface to match the existing finish.  The Contractor shall cut 
existing conduits installed in concrete slabs to be abandoned in place flush with the top 
of the slab and fill conduit end with a minimum of 4-inches (100-mm) of concrete.   
 
M. Patching and Repairing: 
 
The Contractor shall comply with Article 1.20-1.08.03 subsection 3H for patching and  
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repairing damage to adjacent construction caused by selective demolition operations. 
 
N. Disposal of Demolished Materials: 
 
The Contractor shall (1) not allow demolished materials to accumulate or be sold on the 
Project Site; (2) not burn demolished materials on the Project Site; and (3) promptly and 
legally dispose or recycle demolished materials off the Project Site.”  
 
1.20-1.08.05--Personnel and Equipment: 
 
Replace “FM with “FMG” in subsection (a) 
 
Add the following article: 
 
“1.20-1.08.12--Semi-Final and Final Inspections: 
 
  1. Semi-Final Inspection:  Before requesting the Semi-Final Inspection, the 
Contractor shall show 100% completion for all Project work claimed as complete.  The 
Contractor shall submit final test/adjust/balance records including the final air and water 
balance report.  For all incomplete Project work, the Contractor shall prepare its own 
“Punch List” of the incomplete items and reasons the work is not complete. The 
Contractor shall submit final test/adjust/balance records including the final air and water 
balance report.  
 
  On receipt of a Contractor request for inspection, the Engineer will proceed with 
inspection or notify the Contractor of unfulfilled requirements.  The Engineer will prepare 
a “Punch List” of unfilled, substandard, or incomplete items.  During this inspection, the 
Contractor shall have all technicians necessary to demonstrate the complete operation 
of all systems on-site.  Examples of such systems include, but are not limited to, the 
following: boiler, HVAC, fire alarm, and building automation.  The Engineer will advise 
the Contractor of the construction that must be completed or corrected before the 
issuance of the C.O.C.  Results of the completed inspection will form the basis of 
requirements for the Final Inspection.  The Engineer reserves the right to issue the 
C.O.C. after the Semi-Final Inspection if there are no Building Code or Fire Code 
compliance issues or any major “Punch List” items.  
  
  2. Final Inspection:  Before requesting Final Inspection for issuance of the C.O.C., 
the Contractor shall: (1) submit specific warranties, maintenance service agreements, 
final certifications and similar documents; (2) submit Record Drawings, Record 
Specifications, operations and maintenance manuals, final project photographs, 
property surveys, and similar final record information; (3) deliver spare parts; (4) make 
final changeover of permanent locks and deliver the keys to the Engineer; (5) complete 
start-up testing of systems; (6) train the owner's operation and maintenance personnel; 
(7) discontinue or change over and remove temporary facilities from the Project Site, 
along with construction tools, mock-ups, and similar elements; (8) complete final  
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cleaning requirements, including touch-up painting; (9) touch-up and otherwise repair 
and restore marred exposed finishes to eliminate visual defects; (10) submit a certified 
copy of the Engineer's “Punch List” of items to be completed or corrected, stating that 
each item has been completed or otherwise resolved for acceptance, and the list has 
been endorsed and dated by the Engineer; (11) submit final meter readings for utilities, 
a measured record of stored fuel, and similar data as of the date of Final Inspection, or 
when the Engineer took possession of and responsibility for corresponding elements of 
the Project work; and (12) install permanent electrical service.  The Contractor shall  
 
install permanent electrical service prior to Semi-Final Inspection if requested by the 
Engineer, or if necessary for the Engineer or Contractor to perform testing of building 
and other related systems and equipment to certify acceptance and completion of 
Project work.  The Contractor shall submit all outstanding items or unacceptable 
submissions from the Semi-Final Inspection, or other outstanding items required for 
submittal, prior to the Final Inspection. 
 
  On receipt of a Contractor request for inspection, the Engineer will proceed with 
inspection and notify the Contractor of unfulfilled requirements.” 
 
1.20 – 1.08.13 – Termination of the Contractor’s Responsibility: 
 
Add subsection 3 as follows: 
 
  “3.  Insurance Coverage:  The Contractor shall have in place all insurance coverage 
identified in Article 1.03.07 for the performance of any warranty work.” 
 
1.20-1.08.14--Acceptance of Project: 
 
Add the following to subsection 2 under the heading “Equipment and Systems 
Maintenance Manual:” 
 
“(j) Copies of maintenance agreements with service agent name and telephone 
number.” 
 
Add the following paragraph in subsection 3 after the second paragraph: 
 
“The Contractor shall provide a syllabus prior to the training to ensure that the 
appropriate owner’s operation and maintenance personnel are in attendance.” 
 
Delete the last paragraph and replace with the following: 
 
 The Contractor shall submit to the Engineer for approval, a qualified commercial 
videographer to videotape the training sessions.  The videographer shall be a firm or an 
individual of established reputation that has been regularly engaged as a professional 
videographer for not less than 3 years. 
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  The Contractor shall video record each training session and provide said video in DVD 
format to the Engineer for the owner’s future use.” 
 
Add the following section: 
 
“1.20-1.09.06—Partial Payments: 
 
With each payment request under the MLSI, the Contractor shall submit AIA Form G702 
(Application and Certificate of Payment) and Form G703 (Continuation Sheet).  The 
Contractor is not required to obtain the Architect’s signature on Form G702.  Once 
approved by the Engineer, the Forms G702 and G703 become the basis of payment 
under the MLSI.” 
 
Add the following section: 
 
“1.20-9.75.04—Method of Measurement: 
 
Mobilization as defined in Article 1.20-1.03.01 will be paid in the manner described 
hereinafter; however, the determination of the total contract price earned shall not 
include the amount of mobilization earned during the period covered by the current 
monthly estimate – but shall include amounts previously earned and certified for 
payment: 
 
1.  When the first payment estimate is made, 25 percent of the “Mobilization” line item 
will be certified for payment. 
 
2.  When the Baseline Schedule, as specified under Section 1.05.08, is accepted, 50 
percent of the “Mobilization” line item, minus any previous payments, will be certified for 
payment. 
 
3.  When 10 percent of the total original contract price is earned and the Baseline 
Schedule, as specified under Section 1.05.08, is accepted, 75 percent of the 
“Mobilization” line item, minus any previous payments, will be certified for payment. 
 
4.  When 30 percent of the total original contract price is earned and the Baseline 
Schedule, as specified under Section 1.05.08, is accepted, 100 percent of the 
“Mobilization” line item, minus any previous payments, will be certified for payment.” 
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                                                                                                                         January 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 2.02 
ROADWAY EXCAVATION, FORMATION OF 

EMBANKMENT AND DISPOSAL OF 
SURPLUS MATERIAL 

 
 
 2.02.04 – Method of Measurement:   
  
Second to last Paragraph - replace the last sentence with the following: 
  
“Bituminous parking areas are considered as bituminous concrete pavement.” 
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                                                                                                                         January 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 2.05 
TRENCH EXCAVATION 

 
Delete the entire Section and replace with the following: 
 
 2.05.01--Description:   
  
Paragraph 2 - Delete the only sentence and replace with the following: 
  
2)  The removal of stormwater drainage structures, stormwater pipes and 
appurtenances beyond the limits of the roadway and structure excavation. 
  
Sub article 2 - Rock in Trench - Delete the only sentence and replace with the following: 
  
(2)  Rock, insofar as it applies to trench excavation, shall be defined as rock in definite 
ledge formation, boulders, or portions of boulders, cement masonry structures, concrete 
structures, reinforced concrete pipe, Portland cement concrete pavement or base, of 1/2 
cubic yard (0.5 cubic meters) or more in volume, removed as indicated or directed from 
within the payment lines for trench excavation. 
  
2.05.05 -Basis of Payment 
  
Paragraph 13 - Delete the entire sentence “There will be no direct payment for the 
plugging of existing pipes....." and replace with the following: 
  
There will be no direct Payment for the plugging of existing pipes, removal and disposal 
of metal or plastic pipes or for the breaking up of floors in drainage structures being 
abandoned. The cost shall be included in the contract unit prices of the drainage and 
excavation items. 
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                                                                                                                         July 2005 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 3.04 
PROCESSED AGGREGATE BASE 

 
Delete the entire Section and replace with the following: 
 
 3.04.01--Description:  The base shall consist of a foundation constructed on the 
prepared subbase or subgrade in accordance with these specifications and in 
conformity with the lines, grades, compacted thickness and typical cross-section as 
shown on the plans. 
 
 3.04.02--Materials:  All materials for this work shall conform to the requirements of 
Article M.05.01. 
 
 3.04.03--Construction Methods: Only one type of coarse aggregate shall be used on 
a project unless otherwise permitted by the Engineer.  
 

Prior to placing the processed aggregate base, the prepared subbase or 
subgrade shall be maintained true to line and grade, for a minimum distance of 200 feet 
(60 meters) in advance of the work. None of the aggregate courses shall be placed 
more than 500 feet (150 meters) ahead of the compaction and binding operation on that 
particular course. 
 

The processed aggregate base shall be spread uniformly by a method approved 
by the Engineer. The thickness of each course shall not be more than 4 inches (100 
millimeters) after compaction, unless otherwise ordered. 
 

After the aggregate is spread, it shall be thoroughly compacted and bound by 
use of equipment specifically manufactured for that purpose. Rollers shall deliver a 
ground pressure of not less than 300 pounds per lineal inch (52.5 newtons/millimeter) of 
contact width and shall have a weight (mass) not less than 10 tons (9100 kilograms). 
Vibratory units shall have a static weight (mass) of not less than 4 tons (3650 
kilograms). Water may be used during the compaction and binding operation and shall 
be applied from an approved watering device. The compacting and binding operation 
shall begin at the outside edges, overlapping the shoulders for a distance of not less 
than 6 inches (150 millimeters) and progress towards the middle, parallel with the 
centerline of the pavement. The work shall cover the entire surface of the course with 
uniform overlapping of each preceding track or pass. Areas of super-elevation and 
special cross slope shall be compacted by beginning at the lowest edge and proceeding 
towards the higher edge, unless otherwise directed by the Engineer. The compacting 
and binding operation shall be continued until the voids in the aggregates have been 
reduced to provide a firm and uniform surface satisfactory to the Engineer. The amount 
of compactive effort shall in no case shall be less than four (4) complete passes of the 
compacting and binding operations. All aggregate shall be completely compacted and 
bound at the end of each day’s work or when traffic is to be permitted to operate on the 
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road. The dry density of each layer of processed aggregate base after compaction shall 
not be less than 95 percent of the dry density for that material when tested in 
accordance with AASHTO T180, Method D. 

 
Should the subbase or subgrade material become churned up or mixed with the 

processed aggregate base at any time, the Contractor shall, without additional 
compensation remove the mixture. The Contractor shall add new subbase material, if 
required, and reshape and recompact the subbase in accordance with the requirements 
of Article 2.12.03. New aggregate material shall be added, compacted and bound, as 
hereinbefore specified, to match the surrounding surface. 
 

Any surface irregularities which develop during, or after work on each course, 
shall be corrected by loosening material already in place and removing or adding 
aggregate as required. The entire area, including the surrounding surface, shall be re-
compacted and rebound until it is brought to a firm and uniform surface satisfactory to 
the Engineer. 

 
 3.04.04--Method of Measurement: Processed Aggregate Base will be measured 
horizontally in place after final grading and compaction. Materials placed beyond the 
horizontal limits indicated on the plans will not be measured for payment.  
 

The total thickness shall be as indicated on the plans, or as ordered by the 
Engineer and within a tolerance of minus three-fourths of an inch (-3/4”) to plus one-half 
inch (+ 1/2”) (-19 millimeters to +13 millimeters). 

 
Measurements to determine the thickness will be taken by the Engineer at 

intervals of 500 feet (150 meters) or less, along lanes, and shall be considered 
representative of the lane. For the purpose of these measurements, a shoulder will be 
considered a lane. 

 
If a thickness measurement is taken and found deficient, the Engineer will take 

such additional measurements as he considers necessary to determine the longitudinal 
limits of the deficiency. Areas not within allowable tolerances shall be corrected, as 
ordered by the Engineer, without additional compensation to the Contractor. 
 
 3.04.05--Basis of Payment: This work will be paid for at the contract unit price per 
cubic yard for “Processed Aggregate Base”, complete in place, which price shall include 
all materials, tools, equipment and work incidental thereto. 
 
  Pay Item                                                                                                    Pay Unit 
Processed Aggregate Base                                                                       c.y. (cu. m) 
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                                                                                                                         July 2006 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 4.01 
CONCRETE PAVEMENT 

 
 Article 4.01.03-A.  Composition: 
 
Add the following new paragraph before the last paragraph: 
 
 “The temperature of the concrete at the time of placement shall not be less than 60˚ F 
(15.5˚ C) or greater than 90˚ F (32˚ C).  For pumped concrete, the temperature shall be 
determined at the placement end of the pump line.  The temperature of the concrete 
shall be determined in accordance with ASTM C1064.” 
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                                                                                                                         January 2009 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 5.14 
PRESTRESSED CONCRETE MEMBERS 

 
 Article 5.14.03 – Construction Methods: 
 
Change the last sentence of 5.14.03-16 – Methods and Equipment to read: 
 
 “The results of this investigation, including computations, shall be submitted to the 
Engineer.” 
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                                                                                                                         July 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 6.01 
CONCRETE FOR STRUCTURES 

 
Article 6.01.02 – Materials: 
 
Add the following: 
  
 Material for stay-in-place metal forms shall be made of zinc-coated (galvanized) 
steel sheet conforming to ASTM Specification A653, Structural Steel (SS) Grade 33 
through 80 (ASTM Specification A653M, Structural Steel (SS) Grade 250 through 550).   
The minimum gage thickness shall be 20 gage.  Coating weight shall conform to ASTM 
A924, Class G235  (ASTM A924M, Class Z700) and shall otherwise meet all requirements 
relevant to steel stay-in-place metal forms and the placing of concrete as specified herein 
and as noted on the contract drawings. 
 
 Material for the form supports shall be fabricated from the same material and 
conform to the same material requirements as the forms themselves or they shall be 
fabricated from structural steel conforming to the requirements of ASTM A36 (ASTM 
A36M) which shall be hot-dip galvanized in accordance with ASTM A123 (ASTM A123M). 
 
 Lightweight filler material shall be as recommended by the form’s manufacturer. 
 
 
Subarticle 6.01.03 – 3, Forms: 
 
Add the following: 
 
Stay-in-Place Metal Form System:    
 
Stay-in-place metal forms shall have a minimum depth of form valley equal to two inches 
(50 millimeters). The forms shall have closed tapered ends.  Lightweight filler material shall 
be used in the form valleys. 
 
The metal forms shall be designed on the basis of dead load of the form, reinforcement 
and the plastic concrete, including the additional weight of concrete due to the deflection of 
the metal forms, plus 50 pounds per square foot (2.40 kilopascals) for construction loads. 
The allowable stress in the corrugated form and the accessories shall not be greater than 
0.725 times the yield strength of the furnished material and the allowable stress shall not 
exceed 36,000 psi (250 megapascal).  The span for design and deflection shall be the 
clear distance between edges of the beams or girders less two inches (50 millimeters) and 
shall be measured parallel to the form flutes. Maximum deflection of the forms under the 
weight of the plastic concrete, reinforcement, and forms shall not exceed 1/180 of the form 
span or 0.5 inches (13 millimeters), whichever is less.  The permissible form camber shall 
be based on the actual dead load condition.  Camber shall not be used to compensate for 
deflection in excess of the foregoing limits. 
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Form support angles shall be designed as a cantilever. The horizontal leg of the form’s 
support angle shall not be greater than 3 inches (75 millimeters). 
 
Before fabricating any material, the Contractor shall submit working drawings to the 
Engineer for review in accordance with Article 1.05.02-2, Working Drawings.  These 
drawings shall include the proposed method of form construction, erection plans including 
weld procedure(s), material lists, material designation, gage of all materials, and the details 
of corrugation.  Also, copies of the form design computations shall be submitted with the 
working drawings. 
 
Form supports shall be used and no stay-in-place metal forms shall be placed over or be 
directly supported by the top flanges of beams or girders.  The form supports may be 
supported by or be attached to the top flanges.  Stay-in-place metal forms shall not be 
used in bays where longitudinal slab construction joints are located.  Stay-in-place metal 
forms shall not be used under cantilevered slabs such as the overhang outside of fascia 
members. 
 
Welding to the top flanges of steel beams and girders is not allowed in the areas where the 
top flanges are in tension, or as indicated on the plans.  Alternate installation procedures 
shall be submitted addressing this condition. 
 
Drilling of holes in prestressed concrete beams or the use of power-actuated tools on the 
prestressed concrete beams for fastening of the form supports to the prestressed concrete 
beams will not be permitted. No welding will be permitted on the reinforcing steel in the 
prestressed units. 
 
All edges of openings cut for drains, pipes, and similar appurtenances shall be 
independently supported around the entire periphery of the opening. 
 
All fabricated stay-in-place metal forms shall be unloaded, stored, and handled in such a 
manner as to preclude damage to the forms.  Damaged material shall be replaced at no 
additional cost.  Any exposed form or form support metal where the galvanized coating has 
been damaged, shall be thoroughly cleaned, wire brushed, then coated with two coats of a 
zinc dust-zinc oxide primer, FS No. TT-P-641d, Type II, as directed by the Engineer. 
 
All fabricated stay-in-place metal forms shall be stored at the project site at least four 
inches (100 millimeters) above the ground on platforms, skids or other suitable supports 
and shall be protected against corrosion and damage.  
 
Forms shall be installed from the topside in accordance with the manufacturer’s placing 
plans, recommended details, and printed instructions.  Forms shall be constructed to the 
lines, grades, shapes, and dimensions shown on the plans, unless otherwise directed by 
the Engineer.  Form supports shall ensure that forms retain their correct dimensions and 
positions during use at all times.  Form supports shall provide vertical adjustment to 
maintain design slab thickness at the crest of corrugation, to compensate for variations in 
camber of beams and girders, and to allow for deflections. 
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Field cutting of form sheet metal shall be made by a steel cutting saw.  Supports, closures 
and cut-outs shall be cut with shears or saw.  No flame cutting will be permitted. 
 
All welding shall be accomplished by Connecticut certified welders in accordance with 
Subarticle 6.03.03 – 6, Welding. 
 
The steel form supports shall be placed in direct contact with the flange of stringer or floor 
beam flanges and attached by bolts, clips, welding where permitted, or other approved 
means. Form sheets shall not be permitted to rest directly on the top of the stringer or floor 
beam flanges. Forms shall be securely fastened to form supports with self-drilling fasteners 
and shall have a minimum bearing length of one inch (25 millimeters) at each end.  
 
In the areas where the form sheets lap, the form sheets shall be securely fastened to one 
another by fasteners at a maximum spacing of eighteen inches (450 millimeters).  The 
ends of the form sheets shall be securely attached to the support angles with fasteners at a 
maximum spacing of eighteen inches (450 millimeters) or two corrugation widths, 
whichever is less. Welding of forms to supports is not allowed. 
 
The depth of the concrete slab shall be as shown on the plans and the corrugated forms 
shall be placed so that the top of the corrugation will coincide with the bottom of the deck 
slab.  No part of the forms or their supports shall protrude into the slab.  All reinforcement in 
the bottom reinforcement mat shall have a minimum concrete cover of one inch (25 
millimeters) unless noted otherwise on the plans. 
 
The completed stay-in-place metal form system shall be sufficiently tight to prevent leakage 
of mortar or concrete.  
 
Where forms or their installation are unsatisfactory in the opinion of the Engineer, either 
before or during placement of the concrete, the Contractor shall correct the defects before 
proceeding with the construction work.  The cost of such corrective work shall be at the 
sole expense of the Contractor. 
 
There will be no direct payment for the cost of the forms and form supports, or any 
material, tools, equipment, or labor incidental thereto, but the cost shall be considered 
included in the contract unit price per cubic yard (cu. m) for “Class ‘F’ Concrete”. 
 
 
Article 6.01.03-8.  Placing Concrete: 
 
Add the following new paragraph after the first paragraph: 
 
“The temperature of the concrete at the time of placement shall not be less than 60˚ F 
(15.5˚ C) or greater than 90˚ F (32˚ C).  For pumped concrete, the temperature shall be 
determined at the placement end of the pump line.  The temperature of the concrete 
shall be determined in accordance with ASTM C1064.” 
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Subarticle 6.01.03 – 9, Concrete for Bridge Decks: 
 
Add the following: 
 
Screed and runway supports shall not be located on any stay-in-place metal form sheets, 
form supports or reinforcing steel. 
 
Concrete shall not be placed on the forms to a depth greater than twelve inches (300 
millimeters) above the top of the forms.  Concrete shall not be dropped more than three 
feet (1 meter) above the top of the forms, beams or girders.  
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                                                                                                                         July 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 6.03 
STRUCTURAL STEEL 

 
Delete the entire section and replace it with the following: 
 

SECTION 6.03 
STRUCTURAL STEEL 

 
Description: Work under this item shall consist of furnishing, fabricating, transporting, 
storing, handling and erecting of structural steel of the type and size designated, as 
shown on the plans, as directed by the Engineer and in accordance with these 
specifications. 
 
All work except as stated in the following paragraph shall conform to the requirements 
of the AASHTO LRFD Bridge Construction Specifications and the ANSI/AASHTO/AWS 
D1.5 – Bridge Welding Code. 
 
All work subject to railroad loading shall conform to AREMA and the 
ANSI/AASHTO/AWS D1.5 – Bridge Welding Code. 
 
 
Materials:  The materials for this work shall conform to the requirements of Section 
M.06. 
 
Materials for this work shall be stored off the ground before, during, and after 
fabrication. It shall be kept free from dirt, grease and other contaminants and shall be 
reasonably protected from corrosion.  In addition, weathering steel shall be stored as to 
allow free drainage and promote the development of the oxide coating and a uniform 
appearance.    
 
 
Construction Methods: 
 
1.  Pre-qualification: 
 
(a)  Fabricators producing material for Department projects under this item are required 
to have as a minimum, an active AISC Certification for Simple Steel Bridges.  For 
fabrication of material for use on bridges other than un-spliced rolled beam bridges, 
AISC Major Steel Bridge Certification is required.  If so noted on the plans, additional 
AISC endorsement for fabrication of fracture critical members is also required.  
 
(b)  Field Welders: Prior to working on material for Department projects under this 
specification, all field welders, field welding operators, and field tackers must posses a 
valid welder certification card issued by the Department’s Division of Materials Testing.  
If such person has not been engaged in welding operations on a Department project or 
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project acceptable to the Department within a period of six months, or if he cannot 
produce an approved welding certificate dated within the previous twelve months from a 
welding agency acceptable to the Engineer, he shall be required to re-qualify through 
examination.   The Engineer may require re-qualification of anyone whose quality of 
work he questions.  
    
 
2.   Submittals: 
  
(a)  Shop Drawings: Prior to any fabrication, the Contractor shall submit shop drawings 
in accordance with Article 1.05.02-3 to the Engineer for review and approval. Shop 
drawings shall include a cambering procedure and diagram.  In the case of trusses, the 
Contractor is responsible for calculation of the camber (lengthening and shortening) of 
all truss members. 
 
(b)  Shop Schedule: The Contractor shall submit a detailed shop fabrication schedule to 
the Engineer for review within 30 days of the notice to proceed unless otherwise agreed 
to by the Engineer.  At a minimum the schedule shall include the start date, milestone 
dates, and completion date. Any significant changes shall be brought to the attention of 
the Engineer immediately. 
  
(c)  Welding Procedures:  Prior to start of fabrication, all weld procedures shall be 
submitted to the Engineer for review and approval.  
 
(d)  Working Drawings for Falsework and Erection of Structural Steel:    Prior to erecting 
any steel fabricated under this specification, the Contractor shall submit drawings and 
supporting calculations, including erection stresses, in accordance with Article1.05.02-2 
to the Engineer. The design of temporary supports and falsework shall conform to the 
AASHTO Specifications, the AASHTO Guide Design Specifications for Bridge 
Temporary Works or any other standard acceptable to the Engineer.   Falsework shall 
be of sufficient rigidity and strength to safely support all loads imposed and to produce 
in the finished structure the lines and grades indicated in the contract documents.  The 
submittal shall include at a minimum: 
   
• Title block with contract number, project identification number (PIN), town, and 

structure number and name. 
• Plan of the work area showing support structures, roads, railroad tracks, Federal and 

State regulated areas as depicted on the plans, utilities or any other information 
relative to erection. 

• A detailed narrative describing the erection sequence for main members and 
secondary members (cross frames, diaphragms, lateral bracing, portals, etc.), noting 
use of holding cranes or temporary supports, falsework, or bents. 

• Delivery location of each girder. 
• Location of each crane for each pick. 
• Capacity chart for each crane and boom length used in the work. 
• The capacity of the crane and of all lifting and connecting devices shall be adequate 

for the total pick load including spreaders and other materials.  In the area of 
railroads and navigable waterways, the capacity shall be as required by Amtrak, 
Metro North, U.S. Coast Guard or other regulatory authorities. No picks shall be 
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allowed over vehicular or pedestrian traffic unless otherwise noted on the plans or 
permitted by the Engineer. 

• Pick point location(s) on each member. 
• Lifting weight of each member (including clamps, spreader beams, etc.) 
• Lift and setting radius for each pick (or maximum lift radius). 
• Description of lifting devices or other connecting equipment. 
• Girder tie-down details or other method of stabilizing erected girders. 
• Bolting requirements, including the minimum number of bolts and erection pins 

required to stabilize members during the erection sequence. 
• Blocking details for stabilizing members supported on expansion bearings and on 

bearings that do not limit movement in the transverse direction. 
• The method and location for temporary supports for field spliced or curved girders, 

including shoring, false work, holding cranes, guys, etc.  The Engineer will review, 
but not approve details of temporary supports.  The design, erection, and stability of 
these supports shall be the sole responsibility of the Contractor. 

• Offsets necessary to adjust expansion bearings during erection to provide for 
temperature variance and dead load rotation. 

 
 
The following notes shall be placed on the Erection Drawings: 
 
• Cranes shall be operated in accordance with the Connecticut Department of Public 

Safety regulations. 
• The Contractor shall be responsible for verifying the weight of each lift and for 

insuring the stability of each member during all phases of erection. 
• Members shall be subject to only light drifting to align holes. Any drifting that results 

in distortion of the member or damage to the holes will be cause for rejection of the 
member. 

• Field reaming of holes shall not be performed unless required by the Contract 
Drawing or approved by the Engineer. 

 
The Contractor shall submit these documents to the Engineer at least 60 calendar days 
in advance of their proposed use. If the proposed method of erection requires additional 
members or modifications to the existing members of the structure, such additions and 
modifications shall be made by the Contractor at no expense to the State.   
 
 
3.   Shop Fabrication:   Unless otherwise shown on the plans or indicated in the Special 
Provisions, Structural Steel shall be fabricated in accordance with the AASHTO LRFD 
Bridge Construction Specifications, amended as follows:  
 
 (a)  Notification:  The Contractor shall submit written notification to both the Engineer 
and the Director of Research and Materials Testing not less than 30 calendar days prior 
to start of fabrication. No material shall be manufactured or worked in the shop before 
the Engineer has been so notified. The notification shall include the name and location 
of the fabrication shop where the work will be done so that arrangements can be made 
for an audit of the facility and the assignment of a Department Quality Assurance 
inspector.   
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 (b)  Camber:   All members shall be cambered prior to heat curving and painting.  
Rolled beams shall be heat cambered by methods approved by the Engineer.  Plate 
girders shall be cambered by cutting the web to the prescribed shape with allowances 
for shrinkage due to cutting, welding, and heat curving.  The fabricator is responsible to 
determine what allowances should be made.  Rolled, plate-rolled, or fabricated sections 
shall be cambered to the total amount shown on the plans and within the camber 
deviation tolerances permitted for welded beams and girders, as indicated in the 
ANSI/AASHTO/AWS D1.5 Bridge Welding Code.  The Contractor must submit to the 
Engineer for approval, a plan for corrective action if the actual camber is not within 
tolerance. 
 
(c)  Welding:  Unless otherwise indicated on the plans or specifications, all work shall be 
performed in accordance with ANSI/AASHTO/AWS D1.5 – Bridge Welding Code. 
 
(d)  Preassembly of Field Connections:   Field connections of main members of 
continuous beams, plate girders, bents, towers, rigid frames, trusses and arches shall 
be preassembled prior to erection as necessary to verify the geometry of the completed 
structure or unit and to verify or prepare field splices.  The Contractor shall propose an 
appropriate method of preassembly for review and comment by the Engineer. The 
method and details of preassembly shall be consistent with the erection procedures 
shown on the working drawings and camber diagrams.  As a minimum, the preassembly 
procedure shall consist of assembling three contiguous panels accurately adjusted for 
line and camber.  Successive assemblies shall consist of at least one section or panel 
of the previous assembly plus two or more sections or panels added at the advancing 
end.  In the case of structures longer than 150 feet (45 meters), each assembly shall not 
be less than 150 feet (45 meters) long regardless of the length of individual continuous 
panels or section.  All falsework, tools, machinery and appliances, including drift pins 
and bolts necessary for the expeditious handling of the work shall be provided by the 
Contractor at no cost to the State.  
  
(e)  Inspection: The Contractor shall furnish facilities for the inspection of material and 
workmanship in the shop by the Engineer.  The Engineer and his representative shall 
be allowed free access to the necessary parts of the premises.   

 
The Engineer will provide Quality Assurance (QA) inspection at the fabrication shop to 
assure that all applicable Quality Control plans and inspections are adequately adhered 
to and maintained by the Contractor during all phases of the fabrication.  A thorough 
inspection of a random selection of elements at the fabrication shop may serve as the 
basis of this assurance. 
 
Prior to shipment to the project, each individual piece of structural steel shall be 
stamped or marked in a clear and permanent fashion by a representative of the 
fabricators’ Quality Control (QC) Department to indicate complete final inspection by the 
fabricator and conformance to the project specifications for that piece. The stamp or 
mark must be dated.  A Materials Certificate in accordance with Article 1.06.07 may be 
used in lieu of individual stamps or markings, for all material in a single shipment. The 
Materials Certificate must list each piece within the shipment and accompany the 
shipment to the project site.   



STRUCTURAL STEEL      SHEET 5 OF 20                        603 

 
Following the final inspection by the fabricator’s QC personnel, the Engineer may select 
pieces of structural steel for re-inspection by the Department’s QA inspector.  Should 
non-conforming pieces be identified, all similar pieces must be re-inspected by the 
fabricator and repair procedure(s) submitted to the Engineer for approval.  Repairs will 
be made at the Contractor’s expense.   
 
The pieces selected for re-inspection and found to be in conformance, or adequately 
repaired pieces, may be stamped or marked by the QA inspector.  Such markings 
indicate the Engineer takes no exception to the pieces being sent to the project site.  
Such marking does not indicate acceptance or approval of the material by the Engineer. 
   
 
Following delivery to the project site, the Engineer will perform a visual inspection of all 
material to verify shipping documents, fabricator markings, and that there was no 
damage to the material or coatings during transportation and handling.  
  
The Engineer is not responsible for approving or accepting any fabricated materials 
prior to final erection and assembly at the project site. 
 
 
(f)  Nondestructive Testing:  All nondestructive testing of structural steel and welding 
shall be performed as designated on the plans and in the project specifications.  Such 
testing shall be performed by personnel approved by the Engineer. 
 
Personnel performing Radiographic, Ultrasonic or Magnetic Particle testing shall be 
certified as a NDT Level II technician in accordance with the American Society for Non 
Destructive Testing (ASNT), Recommended Practice SNT-TC-1A.   
 
Nondestructive testing shall be performed in accordance with the procedures and 
standards set forth in the AASHTO/AWS D1.5, Bridge Welding Code.  The Department 
reserves the right to perform additional testing as determined by the Engineer.   
 
All nondestructive testing shall be witnessed by an authorized representative of the 
Department.  Certified reports of all tests shall be submitted to the Materials Testing 
Division for examination.  Each certified report shall identify the structure, member, and 
location of weld or welds tested.  Each report shall also list the length and location of 
any defective welds and include information on the corrective action taken and results of 
all retests of repaired welds.    
 
Should the Engineer require nondestructive testing on welds not designated in the 
contract, the cost of such inspection shall be borne by the Contractor if the testing 
indicates that any weld is defective.    If the testing indicates the weld to be satisfactory, 
the actual cost of such inspection will be paid by the Department.  
 
(g) Marking: Each member shall be identified with an erection mark corresponding with 
the member identification mark on the approved shop drawings.  Identification marks 
shall be impressed into the member with a low stress stamp in a location in accordance 
with standard industry practice.  
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(h) Shipping, Handling, Storage and Receiving: The Contractor shall make all 
arrangements necessary to properly load, transport, unload, handle and store all 
material.  The Contractor shall furnish to the Engineer copies of all shipping statements. 
The weight (mass) of the individual members shall be shown on the statements. 
Members having a weight (mass) of more than 3 tons (2700 kilograms) shall have the 
weight (mass) marked thereon. All material shall be unloaded promptly upon delivery. 
The Contractor shall be responsible for any demurrage charges. Damage to any 
material during transportation, improper storage, faulty erection, or undocumented 
fabrication errors may be cause for rejection of said material at the project site.  Top 
lateral bracing should be installed in tub girders prior to shipping and erection of the field 
pieces. All costs associated with any corrective action will be borne by the Contractor.  
 
 
4.   Field Erection:  A meeting shall be held on site prior to any erection of structural 
steel. The Contractor shall name the person responsible for the steel erection work and 
provide copies of all crane operator licenses. Proposed equipment, rigging, timetable 
and methods shall be proposed at this meeting. 
 
(a)  Falsework: Any temporary work shall be constructed in conformance with the 
working drawings.  The Contractor shall verify that the quality of materials and work 
employed are consistent with their design. 
  
All girders shall be stabilized with falsework, temporary braces, or holding cranes until a 
sufficient number of adjacent girders are erected with all diaphragms and cross frames 
connected to provide necessary lateral support as shown in the erecting diagrams. 
 
Adjustment shall be provided in the falsework and other temporary supports so that the 
temporary elevation of the structural steel provided by the falsework is consistent with 
the deflections that will occur as the structure is completed.  The elevation of falsework 
shall be such as to support the girders at the cambered no-load elevation.  Unloading of 
temporary supports should be performed such that all temporary supports at each cross 
section are unloaded uniformly. Unless specifically permitted by the Engineer, welding 
of falsework support brackets to structural steel is not allowed. 
 
Unless erected by the cantilever method, truss spans shall be erected on blocking. The 
blocking shall be left in place until the tension chord splices are fully bolted and all other 
truss connections pinned and bolted and the proper geometric shape is achieved. 
(b)  Anchorages:  Anchor bolts and similar materials which are to be placed during the 
erection of the structural steel shall be carefully and accurately set to the requirements 
of Article 6.01.03.   
(c) Bearings:  Bearing plates shall have a full and uniform bearing upon the substructure 
masonry. Bearing plates shall be placed upon bearing areas which are finished 
according to the requirements of Article 6.01.03. 

Prefabricated pads conforming to the requirements of Article M-12.01 shall be installed 
unless specifically noted otherwise on the contract plans. 
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Each piece shall be the same size as the bearing plate it is to support and the holes to 
accommodate the anchor bolts shall be clearly and accurately punched before setting 
the pad in place. 

In placing expansion bearings, due consideration shall be given to the temperature at 
the time of erection and stage construction requirements. The nuts of anchor bolts at 
expansion bearings shall be adjusted to permit the free movement of the span. 
 
(d)  Field Assembly:  Members and components shall be accurately assembled as 
shown on the plans and any match marks shall be followed. The material shall be 
carefully handled so that no components will be bent, broken or otherwise damaged. 
Hammering which will injure or distort the members is not permitted. Bearing surfaces 
and surfaces to be in permanent contact shall be cleaned before the members are 
assembled.  

Cylindrical erection pins shall be 1/32 inch (0.8 mm) larger than the nominal diameter of 
the holes. 

Splices and field connections of main stress carrying members shall be made with a 
minimum of 50% of the holes filled and tightened with high strength bolts before the 
lifting system is released. The bolts shall be installed uniformly throughout the 
connection.  Lateral stability must be maintained until the deck is placed. 
The Contractor shall ensure that girders are stable throughout the erection process.  
The stage of completeness of the bolted connections shall be considered when 
evaluating the strength and stability of the steel during erection. For Closed Box and 
Tub Girders the Contractor shall ensure that the cross- section shape of each box is 
maintained during erection.  Top lateral bracing should be installed in tub girders prior to 
shipping and erection of the field pieces.  
 
(e) Welded Connections: 
 
Unless otherwise shown on the plans or indicated by the special provisions, welding of 
structural steel shall be done in accordance with “ANSI/AASHTO/AWS D1.5 Bridge 
Welding Code.” 
 
The Contractor’s welding and inspection procedures for each type of field weld and field 
tacking must be submitted to the Engineer on the form designated by the Department.  
All procedures must be approved by the Materials Testing Division prior to any work and 
must be adhered to at all times. 
 
Quality control is the responsibility of the Contractor.  The Contractor must provide an 
AWS Certified Welding Inspector (CWI) in accordance with AWS D1.5.  The CWI must 
be qualified and certified in accordance with the provisions of AWS QC1, Standard for 
Qualification and Certification of Welding Inspectors.  
 
 The CWI shall make visual inspection of all welds.  The Contractor will perform 
magnetic particle inspection, ultrasonic testing inspection, or radiographic testing 
inspection of field welds when required on the plans or special provisions.  Each test 
may be witnessed by an authorized representative of the Engineer. 
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Welds or sections of welds containing imperfections determined to be unacceptable by 
either the CWI or the Engineer shall be removed and re-welded by the Contractor at 
their expense.  Welds so removed and replaced shall be re-inspected by the CWI. All 
costs for re-inspection or testing of such welds shall be borne by the Contractor. 
 
(f) High Strength Bolted Connections: 
 
The assembly of structural connections using ASTM A 325/ A 325M or ASTM A 490/A 
490M high-strength bolts shall be installed so as to develop the minimum required bolt 
tension specified in Table A.  The Manufacturer’s certified test report; including the 
rotational capacity test results must accompany the fastener assemblies.  Fastener 
Assemblies delivered without the certified reports will be rejected. 
 
Bolts, nuts and washers from each rotational-capacity lot shall be shipped in the same 
container.  If there is only one production lot number for each size of nut and washer, 
the nuts and washers may be shipped in separate containers. Each container shall be 
permanently marked with the rotational-capacity lot number such that identification will 
be possible at any stage prior to installation. Assemblies of bolts, nuts and washers 
shall be installed from the same rotational-capacity lot. Pins, small parts and packages 
of bolts, washers, and nuts shall be shipped in boxes, crates, kegs, or barrels. A list and 
description of the contained materials shall be plainly marked on the outside of each 
shipping container. 
 
Bolted Parts: All material within the grip of the bolt shall be steel; there shall be no 
compressible material, such as gaskets or insulation, within the grip. Bolted steel shall fit 
solidly together after the bolts are tensioned. The length of the bolts shall be such that the 
end of the bolt will be flush with or outside of the face of the nut when properly installed. 
 
Surface Conditions:  At the time of assembly, all connection surfaces, including surfaces 
adjacent to the bolt head and nut, shall be free of scale, except tight mill scale, and shall be 
free of dirt or other foreign material. Burrs that would prevent solid seating of the connected 
parts in the snug tight condition shall be removed. 
 
Paint is permitted on the faying surface, including slip critical connections, only when 
shown on the plans.  The faying surfaces of slip-critical connections shall meet the 
requirements of the following paragraphs, as applicable: 
 

• Connections specified to have un-coated faying surfaces: any paint, including any 
inadvertent over spray, shall be excluded from areas closer than one bolt diameter, 
but not less than 1.0 in. (25 mm), from the edge of any hole and all areas within the 
bolt pattern. 

 
• Connections specified to have painted faying surfaces: shall be blast cleaned and 

coated in accordance with Section 6.04, and shall not be assembled until the 
coating system has been properly cured. 
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• Connections specified to have galvanized faying surfaces: shall be hot-dip 
galvanized in accordance with ASTM A 123/A 123M, and shall subsequently be 
roughened by means of hand wire brushing. Power wire brushing is not permitted. 

 
Installation:  At the pre-erection meeting, the Contractor shall inform the Engineer of their 
planned method of tensioning high strength bolts.  Acceptable methods are: Turn-of-Nut, 
Calibrated Wrench or Direct Tension Indicator.    
 
 Fastener Assemblies: 
 
  A "fastener assembly" is defined as a bolt, a nut, and a washer.  Only complete 

fastener assemblies of appropriately assigned lot numbers shall be installed.   
 
  Fastener assemblies shall be stored in an area protected from dirt and moisture.  

Only as many fastener assemblies as are anticipated to be installed and tensioned 
during a work shift shall be taken from protected storage.  Fastener assemblies 
not used shall be returned to protected storage at the end of the shift.  Prior to 
installation, fastener assemblies shall not be cleaned of lubricant.  Fastener 
assemblies which accumulate rust or dirt resulting from site conditions shall be 
cleaned, relubricated and tested for rotational-capacity prior to installation.  All 
galvanized nuts shall be lubricated with a lubricant containing a visible dye.  Plain 
bolts must be oily to the touch when delivered and installed.  Lubricant shall be 
removed prior to painting. 

 
  All bolts shall have a hardened washer under the turned element (nut or bolt 

head).  All hardened washers shall conform to the requirements of ASTM F 436/F 
436M. 

 
  Where necessary, washers may be clipped on one side to a point not closer than 

7/8 of the bolt diameter from the center of the washer.  Circular and beveled 
washers, when used adjacent to direct tension indicator washers shall not be 
clipped.  Direct tension indicator washers shall not be clipped.  

   
 
Bolt Tension Measuring Device:  The Contractor shall provide a calibrated bolt tension 
measuring device (a Skidmore-Wilhelm calibrator (Skidmore) or other acceptable bolt 
tension indicating device) at all times when, and at all locations where high-strength 
fasteners are being installed and tensioned.  The tension measuring device (Skidmore) 
shall be calibrated by an approved testing agency at least annually.  The Skidmore shall be 
used to perform the rotational-capacity test of the fastener assemblies.  The Skidmore will 
also be used to substantiate (1) the suitability of the fastener assembly to satisfy the 
requirements of Table A, including lubrication as required, (2) calibration of the installation 
wrenches, if applicable, and (3) the understanding and proper use by the contractor of the 
selected method of tensioning to be used. 

 
Complete fastener assemblies shall be installed in properly aligned holes and then 
tensioned by the Turn-of-Nut, Calibrated Wrench or Direct Tension Indicator method to the 
minimum tension specified in Table A. Tensioning may be done by turning the bolt while 
the nut is prevented from rotating when it is impractical to turn the nut.  Impact wrenches, if 
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used, shall be of adequate capacity and sufficiently supplied with air to perform the 
required tensioning of each bolt in approximately 10 seconds. 
 
Bolts shall be installed in all holes of the connection and the connection brought to a snug 
condition.  Snug is defined as having all the plies of the connection in firm contact.  
Snugging shall progress systematically from the most rigid part of the connection to the 
free edges.  The bolts of the connection shall then be tightened in a similar manner as 
necessary until the connection is properly tensioned. 
 
Nuts shall be located, whenever practical, on the side of the connection which will not be 
visible from the traveled way. 
 
Unless otherwise approved by the Engineer fastener assemblies shall be brought to full 
tension immediately following snugging. 
 
Fully tensioned fastener assemblies shall not be reused.   Retightening previously 
tensioned bolts which may have been loosened by the tensioning of adjacent bolts shall 
not be considered as reuse.  
 
Rotational-Capacity Tests:  In addition to the certified test reports, on site 
Rotational-capacity tests may be required by the Engineer.  This test shall be performed by 
the Contractor at the location where the fasteners are installed and tensioned.  When 
performed in the field, the procedure shall conform to the requirements of ASTM A 325/ A 
325M Appendix A-1. 
 
   
 Turn-of-Nut Installation Method: 
  
 At the start of the work, the Contractor shall demonstrate that the procedure used by 

the bolting crew to develop a snug condition and to control the turns from a snug 
condition develops the tension required in Table A. To verify their procedure, the 
Contractor shall test a representative sample of not less than three complete fastener 
assemblies of each diameter, length and grade to be used in the work.  This shall be 
performed at the start of work using a Skidmore.  Periodic retesting shall be performed 
when ordered by the Engineer. 

 
 After snugging the connection, the applicable amount of rotation specified in Table B 

shall be achieved.  During the tensioning operation there shall be no rotation of the part 
not turned by the wrench.  Tensioning shall progress systematically from the most rigid 
part of the connection to its free edges. 

 
Calibrated Wrench Installation Method: 
  

 Calibrated wrench method may be used only when the installation wrenches are 
properly calibrated daily, or as determined by the Engineer.  Standard torques 
determined from tables or from formulas which are assumed to relate torque to tension 
shall not be acceptable. 
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 The Contractor shall demonstrate to the Engineer periodically that all equipment and 
wrenches are providing a torque which has been calibrated to produce the minimum 
tension specified in Table A.  The installation procedures shall be verified periodically, 
as determined by the Engineer, for each bolt diameter, length and grade using the 
fastener assemblies that are being installed in the work.  This verification testing shall 
be accomplished in a Skidmore by tensioning three complete fastener assemblies of 
each diameter, length and grade from those being installed with a hardened washer 
under the element turned. 

 
 When significant difference is noted in the surface condition of the bolts, threads, nuts 

or washers, as determined by the Engineer, wrenches shall be recalibrated.  The 
Contractor shall verify during the installation of the assembled steel work that the 
wrench adjustment selected by the calibration does not produce a nut or bolt head 
rotation from snug greater than that permitted in Table B.  If manual torque wrenches 
are used, nuts shall be turned in the tensioning direction when torque is measured. 

 
 When calibrated wrenches are used to install and tension bolts in a connection, bolts 

shall be installed with hardened washers under the element turned to tension the bolts. 
 Once the connection has been snugged, the bolts shall be tensioned using the 
calibrated wrench.  Tensioning shall progress systematically from the most rigid part of 
the connection to its free edges.  A calibrated torque wrench shall be used to "touch up" 
previously tensioned bolts which may have been relaxed as a result of the subsequent 
tensioning of adjacent bolts until all bolts are tensioned to the prescribed amount. 

 
 Direct Tension Indicator Installation Method: 
 

When Direct Tension Indicators (DTIs) meeting the requirements of Section M.06 
are used with high-strength bolts to indicate bolt tension, they shall be subjected to 
the verification testing described below and installed in accordance with the method 
specified below.  Unless otherwise approved by the Engineer, the DTIs shall be 
installed under the head of the bolt and the nut turned to tension the bolt.  The 
Manufacturer’s recommendations shall be followed for the proper orientation of the 
DTI and additional washers, if any, required for the correct use of the DTI.  
Installation of a DTI under the turned element may be permitted if a washer is used 
to separate the turned element from the DTI. 
 
Verification:  Verification testing shall be performed in a Skidmore.  A special flat 
insert shall be used in place of the normal bolt head holding insert.  Three 
verification tests shall be required for each combination of fastener assembly 
rotational-capacity lot, DTI lot, and DTI position relative to the turned element (bolt 
head or nut) to be used on the project.  The fastener assembly shall be installed in 
the tension-measuring device with the DTI located in the same position as in the 
work.  The element intended to be stationary (bolt or nut) shall be restrained from 
rotation. 
 
The verification tests shall be conducted in two stages.  The bolt nut and DTI 
assembly shall be installed in a manner so that at least three and preferably not 
more than five threads are located between the bearing face of the nut and the bolt 
head.  The bolt shall be tensioned first to the load equal to that listed in Table C 
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under Verification Tension for the grade and diameter of the bolt.  If an impact 
wrench is used, the tension developed using the impact wrench shall be no more 
than two-thirds of the required tension.  Subsequently, a manual wrench shall be 
used to attain the required tension.  The number of refusals of the 0.005-in. (0.125-
mm) tapered feeler gage in the spaces between the protrusions shall be recorded.  
The number of refusals for uncoated DTIs under the stationary or turned element, or 
coated DTIs under the stationary element, shall not exceed the number listed under 
Maximum Verification Refusals in Table C for the grade and diameter of bolt used.  
The maximum number of verification refusals for coated DTIs (galvanized, painted, 
or epoxy-coated), when used under the turned element, shall be no more than the 
number of spaces on the DTI less one.  The DTI lot shall be rejected if the number of 
refusals exceeds the values in the table or, for coated DTIs if the gage is refused in 
all spaces. 
 
After the number of refusals is recorded at the verification load, the bolt shall be 
further tensioned until the 0.005-in (0.125-mm) feeler gage is refused at all the 
spaces and a visible gap exists in at least one space.  The load at this condition shall 
be recorded and the bolt removed from the tension-measuring device.  The nut shall 
be able to be run down by hand for the complete thread length of the bolt excluding 
thread run-out.  If the nut cannot be run down for this thread length, the DTI lot shall 
be rejected unless the load recorded is less than 95 percent of the average load 
measured in the rotational capacity test of the fastener lot as specified previously in 
“Rotational-Capacity Tests.” 
 
If the bolt is too short to be tested in the calibration device, the DTI lot shall be 
verified on a long bolt in a calibrator to determine the number of refusals at the 
verification tension listed in Table C.  The number of refusals shall not exceed the 
values listed under maximum verification refusals in Table C.  Another DTI from the 
same lot shall then be verified with the short bolt in a convenient hole in the work.  
The bolt shall be tensioned until the 0.005-in. (0.125-mm) feeler gage is refused in 
all spaces and a visible gap exists in at least one space.  The bolt shall then be 
removed from the tension-measuring device and the nut shall be able to be run 
down by hand for the complete thread length of the bolt excluding thread run-out.  
The DTI lot shall be rejected if the nut cannot be run down this thread length. 
 
Installation:  Installation of fastener assemblies using DTIs shall be performed in two 
stages.  The stationary element shall be held against rotation during each stage of 
the installation.  The connection shall be first snugged with bolts installed in all holes 
of the connection and tensioned sufficiently to bring all the plies of the connection 
into firm contact.  The number of spaces in which a 0.005-in. (0.125-mm) feeler gage 
is refused in the DTI after snugging shall not exceed those listed under maximum 
verification refusals in Table C.  If the number exceeds the values in the table, the 
fastener assembly shall be removed and another DTI installed and snugged. 
 
For uncoated DTIs used under a stationary or turned element and for coated DTIs 
used under a stationary element, the bolts shall be further tensioned until the 
number of refusals of the 0.005-in. (0.125-mm) feeler gage shall be equal or greater 
than the number listed under Minimum Installation Refusals in Table C.  If the bolt is 
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tensioned so that no visible gap in any space remains, the bolt and DTI shall be 
removed and replaced by a new properly tensioned bolt and DTI. 
 
When coated DTIs (galvanized, painted or epoxy coated) are used under a turned 
element, the 0.005-in (0.125-mm) feeler gage shall be refused in all spaces. 

 
 
Inspection: 
 
The Contractor shall provide all the material, equipment, tools and labor necessary for the 
inspection of the bolted connections. Access to the bolted parts and fastener assemblies, 
both before and after the fasteners are installed and tensioned, shall be provided. 
  
The Contractor is responsible for Quality Control (QC). The Contractor shall review this 
specification with its project personnel prior to performing the work.  The Contractor shall 
verify the proper markings, surface conditions and storage of fastener assemblies.  The 
Contractor shall inspect the faying surfaces of connections for compliance with the plans 
and specifications.  The Contractor shall provide to the Engineer a copy of their written QC 
report for each shift of the calibration or verification testing specified. This report shall 
confirm that the selected procedure is properly used and that the fastener assemblies 
installed meet the tensions specified in Table A.  The Contractor shall monitor the 
installation of fasteners in the work to assure that the selected procedure, as demonstrated 
in the initial testing to provide the specified tension, is routinely and properly applied. 
 
The Contractor, in the presence of the Engineer, shall inspect the tensioned bolts using an 
inspection torque wrench, as defined below.  If direct tension indicator devices are used, 
the appropriate feeler gauge will be used.  Inspection tests shall be performed within 24 
hours of bolt tensioning to prevent possible loss of lubrication or corrosion influence on 
tensioning torque. 
 
The inspection torque wrench shall be calibrated as follows. Three bolts of the same grade, 
size, and condition as those under inspection shall be placed individually in a device 
calibrated to measure bolt tension.  This calibration operation shall be done at least once 
each inspection day.  There shall be a washer under the part turned in torquing each bolt.  
In the calibrated device, each bolt shall be tightened by any convenient means to the 
specified tension.  The inspection wrench shall then be applied to the tensioned bolt to 
determine the torque required to turn the nut or head five degrees in the tightening 
direction.  The average of the torque required for all three bolts shall be defined as the 
job-inspection torque. 
 
Twenty-five percent, but a minimum of two, of the tensioned bolts shall be selected by the 
Engineer for inspection in each connection.  (The Engineer may reduce the number of 
bolts tested at a connection to 10% based on the Contractor’s past performance and splice 
location.) The job-inspection torque shall then be applied to each selected assembly with 
the inspection torque wrench turned in the tightening direction.  If all inspected bolt heads 
or nuts do not turn, the bolts in the connection shall be considered to be properly 
tensioned.  If the torque turns one or more bolt heads or nuts, the job-inspection torque 
shall then be applied to all bolts in the connection or to the satisfaction of the Engineer.  
Any bolt whose head or nut turns shall be re-tensioned and re-inspected.  The Contractor 
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may, however, re-tension all the bolts in the connection with the inspection torque wrench 
and resubmit it for inspection, so long as the bolts are not over-tensioned or damaged by 
this action. 
 
(g) Field Corrections and Misfits: Reaming of bolt holes during erection shall be 
permitted only with approval of the Engineer.  No excessive forces shall be applied to 
any member to provide for proper alignment of the bolt holes. 

The correction of minor misfits involving minor amounts of reaming, cutting, grinding 
and chipping shall be considered a legitimate part of the erection. However, any error in 
the shop fabrication or deformation resulting from handling and transportation may be 
cause for rejection. The Contractor shall be responsible for all misfits, errors and 
damage and shall make the necessary corrections and replacements. 
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TABLE A (Metric) 
 Minimum Bolt Tension in Kilonewtons* 
 

Bolt Size  ASTM A 325M  ASTM A 490M 

M16 91 114 

M20 142 179 

M22 176 221 

M24 205 257 

M27 267 334 

M30 326 408 

M36 475 595 
 
*Equal to 70% of specified minimum tensile strength of bolts (as specified in ASTM 
Specifications for tests of full-size A 325M and A 490M bolts with metric coarse threads 
series ANSI B1.13M, loaded in axial tension) rounded to the nearest kilonewton. 
 

Table A (English) 
 Minimum Bolt Tension in kips* 
 

Bolt Size (Inches) ASTM A 325  ASTM A 490 

5/8 19 24 

¾ 28 35 

7/8 39 49 

1 51 64 

11/8 56 80 

1¼ 71 102 

13/8 85 121 

1½ 103 148 
  
 
*Equal to 70% of specified minimum tensile strength of bolts (as specified in ASTM 
Specifications for tests of full-size A 325 and A 490 bolts with UNC threads, loaded in axial 
tension) rounded to the nearest kip. 
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TABLE B (English and Metric) 
 Nut Rotation from the Snug Condition 
 Geometrya,b,c of Outer Faces of Bolted Parts 
 

 
Bolt Length 

(measured from 
underside of head 

to end of bolt) 

 
 

Both Faces 
Normal to Bolt 

Axis 

One Face Normal 
to Bolt Axis and 

Other Face Sloped 
Not More Than 

1:20, Bevel 
Washer Not Used 

Both Faces Sloped 
Not More Than 

1:20  From Normal 
to Bolt Axis, Bevel 
Washer Not Used 

Up to and including 
4 diameters 

 
1/3 turn 

 
1/2 turn 

 
2/3 turn 

Over 4 diameters 
but not exceeding 8 

diameters 

 
1/2 turn 

 
2/3 turn 

 
5/6 turn 

Over 8 diameters 
but not exceeding 

12 diameters 

 
2/3 turn 

 
5/6 turn 

 
1 turn 

 
(a) Nut rotation, as used in Table B, shall be taken as relative to the bolt, regardless of the 

element (nut or bolt) being turned. For bolts installed by 1/2 turn and less, the tolerance 
should be plus or minus 30 degrees; for bolts installed by 2/3 turn and more, the 
tolerance should be plus or minus 45 degrees. 

 
 To determine the nut rotation for installation and inspection of the fasteners, the nut and 

the end of the bolt or the head of the bolt and the adjacent steel shall be match marked. 
  

 
(b) The values, given in Table B, shall be applicable only to connections in which all 

material within grip of the bolt is steel. 
 
(c) No research work has been performed by the Research Council Riveted and Bolted 

Structural Joints to establish the turn-of-nut procedure when bolt lengths exceed 12 
diameters.  For situations in which the bolt length, measured from the underside of the 
head to the end of the bolt, exceeds 12 diameters, the required rotation shall be 
determined by actual tests in a suitable tension device simulating the actual conditions. 
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TABLE C (Metric) 
 

Bolt 
Dia. 
(in.) 

Verification 
Tension 

Maximum 
Verification 

Refusals 

DTI Spaces Minimum 
Installation 
Refusals 

 A325 A490 Type 
8.8 

Type 
10.9 

Type 
8.8 

Type 
10.9 

Type 
8.8 

Type 
10.9 

M16 96 120 1 1 4 4 2 2 

M20 149 188 2 2 5 6 3 3 

M22 185 232 2 2 5 6 3 3 

M24 215 270 2 2 5 6 3 3 

M27 280 351 2 3 6 7 3 4 

M30 342 428 3 3 7 8 4 4 

M36 499 625 3 4 8 9 4 5 
 

TABLE C (English) 
 

Bolt 
Dia. 
(in.) 

Verification 
Tension 

Maximum 
Verification 

Refusals 

DTI Spaces Minimum 
Installation 
Refusals 

 A325 A490 325 490 325 490 325 490 

5/8 20 25 1 2 4 5 2 3 

¾ 29 37 2 2 5 6 3 3 

7/8 41 51 2 2 5 6 3 3 

1 54 67 2 3 6 7 3 4 

1 1/8 59 84 2 3 6 7 3 4 

1¼ 75 107 3 3 7 8 4 4 

1 3/8 89 127 3 3 7 8 4 4 

1½ 108 155 3 4 8 9 4 5 
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Method of Measurement: Payment under this item will be at the contract lump sum 
price per each complete bridge structure or shall be based on the net weight  (mass) of 
metal in the fabricated structure, whichever method appears on the proposal form. 

When payment is based on a lump sum basis, the work, including anchor bolts, steel 
bearings and plates will not be measured for payment. Bearing plates welded to the 
girder are included in the price of the structural steel and bearing plates bonded to the 
bearings are included in the price of the bearing. 

When payment is based on the net weight (mass) of metal in the fabricated structure, it 
shall be computed as described below. 

The weight (mass) of the metal works to be paid for under the item of structural steel 
shall be computed on the basis of the net finished dimensions of the parts as shown on 
the shop drawings, deducting for copes, cuts, clips and all open holes, except bolt 
holes, and on the following basis: 

1.  The weights (masses) of rolled shapes shall be computed on the basis of their 
nominal weights (masses) per foot (meter), as shown in the shop drawings or listed in 
handbooks. 

The weight (mass) of plates shall be computed on the basis of the nominal weight 
(mass) for their width and thickness as shown on the shop drawings. 

2.  The weight (mass) of temporary erection bolts, shop and field paint, galvanization, 
boxes, crates and other containers used for shipping, and materials used for supporting 
members during transportation and erection, shall not be included. 

3. The weight (mass) of all high strength bolts, nuts, and washers shall be included on 
the basis of the following weights (masses): 

 

            Weight per 100   

  Bolthead, nut,    
Bolthead, 

nut, 
Nominal 1 washer and  Nominal 1 washer and 

diameter of 
H.S. stickthrough  

diameter of 
H.S. stickthrough 

bolt (inch) (lbs)  bolt (mm) (kg) 
 1/2 22  16     17 
 5/8 33  20     26 
 3/4 55  22     39 
 7/8 84  24     50 
 1 120  27     60 

1 1/8 169  30     73 
1 1/4 216  36     122 
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4.  The weight (mass) of weld metal shall be computed on the basis of the theoretical 
volume from plan dimensions of the welds. 

 

Size of fillet in    Weight of weld in 
Inches  (mm)    pounds per foot (kg per meter) 

3/16    (5)     0.08  (0.119) 
¼    (6)     0.14  (0.208) 
5/16    (8)     0.22  (0.327) 
3/8   (9.5)     0.30  (0.446) 
½   (13)     0.55  (0.818) 
5/8   (16)     0.80  (1.190) 
¾   (19)     1.10  (1.636) 
7/8   (22)     1.50  (2.231) 
1   (25)     2.00  (2.974) 

 

5. The weight (mass) of steel shims, filler plates and anchor bolts shall be 
measured for payment.  

 
When the pay item “Materials for Structural Steel (Site No. )” is included in the Contract, 
payment for furnishing of the raw steel material for the plates and shape material only, 
excluding any markup, based on the net weight (mass) required, and the payment will 
be made under the estimated item “Materials for Structural Steel (Site No.)”.  The 
overruns or wastage shall not exceed ten per cent for straight girders and fifteen per 
cent for curved girders. All other work specified in this section for the bridge will be 
deemed paid for under the lump sum price. In the absence of the pay item “Materials for 
Structural Steel (Site No. )”, the cost of the raw material is included in the Lump Sum 
payment for this item, “Structural Steel (Site No. )”. 
 
 
Basis of Payment:  The structural steel, incorporated in the completed and accepted 
structure, will be paid for at the contract lump sum price for "Structural Steel (Site No. )," 
or at the contract unit price per hundred weight (kilogram) for "Structural Steel," 
whichever is indicated in the contract documents.  

Payment for either method shall be for structural steel, complete in place, which price 
shall include quality control, furnishing, fabricating, transporting, storing, erecting, 
welding, surface preparation and all materials including fastener assemblies, steel 
bearing assemblies and anchor bolts, equipment, tools and labor incidental thereto. 

 
When the pay item “Materials for Structural Steel (Site No. )” is included in the Contract, 
payment for furnishing of the raw steel material for the plates and shape material only,  
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excluding any markup, based on the net weight (mass) required, and the payment will 
be made under the estimated item “Materials for Structural Steel (Site No.)”.  All 
remaining work including, but not limited to, preparation of shop drawings, fabricating, 
transporting, storage and handling, erecting, surface preparation and all materials, 
equipment, tools and labor incidental thereto, will be paid for under “Structural Steel (Site 
No. )”. 
 
In the absence of the pay item “Materials for Structural Steel (Site No. )”, the cost of the 
raw material is included in the Lump Sum payment for this item, “Structural Steel (Site 
No. )”. All remaining work including, but not limited to, preparation of shop drawings, 
fabricating, transporting, storage and handling, erecting, surface preparation and all 
materials, equipment, tools and labor incidental thereto, will be paid for under “Structural 
Steel (Site No. )”. 
 

No direct payment will be made for setting anchor bolts, preparing bearing areas, 
furnishing and placing materials under bearings. No direct payment will be made for non 
destructive testing as shown on the plans. 

 

Pay Item                                                                                         Pay Unit 
Structural Steel (Site No.  )                                                           l.s. (l.s.) 
Structural Steel                                                                             cwt. (kg) 

 
 
 



                                                                                                                         July 2005 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 6.12 
CONCRETE CYLINDER CURING BOX 

 
Delete the entire section and replace with it the following: 
 
6.12.01 –Description: This item shall consist of furnishing a box for curing concrete test 
cylinders.  The box shall be commercially available and manufactured specifically for 
curing concrete test cylinders.    The box will remain the property of the Contractor at 
the conclusion of the project.  The box shall be delivered to a location on the project as 
directed by the Engineer.   
 
6.12.02 – Materials: A catalog cut listing detailed specifications of the box and 
operating instructions from the manufacturer must be submitted to the Engineer. The 
box and its components shall be constructed of non-corroding materials and shall be 
capable of storing a minimum of 18 test cylinders, 6” X 12” (152 mm X 305 mm) stored 
vertically with the lid closed. The lid must be watertight when closed and hinged in the 
back with security latches on the front that can be padlocked.  The box must be capable 
of holding water to a maximum level of one inch above test cylinders placed in the box 
vertically.  A drain hole must be provided in a wall of the box to allow manual drainage 
of the water that exceeds this level.  A drain hole must also be provided at the bottom of 
the box so that it can be manually emptied.   The temperature of the water must be 
controlled by heating and  cooling device capable of maintaining the temperature of the 
water within a range of 60 to 80º F, +/- 2  ºF (15.5 to 26.7 ºC, +/- 1 ºC) within an outside 
ambient air temperature range of -10 to 120 º F (-23.3 to 49 ºC).  The heating and 
cooling device must be positioned to allow free circulation of air and water around the 
cylinders and be rated at 120 volts and 15 amps. A rack must be provided within the 
box to support the cylinders above the pool of temperature controlled water.  The device 
must be thermostatically controlled with a digital readout that is capable of displaying 
the high/low water temperature within the box since the last reading was taken.      
 
6.12.03 - Construction Methods: The Contractor shall maintain the curing box in 
working order and shall provide all necessary electrical service and water so that the 
curing box can be used properly during the entire course of the project.  Any curing box 
that is not operating properly, as determined by the Engineer, shall be replaced within 
24 hours by the Contractor at no expense to the State.  The Engineer reserves the right 
to prohibit placement of fresh concrete on the project until a curing box acceptable to 
the Engineer is operational on the project site.  
 
6.12.04 - Method of Measurement:  The furnishing of the concrete test cylinder curing 
box will be measured for payment by the number of boxes delivered by the Contractor 
and accepted by the Engineer.   
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6.12.05 – Basis of Payment: This item will be paid for at the contract unit price each for 
“Concrete Cylinder Curing Box” ordered and accepted on the project, which price shall 
include all submittals, material, tools, equipment, and labor incidental thereto.  The price 
shall also include all maintenance and operating costs related to the curing box for the 
duration of the project.  
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                                                                                                                         July 2008 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 6.51 
CULVERTS 

 
6.51.02 – Materials: 
 
In the 2nd paragraph replace “Gravel fill” with “Granular fill”. 
 
6.51.03 – Construction Methods: 
 
In the 8th paragraph replace “gravel fill” with “granular fill”. 
 
Delete the 13th paragraph, “Bituminous fiber and … as the pipe.” 
 
6.51.04 – Methods of Measurement: 
 
In the 7th paragraph replace “Gravel Fill” with “Granular Fill”. 
 
6.51.05 – Basis of Payment: 
 
In the 8th paragraph replace “Gravel Fill” with “Granular Fill”. 
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                                                                                                                         July 2005 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 7.02 
PILES 

 
 
 
Article 7.02.05- Basis of Payment: 
 
In the first sentence of the first paragraph of Section  “2. Timber Piles” change “Furnishing 
Timber Piles Foot (Meter Length) and Furnishing Treated Timber Piles Foot (Meter 
Length)” to “Furnishing (Type) Timber Piles (Foot (Meter) Length)”. 
 
In the first sentence of the last paragraph of Section  “2. Timber Piles” change “Driving 
Timber Piles” and “Driving Treated Timber Piles “ to “Driving (Type) Timber Piles”. 
 
 
Under Pay Items: 
 
Delete:  

Pay Item       Pay Unit 
Furnishing (Type) Piles (Lengths)       lb. (kg)  
 
 
 
 
Add:  

Pay Item       Pay Unit 
 
Furnishing (Type) Timber Piles (Length)     ea. (ea) 
Furnishing Steel Piles       lb. (kg) 
Furnishing (Type) Prestressed Concrete Piles      l.f. (m) 
Cast-in-Place Concrete Piles     l.f. (m) 
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                                                                                                                         January 2009 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 8.22 
TEMPORARY PRECAST CONCRETE BARRIER CURB 

 
 Article 8.22.04 – Method of Measurement: 
 
Add the following sentence to the end of the second paragraph: 
 
 “Relocation of Temporary Precast Concrete Barrier Curb for access to the work area 
or for the convenience of the Contractor shall be considered incidental to Maintenance 
and Protection of Traffic and will not be measured for payment.” 
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                                                                                                                         January 2005 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 9.10 
METAL BEAM RAIL 

 
 
 
Article 9.10.04 – Method of Measurement 
 
 Subarticle 1 – Metal Beam Rail (Type) 
 

Delete the only sentence and replace with the following: 
 

The length of metal beam rail measured for payment will be the number of linear 
feet (meters) of accepted rail of the type or designation installed, including radius 
rail other than Curved Guide Rail Treatment, measured along the top of rail 
between centers of end posts in each continuous section. 
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                                                                                                                         July 2006 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 9.18 
THREE CABLE GUIDE RAILING  

(I-BEAM POSTS) AND ANCHORAGES 
 
9.18.03 – Construction Methods: 
 
In the 10th paragraph, replace “MIL” with “MILSPEC.” 
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                                                                                                                         January 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 9.22 
BITUMINOUS CONCRETE SIDEWALK 
BITUMINOUS CONCRETE DRIVEWAY 

 
9.22.03 – Construction Methods: 
 
Replace the first paragraph with the following: 
 

“1.   Excavation:  Excavation, including saw cutting, removal of any existing 
sidewalk, or driveway, shall be made to the required depth below the finished grade, 
as shown on the plans or as directed by the Engineer. All soft and yielding material 
shall be removed and replaced with suitable material.” 

 
9.22.05 – Basis of Payment: 
 
Replace the only paragraph with the following: 
 
  “This work will be paid for at the contract unit price per square yard (square meter) for  
"Bituminous Concrete Sidewalk" or "Bituminous Concrete Driveway," as the case may 
be, complete in place, which price shall include all saw cutting, excavation as specified 
above, backfill, disposal of surplus material, gravel or reclaimed miscellaneous 
aggregate base, and all equipment, tools, labor and materials incidental thereto.” 
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                                                                                                                         January 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 9.44 
TOPSOIL 

 
Add the following paragraph to the beginning of article 9.44.03 – Construction Methods: 
 
  “The Contractor shall notify the Engineer of the location of the topsoil at least 15 
calendar days prior to delivery. The topsoil and its source shall be inspected and 
approved by the Engineer before the material is delivered to the project. Any material 
delivered to the project, which does not meet specifications or which has become mixed 
with undue amounts of subsoil during any operation at the source or during placing and 
spreading, will be rejected and shall be replaced by the Contractor with acceptable 
material.” 
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                                                                                                                         January 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 9.49 
FURNISHING, PLANTING and MULCHING 

TREES, SHRUBS, VINES and GROUND COVER PLANTS 
 
9.49.03 – Construction Methods: 
 
Replace subsection 5. Pits with the following: 
 

“5. Pits: The pit diameters shall be twice the diameter of the root-spread or container 
diameters, and shall be 2- inches (50 millimeters) less than the height of the rootball 
measured from the bottom of the ball to the root collar. (i. e. A 12-inch (300 
millimeters) measurement between the root collar and the bottom of the rootball will 
require a 10-inch (250 millimeters) deep pit). Any excavation in excess of that 
required shall be replaced with planting soil and compacted to the satisfaction of the 
Engineer.” 
 

Add the following sentence to subsection 6. Obstructions Below Ground: 
 
“If removal of obstructions results in a deeper hole than needed for planting, backfill 
material shall be added and compacted to the satisfaction of the Engineer.” 
 
Replace subsection 7. Preparation of Backfill with the following: 
 

“7. Backfill: Backfill shall conform to M.13.01-1 Planting Soil.” 
 
Replace subsection 8. Setting Plants with the following: 
 

“8. Setting Plants: All plants shall be plumb and at a level that is 2-inches (50 
millimeters) higher than the surrounding ground. Backfill material for all plants shall 
be thoroughly and properly settled by firming or tamping. Thorough watering shall 
accompany backfilling. Saucers capable of holding water shall be formed at 
individual plants (exclusive of plant beds) by placing ridges of planting soil around 
each, or as directed by the Engineer. 
  
a. Balled and Burlapped plants: Plants shall be handled in such manner so that 
the soil will not be loosened from the roots inside of the ball.  Carefully place the 
plant into the prepared pits and backfill with planting soil to one - half the depth of 
the pit, thoroughly tamp to the satisfaction of the Engineer around the ball.  Fill the 
remaining area of the pit with water. Once water has completely drained, loosen the 
burlap and peel down the top one third. If wire baskets are used, cut and bend down 
the top third of the basket. Roots that have been wrapped around the ball within the 
burlap shall be straightened and the remainder of the pit filled with planting soil 
tamped to ensure that no air pockets remain.  
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b. Container Grown Plants: Carefully remove the plant from the container over the 
prepared pits. Gently loosen the soil and straighten all roots as naturally as possible. 
Place into the bottom of the pit. Backfill with planting soil to one - half the depth of 
the pit. Thoroughly tamp to the satisfaction of the Engineer. Fill remaining area of the 
pit with water. Once water has completely drained fill the remainder of the pit with 
planting soil tamped to ensure that no air pockets remain.  

 
c. Bare-roots Plants: Carefully spread roots as naturally as possible and place into 
the bottom of the pit. All broken or frayed roots shall be cleanly cut off. Backfill with 
planting soil to one - half the depth of the pit. Thoroughly tamp to the satisfaction of 
the Engineer. Fill remaining area of the pit with water. Once water has completely 
drained fill the remainder of the pit with planting soil tamped to ensure that no air 
pockets remain.” 
 

Replace subsection 10. Watering with the following: 
 

“10. Watering: All plants shall be watered upon setting and as many times thereafter 
as conditions warrant. 
 
The following is a guide for minimum requirements: 
 Trees: 
  2 ½” Caliper and less – Fifteen (15) gallons each. 
  3” to 5” Caliper – Twenty (20) gallon each. 
  5 ½” Caliper and above – Twenty-five (25) gallon each. 
  Shrubs: 
  24” and less – Six (6) gallon each. 
  More than 24”- Ten (10) gallon each. 
  Vines, Perennials, and Ornamental Grasses – Three (3) gallons each. 
  Groundcovers and Bulbs – Two (2) gallons per square foot. 
 
 Water shall be applied at a controlled rate and in such a manner to ensure that 
the water reaches the root zone (saucer) of the plant or plant bed and does not run 
off to adjacent areas. Watering shall be applied in a manner that does not dislodge 
plants, erode soil or mulch, or cause damage to saucer. 
     The Contractor may use slow-release, drip irrigation bags for watering in 
accordance with manufacturer’s instructions. The use of these portable/temporary 
irrigation bags will require the approval of the Engineer.  

Overhead hydro-seeder spray nozzles shall not be used as watering devices.” 
 

Replace subsection 17. Establishment Period with the following: 
 

“17. One-Year Establishment Period: All plant material shall be subject to a One-
Year Establishment Period. During this time, the Contractor shall use currently 
accepted horticultural practices to keep all plant material installed in a healthy, 
vigorous growing condition at the date of final acceptance. The date of final 
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 acceptance shall be one full calendar year following the satisfactory completion of 
the planting activities as confirmed by the Engineer. 
 An inspection will be held one year from the date of installation with the 
Contractor, Engineer, and Landscape Designer to determine the acceptability of the 
plant establishment. An inventory of losses and rejected materials will be made and 
corrective and necessary clean up measures will be determined at the plant 
inspection.” 
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                                                                                                                         January 2009 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 9.75 
MOBILIZATION 

 
 
9.75.04 – Method of Measurement: 
 
Delete the entire section and replace with the following: 
 
This work will be measured for payment in the manner described hereinafter; however, 
the determination of the total contract price earned shall not include the amount of 
mobilization earned during the period covered by the current monthly estimate- but shall 
include amounts previously earned and certified for payment: 
 
1. When the first payment estimate is made, 25 percent of the lump sum bid price for 
this item or 2.5 percent of the total original contract price, whichever is less, shall be 
certified for payment.   
 
2. When the Baseline Schedule, as specified under Section 1.05.08, is accepted, 50 
percent of the lump sum bid price or 5 percent of the total original contract price, 
whichever is less, minus any previous payments, will be certified for payment. 
 
3. When 10 percent of the total original contract price is earned and the Baseline 
Schedule, as specified under Section 1.05.08, is accepted, 75 percent of the lump sum 
price of this item or 7.5 percent of the total original contract price, whichever is less, 
minus any previous payments, will be certified for payment.  
 
4. When 30 percent of the total original contract price is earned and the Baseline 
Schedule, as specified under Section 1.05.08, is accepted, 100 percent of the lump sum 
price of this item or 10 percent of the total original contract price, whichever is less, 
minus any previous payments, will be certified for payment.  
 
Upon completion of all work on the project, payment of any amount bid for mobilization 
in excess of 10 percent of the original contract amount will be paid. 
 
Nothing herein shall be construed to limit or preclude partial payments otherwise 
provided for by the contract.   
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                                                                                                                         July 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 10.01 
TRENCHING AND BACKFILLING 

 
 
 
Article 10.01.01- Description: 
 
In the only sentence of the first paragraph after “…satisfactory…” add the following:  
“clean-up and”. 
 
In the only sentence of the second paragraph after “…reconstruction of…” add the 
following:  “bituminous, concrete and granite curbing,”. 
 
Article 10.01.05- Basis of Payment: 
 
In the only sentence of the second paragraph after “…mulching…” add the following: 
“clean-up and”.  After “…installing…” add the word “curbing,”. 
 
At the end of the third paragraph, add the following:  “In the absence of a “Rock in 
Trench Excavation” item, the work will be compensated as extra work.” 
 
In the only sentence of the sixth paragraph, after …”…unit price for ’Concrete 
Sidewalk’…” add the following:  “or as extra work, if no unit price has been established.” 
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                                                                                                                         January 2005 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 10.10 
CONCRETE HANDHOLE 

 
 
 
Article 10.10.05 – Basis of Payment 
 
 Remove the words “ground wire”. 

 
At the end of the paragraph add the following sentence: 

 
The ground wire (bonding wire) is included in the Contract unit price under 
Section 10.08 – Electrical Conduit. 
 
Add the word “Cover” to the end of the pay item “Cast Iron Handhole” 
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                                                                                                                         July 2006 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 11.13 
CONTROL CABLE 

 
11.13.03 – Construction Methods: 
 
In the 1st paragraph of subsection 2 replace “MIL” with “MILSPEC.” 
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                                                                                                                         January 2007 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 12.10 
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS 

 
 
 
12.10.03 (2) – Procedures: 
 

Insert the following after the sixth paragraph: 
  

The epoxy shall be uniformly applied to the surface to be marked to ensure a wet 
film thickness of the applied epoxy, without glass beads, of 20 mils +/- 1 mil (500 um +/- 
25 um). 
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                                                                                                                         July 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION M.06 
METALS 

 
 
 
Article M.06.01 – Reinforcing Steel: 
 
 Subarticle 1. Bar Reinforcement: 
 
 Delete the third paragraph and replace it with: 
 

“Epoxy coated bar reinforcement shall conform to the requirements of ASTM A 
615/A 615M, Grade 60 (420) and shall be epoxy coated to the requirements of ASTM A 
775/A 775M. All field repairs of the epoxy coating shall conform to the requirements of 
ASTM D 3963/D 3963M.” 

 
Article M.06.02—Structural Steel and Other Structural Materials: 
 
 Delete the entire article and replace it with the following: 
 
Article M.06.02—Structural Steel:  The materials for this work shall conform to the 
following requirements: 
 
  1. Structural Steel:    
 Structural steel for bridges shall conform to the designation shown on the plans.   
 Unless otherwise indicated in the plans or specifications, structural steel for non-bridge 

related members or components shall conform to ASTM A709/A709M, Grade 36 
(250).  

 
 All surfaces of steel plates and shapes used in the fabrication of bridge girders shall be 

blast cleaned and visually inspected by the Contractor prior to any fabrication or 
preparation for fabrication. Blast cleaning shall conform to the requirements of SSPC-
SP-6-Commercial Blast. 

 
All steel plates and shapes used in the fabrication of bridge girders shall be 
substantially free from pitting and gouges, regardless of the cause. Substantially free is 
defined as: 

• The measured surface area of all pits and gouges regardless of depth 
represent less than 1% of the surface area of theplate or shape. 

• No pit or gouge greater than 1/32 (0.08mm) inch deep. 
• No pit or gouge closer than six inches (15.25 cm) from another. 

 
Any repair of plates or shapes will be performed in accordance with ASTM A6/A 6M. 
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  2. Anchor Bolts:   
 Unless otherwise designated on the plans, anchor bolts, including suitable nuts and 

washers, shall conform to the following requirements: 
 

Anchor bolt assemblies shall conform to the requirements of ASTM F1554, Grade 36 
(250). All components of the bolt assembly shall be galvanized in conformance with ASTM 
A 153/A 153M. 
  
Certified Test Reports and Material Samples:  The Contractor shall submit notarized 
copies of Certified Test Reports in conformance with Article 1.06.07. Prior to 
incorporation into the work, the Contractor shall submit samples of the anchor bolt 
assemblies to the Engineer for testing in accordance with the latest edition of the 
“Schedule of Minimum Requirements for Acceptance Testing”.  One sample shall be 
submitted for each diameter, material designation, grade or coating of anchor bolt 
assembly.  

 
3. High Strength Bolts:  High strength bolts, including suitable nuts and hardened 

washers, shall conform to the following requirements: 
 
a) High strength bolts shall conform to ASTM A325 or ASTM A490 as shown on 

the plans.  High-strength bolts used with coated steel shall be mechanically 
galvanized, unless otherwise specified.  High-strength bolts used with uncoated 
weathering grades of steel shall be Type 3. 

 
Nuts for ASTM A325 bolts shall conform to ASTM A563, grades DH, DH3, C, 
C3 and D.  Where galvanized high-strength bolts are used, the nuts shall be 
galvanized, heat treated grade DH or DH3.  Where Type 3 high-strength bolts 
are used, the nuts shall be grade C3 or DH3. 
 
Nuts for ASTM A490 bolts shall conform to the requirements of ASTM A563, 
grades DH and DH3.  Where Type 3 high-strength bolts are used, the nuts shall 
be grade DH3.  
 
All galvanized nuts shall be lubricated with a lubricant containing a visible dye 
of any color that contrasts with the color of the galvanizing.  Black bolts must be 
oily to the touch when delivered and installed. 
 
Circular flat and square or rectangular beveled, hardened steel washers shall 
conform to ASTM F436.  Unless otherwise specified, galvanized washers shall 
be furnished when galvanized high-strength bolts are specified, and washers 
with atmospheric corrosion resistance and weathering characteristics shall be 
furnished when Type 3 high-strength bolts are specified. 
 
Compressible-washer-type direct tension indicator washers, used in 
conjunction with high strength bolts, shall conform to ASTM F959.  Where 
galvanized high-strength bolts are used, the washers shall be galvanized in 
accordance with ASTM B695, Class 50.  Where Type 3 high-strength bolts are 
used, the washers shall be galvanized in accordance with ASTM B695, Class 
50 and coated with epoxy. 
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b) Identifying Marks:  ASTM A325 for bolts and the specifications referenced 
therein for nuts require that bolts and nuts manufactured to the specification be 
identified by specific markings on the top of the bolt head and on one face of 
the nut.  Head markings must identify the grade by the symbol "A325", the 
manufacturer and the type, if Type 2 or 3.  Nut markings must identify the 
grade, the manufacturer and if Type 3, the type.  Markings on direct tension 
indicators must identify the manufacturer and Type "325".  Other washer 
markings must identify the manufacturer and if Type 3, the type. 

 
ASTM A490 for bolts and the specifications reference therein for nuts require 
that bolts and nuts manufactured to the specifications be identified by specific 
markings on the top of the bolt head and on one face of the nut.  Head 
markings must identify the grade by the symbol "A490", the manufacturer and 
the type, if Type 2 or 3.  Nut markings must identify the grade, the manufacturer 
and if Type 3, the type.  Markings on direct tension indicators must identify the 
manufacturer and Type "490".  Other washer markings must identify the 
manufacturer and if Type 3, the type. 

 
c) Dimensions:  Bolt and nuts dimensions shall conform to the requirements for 

Heavy Hexagon Structural Bolts and for Heavy Semi-Finished Hexagon Nuts 
given in ANSI Standard B18.2.1 and B18.2.2, respectively. 

 
d) Galvanized Bolts:  Galvanized bolts shall conform to ASTM A325, Type 1.  

The bolts shall be hot-dip galvanized in accordance with ASTM A153, Class C 
or mechanically galvanized in accordance with ASTM B695, Class 50.  Bolts, 
nuts, and washers of any assembly shall be galvanized by the same process.  
The nuts shall be overtapped to the minimum amount required for the fastener 
assembly, and shall be lubricated with a lubricant containing a visible dye so a 
visual check can be made for the lubricant at the time of field installation.  
Galvanized bolts shall be tension tested after galvanizing.  ASTM A 490 bolts 
shall not be galvanized. 

 
e)  Test Requirements:  The maximum hardness of A325 bolts 1" or less in 

diameter shall be 33 HRC. 
 
Plain, ungalvanized nuts shall have a minimum hardness of 89 HRB. 
 
Proof load tests, in accordance with the requirements of ASTM F606 Method 1, 
shall be required for the bolts.  Wedge tests of full-size bolts are required in 
accordance with Section 8.3 of ASTM A325.  Galvanized bolts shall be wedge 
tested after galvanizing.  Proof load tests of ASTM A563 are required for nuts.  
Proof load tests for nuts used with galvanized bolts shall be performed after 
galvanizing, overtapping and lubricating. 
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Rotational-capacity tests are required and shall be performed on all plain or 
galvanized (after galvanizing) bolt, nut and washer assemblies by the 
manufacturer or distributor prior to shipping and by the Contractor at the job 
site. 
 
The thickness of galvanizing on bolts, nuts and washers shall be measured.  
On bolts, it shall be measured on the wrench flats or on top of the bolt head, 
and on nuts it shall be measured on the wrench flats. 

 
f)  Certified Test Reports and Materials Certificates:  The Contractor shall 

submit notarized copies of Certified Test Reports and Materials Certificates in 
conformance with Article 1.06.07 for fastener assemblies.  In addition the 
Certified Test Reports and Materials Certificates shall include the following: 

 
a.  Mill test reports shall indicate the place where the material was 

melted and manufactured. 
 
b.  Test reports for proof load tests, wedge tests, and rotational-

capacity tests shall indicate where the tests were performed, 
date of tests, location of where the components were 
manufactured and lot numbers. 

 
c. The test report for galvanized components shall indicate the    

  thickness of the galvanizing. 
 

g) Material Samples:  Prior to incorporation into the work, the Contractor shall 
submit samples of the bolt assemblies to the Engineer for testing in accordance 
with the latest edition of the “Schedule of Minimum Requirements for Acceptance 
Testing”. Samples shall be submitted for each diameter, length, material 
designation, grade, coating and manufacturer of bolt assembly. 

 
 
4.  Welded Stud Shear Connectors:   
 

a) Materials:  Stud shear connectors shall conform to the requirements of ASTM A 
108, cold-drawn bar, Grades 1015, 1018 or 1020, either semi- or fully-killed.  If 
flux-retaining caps are used, the steel for the caps shall be of a low carbon grade 
suitable for welding and shall comply with ASTM A 109. 

 
Stud shear connectors shall be of a design suitable for electrically end-welding to 
steel with automatically timed stud welding equipment. The studs shall be of the 
sizes and dimensions noted on the plans. Flux for welding shall be furnished with 
each stud, either attached to the end of the stud or combined with the arc shield 
for automatic application in the welding operation. Each stud shall be furnished 
with a disposable ferrule of sufficient strength to remain intact during the welding 
operation and not crumble or break; it shall not be detrimental to the weld or 
create excessive slag. 
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Tensile properties, as determined by tests of bar stock after drawing or of 
finished studs, shall conform to the following requirements in which the yield 
strength is as determined by the 0.2% offset method: 
 
 
 
 
 
 
 
 
 

 
b) Test Methods:  Tensile properties shall be determined in accordance with the 

applicable sections of ASTM A 370.  Tensile tests of finished studs shall be 
made on studs welded to test plates using a test fixture similar to that shown in 
Figure 7.2 of the current AASHTO/AWS D1.5 – Bridge Welding Code.  If fracture 
occurs outside of the middle half of the gage length, the test shall be repeated. 

 
c) Finish: Finished studs shall be of uniform quality and condition, free from 

injurious laps, fins, seams, cracks, twists, bends or other injurious defects.  
Finish shall be as produced by cold-drawing, cold-rolling or machining. 

 
d) Certified Test Reports and Materials Certificates:  The Contractor shall 

submit a certified copy of the in-plant quality control test report in conformance 
with Article 1.06.07.  The Contractor shall submit a Materials Certificate in 
conformance with Article 1.06.07  for the welded studs. 

 
e) Sample Materials for Testing:  Prior to incorporation into the work, the 

Contractor shall submit samples of the stud shear connectors to the Engineer for 
testing in accordance with the latest edition of the “Schedule of Minimum 
Requirements for Acceptance Testing”.  One sample shall be submitted for each 
diameter and length of welded stud. 
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Tensile strength (min.) 60,000 psi (415 megapascals) 

Yield strength (min.) 50,000 psi (345 megapascals) 

Elongation (min.) 20% in 2 inches (50 
millimeters) 

Reduction of area (min.) 50% 



                                                                                                                         January 2010 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION M.13 
ROADSIDE DEVELOPMENT 

 
 
Delete article M.13.01 – Topsoil and replace it with the following: 
 
  “Article M.13.01 – Topsoil: The term topsoil used herein shall mean a soil meeting 
the soil textural classes established by the USDA Classification System based upon the 
proportion of sand, silt, and clay size particles after passing a No. 10 (2 millimeter) sieve 
and subjected to a particle size analysis. The topsoil shall contain 5% to 20% organic 
matter as determined by loss on ignition of oven-dried samples dried at 221° F (105° C). 
The pH range of the topsoil shall be 5.5 to 7.0.  
  The following textural classes shall be acceptable: 
 

Loamy sand, including coarse, loamy fine, and loamy very fine sand, with not 
more than 80% sand 
Sandy loam, including coarse, fine and very fine sandy loam 
Loam 
Clay loam, with not more than 30% clay 
Silt loam, with not more than 60% silt 
Sandy clay loam, with not more than 30% clay 
All textural classes of topsoil with greater than 80% sand content will be rejected. 
 

  The topsoil furnished by the Contractor shall be a natural, workable soil that is 
screened and free of subsoil, refuse, stumps, roots, brush, weeds, rocks and stones 
over 1 1/4  inches (30 millimeters) in diameter, and any other foreign matter that would 
be detrimental to the proper development of plant growth.  
  The Contractor shall notify the Engineer of the location of the topsoil at least 15 
calendar days prior to delivery. The topsoil and its source shall be inspected and 
approved by the Engineer before the material is delivered to the project. Any material 
delivered to the project, which does not meet specifications or which has become mixed 
with undue amounts of subsoil during any operation at the source or during placing and 
spreading, will be rejected and shall be replaced by the Contractor with acceptable 
material. 
  When topsoil is not furnished by the Contractor, it shall be material that is stripped in 
accordance with Section 2.02 or is furnished by the State, and will be tested as 
determined by the Engineer. 
  1. Planting Soil: Soil Material to be used for plant backfill shall be one of the following 
textural classes: 

Loamy sand, with not more than 80% sand 
Sandy loam 
Loam 
Clay loam, with not more than 30% clay 
Silt loam, with not more than 60% silt 
Sandy clay loam, with not more than 30% clay 
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  Planting soil shall be premixed, consisting of approximately 50 % topsoil, 25 % 
compost or peat, and 25% native soil. Planting soil shall be loose, friable, and free from 
refuse, stumps, roots, brush, weeds, rocks and stones 2 inches (50 millimeters) in 
diameter. In addition, the material shall be free from any material that will prevent proper 
development and plant growth. 

(a) For ericaceous plants and broad-leaved evergreens requiring an acid soil, 
planting soil shall have a true pH of 4.5 to 5.5. If it has not, it shall be amended 
by the Contractor at his own expense to the proper pH range by mixing with 
sulphur. 

(b) Planting soil for general planting of nonacid-loving plants shall have a true pH 
value of 5.6 to 6.5. If it has not, it shall be amended by the Contractor at his own 
expense to the proper pH range by mixing with dolomitic limestone. 

  The amount of either sulphur or limestone required to adjust the planting soil to the 
proper pH range (above) shall be determined by the Engineer based on agronomic 
tests. The limestone shall conform to the requirements of Article M.13.02. The sulphur 
shall be commercial or flour sulphur, unadulterated, and shall be delivered in containers 
with the name of the manufacturer, material, analysis, and net weight (mass) appearing 
on each container. 
  The Engineer reserves the right to draw such samples and to perform such tests as he 
deems necessary to ensure that these specifications are met.” 
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                                                                                                                         July 2012 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION M.16 
TRAFFIC CONTROL SIGNALS 

 
 
Article M.16.04 – Poles: 
 
 Subarticle 1. Steel Poles: 
 
  (i) Wire Entrance Fitting: 
 

In the second sentence, delete “required to accept the cables”. 
 
 

Article M.16.06 – Traffic Signals: 
 
In the 1st paragraph of subsection 9 replace “MIL” with “MILSPEC”. 
 
Under the paragraph entitled Third Coat, replace the first two sentence with the 
following: 
 

“ Dark Green Enamel: Shall be Dark Green exterior baked enamel and shall 
comply with FS A-A 2962. The color shall be No. 14056, FS No. 595.” 

 
 and in the third sentence replace “MIL” with “MILSPEC.” 

 
 
Article M.16.08 – Pedestrian Push Button 
 
 Subarticle  – Painting 
 

Delete the entire “Third Coat” paragraph and replace with the following: 
 

Third Coat: Dark Green Enamel, shall be DARK GREEN exterior-baking enamel 
and shall comply with Federal Specifications A-A 2962. The color shall be No. 
14056, Federal Standard No. 595. 
 

 
 
M.16.15 – Messenger and Span Wire: 
 

Delete the entire article and replace with the following: 
 
  The materials for this work shall conform to the following requirements: 
1.  Messenger wire shall be made of double-galvanized 7-strand utilities-grade steel 
wire cable, not less than 3/16 inch (4.8 millimeters) in diameter, with at least a 2,400-
pound (10.7-killinewton) breaking strength. 
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2.  Span wire: 
 (a)  “Span wire” shall be made of double-galvanized 7-strand utilities-grade steel 
wire cable, not less than 3/8 inch (9.5 millimeters) in diameter, with at least an 11,200-
pound (50-kilonewton) breaking strength. 
 (b)  “Span wire (high strength)” shall be made of double-galvanized 7-strand 
extra-high-strength-grade steel wire cable, not less than 7/16 inch (11.1 millimeters) in 
diameter, with at least a 20,800-pound (94-kilonewton) breaking strength. 
3.  All hardware accessories shown on the plans to be used in span wire or messenger 
mounting shall be made of high-strength, double-galvanized, first-quality materials. 
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                                                                                                                         July 2006 
 
 

CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION M.17 
ELASTOMERIC MATERIALS 

 
M.17.01 – Elastomeric Bearing Pads: 
 
In the 2nd paragraph of subsection 4(b), replace “MS MIL” with “MILSPEC.” 
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CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION M.18 
SIGNING 

 
M.18.10 – Demountable Copy: 
 
In the chart under subsection 3H, replace “MS MIL” with “MILSPEC.” 
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