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TITLE SHEET

SITE INFORMATION

STRUCTURE TYPE: SELF SUPPORT

MOUNT TYPE: SECTOR FRAMES

LATITUDE: 41.55952778 (NAD 83)

LONGITUDE: -73.29230556 (NAD 83)

CITY, STATE: ROXBURY, CT

COUNTY: LITCHFIELD

SBA SITE: CT46125-A ROXBURY-LOWER COUNTY RD

COORDINATES ARE FOR NAVIGATIONAL PURPOSES ONLY, NOT TO 1A ACCURACY.

MOUNT AUGMENTATION CONFIGURATION

AUGMENTATION SCOPE

AUGMENT ALL SECTORS OF CARRIER'S EXISTING MOUNT INSTALLATION AS REQUIRED (UNLESS NOTED OTHERWISE)

SHEET INDEX

SHEET DESCRIPTION

S-1 TITLE SHEET

S-2 NOTES AND SPECIFICATIONS

S-3 AUGMENTATIONS, SECTIONS & DETAILS

DO NOT SCALE DRAWINGS

CONTRACTOR SHALL VERIFY ALL PLANS, EXISTING DIMENSIONS, CONDITIONS ON THE
JOB SITE & SHALL IMMEDIATELY NOTIFY THE ENGINEER IN WRITING OF ANY
DISCREPANCIES BEFORE PROCEEDING WITH THE WORK OR BE RESPONSIBLE FOR THE
LABOR & MATERIALS FOR THE DISCREPANCIES.

CODE COMPLIANCE

ALL WORK SHALL BE PERFORMED AND MATERIALS INSTALLED IN ACCORDANCE WITH
THE CURRENT EDITIONS OF THE FOLLOWING CODES AS ADOPTED BY THE LOCAL
GOVERNING AUTHORITIES.

                   BUILDING CODE AND DESIGN STANDARD: 2012 IBC / TIA-222-G

GENERAL DESIGN NOTES

1. THIS PLAN HAS BEEN DESIGNED UTILIZING THE CORRESPONDING MOUNT  STRUCTURAL ANALYSIS.

2. THESE PLANS HAVE BEEN DESIGNED IN ACCORDANCE WITH THE GOVERNING PROVISIONS OF
TIA/EIA-222, ASCE 7, AWS, ACI, AND AISC. MATERIALS AND SERVICES PROVIDED BY THE
CONTRACTOR SHALL CONFORM TO THE ABOVE-MENTIONED CODES AND THE CONTRACT
SPECIFICATIONS.

3. ALL STRUCTURE INFORMATION OBTAINED IN THE FORM OF FROM INFORMATION PROVIDED BY THE
CLIENT.  CONTRACTOR SHALL OBTAIN AND BECOME FAMILIAR WITH THE REFERENCED
DOCUMENTS.  CONTRACTOR SHALL ISSUE A REQUEST FOR INFORMATION (RFI) IN THE EVENT ANY
DISCREPANCIES ARE DISCOVERED BETWEEN THESE DOCUMENTS AND THE AS-BUILT CONDITIONS IN
THE FIELD IN A SITE VISIT THAT SHALL BE PERFORMED PRIOR TO STARTING FABRICATION OR
CONSTRUCTION.

4. ALL MATERIALS UTILIZED FOR THIS PROJECT MUST BE NEW AND FREE OF ANY DEFECTS.

5. ALL PRODUCT OR MATERIAL SUBSTITUTIONS PROPOSED BY THE CONTRACTOR SHALL BE APPROVED
IN WRITING BY THE ENGINEER. CONTRACTOR SHALL PROVIDE DOCUMENTATION TO ENGINEER
SUITABLE TO DETERMINE IF SUBSTITUTE IS ACCEPTABLE FOR USE AND MEETS THE ORIGINAL DESIGN
CRITERIA. DIFFERENCES FROM THE ORIGINAL DESIGN, INCLUDING MAINTENANCE, REPAIR AND
REPLACEMENT, SHALL BE NOTED. ESTIMATES OF COSTS/CREDITS ASSOCIATED WITH THE
SUBSTITUTION (INCLUDING RE-DESIGN COSTS AND COSTS TO SUB-CONTRACTORS) SHALL BE
PROVIDED TO THE ENGINEER. CONTRACTOR SHALL PROVIDE ADDITIONAL
DOCUMENTATION AND/OR SPECIFICATIONS TO THE ENGINEER AS REQUESTED.

6. PROVIDE STRUCTURAL STEEL SHOP DRAWING(S) TO THE ENGINEER OF RECORD FOR APPROVAL
PRIOR TO FABRICATION (ONLY IF SPECIFICALLY REQUESTED BY ENGINEER).

7. UNLESS NOTED OTHERWISE, ALL NEW MEMBERS AND REINFORCING SHALL MAINTAIN THE EXISTING
MEMBER WORK LINES AND NOT INTRODUCE ECCENTRICITIES INTO THE STRUCTURE.

8. ANY CONTRACTOR-CAUSED DAMAGE TO PROPERTY OF THE LAND OWNER, PROPERTY OF THE
STRUCTURE OWNER, PROPERTY OF THE CUSTOMER, SITE FENCING OR GATES, ANY AND ALL UTILITY
AND/OR SERVICE LINES, SHOWN OR NOT SHOWN ON THE PLANS, SHALL BE REPAIRED OR
REPLACED AT THE SOLE COST OF THE CONTRACTOR AND SHALL BE ACCOMPLISHED BY THE
CONTRACTOR OR SUBCONTRACTOR AS APPROVED BY THE ENGINEER OF RECORD AND LAND
OWNER. DAMAGE TO EQUIPMENT OR PROPERTY OF ANY KIND BELONGING TO OTHER COMPANIES
(BESIDES THE INDICATED CUSTOMER) SHALL BE ADDRESSED BY THE CONTRACTOR WITH THE
COMPANIES THAT OWN THE DAMAGED ITEMS.

RIGGING PLAN REQUIRED

THIS SET OF PLANS DOES "NOT" CONSTITUTE A RIGGING PLAN.

A PROPER RIGGING PLAN SHALL BE PERFORMED BY A LICENSED
PROFESSIONAL ENGINEER PRIOR TO PROCEEDING ON ANY
AUGMENTATIONS SHOWN HEREIN.
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NOTES AND
SPECIFICATIONS

NOMINAL HOLE DIMENSIONS

BOLT Ø STANDARD HOLE Ø

1/2"Ø 9/16"Ø

5/8"Ø 11/16"Ø

3/4"Ø 13/16"Ø

7/8"Ø 15/16"Ø

1"Ø 11
16"Ø

STRUCTURAL STEEL

1. STRUCTURAL STEEL SHALL BE DETAILED, FABRICATED, AND ERECTED IN ACCORDANCE WITH THE CURRENT EDITION OF
THE AISC STEEL CONSTRUCTION MANUAL AND SECTION 4 OF THE TIA CODE.

2. PRE-QUALIFIED STRUCTURAL STEEL SHALL CONFORM TO THE FOLLOWING MINIMUM GRADES UNLESS OTHERWISE NOTED:
• CHANNELS & ANGLES ................ ASTM A36, (Fy = 36 KSI)
• PLATES ......................................... ASTM A36, (Fy = 36 KSI)
• PIPES ............................................ ASTM A53 GR.B, (Fy = 35 KSI)
• HSS ROUND ................................. ASTM A500 GR.B, (Fy = 42 KSI)
• HSS RECTANGULAR ................... ASTM A500 GR.B, (Fy = 46 KSI)
• STRUCTURAL BOLTS .................... ASTM A325
• U-BOLTS ....................................... ASTM A307 GR.A
• NUTS FOR BOLTS ......................... ASTM A563 (THREADING TO MATCH BOLT)
• WASHERS FOR BOLTS ................. ASTM F436
• SEE TABLE 5-1 OF THE TIA CODE FOR ADDITIONAL SHAPES AND STANDARDS THAT ARE NOT LISTED ABOVE.

3.  NON PRE-QUALIFIED STRUCTURAL STEEL SHALL CONFORM TO THE FOLLOWING STANDARDS PER THE TIA CODE:
• THE CARBON EQUIVALENT OF STEEL SHALL NOT EXCEED 0.65 PER SECTION 5.4.2 OF THE TIA CODE
• ELONGATION OF STEEL SHALL NOT BE LESS THAN 18%
• TEST REPORTS SHALL BE IN ACCORDANCE WITH ASTM A6 OR A568
• TOLERANCES SHALL BE IN ACCORDANCE WITH ASTM A6

4. FIELD CUT EDGES, EXCEPT DRILLED HOLES, SHALL BE GROUND SMOOTH AND COLD GALVANIZED.

5. ALL WELDING WORK SHALL CONFORM TO THE AWS D1.1 STRUCTURAL WELDING CODE.  ALL WELDING SHALL BE
PERFORMED BY CERTIFIED WELDERS ONLY. WELDING ELECTRODES SHALL BE E70XX.

6. ALL DETAILING, FABRICATION AND ERECTION OF STRUCTURAL STEEL SHALL CONFORM TO AISC SPECS AND CODES,
LATEST EDITION.

7. UPON REQUEST, THE CONTRACTOR SHALL SUBMIT DETAILED, ENGINEERED, COORDINATED AND CHECKED SHOP
DRAWINGS FOR ALL STRUCTURAL STEEL TO THE ENGINEER OF RECORD TO REVIEW FOR COMPLIANCE WITH DESIGN
INTENT PRIOR TO THE START OF FABRICATION AND/OR ERECTION.

8. TORCH-CUTTING OF ANY KIND SHALL NOT BE PERMITTED.

9. ALL BOLT HOLES SHALL BE STANDARD SIZE BOLT HOLES PER AISC 360, UNLESS OTHERWISE NOTED. ALL HOLES SHALL BE
SHOP DRILLED OR SUB-PUNCHED AND REAMED. BURNING OF HOLES IS NOT PERMITTED. WHERE SLOTTED OR OVERSIZE
HOLES ARE SPECIFIED ON THE DRAWINGS, EXTRA-THICK ASTM F436 PLATE WASHERS SHALL BE USED (3/16" MINIMUM
THICKNESS) WITH A DIAMETER SUITABLE TO COVER THE EXTENTS OF THE SLOT OR HOLE. BOLTS SHALL BE HEAVY-HEX
WHERE AVAILABLE IN THE SIZE AND GRADE SPECIFIED, OTHERWISE BOLTS SHALL BE HEX HEAD CAP SCREWS.

10. ALL STEEL HARDWARE, INCLUDING ADHESIVE OR EMBEDDED ANCHOR BOLTS AND THEIR ACCESSORIES, SHALL BE
HOT-DIP GALVANIZED IN ACCORDANCE WITH ASTM A153 (EXCEPT BOLTS SMALLER THAN 12" SHALL CONFORM TO FE/ZN
3 AT PER ASTM F1941 WHERE HOT-DIP GALVANIZED BOLTS ARE NOT AVAILABLE). ALL STEEL MEMBERS, INCLUDING
WELDMENTS, SHALL BE HOT-DIP GALVANIZED IN ACCORDANCE WITH ASTM A123. REPAIR DAMAGE TO GALVANIZED
COATINGS USING ASTM A780 PROCEDURES WITH A ZINC RICH PAINT (SUCH AS ZINC GALVILITE) FOR GALVANIZING
DAMAGED BY HANDLING, TRANSPORTING, CUTTING, WELDING, OR BOLTING. DO NOT HEAT SURFACES TO WHICH
REPAIR PAINT HAS BEEN APPLIED. CALL OUT HOLES REQUIRED FOR HOT-DIP GALVANIZING ON SHOP DRAWINGS.

11. MEMBERS SHALL BE SHOP-FABRICATED AND WELDED TO THE EXTENT PRACTICABLE IN ORDER TO REDUCE FIELD
INSTALLATION COSTS.

CONTRACTOR NOTES

1. PRIOR TO BEGINNING CONSTRUCTION, ALL CONTRACTORS AND SUBCONTRACTORS MUST ACKNOWLEDGE IN WRITING TO
TOWER OWNER THAT THEY HAVE OBTAINED, UNDERSTAND, AND WILL FOLLOW STRUCTURE OWNER STANDARDS OF PRACTICE,
CONSTRUCTION GUIDELINES, ALL SITE AND STRUCTURE/TOWER SAFETY PROCEDURES, ALL PRODUCT LIMITATIONS AND
INSTALLATION PROCEDURES USED ON SITE, AND PROPOSED AUGMENTATIONS DESCRIBED. RECEIPT OF ACKNOWLEDGEMENT
MUST OCCUR PRIOR TO BEGINNING CONSTRUCTION OR CLIMBING. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR
TO PROVIDE THIS DOCUMENTATION FOR STRUCTURE OWNER ON COMPANY LETTERHEAD AND THE RESPONSIBILITY OF THE
GENERAL CONTRACTOR TO OBTAIN THIS DOCUMENTATION FROM ANY SUBCONTRACTORS (ON SUBCONTRACTOR
LETTERHEAD) AND DELIVER IT TO THE STRUCTURE OWNER.

2. IF THE CONTRACTOR DISCOVERS ANY EXISTING CONDITIONS THAT ARE NOT REPRESENTED ON THESE DRAWINGS, OR ANY
CONDITIONS THAT WOULD INTERFERE WITH THE INSTALLATION OF THE AUGMENTATIONS, THE ENGINEER OF RECORD SHALL BE
CONTACTED IMMEDIATELY TO EVALUATE THE SIGNIFICANCE OF THE DEVIATION.

3. THE CONTRACTOR SHALL SOLICIT AND HIRE THE SERVICES OF A QUALIFIED AUGMENTATION INSPECTOR PRIOR TO BEGINNING
CONSTRUCTION. THE AUGMENTATION INSPECTOR MAY BE AN EMPLOYEE OF THE CONTRACTOR'S FIRM, HOWEVER THE
INSPECTOR'S ONLY DUTIES SHALL BE INSPECTION, TESTING, AND REPORT CREATION AS REQUIRED ON THE "AUGMENTATION
INSPECTION NOTES" SHEET.

4. THE CONTRACTOR SHALL NOTIFY THE TOWER OWNER OF THE PLANNED CONSTRUCTION & INSPECTION SCHEDULE, AS WELL
AS ANY CHANGES TO THE SCHEDULE, WITHIN TWO BUSINESS DAYS OF THE COMPLETION OF THE SCHEDULE OR SCHEDULE
REVISION BOTH PRIOR TO BEGINNING CONSTRUCTION AND DURING CONSTRUCTION AS THE SCHEDULE CHANGES.  THE
STRUCTURE OWNER WHEN THE WORK HAS BEEN COMPLETED WITHIN 2 BUSINESS DAYS OF THE COMPLETION OF THE WORK
AND ASSOCIATED AUGMENTATION INSPECTIONS & TESTING (WHEN APPLICABLE).

5. IT IS ASSUMED THAT ANY STRUCTURAL AUGMENTATION WORK SPECIFIED ON THESE PLANS WILL BE ACCOMPLISHED BY
KNOWLEDGEABLE WORKMEN WITH TOWER CONSTRUCTION EXPERIENCE. THIS INCLUDES PROVIDING THE NECESSARY
CERTIFICATIONS TO THE STRUCTURE OWNER AND ENGINEER INCLUDING BUT NOT LIMITED TO TOWER CLIMBER AND RESCUE
CLIMBER CERTIFICATIONS, ET CETERA.

6. THESE DRAWINGS DO NOT INDICATE THE METHOD OF CONSTRUCTION. THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE
WORK AND SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION METHODS, MEANS, TECHNIQUES, SEQUENCES AND
PROCEDURES.

7. CONTRACTOR SHALL WORK WITHIN THE LIMITS OF THE STRUCTURE OWNER'S PROPERTY OR LEASE AREA AND APPROVED
EASEMENTS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY WORK IS WITHIN THESE BOUNDARIES. CONTRACTOR
SHALL EMPLOY A SURVEYOR AS REQUIRED. ANY WORK OUTSIDE THESE BOUNDARIES SHALL BE APPROVED IN WRITING BY THE
LAND OWNER PRIOR TO MOBILIZATION. CONSTRUCTION STAKING AND BOUNDARY MARKING IS THE RESPONSIBILITY OF THE
CONTRACTOR.

BOLTS

1. ALL CONNECTIONS OF STRUCTURAL STEEL MEMBERS SHALL BE MADE USING SPECIFIED GALVANIZED HIGH STRENGTH ASTM
A325 OR A490 BOLTS WITH THREADS EXCLUDED FROM SHEAR PLANE.

2. FASTENERS SHALL BE INSTALLED IN PROPERLY ALIGNED HOLES, WITH BOLT HEADS FACING DOWN WHERE APPLICABLE.

3. ALL BOLTS AT EVERY CONNECTION SHALL BE INSTALLED SNUG-TIGHT UNTIL THE SECTION IS FULLY COMPACTED AND ALL
PLIES ARE JOINED, AND THEN TIGHTENED FURTHER BY AISC - "TURN OF THE NUT" METHOD.  TIGHTENING SHALL PROGRESS
SYSTEMATICALLY.

4. BOLT LENGTHS UP TO AND INCLUDING 4 DIAMETERS SHALL BE TENSIONED 1/3 TURN BEYOND SNUG-TIGHT. BOLT LENGTHS
OVER 4 DIAMETERS SHALL BE 11

2 TURNS BEYOND SNUG-TIGHT.

5. ALL BOLTED CONNECTIONS SHALL USE LOCK WASHERS.

STRUCTURAL ERECTION AND BRACING REQUIREMENTS

1. THE STRUCTURAL DRAWINGS ILLUSTRATE THE COMPLETED STRUCTURE WITH ALL ELEMENTS IN THEIR FINAL POSITIONS, PROPERLY
SUPPORTED AND BRACED.

2. THE CONTRACTOR SHALL PROVIDE SHORING AND BRACING AS REQUIRED DURING CONSTRUCTION TO ENSURE STABILITY.
DESIGN AND SEQUENCING OF CONSTRUCTION SHORING AND BRACING IS OUTSIDE THE SCOPE OF THIS WORK.

3. THE CONTRACTOR IS RESPONSIBLE FOR THE DESIGN AND EXECUTION OF ALL MISCELLANEOUS SHORING, BRACING,
TEMPORARY SUPPORTS, GUYING, ETC. NECESSARY TO PROVIDE A COMPLETE AND STABLE STRUCTURE AS SHOWN ON THESE
DRAWINGS.

CONSTRUCTION INSPECTION CHECKLIST

CONSTRUCTION AND/OR
INSTALLATION INSPECTIONS
REQUIRED FOR REPORT?
(CHECK=YES, BLANK=NO)

INSPECTION REPORT ITEM

√ CONSTRUCTION INSPECTIONS

THIRD-PARTY CERTIFIED WELD INSPECTION (INCLUDING IBC SPECIAL INSPECTIONS)

√ GALVANIZING REPAIR MATERIAL PREPARATION, INSPECTION, & PAINT APPLICATION

√ PRIME CONTRACTOR'S AS-BUILT DOCUMENTS (SIGNED & DATED)

√ FABRICATION INSPECTION

√ MATERIAL TEST REPORT(S) / MILL CERTIFICATE(S)

√ PACKING SLIPS FOR STRUCTURAL MATERIALS
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AUGMENTATIONS,
SECTIONS &

DETAILS

CONSTRUCTION NOTES

1. SCOPE OF WORK MUST BE COMPLETED AT WIND SPEEDS < 20 MPH.

2. ALL DIMENSIONS ARE APPROXIMATE. CONTRACTOR SHOULD FIELD-VERIFY ALL DIMENSIONS BEFORE
FABRICATION OF STEEL AND COMMENCEMENT OF WORK. FIELD CUT MEMBERS AS REQUIRED.

3. CONTRACTOR TO COORDINATE THE TEMPORARY REMOVAL/RELOCATION/REPLACEMENT OF
ELEMENTS (E.G. COAX, CLIPS, TMAs, ETC.) CONNECTED TO, OR IN THE DIRECT PATH, OF NEW
AUGMENTATION MEMBERS.

AUGMENTED MOUNT ISOMETRIC
SCALE: N.T.S.

AUGMENTED MOUNT FRONT ELEVATION
SCALE: N.T.S.

SECTOR FRAMES @ 177'

 AUGMENTATION

AUGMENTED MOUNT PLAN
SCALE: N.T.S.

MOUNT AUGMENTATION ISOLATION
SCALE: N.T.S.

 NEW MOUNT AUGMENTATIONS

CONTRACTOR TO MODIFY FACE WIDTH OF EXISTING MOUNT FRAME FROM 12' WIDE TO 4.5' WIDE.
TOP AND BOTTOM ANGLE RAIL MEMBERS TO BE CUT JUST BEYOND THE WELDED INTERIOR MOUNT
PIPE LOCATIONS AS DEPICTED IN PHOTO BELOW. APPLY (2) COATS OF COLD-GALV. COMPOUND
TO CUT MEMBER ENDS. [TYP. (3) SECTORS]

NEW PIPE 2.0 STD. (2.375"O.D.) MOUNT PIPE INSTALLED IN END POSITIONS OF MODIFIED MOUNT
FACE. ATTACH NEW MOUNT PIPES TO EXISTING WELDED MOUNT PIPES WITH (2) SITEPRO1 DCP12K
PIPE TO PIPE CLAMP SETS AND INSTALL PROPOSED PANEL ANTENNAS. [(6) PIPES TOTAL]

CONTRACTOR TO REMOVE AND DISPOSE OF EXISTING PIPE STIFF-ARM (TIE-BACK) MEMBER FROM
TERMINAL END OF MOUNT AND TOWER LEG. [TYP. (3) LOCATIONS]

SECTOR FRAME STIFF ARM KIT
SITEPRO1 PART# SPTB, 1 KIT PER SECTOR, INSTALLED FROM (E) INTERIOR WELDED PIPE MOUNT
MEMBER TO ADJACENT TOWER LEG SIMILAR TO EXISTING PER MANUF. SPECS. [(3) TOTAL]

DUAL PIPE MOUNT ASSEMBLY KIT
ALL 800, 1900 AND 2500 MHZ RRH UNITS MUST BE INSTALLED DIRECTLY TO TOWER LEGS ON NEW
SITEPRO1 PART# CWT8-LL DUAL PIPE MOUNT ASSEMBLIES TO THE TOWER LEG BELOW THE EXISTING
MOUNT ATTACHMENT POINT AS SHOWN IN CONSTRUCTION DRAWINGS. [(3) TOTAL]

AUGMENTATIONS SHALL BE COMPLETED PRIOR TO THE INSTALLATION OF ANY NEW EQUIPMENT.

1

2

3

4

5

EXISTING MEMBER SHOWN
AS GREY LINE, TYP.

PROPOSED AUGMENT MEMBER
INSTALLED AS SHOWN, TYP.

2

INSTALLATION NOTES

1. AUGMENT MEMBER(S) MAY NEED TO BE FIELD-CUT
TO LENGTH TO ACCOMMODATE THIS
INSTALLATION.  CONTRACTOR TO CUT AND DRILL
TO SUIT AS REQUIRED AND APPLY (2) COATS OF
COLD-GALV. COMPOUND TO CUT MEMBER ENDS.

2. CONTRACTOR TO CHECK ALL EXISTING MEMBER
CONNECTION BOLTS, PARTICULARLY STANDOFF TO
TOWER BOLTS, FOR PROPER INSTALLATION AND
TIGHTNESS.

3. COORDINATE PLACEMENT OF NEW AUGMENT
MEMBERS WITH EXISTING TOWER AND CLIMBING
FACILITY ELEMENTS (E.G. STEP PEGS, COAX PORTS,
ETC.)

4. REFER TO CONSTRUCTION DRAWINGS (BY OTHERS)
AND MOUNT STRUCTURAL ANALYSIS FOR
APPROVED INSTALLATION LOCATIONS AND
QUANTITIES OF APPURTENANCES.

CUT ANGLE TOP AND BOTTOM RAIL
MEMBER ENDS BEYOND VERTICAL

PIPE & APPLY COLD-GALV, TYP.

2.25'±2.25'±

4.5'±

3

4

1

1

2

1
CUT LINE

1
CUT LINE

INSTALL NEW TIE-BACK TO
EXISTING VERTICAL PIPE W/
KIT-PROVIDED CLAMP

INSTALL MOUNT PIPE AND PANEL
ANTENNAS IN END POSITIONS

4

4

2

2

5

1

1

11

2

2

2

2
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Antenna Mount Structural Analysis
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SBA Site:: CT46125-A Roxbury-lower County Rd

Sprint Site Number: CT72XC031

Project: Sprint DO Macro Upgrade

Prepared For: Sprint

Mount Description: (3) Sector Frames

Site Location: Lower County Rd, Roxbury, CT

Litchfield County

41.55952778°, -73.29230556°

Design Codes: ANSI/TIA-222-G

IBC 2015 w/ 2016 CT State Amend.

Analysis Load Case: Sprint Final Configuration
Analysis Result: Adequate @ 82% - Once Augmented

See Conclusion

Revision 1
May 11, 2018
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1.0 Introduction

An antenna mount structural analysis has been performed on Sprint’s existing mount assembly
located at the CT46125-A Roxbury-lower County Rd communications site in Litchfield County, CT
considering the final equipment loading configuration listed in Section 3.0.

2.0 Analysis Criteria

An elastic three-dimensional model of the mount structure has been analyzed pursuant to the
following criteria:

 IBC 2015 – International Building Code.
 ANSI/TIA-222-G – Structural Standard for Antenna Supporting Structures and Antennas.
 AISC – Steel Construction Manual.
 ANSI/AWS D1.1 – Structural Welding Code.

Wind w/o ice = 117 mph (3-sec gust Ultimate Wind Speed)

Wind w/o ice = 97 mph (3-sec gust Equivalent per TIA-222-G Tower Code)

Wind with ice = 40 mph (3-sec gust, 1” Ice) Topographic Category 1

Exposure Category C Structure Class II

The following documents were provided:

 Prelim Construction Drawings
ProTerra, 11/6/17.

 Mount and Tower Record Documents
SBA

 Mount Assessment
ProTerra, 11/6/17.

 Mount Mapping
 Trylon, 1/5/18.

 Tower Structural Analysis
Allpro, 10/26/17.

 RF Design
Sprint DOMU Project, RFDS ID: 45901.

The results of the analysis are illustrated in Section 4.0. If any of the existing or proposed
conditions reported in this analysis are not properly represented, please contact our office
immediately to request an amended report.
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3.0 Appurtenance Information

Table 3.1 – Sprint Final Configuration1

COR (Quantity) Appurtenance Make/Model Mount Description

177.0’±

(3) RFS APXVTM14-ALU-I20

(3) Sector Frames

(3) COMMSCOPE NNVV-65B-R4

(6) ALU 800MHz RRH (Tower Mounted)2

(3) ALU 1900MHz RRH (Tower Mounted)2

(3) ALU 2500MHz RRH (Tower Mounted)2

1. Refer to antenna installation Construction Drawings (by others, when applicable) for additional information
regarding final antenna and equipment orientations.

2. All existing and proposed RRH units to be installed on new mount pipes on new Sitepro1 CWT8 dual pipe mount
assemblies to the tower leg below the existing mount as shown in the Construction Drawings.

3. Panel antennas to be installed in Positions 1 and 2 of the cut mount face.

4.0 Analysis Results

Table 4.1 – Existing Mount Capacity

Load Case Governing Mount Component1 % Capacity2 Result

Final Sprint
Configuration

Connection Plates 119% Inadequate3

1. Refer to the Calculations & Software Output portion of this report for mount component and structural information.
2. Listed results are expressed as a percentage of available mount member capacity based upon the assumed

material strengths listed in Table 4.3. 105% is an acceptable allowable stress percentage for mount components.
3. Structural augments to the existing mount structure are required to obtain a mount structure capable of

supporting the currently proposed final loading configuration in Table 3.1.
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Table 4.2 – Augmented Mount Capacity

Load Case Governing Mount Component1 % Capacity2 Result

Final Sprint
Configuration

Standoff Connection Plates 82%
Adequate

Once
Augmented3

1. Refer to the Calculations & Software Output portion of this report for mount component and structural information.
2. Listed results are expressed as a percentage of available mount member capacity based upon the assumed

material strengths listed in Table 4.3. 105% is an acceptable allowable stress percentage for mount components.
3. Refer to GeoStructural Mount Augmentation Drawings and Section 5.0 for information regarding required mount

augments.

Table 4.3 – Structural Component Material Strengths

Structural Component Nominal Strength/Material1

Pipe Fy = 35 ksi (A53, Gr. B)

Tube Fy = 46 ksi (A500, Gr. B)

Structural Shapes (L, C, W, etc.), Plate / Bar Fy = 36 ksi (A36)

Uni-Strut Fy = 33 ksi (A570, Gr. 33)

Connection Bolts A325

Stainless Steel Bolts
18-8 Stainless, Grade 316/304

Fy = 74 ksi (Yield) & Fu = 29 ksi (Tension)

U-Bolts / Threaded Rod
SAE J429 Grade 2 (Substitution: ASTM A449)

Fy = 57 ksi (Yield) & Fu = 74 ksi (Tension)

Welds E70XX Electrodes

1. Strengths listed were assumed for this analysis and are based upon ASTM, AISC, RCSC, AWS and ACI preferred
specification values. Values and materials are consistent with industry standards. Material strengths were taken
from original design documents when available.
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5.0 Conclusion & Recommendations

Based on Sprint’s final equipment loading configuration, the existing mount assembly does not
have sufficient capacity to support the loading considered in this analysis pursuant to the listed
standards. Structural augments (reinforcements) will be required and are briefly summarized
below:

 Modify (Cut) the front face of the mount from a 12’ face width to a 4.5’ face width;
o Existing Pipe1.5 tie-back to be removed. Top and bottom angle rails to be cut just

beyond the welded interior mount pipes.
 Install Tie-Back Kit; located at the terminal end vertical mount pipe cut face of the mount

to the adjacent tower leg similar to existing.
o Sitepro1 SPTB, (3) total.

 Panel antenna to be installed in Positions 1 and 2 of the cut mount face. RRH units to be
installed on new mount pipes on new Sitepro1 CWT8-LL dual pipe mount assemblies to the
tower leg below the existing mount as shown in the Construction Drawings, (3) total dual
pipe mount assembly kits.

Cut-Point beyond

interior welded

vertical mount pipe

Remove existing tie-

back member

Install new tie-back

member
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Once the recommended augments are successfully implemented, the augmented mount
assembly has sufficient capacity to support the loading considered in this analysis pursuant to the
listed standards.

Augmentation Requirements:

 In order to obtain a mount structure capable of supporting the currently proposed final
loading configuration, upgrade augments must be installed in accordance with
GeoStructural’s Mount Augmentation Drawings.

 Antennas and equipment shall be installed centered vertically on the mount front face
rails. If this assumption is incorrect, the results of this analysis will be affected.

This analysis only encompasses the antenna mount assembly. The tower, overall mount support
structure, foundation, etc. are beyond the scope of this analysis. If any of the existing or proposed
conditions (appurtenance loading, member sizes, etc.) reported in this analysis are not properly
represented, please contact our office immediately to request an amended report.

Prepared by: Reviewed and Approved by:

Jesse Drennen, PE, MLE Don George, PE, SE, MLSE
208.761.7986 208.602.6569
jesse.drennen@geostructural.com don.george@geostructural.com
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6.0 Standard Conditions

 All data required to complete our structural analysis was furnished by our client and provided record data.
GeoStructural has not conducted a site visit or independent study to verify existing conditions and the results
of this analysis are based solely on the information provided. It has been assumed that the tower, antenna
support structure and foundation have been constructed according to the provided existing drawings,
previous structural analysis reports, mapping documents, etc.

 The default Structure Classification is Class II in accordance with ANSI/TIA-222-G §A.2.2 & §A.15.3 and has
been assumed for this analysis. The owner shall verify this classification conforms with original or desired
reliability criteria.

 This analysis assumes that the structure has been properly installed and maintained in accordance with
ANSI/TIA-222-G §15.5 and that no physical deterioration has occurred in any of the components of the
structure. Damaged, missing, or rusted members were not considered.

 This analysis verifies the adequacy of the main components of the structure. Not all connections, welds,
bolts, plates, etc. were individually detailed and analyzed. Where not specifically analyzed, the existing
connection plates, welds, bolts, etc. were assumed adequate to develop the full capacity of the main
structural members.

 No consideration has been made for unusual or extreme wind events, rime/in-cloud ice loadings, harmonic or
nodal vibration, vortex shedding or other similar conditions.

 It is the owner's responsibility to determine the appropriate design wind speed and amount of ice
accumulation beyond code minimum values that should be considered in the analysis.

 This analysis report does not constitute a maintenance and condition assessment. No certifications
regarding maintenance and condition are expressed or implied. If desired, GeoStructural can provide these
services under a subsequent contract.

 This analysis only encompasses the antenna mount assembly. The tower, overall mount support structure,
foundation, etc. are beyond the scope of this analysis. If desired, GeoStructural can provide these services
under a subsequent contract.
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7.0 Calculations & Software Output
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Company : GeoStructural, LLC May 11, 2018
2:34 PMDesigner : Jesse Drennen, PE

Job Number : Checked By: DWG
Model Name : CT72XC031

Basic Load Cases

BLC Description Category X Gravity Y Gravity Z Gravity Joint Point Distributed Area(Me... Surface(P...

1 D DL -1 5
2 Di SL 5 17
3 Lm [500] LL 1
4 Lv [250] LL 2
5 Woz WL 5 19
6 Wox WL 5 19
7 Wiz WL 5 19
8 Wix WL 5 19
9 Ez EL 5
10 Ex EL 5

Load Combination Design

Description ASIF CD Service Hot Rol...Cold Form... Wood Concrete Masonry Aluminum Stainless Connection

1 1) 1.4D Yes Yes Yes Yes Yes Yes Yes Yes
2 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
3 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
4 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
5 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
6 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
7 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
8 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
9 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
10 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
11 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
12 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
13 2) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
14 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
15 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
16 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
17 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
18 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
19 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
20 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
21 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
22 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
23 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
24 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
25 3) 0.9D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
26 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
27 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
28 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
29 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
30 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
31 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
32 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
33 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
34 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
35 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
36 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
37 4) 1.2D+1.0... Yes Yes Yes Yes Yes Yes Yes Yes
38 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
39 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
40 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
41 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes

RISA-3D Version 16.0.2 Page 1[D:\...\...\...\...\...\...\CT72XC031_Mount Analysis_R1 180511 MOD.R3D]



Company : GeoStructural, LLC May 11, 2018
2:34 PMDesigner : Jesse Drennen, PE

Job Number : Checked By: DWG
Model Name : CT72XC031

Load Combination Design (Continued)

Description ASIF CD Service Hot Rol...Cold Form... Wood Concrete Masonry Aluminum Stainless Connection

42 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
43 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
44 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
45 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
46 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
47 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
48 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
49 5) 1.2D+1.5L... Yes Yes Yes Yes Yes Yes Yes Yes
50 6) 1.2D+1.5Lv Yes Yes Yes Yes Yes Yes Yes Yes
51 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
52 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
53 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
54 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
55 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
56 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
57 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
58 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
59 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
60 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
61 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
62 7) (1.2+0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
63 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
64 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
65 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
66 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
67 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
68 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
69 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
70 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
71 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
72 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
73 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes
74 8) (0.9-0.2Sd... Yes Yes Yes Yes Yes Yes Yes Yes

Hot Rolled Steel Properties

Label E [ksi] G [ksi] Nu Therm (\1E...Density[k/ft... Yield[ksi] Ry Fu[ksi] Rt

1 A36 Gr.36 29000 11154 .3 .65 .49 36 1.5 58 1.2
2 A572 Gr.50 29000 11154 .3 .65 .49 50 1.1 65 1.1
3 A992 29000 11154 .3 .65 .49 50 1.1 65 1.1
4 A500 Gr.B RND 29000 11154 .3 .65 .49 42 1.4 58 1.3
5 A500 Gr.B Rect 29000 11154 .3 .65 .49 46 1.4 58 1.3
6 A53 Gr.B 29000 11154 .3 .65 .49 35 1.6 60 1.2
7 A500 Gr.B RND_1 29000 11154 .3 .65 .527 42 1.4 58 1.3
8 A500 Gr.B Rect_1 29000 11154 .3 .65 .527 46 1.4 58 1.3
9 A1085 29000 11154 .3 .65 .49 50 1.4 65 1.3

Hot Rolled Steel Section Sets

Label Shape Type Design List Material Design R... A [in2] Iyy [in4] Izz [in4] J [in4]

1 PIPE_1.5 PIPE_1.5 Beam Pipe A53 Gr.B Typical .749 .293 .293 .586
2 PIPE_2.0 PIPE_2.0 Beam Pipe A53 Gr.B Typical 1.02 .627 .627 1.25
3 PIPE_2.5 PIPE_2.5 Beam Pipe A53 Gr.B Typical 1.61 1.45 1.45 2.89
4 PIPE_3.0 PIPE_3.0 Beam Pipe A53 Gr.B Typical 2.07 2.85 2.85 5.69
5 PIPE_3.5 PIPE_3.5 Beam Pipe A53 Gr.B Typical 2.5 4.52 4.52 9.04
6 PIPE_4.0 PIPE_4.0 Beam Pipe A53 Gr.B Typical 2.96 6.82 6.82 13.6
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Hot Rolled Steel Section Sets (Continued)

Label Shape Type Design List Material Design R... A [in2] Iyy [in4] Izz [in4] J [in4]

7 PIPE_5.0 PIPE_5.0 Beam Pipe A53 Gr.B Typical 4.01 14.3 14.3 28.6
8 HSS2x2x3 HSS2x2x3 Beam Tube A500 Gr.B R... Typical 1.19 .641 .641 1.09
9 HSS3x3x3 HSS3x3x3 Beam Tube A500 Gr.B R... Typical 1.89 2.46 2.46 4.03
10 HSS4x4x3 HSS4x4x3 Beam Tube A500 Gr.B R... Typical 2.58 6.21 6.21 10
11 HSS4x4x4 HSS4x4x4 Beam Tube A500 Gr.B R... Typical 3.37 7.8 7.8 12.8
12 HSS5x5x4 HSS5x5x4 Beam Tube A500 Gr.B R... Typical 4.3 16 16 25.8
13 C3x3.5 C3x3.5 Beam Channel A36 Gr.36 Typical 1.09 .169 1.57 .023
14 C4x4.5 C4x4.5 Beam Channel A36 Gr.36 Typical 1.38 .289 3.65 .032
15 C5x6.7 C5x6.7 Beam Channel A36 Gr.36 Typical 1.97 .47 7.48 .055
16 L2.5x2.5x3 L2.5x2.5x3 Beam Single Angle A36 Gr.36 Typical .901 .535 .535 .011
17 L2.5x2.5x4 L2.5x2.5x4 Beam Single Angle A36 Gr.36 Typical 1.19 .692 .692 .026
18 L3x2x4 L3x2x4 Beam Single Angle A36 Gr.36 Typical 1.2 .39 1.09 .027
19 L2x2x3 L2x2x3 Beam Single Angle A36 Gr.36 Typical .722 .271 .271 .009
20 L3x3x6 L3x3x6 Beam Single Angle A36 Gr.36 Typical 2.11 1.75 1.75 .101
21 L3.5x3.5x4 L3.5x3.5x4 Beam Single Angle A36 Gr.36 Typical 1.7 2 2 .039
22 L4x4x4 L4x4x4 Beam Single Angle A36 Gr.36 Typical 1.93 3 3 .044
23 1/2"x6" 1/2"x6" Beam BAR A36 Gr.36 Typical 3 .063 9 .237
24 3/8x6 3/8x6 Beam BAR A36 Gr.36 Typical 2.25 .026 6.75 .101

Member Primary Data

Label I Joint J Joint K Joint Rotate(deg) Section/Shape Type Design List Material Design Rules

1 M1 N16 N12 90 L2x2x3 Beam Single Angle A36 Gr.36 Typical
2 M2 N17 N13 L2x2x3 Beam Single Angle A36 Gr.36 Typical
3 M5 N1 N2 PIPE_2.0 Beam Pipe A53 Gr.B Typical
4 M6 N3 N4 RIGID None None RIGID Typical
5 M7 N5 N6 RIGID None None RIGID Typical
6 M8 N7 N8 PIPE_2.5 Beam Pipe A53 Gr.B Typical
7 M9 N7 N9 90 1/2"x6" Beam BAR A36 Gr.36 Typical
8 M10 N8 N10 90 1/2"x6" Beam BAR A36 Gr.36 Typical
9 M11 N12 N11 180 L3x2x4 Beam Single Angle A36 Gr.36 Typical
10 M12 N13 N12 180 L3x2x4 Beam Single Angle A36 Gr.36 Typical
11 M13 N14 N13 180 L3x2x4 Beam Single Angle A36 Gr.36 Typical
12 M14 N15 N16 L3x2x4 Beam Single Angle A36 Gr.36 Typical
13 M15 N16 N17 L3x2x4 Beam Single Angle A36 Gr.36 Typical
14 M16 N17 N18 L3x2x4 Beam Single Angle A36 Gr.36 Typical
15 M17 N19 N20 90 L2.5x2.5x3 Beam Single Angle A36 Gr.36 Typical
16 M18 N29 N21 L2.5x2.5x3 Beam Single Angle A36 Gr.36 Typical
17 M20 N23 N24 PIPE_2.0 Beam Pipe A53 Gr.B Typical
18 M21 N25 N26 PIPE_2.0 Beam Pipe A53 Gr.B Typical
19 M22 N27 N28 PIPE_2.0 Beam Pipe A53 Gr.B Typical
20 M24 N31 N32 RIGID None None RIGID Typical
21 M25 N33 N32 PIPE_2.0 Beam Pipe A53 Gr.B Typical
22 M26 N34 N39 RIGID None None RIGID Typical
23 M27 N35 N40 RIGID None None RIGID Typical
24 M28 N10 N42 90 3/8x6 Beam BAR A36 Gr.36 Typical
25 M29 N9 N41 90 3/8x6 Beam BAR A36 Gr.36 Typical
26 M26A N44A N45 PIPE_2.0 Beam Pipe A53 Gr.B Typical
27 M27A N46 N47 RIGID None None RIGID Typical
28 M28A N48 N49 RIGID None None RIGID Typical
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Envelope Joint Reactions

Joint X [k] LC Y [k] LC Z [k] LC MX [k-ft] LC MY [k-ft] LC MZ [k-ft] LC

1 N42 max .593 5 .97 33 .92 14 0 1 .722 4 0 1
2 min -.58 23 .088 15 -1.324 8 0 1 -.718 22 0 1
3 N41 max .429 41 .914 27 1.096 27 0 1 .441 40 0 1
4 min -.27 11 .086 21 -.438 21 0 1 -.309 10 0 1
5 N33 max .154 5 .084 29 .477 23 0 4 0 1 .004 22
6 min -.153 23 .013 72 -.479 5 0 22 0 1 -.005 4
7 Totals: max 1.001 5 1.944 28 1.567 2
8 min -1.001 23 .316 71 -1.567 20

Envelope AISC 14th(360-10): LRFD Steel Code Checks

Member Shape Code Check Loc[ft] LC Shear...Loc[ft]Dir LC phi*Pnc...phi*Pnt ...phi*Mn ...phi*Mn ...Cb Eqn

1 M10 1/2"x6" .819 0 33 .016 .625 z 33 84.321 97.2 1.012 11.962 1...H1-1b
2 M9 1/2"x6" .819 0 27 .016 .625 z 27 84.321 97.2 1.012 12.15 1...H1-1b
3 M12 L3x2x4 .594 .771 8 .114 .771 z 8 35.286 38.88 .826 2.473 1... H2-1
4 M2 L2x2x3 .530 2.917 46 .040 0 z 46 15.276 23.393 .558 1.239 2... H2-1
5 M1 L2x2x3 .484 0 28 .034 0 y 32 15.276 23.393 .558 1.239 2... H2-1
6 M29 3/8x6 .428 0 26 .022 .25 z 27 69.866 72.9 .57 9.113 1...H1-1b
7 M28 3/8x6 .422 0 34 .021 .25 z 33 69.866 72.9 .57 9.113 1...H1-1b
8 M15 L3x2x4 .400 .771 26 .078 .771 z 27 35.286 38.88 .826 2.489 1... H2-1
9 M13 L3x2x4 .393 1.093 9 .059 1.093 z 9 37.029 38.88 .826 2.489 2... H2-1
10 M17 L2.5x2.5x3 .370 .82 8 .108 3.555 z 47 17.176 29.192 .873 1.662 1 H2-1
11 M5 PIPE_2.0 .278 5.75 8 .052 5.75 9 14.916 32.13 1.872 1.872 2...H1-1b
12 M11 L3x2x4 .276 0 7 .045 1.093 z 8 37.029 38.88 .826 2.489 2... H2-1
13 M18 L2.5x2.5x3 .239 .82 3 .102 3.555 y 48 17.176 29.192 .873 1.662 1 H2-1
14 M8 PIPE_2.5 .238 0 27 .178 3.917 9 44.732 50.715 3.596 3.596 4...H1-1b
15 M16 L3x2x4 .222 0 46 .043 0 y 46 37.029 38.88 .826 2.489 1... H2-1
16 M14 L3x2x4 .203 1.093 30 .031 1.093 y 27 37.029 38.88 .826 2.489 1... H2-1
17 M20 PIPE_2.0 .190 0 49 .094 .25 5 26.521 32.13 1.872 1.872 2...H1-1b
18 M22 PIPE_2.0 .153 2.917 10 .093 0 10 26.521 32.13 1.872 1.872 2...H1-1b
19 M26A PIPE_2.0 .149 5.75 8 .027 5.75 6 14.916 32.13 1.872 1.872 2...H1-1b
20 M25 PIPE_2.0 .106 4.603 35 .010 0 28 11.606 32.13 1.872 1.872 1...H1-1b
21 M21 PIPE_2.0 .063 0 50 .032 2.917 46 26.521 32.13 1.872 1.872 2...H1-1b
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