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	To:
	Insert Firm's Prime Contact Name/Title

	
	Insert Firm's Name

	
	Insert Firm's Address

	From:
	Insert PM Name – DAS/CS Project Manager
Department of Administrative Services, Construction Services
Office of Design and Construction, 450 Columbus Boulevard, Suite 1201, Hartford, CT 06103

	Phone No.:
	Insert PM Phone Number

	Date:
	Insert Date

	Subject:
	Select One; Delete The Rest:
Architect / Engineer: Notice To Proceed to Initial Work
Construction Administrator: Notice To Proceed to Initial Work
Construction Manager at Risk: Notice To Proceed to Preconstruction Work

	Contract Number:
	Insert Contract Number

	Project Number:
	Insert Project Number

	Project Title:
	Insert Project Title

	Project Address:
	Insert Project Address



Dear Insert Name,
For A/E Contracts and Task Letters: Use the paragraphs below: Delete the CA and CMR paragraphs. 
ARCHITECT/ENGINEER: NOTICE TO PROCEED TO INITIAL WORK: The State of Connecticut Department of Administrative Services, Construction Services (DAS/CS) authorizes you to proceed to the initial Work stated in your Choose an item in this drop-down list (dated Insert Contract Date) for the above referenced project.
The Total Construction Budget per the terms of your Choose an item in this drop-down list is $ Insert Dollar Amount.  
As stated in your Choose an item in this drop-down list, your firm is responsible for the coordination, integration and completeness of all contractual deliverables submitted.  Inappropriate and/or incomplete submissions may be returned without review.
IMPORTANT:  Stormwater Pollution Control:  For projects with one or more total acres of site disturbance, the prime design professional is responsible for preparing, registering, and uploading the State of Connecticut Department of Energy and Environmental Protection (DEEP) General Permit for the Discharge of Stormwater and Dewatering Wastewaters from Construction Activities and associated Stormwater Pollution Control Plan (with signed “Contractor Certification Statement”) through the online DEEP ezFile portal.  The prime design professional is also responsible for preparing and submitting the DEEP License Transfer Form as soon as the Contractor is under contract. See DAS/CS Form 3900 Stormwater and Flood Management Permitting Process for additional instructions.  
DAS/CS shall expect all of the contractual deliverables for the initial Work to be submitted to this office on or before Insert Date As Per Contract.

For CA Contracts and Task Letters: Use the paragraphs below: Edit if necessary. Delete the A/E and CMR paragraphs. 
CONSTRUCTION ADMINISTRATOR: NOTICE TO PROCEED TO INITIAL WORK: The State of Connecticut Department of Administrative Services, Construction Services (DAS/CS) authorizes you to proceed to the initial Work stated in your Choose an item in this drop-down list (dated Insert Contract Date) for the above referenced project.
As stated in your Choose an item in this drop-down list, your firm is responsible for the coordination, integration and completeness of all contractual deliverables submitted.  Inappropriate and/or incomplete submissions may be returned without review.
DAS/CS shall expect all of the contractual deliverables for the Work to be submitted to this office on or before Insert Date As Per Contract.

For CMR Contracts: Use the paragraphs below: Delete the A/E and CA paragraphs. 
CONSTRUCTION MANAGER AT RISK: NOTICE TO PROCEED TO PRECONSTRUCTION WORK: The State of Connecticut Department of Administrative Services, Construction Services (DAS/CS) authorizes you to proceed to the Preconstruction Work stated in your Contract (dated Insert Contract Date) for the above referenced project.
As stated in your Contract, your firm is responsible for the coordination, integration and completeness of all contractual deliverables submitted.  Inappropriate and/or incomplete submissions may be returned without review.
DAS/CS shall expect all of the contractual deliverables for the Preconstruction Work to be submitted to this office on or before the dates established in the Proposed Key Milestone Schedule contained in Subsection 3.0 of Section 00 24 19.2 of the Owner’s RFP for this Project.

	Sincerely,

	
	Insert PM Name
	
	
	

	
	DAS/CS Project Manager Name
	
	Signature
	

	
	
	

	Enclosures:  Insert Enclosures or state "None"



	cc:
	DAS Project Accounting:
	MJ Willemin & R. Singh
	DAS/CS OLAPP:
	R. Daigle

	
	DAS/CS Chief Architect:
	D. Barkin
	Client Agency Representative:
	Insert Name

	
	DAS/CS ADPM for Project:
	Insert Name
	File:  
	Insert Project Number

	
	DAS/CS Project Manager:
	Insert Name
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