

ADDENDUM

February 28, 2018

Addendum No. 2

**The State of Connecticut
Department of Housing (DOH)
Community Development Block Grant
Disaster Recovery Program (CDBG-DR)
Owner Occupied Rehabilitation and Rebuilding Program (OORR)**

**Application No. 2452
Popovici Residence
159 Spectacle Lane
Wilton, CT 06897**

To All Prospective Bidders:

This Addendum shall become part of the Contract and all bidders shall be bound thereby.

The date for the Bid Opening **HAS** changed. Sealed bids will be accepted until 4:00 p.m. on Tuesday, March 13, 2018

The following changes and/or clarifications are hereby made to the Contract Documents dated January 23, 2018 for the above captioned project.

A. QUESTIONS & CLARIFICATIONS

1. Additional items discussed at the Mandatory Pre-bid Walk-through and questions received since will be addressed in subsequent Addenda.

END OF ADDENDUM #2

c: file

S:\1347-56 2452 159 Spectacle Lane, Wilton - Popovici\1347-56 2452 Documents\Admin\1347-56 2452 Addenda\Addendum No. 2\1347-56 2452 Addendum No. 2.doc

Capital Studio Architects

1379 Main Street • East Hartford, Connecticut 06108
860.289.3262 fax 860.289.3163
capitalstudio.net