
 
 

Owner Occupied and Scattered Site Rehabilitation Programs 
 

ADDENDUM ACKNOWLEDGEMENT 
 

Addendum # 1 
March 29th, 2017 

 
Project #    5010    Property Address: 15 Chetwood Street, Milford, CT 
 
__________________________________________________________________________________________ 
 

Addendum Description 
 
The addendum modifies the Bid Specification and Drawings prepared by Martinez Couch and Associates, LLC 
and Consultants to the following particulars; 
 

A. General 
 
1. Contractor Bid Walkthrough sign in sheet is attached for bidder’s reference.  

B. Scope of Work 
1. Additional scope of work items have been added to the Summary of Work in the contract 

specifications. Replace pages 63-67 with Attachment #2 of Bid Addendum 1  
 

The bid due date is not extended by this addendum   



 
 

 

Addendum #1 – Attachment 1 

Contractor Bid Walkthrough Attendance Sheet 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 





 
 

Addendum #1 – Attachment 2 

Summary of Work, Pages: 63-67 
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MCA Project No.   Summary 
33-262-5010  01 10 00 

SECTION 01 10 00 

SUMMARY OF WORK 
 
General Conditions 
 
The following provisions are intended to supplement and complement each other and shall, where 
possible, be thus interpreted.  If, however, any provision of the Project Documents irreconcilably 
conflicts with one or more of the following provisions, the provision imposing the greater duty or 
obligation on the Contractor shall govern.  Where referenced herein MCA shall mean Martinez 
Couch & Associates, LLC. 
 

1. Contractor shall supply all materials (except where indicated), labor, tools, equipment, and 
supplies required to complete the total Project in accordance with the drawings, specifications and 
other Contract Documents.  Prior to beginning Work, Contractor shall list any deficiencies in 
scope and report to MCA. 
 

2. Contractor shall provide all coordination of all Work with Owner, Owner Vendors, DOH, and 
DOH Agencies as required for project completion.  

 
3. Contractor will develop a comprehensive logistics plan for all activities that affect the Owner. 

 
4. Contractor shall, at MCA’s request be responsible for submitting Construction Report’s (CR’s) 

for the periodic increments specified by MCA, indicating subcontractors, total number of people 
working, description of Work completed, including total hours worked that day, and any major 
deliveries. 

 
5. Contractor shall secure and pay for a dumpster for all refuse and waste material.  The dumpster 

location will be determined by the Property Owner or MCA. 
 

6. If required for the Project (as reasonably determined by Owner) Contractor shall erect and 
maintain dust-barriers to separate living areas from areas of construction. 

 
7. In the event of a required utility shutdown, Contractor will diligently schedule work with the 

Owner.  Contractor will give the Owner Project Manager at least three (3) days advance notice of 
any proposed utility shutdown. 

 
8. Contractor shall comply with all of the legal regulations, including, but not limited to, OSHA 

safety regulations and regulations of municipal, city, local, and other government agencies having 
jurisdiction concerning the Work.  Contractor shall give all notices and comply with all laws, 
ordinances, codes, rules and regulations bearing on the conduct of the Work.  If Contractor 
performs any Work that is contrary to such laws, ordinances, codes, rules, and regulations, it shall 
make all changes to comply therewith and bear all costs arising therefrom. 

 
9. All permits, required for any part of Contractor’s Work, including those to be obtained in the 

Owner’s name, shall be procured and paid for by Contractor. 
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10. Contractor to secure and pay for temporary sanitary facilities for use during construction period.   

GENERAL SCOPE 

The house has been lifted a new foundation constructed and rough carpentry has been 

substantially completed on the inside.  The rough carpentry and interior finish work are 

substantially complete with some mechanical, electrical, and plumbing work remaining.  The 

mechanical, electrical, and plumbing work scope includes the completion of building utility work 

which has been started by others. Electrical work includes installing remaining receptacles and 

face plates for electric and telecommunications and installing heat trace cable for both water and 

sanitary services risers located in garage.  The patching and painting of all interior finishes 

disturbed by construction activities is required.  All of the utilities are to be restored to complete 

functional service states including telecommunications, electrical, water, sanitary, and heating.  

One skylight in the rear shed roof is to be replaced with all required roofing materials and 

accessories furnished and installed.  The contractor shall connect and commission all appliances 

for complete functional service.  The contractor will be responsible for all work completed 

under the contract scope of work including warranties and guarantees.   

The Contractor is responsible for obtaining, and all costs associated with, closing the open 

building permit at the City of Milford, and required permits to complete contract scope of 

work from authorities having jurisdiction.  The Contractor shall provide utility coordination 

for utility disconnects and reconnections.  All disturbed surfaces are to be restored to property 

owner’s satisfaction.  All work shall be performed in accordance with the contract specifications, 

and applicable codes.  Contractor is expected to complete their own due diligence during the bid 

process.  Any need for clarification shall be presented to MCA for resolution prior to bid 

submission.  Bid submission is statement of understanding work required for successful 

completion at the offered fee. 

PROJECT SCOPE 

1. ENVIRONMENTAL 
1.1. All work, labor, and materials in accordance with Section 02 83 19 ‘Lead Based Paint 

Remediation” 
1.2. Radon Controls Work Plan – Base Bid  
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1.2.1. Test radon concentration levels and report to MCA after completion of basement 
level work.  Individual performing radon concentration testing shall has passed 
training class accepted by the National Radon Proficiency Program (NRPP) for 
measurement 

1.3. Radon Controls Work Plan – Add/Alternate 1  
1.3.1. Furnish and Install all work, labor, and materials for section 33 21 13 ‘Radon 

Mitigation Systems’. 
 

2. ROOFING and SIDING 
 

2.1. Furnish and install all required roofing materials disturbed by skylight replacement in rear 
shed roof   

2.2. Furnish and install flashing for PVC vent pipe for Navien water heater which runs 
through Bedroom 2 closet on the 2nd floor. 

 
3. FINISHES 

 
3.1. Furnish and install all finish materials disturbed by work to complete skylight replacement, 

and receptacle move for garage door motor 
3.2. Furnish and install all materials to patch and repair gypsum board & paint damaged from 

leaking skylight in Kitchen 
3.3. Prime, paint and patch all finished surfaces disturb during construction activities from 

previously completed work and contract scope of work. 
 

4. INSULATION 
 

4.1. Furnish and install new plumbing piping insulation over heat trace cable for water and 
sanitary service risers per the contract specifications  
 

5. ARCHITECTURAL WOODWORK 
 

5.1. Furnish and install all remaining finish trim for upper and lower kitchen cabinetry  
5.2. Install kitchen countertop material present onsite. 
5.3. Furnish and install handrail for both front and rear access stairs 

 
6. MECHANICAL 

 
6.1. Test, balance and commission gas fired furnace 
6.2. Connect, test, balance and fully commission all building mechanical, heating, ventilation, and 

cooling systems. 
6.3. Furnish and install vent cap for microwave oven 
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7. PLUMBING 

 
7.1. Furnish and install all required materials connection of domestic hot & cold water plumbing 

lines to existing Navien water heater 
7.2. Furnish and install kitchen sink and sink faucet for proper function 

7.2.1. Furnish and install plumbing lines and fittings as required. 
7.3. Furnish and install shower faucets for both bathrooms with required materials for proper 

function  
7.3.1. Furnish and install plumbing lines and fittings as required. 

7.4. Furnish and install heat trace cable 42“ below grade with plumbing insulation for both water 
& sanitary services risers located in garage 

7.5. Furnish and install all required materials to connect recently new appliances onsite to all 
required water and gas services for proper function;  

7.5.1. Kitchen Stove,  
7.5.2. Dishwasher,  
7.5.3. Refrigerator,  
7.5.4. Clothes Washer and Dryer,  
7.5.5. Tank less water heater 

7.6. Test, balance, and commission Navien tank less water heater for domestic hot water  
 
8. ELECTRICAL 

 
8.1. Furnish and install missing electric and telecommunications receptacles and faceplates 

through house and garage 
8.2. Connect all appliances for proper function to required electric service for the following 

appliances 
8.2.1. Dishwasher,  
8.2.2. Kitchen Stove 
8.2.3. Refrigerator 
8.2.4. Clothes Washer and Dryer  
8.2.5. Tank less water heater 

8.3. Furnish and install receptacle for heat trace in basement in existing junction box 
8.3.1. Test wiring, replace if not suitable for installation of receptacle 

8.4. Furnish and install smoke detector in garage. 

9. OPENINGS  
 

9.1. Furnish and install new skylight in rear shed roof.   
9.2. Furnish and install new door hardware for rear sliding door 
9.3. Furnish and install new screens for all windows missing or damaged  
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10. MISCELLANOUS   

 
10.1. Final House Cleaning 

10.1.1. Clean all remaining construction debris and finished surfaces inside house. 
10.1.2. Removed and dispose offsite any remaining construction materials not property 

of the owner. 

 

 
END OF SECTION 

 



 
 

 

BID ADDENDUM ACKNOWLEDGMENT 
 
 
 
The undersigned acknowledges that he/she have reviewed and acknowledge receipt of this Addendum # 1 for 
Project 5010 –  15 Chetwood Street   
 
Any bids collected which do not contain a signed and executed copy of this page are subject to disqualification. 
 
 
BIDDER ACKNOWLEDGEMENT: 
 
 
 
 
Name of Bidder     Signature     Date 
 
 

 

 
Bidder’s Title     Bidder’s Company 

 

 

 




