
Percent Of Low
BidTotal BidRank Vendor Name

1 Empire Paving Inc $2,957,573.34 100.00%

2 C.J. Fucci Inc $2,984,563.86 100.91%

3 Waters Construction Co., Inc $3,038,833.60 102.75%

4 Colonna Masonry Concrete & Asphalt Paving LLC $3,053,240.00 103.23%

5 Guerrera Construction Company Inc $3,274,613.00 110.72%

6 Richards Corporation $3,424,717.00 115.79%

7 Laydon Industries, LLC $3,646,282.95 123.29%

8 Loureiro Contractors Inc $4,182,011.00 141.40%

Vendor Ranking

Contract ID:

MODERN ROUNDABOUT AT U.S. ROUTE 1 AND ROUTE 22

New HavenLetting Date:

Contract Description:

District(s):

332 CALENDAR DAYS

0059-0164

May 20, 2020 2:00 pm

1059(113)

BRANFORD,
GUILFORD, NORTH
BRANFORD

001 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:Advertised on: 4/22/2020 12:00:00 AM
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0059-0164

May 20, 2020

1059(113)

Contract Time:

MODERN ROUNDABOUT AT U.S. ROUTE 1 AND ROUTE 22

Contract ID: Counties:

New HavenLetting Date:

Call Order:

332 CALENDAR DAYS

001

Contract Description:

District(s):

BRANFORD, GUILFORD, NORTH BRANFORD

Project(s):

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0010 0201001

CLEARING AND GRUBBING

(1.000)

LS

200,000.00000 200,000.00 30,000.00000 30,000.00 190,000.00000 190,000.00

0020 0202000

EARTH EXCAVATION

5,375.000

c.y.

23.00000 123,625.00 25.00000 134,375.00 21.00000 112,875.00

0030 0202100

ROCK EXCAVATION

12.000

c.y.

335.00000 4,020.00 400.00000 4,800.00 150.00000 1,800.00

0040 0202200

CHANNEL EXCAVATION-EARTH

114.000

c.y.

39.00000 4,446.00 34.00000 3,876.00 25.00000 2,850.00

0050 0202250

CHANNEL EXCAVATION-ROCK

11.000

c.y.

340.00000 3,740.00 400.00000 4,400.00 150.00000 1,650.00

0060 0202501

CUT CONCRETE PAVEMENT

749.000

l.f.

5.50000 4,119.50 4.50000 3,370.50 6.00000 4,494.00

0070 0202502

REMOVAL OF CONCRETE PAVEMENT

3,092.000

s.y.

18.00000 55,656.00 18.00000 55,656.00 27.00000 83,484.00

0080 0202529

CUT BITUMINOUS CONCRETE
PAVEMENT

2,583.000

l.f.

2.00000 5,166.00 2.50000 6,457.50 2.70000 6,974.10

0090 0204151

HANDLING WATER ** See Special
Provisions **

(1.000)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0100 0207000

BORROW

3,639.000

c.y.

23.00000 83,697.00 30.00000 109,170.00 10.00000 36,390.00

0110 0209001

FORMATION OF SUBGRADE

11,891.000

s.y.

3.00000 35,673.00 2.00000 23,782.00 3.00000 35,673.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0120 0210820

WATER POLLUTION CONTROL
(ESTIMATED COST-PLUS)

10,000.000

est.

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0130 0211000

ANTI-TRACKING PAD

684.000

s.y.

23.00000 15,732.00 14.00000 9,576.00 16.00000 10,944.00

0140 0213100

GRANULAR FILL

4.000

c.y.

75.00000 300.00 37.00000 148.00 90.00000 360.00

0150 0219001

SEDIMENTATION CONTROL SYSTEM

1,577.000

l.f.

6.50000 10,250.50 5.00000 7,885.00 5.00000 7,885.00

0160 0304002

PROCESSED AGGREGATE BASE

3,847.000

c.y.

34.00000 130,798.00 35.00000 134,645.00 32.00000 123,104.00

0170 0401201

TRANSVERSE CONTRACTION JOINT

348.000

l.f.

16.00000 5,568.00 22.00000 7,656.00 22.00000 7,656.00

0180 0406159

PMA S0.5

1,556.000

ton

102.50000 159,490.00 141.00000 219,396.00 108.00000 168,048.00

0190 0406160

PMA S1

1,156.000

ton

126.75000 146,523.00 141.00000 162,996.00 112.00000 129,472.00

0200 0406170

HMA S1

215.000

ton

116.50000 25,047.50 141.00000 30,315.00 137.00000 29,455.00

0210 0406171

HMA S0.5

1,438.000

ton

107.00000 153,866.00 126.00000 181,188.00 120.00000 172,560.00

0220 0406172

HMA S0.375

44.000

ton

204.00000 8,976.00 190.00000 8,360.00 157.00000 6,908.00

0230 0406236

MATERIAL FOR TACK COAT

1,089.000

gal

8.00000 8,712.00 11.00000 11,979.00 11.00000 11,979.00

0240 0406275

FINE MILLING OF BITUMINOUS
CONCRETE (0" TO 4") ** See Special
Provisions **

2,270.000

s.y.

8.30000 18,841.00 7.00000 15,890.00 6.50000 14,755.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0250 0406289

REMOVAL OF RUMBLE STRIPS ** See
Special Provisions **

1,100.000

l.f.

4.75000 5,225.00 9.00000 9,900.00 10.00000 11,000.00

0260 0406290

CENTERLINE RUMBLE STRIPS ** See
Special Provisions **

400.000

l.f.

10.30000 4,120.00 10.00000 4,000.00 11.00000 4,400.00

0270 0406999

ASPHALT ADJUSTMENT COST
(ESTIMATED COST) ** See Special
Provisions **

6,030.000

est.

1.00000 6,030.00 1.00000 6,030.00 1.00000 6,030.00

0280 0586001.10

TYPE 'C' CATCH BASIN - 0' - 10' DEEP

7.000

ea.

3,700.00000 25,900.00 3,000.00000 21,000.00 4,500.00000 31,500.00

0290 0586005.10

TYPE 'C' CATCH BASIN DOUBLE
GRATE TYPE 2 - 0' - 10' DEEP

1.000

ea.

5,420.00000 5,420.00 4,000.00000 4,000.00 6,700.00000 6,700.00

0300 0586006.10

TYPE 'C' CATCH BASIN DOUBLE
GRATE TYPE 2 (4' SUMP) - 0' - 10'
DEEP

1.000

ea.

6,100.00000 6,100.00 4,200.00000 4,200.00 7,000.00000 7,000.00

0310 0586040.10

TYPE 'C-L' CATCH BASIN - 0' - 10'
DEEP

2.000

ea.

3,900.00000 7,800.00 3,000.00000 6,000.00 4,500.00000 9,000.00

0320 0586500.10

MANHOLE - 0' - 10' DEEP

1.000

ea.

5,300.00000 5,300.00 3,000.00000 3,000.00 4,500.00000 4,500.00

0330 0586600

RESET CATCH BASIN

4.000

ea.

850.00000 3,400.00 650.00000 2,600.00 500.00000 2,000.00

0340 0586760

TYPE 'C-L' CATCH BASIN TOP

2.000

ea.

1,100.00000 2,200.00 700.00000 1,400.00 800.00000 1,600.00

0350 0586762

TYPE 'C-L' CATCH BASIN TOP
DOUBLE GRATE TYPE 2

1.000

ea.

1,500.00000 1,500.00 1,400.00000 1,400.00 1,300.00000 1,300.00

0360 0586790.10

REMOVE DRAINAGE STRUCTURE - 0'
- 10' DEEP

2.000

ea.

430.00000 860.00 260.00000 520.00 550.00000 1,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0370 0601020

STAMPED CONCRETE ** See Special
Provisions **

8,143.000

s.f.

26.00000 211,718.00 30.00000 244,290.00 17.50000 142,502.50

0380 0601733.40

CLASS PCC03340

2.000

c.y.

1,850.00000 3,700.00 525.00000 1,050.00 670.00000 1,340.00

0390 0602030

DEFORMED STEEL BARS -
GALVANIZED

12,240.000

lb.

2.00000 24,480.00 2.20000 26,928.00 2.40000 29,376.00

0400 0686000.15

15'' R.C. PIPE - 0' - 10' DEEP

102.000

l.f.

89.50000 9,129.00 90.00000 9,180.00 81.00000 8,262.00

0410 0686000.18

18'' R.C. PIPE - 0' - 10' DEEP

358.000

l.f.

115.00000 41,170.00 92.00000 32,936.00 98.00000 35,084.00

0420 0686002.18

18'' R.C. PIPE (CLASS V) - 0' - 10'
DEEP

286.000

l.f.

110.00000 31,460.00 95.00000 27,170.00 82.00000 23,452.00

0430 0686700.18

18'' REINFORCED CONCRETE
DRAINAGE PIPE END

1.000

ea.

850.00000 850.00 425.00000 425.00 905.00000 905.00

0440 0686950.10

REMOVE EXISTING PIPE - 0' - 10'
DEEP

257.000

l.f.

47.00000 12,079.00 5.00000 1,285.00 26.00000 6,682.00

0450 0703012

MODIFIED RIPRAP

7.000

c.y.

124.00000 868.00 50.00000 350.00 74.00000 518.00

0460 0703014

ROUNDED RIPRAP ** See Special
Provisions **

71.000

c.y.

130.00000 9,230.00 70.00000 4,970.00 200.00000 14,200.00

0470 0751711

6'' UNDERDRAIN

237.000

l.f.

44.00000 10,428.00 30.00000 7,110.00 29.00000 6,873.00

0480 0803010

PAVED APRON

9.000

s.y.

100.00000 900.00 80.00000 720.00 30.00000 270.00

0490 0811001

CONCRETE CURBING

1,097.000

l.f.

33.00000 36,201.00 37.00000 40,589.00 35.00000 38,395.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0500 0813041

6'' X 18'' GRANITE STONE CURBING **
See Special Provisions **

667.000

l.f.

72.00000 48,024.00 68.00000 45,356.00 73.00000 48,691.00

0510 0813051

6'' X 18'' GRANITE CURVED STONE
CURBING ** See Special Provisions **

914.000

l.f.

86.00000 78,604.00 84.00000 76,776.00 102.00000 93,228.00

0520 0815001

BITUMINOUS CONCRETE LIP
CURBING

1,372.000

l.f.

7.00000 9,604.00 6.00000 8,232.00 5.00000 6,860.00

0530 0822001

TEMPORARY PRECAST CONCRETE
BARRIER CURB

700.000

l.f.

46.00000 32,200.00 45.00000 31,500.00 20.00000 14,000.00

0540 0822002

RELOCATED TEMPORARY PRECAST
CONCRETE BARRIER CURB

180.000

l.f.

9.00000 1,620.00 11.00000 1,980.00 6.00000 1,080.00

0550 0913850

HIGH VISIBILITY SAFETY FENCE **
See Special Provisions **

120.000

l.f.

6.50000 780.00 3.25000 390.00 6.00000 720.00

0560 0921001

CONCRETE SIDEWALK

5,948.000

s.f.

12.30000 73,160.40 12.00000 71,376.00 10.00000 59,480.00

0570 0921005

CONCRETE SIDEWALK RAMP ** See
Special Provisions **

1,860.000

s.f.

28.30000 52,638.00 15.50000 28,830.00 21.00000 39,060.00

0580 0921030

IMPRINTED CONCRETE SIDEWALK **
See Special Provisions **

1,643.000

s.f.

28.60000 46,989.80 24.00000 39,432.00 25.00000 41,075.00

0590 0921039

DETECTABLE WARNING STRIP

21.000

ea.

100.00000 2,100.00 175.00000 3,675.00 240.00000 5,040.00

0600 0922499

TEMPORARY BITUMINOUS
CONCRETE DRIVEWAY ** See Special
Provisions **

493.000

s.y.

66.00000 32,538.00 34.00000 16,762.00 59.00000 29,087.00

0610 0922500

BITUMINOUS CONCRETE DRIVEWAY
(COMMERCIAL)

604.000

s.y.

53.50000 32,314.00 60.00000 36,240.00 86.00000 51,944.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0620 0922501

BITUMINOUS CONCRETE DRIVEWAY

407.000

s.y.

63.00000 25,641.00 42.00000 17,094.00 75.00000 30,525.00

0630 0922503

GRAVEL DRIVEWAY ** See Special
Provisions **

125.000

s.y.

17.00000 2,125.00 30.00000 3,750.00 33.00000 4,125.00

0640 0939001

SWEEPING FOR DUST CONTROL

1,103.000

hr

0.01000 11.03 65.00000 71,695.00 20.00000 22,060.00

0650 0943001

WATER FOR DUST CONTROL

886.000

m.ga

0.01000 8.86 0.01000 8.86 20.00000 17,720.00

0660 0944000

FURNISHING AND PLACING TOPSOIL

3,864.000

s.y.

6.50000 25,116.00 10.00000 38,640.00 8.00000 30,912.00

0670 0944010

FURNISHING AND PLACING TOPSOIL
- 12" DEEP

340.000

s.y.

26.00000 8,840.00 22.00000 7,480.00 19.00000 6,460.00

0680 0949003

FURNISHING, PLANTING AND
MULCHING TREES, SHRUBS, VINES
AND GROUND COVER PLANTS ** See
Special Provisions **

(1.000)

LS

31,640.00000 31,640.00 40,000.00000 40,000.00 39,000.00000 39,000.00

0690 0950019

TURF ESTABLISHMENT - LAWN ** See
Special Provisions **

3,410.000

s.y.

1.35000 4,603.50 2.50000 8,525.00 2.00000 6,820.00

0700 0950036

EROSION CONTROL MATTING TYPE
E

565.000

s.y.

5.00000 2,825.00 2.50000 1,412.50 6.00000 3,390.00

0710 0950044

FLOODPLAIN ESTABLISHMENT SEED
MIX ** See Special Provisions **

455.000

SY

1.75000 796.25 3.00000 1,365.00 3.00000 1,365.00

0720 0969062

CONSTRUCTION FIELD OFFICE,
MEDIUM ** See Special Provisions **

16.000

mo.

3,500.00000 56,000.00 2,750.00000 44,000.00 2,800.00000 44,800.00

0730 0970006

TRAFFICPERSON (MUNICIPAL
POLICE OFFICER) (ESTIMATED
COST)

200,000.000

est.

1.00000 200,000.00 1.00000 200,000.00 1.00000 200,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0740 0970007

TRAFFICPERSON (UNIFORMED
FLAGGER)

1,100.000

hr

0.01000 11.00 0.01000 11.00 56.00000 61,600.00

0750 0971001

MAINTENANCE AND PROTECTION OF
TRAFFIC ** See Special Provisions **

(1.000)

LS

30,000.00000 30,000.00 200,000.00000 200,000.00 75,000.00000 75,000.00

0760 0975004

MOBILIZATION AND PROJECT
CLOSEOUT

(1.000)

LS

300,000.00000 300,000.00 225,000.00000 225,000.00 300,000.00000 300,000.00

0770 0976002

BARRICADE WARNING LIGHTS - HIGH
INTENSITY

1,500.000

day

0.90000 1,350.00 0.70000 1,050.00 1.00000 1,500.00

0780 0978002

TRAFFIC DRUM

75.000

ea.

81.00000 6,075.00 75.00000 5,625.00 71.00000 5,325.00

0790 0979003

CONSTRUCTION BARRICADE TYPE III

20.000

ea.

125.00000 2,500.00 105.00000 2,100.00 303.00000 6,060.00

0800 0980001

CONSTRUCTION STAKING

(1.000)

LS

35,000.00000 35,000.00 25,000.00000 25,000.00 70,000.00000 70,000.00

0810 0981100

42'' TRAFFIC CONE

75.000

ea.

39.00000 2,925.00 40.00000 3,000.00 40.00000 3,000.00

0820 0981101

OPPOSING TRAFFIC LANE DIVIDER **
See Special Provisions **

30.000

ea.

120.00000 3,600.00 95.00000 2,850.00 145.00000 4,350.00

0830 1131002

REMOTE CONTROL CHANGEABLE
MESSAGE SIGN

270.000

day

40.00000 10,800.00 30.00000 8,100.00 140.00000 37,800.00

0840 1205207

TYPE DE-7 DELINEATOR

30.000

ea.

26.00000 780.00 8.50000 255.00 25.00000 750.00

0850 1206023

REMOVAL AND RELOCATION OF
EXISTING SIGNS ** See Special
Provisions **

(1.000)

LS

1,500.00000 1,500.00 2,500.00000 2,500.00 1,300.00000 1,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0860 1208931

SIGN FACE - SHEET ALUMINUM
(TYPE IX RETROREFLECTIVE
SHEETING) ** See Special Provisions **

290.000

s.f.

54.00000 15,660.00 10.00000 2,900.00 61.00000 17,690.00

0870 1208932

SIGN FACE - SHEET ALUMINUM
(TYPE IV RETROREFLECTIVE
SHEETING) ** See Special Provisions **

8.000

s.f.

54.00000 432.00 16.00000 128.00 61.00000 488.00

0880 1209114

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 4'' YELLOW

14,600.000

l.f.

0.22000 3,212.00 0.24000 3,504.00 0.23000 3,358.00

0890 1209124

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 4'' WHITE

13,700.000

l.f.

0.22000 3,014.00 0.24000 3,288.00 0.23000 3,151.00

0900 1209128

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 8'' WHITE

100.000

l.f.

0.35000 35.00 0.37000 37.00 0.50000 50.00

0910 1209131

HOT-APPLIED PAINTED LEGEND,
ARROWS AND MARKINGS

800.000

s.f.

1.25000 1,000.00 1.30000 1,040.00 1.50000 1,200.00

0920 1210101

4" WHITE EPOXY RESIN PAVEMENT
MARKINGS

3,400.000

l.f.

0.40000 1,360.00 0.42000 1,428.00 0.42000 1,428.00

0930 1210102

4" YELLOW EPOXY RESIN PAVEMENT
MARKINGS

3,600.000

l.f.

0.40000 1,440.00 0.42000 1,512.00 0.42000 1,512.00

0940 1210104

8" WHITE EPOXY RESIN PAVEMENT
MARKINGS

50.000

l.f.

0.52000 26.00 0.55000 27.50 1.00000 50.00

0950 1210105

EPOXY RESIN PAVEMENT
MARKINGS, SYMBOLS AND LEGENDS

500.000

s.f.

3.50000 1,750.00 3.75000 1,875.00 4.00000 2,000.00

0960 1211001

REMOVAL OF PAVEMENT MARKINGS

2,600.000

s.f.

1.25000 3,250.00 1.30000 3,380.00 1.31000 3,406.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0970 1212001

TEMPORARY PLASTIC PAVEMENT
MARKING TAPE - 4'' YELLOW

800.000

l.f.

1.75000 1,400.00 2.00000 1,600.00 2.00000 1,600.00

0980 1212002

TEMPORARY PLASTIC PAVEMENT
MARKING TAPE - 4'' WHITE

800.000

l.f.

1.75000 1,400.00 2.00000 1,600.00 2.00000 1,600.00

0990 1214002

6'' PREFORMED BLACK LINE MASK
PAVEMENT MARKING TAPE

1,600.000

l.f.

2.35000 3,760.00 2.50000 4,000.00 2.50000 4,000.00

1000 1220027

CONSTRUCTION SIGNS

1,000.000

s.f.

23.10000 23,100.00 8.50000 8,500.00 25.00000 25,000.00

1010 1302053

RESET WATERGATE ** See Special
Provisions **

8.000

ea.

150.00000 1,200.00 350.00000 2,800.00 136.00000 1,088.00

1020 1500006

UTILITY ADJUSTMENT (ESTIMATED
COST PLUS) ** See Special Provisions
**

7,500.000

est.

1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

1030 1802210.04

TEMPORARY SAND BARREL (400 lb.)

4.000

ea.

350.00000 1,400.00 310.00000 1,240.00 430.00000 1,720.00

1040 1802210.07

TEMPORARY SAND BARREL (700 lb.)

12.000

ea.

350.00000 4,200.00 275.00000 3,300.00 430.00000 5,160.00

1050 1802210.14

TEMPORARY SAND BARREL (1400 lb.)

16.000

ea.

350.00000 5,600.00 275.00000 4,400.00 450.00000 7,200.00

1060 1802210.21

TEMPORARY SAND BARREL (2100 lb.)

8.000

ea.

350.00000 2,800.00 290.00000 2,320.00 450.00000 3,600.00

1070 1802211.04

RELOCATION OF TEMPORARY SAND
BARREL (400 lb.)

8.000

ea.

100.00000 800.00 40.00000 320.00 70.00000 560.00

1080 1802211.07

RELOCATION OF TEMPORARY SAND
BARREL (700 lb.)

24.000

ea.

100.00000 2,400.00 40.00000 960.00 70.00000 1,680.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) Empire Paving Inc (2) C.J. Fucci Inc (3) Waters Construction Co.,
Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

1090 1802211.14

RELOCATION OF TEMPORARY SAND
BARREL (1400 lb.)

32.000

ea.

100.00000 3,200.00 40.00000 1,280.00 70.00000 2,240.00

1100 1802211.21

RELOCATION OF TEMPORARY SAND
BARREL (2100 lb.)

16.000

ea.

100.00000 1,600.00 40.00000 640.00 70.00000 1,120.00

1110 1807202

REPAIR OF TEMPORARY IMPACT
ATTENUATION SYSTEM (ESTIMATED
COST)

8,000.000

est.

1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

Section Totals: $2,957,573.34 $2,984,563.86 $3,038,833.60

( ) indicates item is bid as Lump Sum

$2,984,563.86$2,957,573.34 $3,038,833.60Contract Totals

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0010 0201001

CLEARING AND GRUBBING

(1.000)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 215,401.00000 215,401.00

0020 0202000

EARTH EXCAVATION

5,375.000

c.y.

18.00000 96,750.00 25.00000 134,375.00 16.00000 86,000.00

0030 0202100

ROCK EXCAVATION

12.000

c.y.

200.00000 2,400.00 140.00000 1,680.00 150.00000 1,800.00

0040 0202200

CHANNEL EXCAVATION-EARTH

114.000

c.y.

70.00000 7,980.00 26.00000 2,964.00 44.00000 5,016.00

0050 0202250

CHANNEL EXCAVATION-ROCK

11.000

c.y.

300.00000 3,300.00 140.00000 1,540.00 200.00000 2,200.00

0060 0202501

CUT CONCRETE PAVEMENT

749.000

l.f.

2.00000 1,498.00 5.00000 3,745.00 7.00000 5,243.00
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Connecticut Department Of Transportation 5/20/2020

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0070 0202502

REMOVAL OF CONCRETE PAVEMENT

3,092.000

s.y.

15.00000 46,380.00 12.00000 37,104.00 12.00000 37,104.00

0080 0202529

CUT BITUMINOUS CONCRETE
PAVEMENT

2,583.000

l.f.

3.00000 7,749.00 2.00000 5,166.00 2.50000 6,457.50

0090 0204151

HANDLING WATER ** See Special
Provisions **

(1.000)

LS

20,000.00000 20,000.00 15,000.00000 15,000.00 40,000.00000 40,000.00

0100 0207000

BORROW

3,639.000

c.y.

15.00000 54,585.00 20.00000 72,780.00 33.50000 121,906.50

0110 0209001

FORMATION OF SUBGRADE

11,891.000

s.y.

6.00000 71,346.00 3.00000 35,673.00 3.25000 38,645.75

0120 0210820

WATER POLLUTION CONTROL
(ESTIMATED COST-PLUS)

10,000.000

est.

1.00000 10,000.00 1.00000 10,000.00 1.00000 10,000.00

0130 0211000

ANTI-TRACKING PAD

684.000

s.y.

40.00000 27,360.00 26.00000 17,784.00 13.00000 8,892.00

0140 0213100

GRANULAR FILL

4.000

c.y.

70.00000 280.00 120.00000 480.00 48.00000 192.00

0150 0219001

SEDIMENTATION CONTROL SYSTEM

1,577.000

l.f.

6.50000 10,250.50 4.00000 6,308.00 4.00000 6,308.00

0160 0304002

PROCESSED AGGREGATE BASE

3,847.000

c.y.

45.00000 173,115.00 43.00000 165,421.00 37.00000 142,339.00

0170 0401201

TRANSVERSE CONTRACTION JOINT

348.000

l.f.

30.00000 10,440.00 27.00000 9,396.00 36.00000 12,528.00

0180 0406159

PMA S0.5

1,556.000

ton

139.50000 217,062.00 110.00000 171,160.00 150.00000 233,400.00

0190 0406160

PMA S1

1,156.000

ton

148.00000 171,088.00 115.00000 132,940.00 157.00000 181,492.00
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Connecticut Department Of Transportation 5/20/2020

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0200 0406170

HMA S1

215.000

ton

164.00000 35,260.00 119.00000 25,585.00 178.00000 38,270.00

0210 0406171

HMA S0.5

1,438.000

ton

155.75000 223,968.50 119.00000 171,122.00 170.00000 244,460.00

0220 0406172

HMA S0.375

44.000

ton

250.00000 11,000.00 140.00000 6,160.00 275.00000 12,100.00

0230 0406236

MATERIAL FOR TACK COAT

1,089.000

gal

11.00000 11,979.00 7.50000 8,167.50 12.00000 13,068.00

0240 0406275

FINE MILLING OF BITUMINOUS
CONCRETE (0" TO 4") ** See Special
Provisions **

2,270.000

s.y.

13.00000 29,510.00 8.00000 18,160.00 15.00000 34,050.00

0250 0406289

REMOVAL OF RUMBLE STRIPS ** See
Special Provisions **

1,100.000

l.f.

20.00000 22,000.00 5.00000 5,500.00 21.00000 23,100.00

0260 0406290

CENTERLINE RUMBLE STRIPS ** See
Special Provisions **

400.000

l.f.

10.00000 4,000.00 8.50000 3,400.00 9.00000 3,600.00

0270 0406999

ASPHALT ADJUSTMENT COST
(ESTIMATED COST) ** See Special
Provisions **

6,030.000

est.

1.00000 6,030.00 1.00000 6,030.00 1.00000 6,030.00

0280 0586001.10

TYPE 'C' CATCH BASIN - 0' - 10' DEEP

7.000

ea.

5,000.00000 35,000.00 4,500.00000 31,500.00 2,725.00000 19,075.00

0290 0586005.10

TYPE 'C' CATCH BASIN DOUBLE
GRATE TYPE 2 - 0' - 10' DEEP

1.000

ea.

8,000.00000 8,000.00 6,500.00000 6,500.00 4,890.00000 4,890.00

0300 0586006.10

TYPE 'C' CATCH BASIN DOUBLE
GRATE TYPE 2 (4' SUMP) - 0' - 10'
DEEP

1.000

ea.

8,000.00000 8,000.00 8,600.00000 8,600.00 4,890.00000 4,890.00

0310 0586040.10

TYPE 'C-L' CATCH BASIN - 0' - 10'
DEEP

2.000

ea.

5,000.00000 10,000.00 3,700.00000 7,400.00 2,725.00000 5,450.00
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Connecticut Department Of Transportation 5/20/2020

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0320 0586500.10

MANHOLE - 0' - 10' DEEP

1.000

ea.

5,000.00000 5,000.00 4,600.00000 4,600.00 3,120.00000 3,120.00

0330 0586600

RESET CATCH BASIN

4.000

ea.

1,000.00000 4,000.00 900.00000 3,600.00 1,300.00000 5,200.00

0340 0586760

TYPE 'C-L' CATCH BASIN TOP

2.000

ea.

1,200.00000 2,400.00 1,100.00000 2,200.00 1,900.00000 3,800.00

0350 0586762

TYPE 'C-L' CATCH BASIN TOP
DOUBLE GRATE TYPE 2

1.000

ea.

2,000.00000 2,000.00 1,600.00000 1,600.00 2,400.00000 2,400.00

0360 0586790.10

REMOVE DRAINAGE STRUCTURE - 0'
- 10' DEEP

2.000

ea.

2,000.00000 4,000.00 800.00000 1,600.00 1,050.00000 2,100.00

0370 0601020

STAMPED CONCRETE ** See Special
Provisions **

8,143.000

s.f.

26.00000 211,718.00 32.50000 264,647.50 45.50000 370,506.50

0380 0601733.40

CLASS PCC03340

2.000

c.y.

750.00000 1,500.00 860.00000 1,720.00 5,800.00000 11,600.00

0390 0602030

DEFORMED STEEL BARS -
GALVANIZED

12,240.000

lb.

2.50000 30,600.00 3.00000 36,720.00 3.50000 42,840.00

0400 0686000.15

15'' R.C. PIPE - 0' - 10' DEEP

102.000

l.f.

100.00000 10,200.00 81.00000 8,262.00 74.50000 7,599.00

0410 0686000.18

18'' R.C. PIPE - 0' - 10' DEEP

358.000

l.f.

140.00000 50,120.00 68.00000 24,344.00 69.00000 24,702.00

0420 0686002.18

18'' R.C. PIPE (CLASS V) - 0' - 10'
DEEP

286.000

l.f.

150.00000 42,900.00 72.00000 20,592.00 69.00000 19,734.00

0430 0686700.18

18'' REINFORCED CONCRETE
DRAINAGE PIPE END

1.000

ea.

2,000.00000 2,000.00 1,111.00000 1,111.00 1,200.00000 1,200.00

0440 0686950.10

REMOVE EXISTING PIPE - 0' - 10'
DEEP

257.000

l.f.

25.00000 6,425.00 42.00000 10,794.00 43.00000 11,051.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0450 0703012

MODIFIED RIPRAP

7.000

c.y.

100.00000 700.00 110.00000 770.00 98.00000 686.00

0460 0703014

ROUNDED RIPRAP ** See Special
Provisions **

71.000

c.y.

150.00000 10,650.00 125.00000 8,875.00 66.00000 4,686.00

0470 0751711

6'' UNDERDRAIN

237.000

l.f.

45.00000 10,665.00 28.00000 6,636.00 53.00000 12,561.00

0480 0803010

PAVED APRON

9.000

s.y.

75.00000 675.00 156.00000 1,404.00 82.00000 738.00

0490 0811001

CONCRETE CURBING

1,097.000

l.f.

35.00000 38,395.00 40.00000 43,880.00 33.50000 36,749.50

0500 0813041

6'' X 18'' GRANITE STONE CURBING **
See Special Provisions **

667.000

l.f.

75.00000 50,025.00 84.00000 56,028.00 53.00000 35,351.00

0510 0813051

6'' X 18'' GRANITE CURVED STONE
CURBING ** See Special Provisions **

914.000

l.f.

90.00000 82,260.00 100.00000 91,400.00 76.00000 69,464.00

0520 0815001

BITUMINOUS CONCRETE LIP
CURBING

1,372.000

l.f.

10.00000 13,720.00 7.00000 9,604.00 10.50000 14,406.00

0530 0822001

TEMPORARY PRECAST CONCRETE
BARRIER CURB

700.000

l.f.

55.00000 38,500.00 17.00000 11,900.00 25.50000 17,850.00

0540 0822002

RELOCATED TEMPORARY PRECAST
CONCRETE BARRIER CURB

180.000

l.f.

20.00000 3,600.00 9.00000 1,620.00 6.75000 1,215.00

0550 0913850

HIGH VISIBILITY SAFETY FENCE **
See Special Provisions **

120.000

l.f.

15.00000 1,800.00 12.00000 1,440.00 7.00000 840.00

0560 0921001

CONCRETE SIDEWALK

5,948.000

s.f.

15.00000 89,220.00 11.50000 68,402.00 10.00000 59,480.00

0570 0921005

CONCRETE SIDEWALK RAMP ** See
Special Provisions **

1,860.000

s.f.

20.00000 37,200.00 21.00000 39,060.00 31.00000 57,660.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0580 0921030

IMPRINTED CONCRETE SIDEWALK **
See Special Provisions **

1,643.000

s.f.

30.00000 49,290.00 29.00000 47,647.00 40.00000 65,720.00

0590 0921039

DETECTABLE WARNING STRIP

21.000

ea.

225.00000 4,725.00 260.00000 5,460.00 290.00000 6,090.00

0600 0922499

TEMPORARY BITUMINOUS
CONCRETE DRIVEWAY ** See Special
Provisions **

493.000

s.y.

60.00000 29,580.00 33.00000 16,269.00 46.50000 22,924.50

0610 0922500

BITUMINOUS CONCRETE DRIVEWAY
(COMMERCIAL)

604.000

s.y.

55.00000 33,220.00 56.00000 33,824.00 69.00000 41,676.00

0620 0922501

BITUMINOUS CONCRETE DRIVEWAY

407.000

s.y.

50.00000 20,350.00 41.00000 16,687.00 71.00000 28,897.00

0630 0922503

GRAVEL DRIVEWAY ** See Special
Provisions **

125.000

s.y.

35.00000 4,375.00 17.00000 2,125.00 23.00000 2,875.00

0640 0939001

SWEEPING FOR DUST CONTROL

1,103.000

hr

40.00000 44,120.00 175.00000 193,025.00 135.00000 148,905.00

0650 0943001

WATER FOR DUST CONTROL

886.000

m.ga

5.00000 4,430.00 1.00000 886.00 6.00000 5,316.00

0660 0944000

FURNISHING AND PLACING TOPSOIL

3,864.000

s.y.

9.00000 34,776.00 7.50000 28,980.00 11.00000 42,504.00

0670 0944010

FURNISHING AND PLACING TOPSOIL
- 12" DEEP

340.000

s.y.

18.00000 6,120.00 25.00000 8,500.00 26.50000 9,010.00

0680 0949003

FURNISHING, PLANTING AND
MULCHING TREES, SHRUBS, VINES
AND GROUND COVER PLANTS ** See
Special Provisions **

(1.000)

LS

30,000.00000 30,000.00 38,000.00000 38,000.00 43,000.00000 43,000.00

0690 0950019

TURF ESTABLISHMENT - LAWN ** See
Special Provisions **

3,410.000

s.y.

3.00000 10,230.00 5.00000 17,050.00 1.75000 5,967.50
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Connecticut Department Of Transportation 5/20/2020

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0700 0950036

EROSION CONTROL MATTING TYPE
E

565.000

s.y.

10.00000 5,650.00 5.50000 3,107.50 6.00000 3,390.00

0710 0950044

FLOODPLAIN ESTABLISHMENT SEED
MIX ** See Special Provisions **

455.000

SY

6.00000 2,730.00 2.50000 1,137.50 3.25000 1,478.75

0720 0969062

CONSTRUCTION FIELD OFFICE,
MEDIUM ** See Special Provisions **

16.000

mo.

2,600.00000 41,600.00 3,500.00000 56,000.00 2,000.00000 32,000.00

0730 0970006

TRAFFICPERSON (MUNICIPAL
POLICE OFFICER) (ESTIMATED
COST)

200,000.000

est.

1.00000 200,000.00 1.00000 200,000.00 1.00000 200,000.00

0740 0970007

TRAFFICPERSON (UNIFORMED
FLAGGER)

1,100.000

hr

40.00000 44,000.00 55.00000 60,500.00 65.00000 71,500.00

0750 0971001

MAINTENANCE AND PROTECTION OF
TRAFFIC ** See Special Provisions **

(1.000)

LS

40,000.00000 40,000.00 200,000.00000 200,000.00 91,000.00000 91,000.00

0760 0975004

MOBILIZATION AND PROJECT
CLOSEOUT

(1.000)

LS

40,000.00000 40,000.00 225,000.00000 225,000.00 10,000.00000 10,000.00

0770 0976002

BARRICADE WARNING LIGHTS - HIGH
INTENSITY

1,500.000

day

3.00000 4,500.00 1.00000 1,500.00 1.00000 1,500.00

0780 0978002

TRAFFIC DRUM

75.000

ea.

120.00000 9,000.00 90.00000 6,750.00 93.00000 6,975.00

0790 0979003

CONSTRUCTION BARRICADE TYPE III

20.000

ea.

130.00000 2,600.00 125.00000 2,500.00 145.00000 2,900.00

0800 0980001

CONSTRUCTION STAKING

(1.000)

LS

40,000.00000 40,000.00 45,000.00000 45,000.00 27,000.00000 27,000.00

0810 0981100

42'' TRAFFIC CONE

75.000

ea.

50.00000 3,750.00 50.00000 3,750.00 52.00000 3,900.00
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Connecticut Department Of Transportation 5/20/2020

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0820 0981101

OPPOSING TRAFFIC LANE DIVIDER **
See Special Provisions **

30.000

ea.

90.00000 2,700.00 105.00000 3,150.00 122.00000 3,660.00

0830 1131002

REMOTE CONTROL CHANGEABLE
MESSAGE SIGN

270.000

day

50.00000 13,500.00 200.00000 54,000.00 72.00000 19,440.00

0840 1205207

TYPE DE-7 DELINEATOR

30.000

ea.

40.00000 1,200.00 30.00000 900.00 23.25000 697.50

0850 1206023

REMOVAL AND RELOCATION OF
EXISTING SIGNS ** See Special
Provisions **

(1.000)

LS

2,500.00000 2,500.00 2,000.00000 2,000.00 1,750.00000 1,750.00

0860 1208931

SIGN FACE - SHEET ALUMINUM
(TYPE IX RETROREFLECTIVE
SHEETING) ** See Special Provisions **

290.000

s.f.

80.00000 23,200.00 55.00000 15,950.00 63.00000 18,270.00

0870 1208932

SIGN FACE - SHEET ALUMINUM
(TYPE IV RETROREFLECTIVE
SHEETING) ** See Special Provisions **

8.000

s.f.

80.00000 640.00 55.00000 440.00 63.00000 504.00

0880 1209114

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 4'' YELLOW

14,600.000

l.f.

0.50000 7,300.00 0.25000 3,650.00 0.30000 4,380.00

0890 1209124

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 4'' WHITE

13,700.000

l.f.

0.50000 6,850.00 0.25000 3,425.00 0.30000 4,110.00

0900 1209128

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 8'' WHITE

100.000

l.f.

1.00000 100.00 0.40000 40.00 0.40000 40.00

0910 1209131

HOT-APPLIED PAINTED LEGEND,
ARROWS AND MARKINGS

800.000

s.f.

2.00000 1,600.00 1.35000 1,080.00 1.45000 1,160.00

0920 1210101

4" WHITE EPOXY RESIN PAVEMENT
MARKINGS

3,400.000

l.f.

0.80000 2,720.00 0.45000 1,530.00 0.50000 1,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

0930 1210102

4" YELLOW EPOXY RESIN PAVEMENT
MARKINGS

3,600.000

l.f.

0.80000 2,880.00 0.45000 1,620.00 0.50000 1,800.00

0940 1210104

8" WHITE EPOXY RESIN PAVEMENT
MARKINGS

50.000

l.f.

2.00000 100.00 0.60000 30.00 0.60000 30.00

0950 1210105

EPOXY RESIN PAVEMENT
MARKINGS, SYMBOLS AND LEGENDS

500.000

s.f.

4.00000 2,000.00 4.00000 2,000.00 4.00000 2,000.00

0960 1211001

REMOVAL OF PAVEMENT MARKINGS

2,600.000

s.f.

2.00000 5,200.00 1.35000 3,510.00 1.50000 3,900.00

0970 1212001

TEMPORARY PLASTIC PAVEMENT
MARKING TAPE - 4'' YELLOW

800.000

l.f.

3.00000 2,400.00 2.00000 1,600.00 2.00000 1,600.00

0980 1212002

TEMPORARY PLASTIC PAVEMENT
MARKING TAPE - 4'' WHITE

800.000

l.f.

3.00000 2,400.00 2.00000 1,600.00 2.00000 1,600.00

0990 1214002

6'' PREFORMED BLACK LINE MASK
PAVEMENT MARKING TAPE

1,600.000

l.f.

4.00000 6,400.00 2.50000 4,000.00 2.75000 4,400.00

1000 1220027

CONSTRUCTION SIGNS

1,000.000

s.f.

30.00000 30,000.00 10.00000 10,000.00 37.00000 37,000.00

1010 1302053

RESET WATERGATE ** See Special
Provisions **

8.000

ea.

100.00000 800.00 555.00000 4,440.00 400.00000 3,200.00

1020 1500006

UTILITY ADJUSTMENT (ESTIMATED
COST PLUS) ** See Special Provisions
**

7,500.000

est.

1.00000 7,500.00 1.00000 7,500.00 1.00000 7,500.00

1030 1802210.04

TEMPORARY SAND BARREL (400 lb.)

4.000

ea.

800.00000 3,200.00 300.00000 1,200.00 450.00000 1,800.00

1040 1802210.07

TEMPORARY SAND BARREL (700 lb.)

12.000

ea.

1,000.00000 12,000.00 300.00000 3,600.00 450.00000 5,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) Colonna Masonry Concrete
& Asphalt Paving LLC

(5) Guerrera Construction
Company Inc

(6) Richards Corporation

1 .SECTION: Cat Alt Set: Cat Alt Member:

1050 1802210.14

TEMPORARY SAND BARREL (1400 lb.)

16.000

ea.

1,200.00000 19,200.00 300.00000 4,800.00 450.00000 7,200.00

1060 1802210.21

TEMPORARY SAND BARREL (2100 lb.)

8.000

ea.

1,200.00000 9,600.00 300.00000 2,400.00 450.00000 3,600.00

1070 1802211.04

RELOCATION OF TEMPORARY SAND
BARREL (400 lb.)

8.000

ea.

300.00000 2,400.00 300.00000 2,400.00 300.00000 2,400.00

1080 1802211.07

RELOCATION OF TEMPORARY SAND
BARREL (700 lb.)

24.000

ea.

400.00000 9,600.00 300.00000 7,200.00 300.00000 7,200.00

1090 1802211.14

RELOCATION OF TEMPORARY SAND
BARREL (1400 lb.)

32.000

ea.

500.00000 16,000.00 300.00000 9,600.00 300.00000 9,600.00

1100 1802211.21

RELOCATION OF TEMPORARY SAND
BARREL (2100 lb.)

16.000

ea.

600.00000 9,600.00 300.00000 4,800.00 300.00000 4,800.00

1110 1807202

REPAIR OF TEMPORARY IMPACT
ATTENUATION SYSTEM (ESTIMATED
COST)

8,000.000

est.

1.00000 8,000.00 1.00000 8,000.00 1.00000 8,000.00

Section Totals: $3,053,240.00 $3,274,613.00 $3,424,717.00

( ) indicates item is bid as Lump Sum

$3,274,613.00$3,053,240.00 $3,424,717.00Contract Totals

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0010 0201001

CLEARING AND GRUBBING

(1.000)

LS

150,000.00000 150,000.00 100,000.00000 100,000.00

0020 0202000

EARTH EXCAVATION

5,375.000

c.y.

35.00000 188,125.00 20.00000 107,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0030 0202100

ROCK EXCAVATION

12.000

c.y.

207.30000 2,487.60 300.00000 3,600.00

0040 0202200

CHANNEL EXCAVATION-EARTH

114.000

c.y.

67.30000 7,672.20 40.00000 4,560.00

0050 0202250

CHANNEL EXCAVATION-ROCK

11.000

c.y.

207.30000 2,280.30 300.00000 3,300.00

0060 0202501

CUT CONCRETE PAVEMENT

749.000

l.f.

5.66000 4,239.34 5.00000 3,745.00

0070 0202502

REMOVAL OF CONCRETE PAVEMENT

3,092.000

s.y.

19.50000 60,294.00 20.00000 61,840.00

0080 0202529

CUT BITUMINOUS CONCRETE
PAVEMENT

2,583.000

l.f.

1.73000 4,468.59 2.25000 5,811.75

0090 0204151

HANDLING WATER ** See Special
Provisions **

(1.000)

LS

13,750.00000 13,750.00 80,000.00000 80,000.00

0100 0207000

BORROW

3,639.000

c.y.

28.00000 101,892.00 20.00000 72,780.00

0110 0209001

FORMATION OF SUBGRADE

11,891.000

s.y.

4.73000 56,244.43 5.00000 59,455.00

0120 0210820

WATER POLLUTION CONTROL
(ESTIMATED COST-PLUS)

10,000.000

est.

1.00000 10,000.00 1.00000 10,000.00

0130 0211000

ANTI-TRACKING PAD

684.000

s.y.

17.10000 11,696.40 33.00000 22,572.00

0140 0213100

GRANULAR FILL

4.000

c.y.

103.65000 414.60 50.00000 200.00

0150 0219001

SEDIMENTATION CONTROL SYSTEM

1,577.000

l.f.

5.55000 8,752.35 5.00000 7,885.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0160 0304002

PROCESSED AGGREGATE BASE

3,847.000

c.y.

34.06000 131,028.82 60.00000 230,820.00

0170 0401201

TRANSVERSE CONTRACTION JOINT

348.000

l.f.

21.58000 7,509.84 60.00000 20,880.00

0180 0406159

PMA S0.5

1,556.000

ton

144.70000 225,153.20 130.00000 202,280.00

0190 0406160

PMA S1

1,156.000

ton

146.06000 168,845.36 135.00000 156,060.00

0200 0406170

HMA S1

215.000

ton

147.11000 31,628.65 155.00000 33,325.00

0210 0406171

HMA S0.5

1,438.000

ton

139.34000 200,370.92 145.00000 208,510.00

0220 0406172

HMA S0.375

44.000

ton

252.32000 11,102.08 235.00000 10,340.00

0230 0406236

MATERIAL FOR TACK COAT

1,089.000

gal

5.46000 5,945.94 10.00000 10,890.00

0240 0406275

FINE MILLING OF BITUMINOUS
CONCRETE (0" TO 4") ** See Special
Provisions **

2,270.000

s.y.

13.55000 30,758.50 12.00000 27,240.00

0250 0406289

REMOVAL OF RUMBLE STRIPS ** See
Special Provisions **

1,100.000

l.f.

18.30000 20,130.00 20.00000 22,000.00

0260 0406290

CENTERLINE RUMBLE STRIPS ** See
Special Provisions **

400.000

l.f.

9.33000 3,732.00 10.00000 4,000.00

0270 0406999

ASPHALT ADJUSTMENT COST
(ESTIMATED COST) ** See Special
Provisions **

6,030.000

est.

1.00000 6,030.00 1.00000 6,030.00

0280 0586001.10

TYPE 'C' CATCH BASIN - 0' - 10' DEEP

7.000

ea.

4,056.39000 28,394.73 8,000.00000 56,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0290 0586005.10

TYPE 'C' CATCH BASIN DOUBLE
GRATE TYPE 2 - 0' - 10' DEEP

1.000

ea.

7,961.45000 7,961.45 9,000.00000 9,000.00

0300 0586006.10

TYPE 'C' CATCH BASIN DOUBLE
GRATE TYPE 2 (4' SUMP) - 0' - 10'
DEEP

1.000

ea.

8,096.20000 8,096.20 9,000.00000 9,000.00

0310 0586040.10

TYPE 'C-L' CATCH BASIN - 0' - 10'
DEEP

2.000

ea.

4,056.39000 8,112.78 8,000.00000 16,000.00

0320 0586500.10

MANHOLE - 0' - 10' DEEP

1.000

ea.

3,721.59000 3,721.59 8,000.00000 8,000.00

0330 0586600

RESET CATCH BASIN

4.000

ea.

1,147.59000 4,590.36 1,000.00000 4,000.00

0340 0586760

TYPE 'C-L' CATCH BASIN TOP

2.000

ea.

832.18000 1,664.36 500.00000 1,000.00

0350 0586762

TYPE 'C-L' CATCH BASIN TOP
DOUBLE GRATE TYPE 2

1.000

ea.

1,394.72000 1,394.72 2,000.00000 2,000.00

0360 0586790.10

REMOVE DRAINAGE STRUCTURE - 0'
- 10' DEEP

2.000

ea.

1,245.02000 2,490.04 1,000.00000 2,000.00

0370 0601020

STAMPED CONCRETE ** See Special
Provisions **

8,143.000

s.f.

19.07000 155,287.01 40.00000 325,720.00

0380 0601733.40

CLASS PCC03340

2.000

c.y.

1,659.49000 3,318.98 600.00000 1,200.00

0390 0602030

DEFORMED STEEL BARS -
GALVANIZED

12,240.000

lb.

2.63000 32,191.20 2.50000 30,600.00

0400 0686000.15

15'' R.C. PIPE - 0' - 10' DEEP

102.000

l.f.

80.66000 8,227.32 150.00000 15,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0410 0686000.18

18'' R.C. PIPE - 0' - 10' DEEP

358.000

l.f.

107.62000 38,527.96 180.00000 64,440.00

0420 0686002.18

18'' R.C. PIPE (CLASS V) - 0' - 10'
DEEP

286.000

l.f.

91.37000 26,131.82 200.00000 57,200.00

0430 0686700.18

18'' REINFORCED CONCRETE
DRAINAGE PIPE END

1.000

ea.

473.23000 473.23 2,000.00000 2,000.00

0440 0686950.10

REMOVE EXISTING PIPE - 0' - 10'
DEEP

257.000

l.f.

31.75000 8,159.75 40.00000 10,280.00

0450 0703012

MODIFIED RIPRAP

7.000

c.y.

140.95000 986.65 200.00000 1,400.00

0460 0703014

ROUNDED RIPRAP ** See Special
Provisions **

71.000

c.y.

182.77000 12,976.67 100.00000 7,100.00

0470 0751711

6'' UNDERDRAIN

237.000

l.f.

30.83000 7,306.71 30.00000 7,110.00

0480 0803010

PAVED APRON

9.000

s.y.

136.54000 1,228.86 100.00000 900.00

0490 0811001

CONCRETE CURBING

1,097.000

l.f.

40.77000 44,724.69 40.00000 43,880.00

0500 0813041

6'' X 18'' GRANITE STONE CURBING **
See Special Provisions **

667.000

l.f.

75.56000 50,398.52 100.00000 66,700.00

0510 0813051

6'' X 18'' GRANITE CURVED STONE
CURBING ** See Special Provisions **

914.000

l.f.

91.37000 83,512.18 120.00000 109,680.00

0520 0815001

BITUMINOUS CONCRETE LIP
CURBING

1,372.000

l.f.

7.05000 9,672.60 9.00000 12,348.00

0530 0822001

TEMPORARY PRECAST CONCRETE
BARRIER CURB

700.000

l.f.

51.06000 35,742.00 50.00000 35,000.00



Tabulation of Bids Page: 24

Connecticut Department Of Transportation 5/20/2020

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0540 0822002

RELOCATED TEMPORARY PRECAST
CONCRETE BARRIER CURB

180.000

l.f.

21.14000 3,805.20 45.00000 8,100.00

0550 0913850

HIGH VISIBILITY SAFETY FENCE **
See Special Provisions **

120.000

l.f.

15.18000 1,821.60 11.00000 1,320.00

0560 0921001

CONCRETE SIDEWALK

5,948.000

s.f.

12.55000 74,647.40 18.00000 107,064.00

0570 0921005

CONCRETE SIDEWALK RAMP ** See
Special Provisions **

1,860.000

s.f.

34.93000 64,969.80 36.00000 66,960.00

0580 0921030

IMPRINTED CONCRETE SIDEWALK **
See Special Provisions **

1,643.000

s.f.

28.43000 46,710.49 33.75000 55,451.25

0590 0921039

DETECTABLE WARNING STRIP

21.000

ea.

136.58000 2,868.18 150.00000 3,150.00

0600 0922499

TEMPORARY BITUMINOUS
CONCRETE DRIVEWAY ** See Special
Provisions **

493.000

s.y.

43.13000 21,263.09 105.00000 51,765.00

0610 0922500

BITUMINOUS CONCRETE DRIVEWAY
(COMMERCIAL)

604.000

s.y.

48.74000 29,438.96 90.00000 54,360.00

0620 0922501

BITUMINOUS CONCRETE DRIVEWAY

407.000

s.y.

41.91000 17,057.37 90.00000 36,630.00

0630 0922503

GRAVEL DRIVEWAY ** See Special
Provisions **

125.000

s.y.

32.23000 4,028.75 40.00000 5,000.00

0640 0939001

SWEEPING FOR DUST CONTROL

1,103.000

hr

40.00000 44,120.00 75.00000 82,725.00

0650 0943001

WATER FOR DUST CONTROL

886.000

m.ga

6.00000 5,316.00 1.00000 886.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0660 0944000

FURNISHING AND PLACING TOPSOIL

3,864.000

s.y.

7.04000 27,202.56 8.00000 30,912.00

0670 0944010

FURNISHING AND PLACING TOPSOIL
- 12" DEEP

340.000

s.y.

20.23000 6,878.20 20.00000 6,800.00

0680 0949003

FURNISHING, PLANTING AND
MULCHING TREES, SHRUBS, VINES
AND GROUND COVER PLANTS ** See
Special Provisions **

(1.000)

LS

46,966.05000 46,966.05 80,000.00000 80,000.00

0690 0950019

TURF ESTABLISHMENT - LAWN ** See
Special Provisions **

3,410.000

s.y.

1.43000 4,876.30 1.50000 5,115.00

0700 0950036

EROSION CONTROL MATTING TYPE
E

565.000

s.y.

3.14000 1,774.10 3.00000 1,695.00

0710 0950044

FLOODPLAIN ESTABLISHMENT SEED
MIX ** See Special Provisions **

455.000

SY

3.96000 1,801.80 4.00000 1,820.00

0720 0969062

CONSTRUCTION FIELD OFFICE,
MEDIUM ** See Special Provisions **

16.000

mo.

2,345.13000 37,522.08 4,000.00000 64,000.00

0730 0970006

TRAFFICPERSON (MUNICIPAL
POLICE OFFICER) (ESTIMATED
COST)

200,000.000

est.

1.00000 200,000.00 1.00000 200,000.00

0740 0970007

TRAFFICPERSON (UNIFORMED
FLAGGER)

1,100.000

hr

58.43000 64,273.00 65.00000 71,500.00

0750 0971001

MAINTENANCE AND PROTECTION OF
TRAFFIC ** See Special Provisions **

(1.000)

LS

350,000.00000 350,000.00 180,000.00000 180,000.00

0760 0975004

MOBILIZATION AND PROJECT
CLOSEOUT

(1.000)

LS

250,000.00000 250,000.00 400,000.00000 400,000.00



Tabulation of Bids Page: 26

Connecticut Department Of Transportation 5/20/2020

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0770 0976002

BARRICADE WARNING LIGHTS - HIGH
INTENSITY

1,500.000

day

0.77000 1,155.00 0.75000 1,125.00

0780 0978002

TRAFFIC DRUM

75.000

ea.

93.29000 6,996.75 75.00000 5,625.00

0790 0979003

CONSTRUCTION BARRICADE TYPE III

20.000

ea.

115.05000 2,301.00 105.00000 2,100.00

0800 0980001

CONSTRUCTION STAKING

(1.000)

LS

150,000.00000 150,000.00 150,000.00000 150,000.00

0810 0981100

42'' TRAFFIC CONE

75.000

ea.

42.50000 3,187.50 42.00000 3,150.00

0820 0981101

OPPOSING TRAFFIC LANE DIVIDER **
See Special Provisions **

30.000

ea.

104.69000 3,140.70 95.00000 2,850.00

0830 1131002

REMOTE CONTROL CHANGEABLE
MESSAGE SIGN

270.000

day

95.36000 25,747.20 40.00000 10,800.00

0840 1205207

TYPE DE-7 DELINEATOR

30.000

ea.

9.33000 279.90 12.00000 360.00

0850 1206023

REMOVAL AND RELOCATION OF
EXISTING SIGNS ** See Special
Provisions **

(1.000)

LS

1,295.65000 1,295.65 2,000.00000 2,000.00

0860 1208931

SIGN FACE - SHEET ALUMINUM
(TYPE IX RETROREFLECTIVE
SHEETING) ** See Special Provisions **

290.000

s.f.

60.12000 17,434.80 70.00000 20,300.00

0870 1208932

SIGN FACE - SHEET ALUMINUM
(TYPE IV RETROREFLECTIVE
SHEETING) ** See Special Provisions **

8.000

s.f.

60.12000 480.96 70.00000 560.00

0880 1209114

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 4'' YELLOW

14,600.000

l.f.

0.23000 3,358.00 0.22000 3,212.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

0890 1209124

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 4'' WHITE

13,700.000

l.f.

0.23000 3,151.00 0.22000 3,014.00

0900 1209128

HOT-APPLIED PAINTED PAVEMENT
MARKINGS 8'' WHITE

100.000

l.f.

0.37000 37.00 0.50000 50.00

0910 1209131

HOT-APPLIED PAINTED LEGEND,
ARROWS AND MARKINGS

800.000

s.f.

1.32000 1,056.00 2.00000 1,600.00

0920 1210101

4" WHITE EPOXY RESIN PAVEMENT
MARKINGS

3,400.000

l.f.

0.42000 1,428.00 0.45000 1,530.00

0930 1210102

4" YELLOW EPOXY RESIN PAVEMENT
MARKINGS

3,600.000

l.f.

0.42000 1,512.00 0.45000 1,620.00

0940 1210104

8" WHITE EPOXY RESIN PAVEMENT
MARKINGS

50.000

l.f.

0.55000 27.50 0.60000 30.00

0950 1210105

EPOXY RESIN PAVEMENT
MARKINGS, SYMBOLS AND LEGENDS

500.000

s.f.

4.27000 2,135.00 3.50000 1,750.00

0960 1211001

REMOVAL OF PAVEMENT MARKINGS

2,600.000

s.f.

1.52000 3,952.00 1.50000 3,900.00

0970 1212001

TEMPORARY PLASTIC PAVEMENT
MARKING TAPE - 4'' YELLOW

800.000

l.f.

1.85000 1,480.00 2.00000 1,600.00

0980 1212002

TEMPORARY PLASTIC PAVEMENT
MARKING TAPE - 4'' WHITE

800.000

l.f.

1.85000 1,480.00 2.00000 1,600.00

0990 1214002

6'' PREFORMED BLACK LINE MASK
PAVEMENT MARKING TAPE

1,600.000

l.f.

2.48000 3,968.00 2.50000 4,000.00

1000 1220027

CONSTRUCTION SIGNS

1,000.000

s.f.

8.65000 8,650.00 27.00000 27,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) Laydon Industries, LLC (8) Loureiro Contractors Inc

1 .SECTION: Cat Alt Set: Cat Alt Member:

1010 1302053

RESET WATERGATE ** See Special
Provisions **

8.000

ea.

155.74000 1,245.92 500.00000 4,000.00

1020 1500006

UTILITY ADJUSTMENT (ESTIMATED
COST PLUS) ** See Special Provisions
**

7,500.000

est.

1.00000 7,500.00 1.00000 7,500.00

1030 1802210.04

TEMPORARY SAND BARREL (400 lb.)

4.000

ea.

305.77000 1,223.08 300.00000 1,200.00

1040 1802210.07

TEMPORARY SAND BARREL (700 lb.)

12.000

ea.

274.68000 3,296.16 300.00000 3,600.00

1050 1802210.14

TEMPORARY SAND BARREL (1400 lb.)

16.000

ea.

274.68000 4,394.88 300.00000 4,800.00

1060 1802210.21

TEMPORARY SAND BARREL (2100 lb.)

8.000

ea.

285.04000 2,280.32 300.00000 2,400.00

1070 1802211.04

RELOCATION OF TEMPORARY SAND
BARREL (400 lb.)

8.000

ea.

211.29000 1,690.32 150.00000 1,200.00

1080 1802211.07

RELOCATION OF TEMPORARY SAND
BARREL (700 lb.)

24.000

ea.

211.29000 5,070.96 150.00000 3,600.00

1090 1802211.14

RELOCATION OF TEMPORARY SAND
BARREL (1400 lb.)

32.000

ea.

211.29000 6,761.28 150.00000 4,800.00

1100 1802211.21

RELOCATION OF TEMPORARY SAND
BARREL (2100 lb.)

16.000

ea.

211.29000 3,380.64 150.00000 2,400.00

1110 1807202

REPAIR OF TEMPORARY IMPACT
ATTENUATION SYSTEM (ESTIMATED
COST)

8,000.000

est.

1.00000 8,000.00 1.00000 8,000.00

Section Totals: $3,646,282.95 $4,182,011.00

( ) indicates item is bid as Lump Sum

$4,182,011.00$3,646,282.95Contract Totals


