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Description:
Work under this item shall consist of providing Temporary Signalization (TS) at the intersections shown on the plans 

1. Existing Signalized Intersection: The Contractor shall keep each traffic signal completely operational at all times during construction through the use of existing signal equipment, temporary signal equipment, new signal equipment, or any combination thereof once TS has started as noted in the section labeled “Duration.”
2. Unsignalized Intersection: The Contractor shall provide TS during construction activities and convert the temporary condition to a permanent traffic signal upon project completion. The Contractor shall furnish, install, maintain, and relocate equipment to provide a complete temporary traffic signal, including but not limited to the necessary support structures, electrical connection and disconnection (if required) and energy supply, vehicle and pedestrian indications, vehicle and pedestrian detection (paid for under Item #11112XXA – Temporary Detection {Site No. X}), pavement markings, and signing.  

	

Materials:
· Pertinent articles of the Standard Specifications
· Supplemental Specifications and Special Provisions contained in this contract

Construction Methods:   The Contractor shall perform a Preliminary Inspection and submit a Temporary Signalization (TS) Plan as described herein.  No physical work will be allowed at any location until the requirements of the Preliminary Inspection and Temporary Signalization (TS) Plan have been met.

1. Preliminary Inspection
Prior to beginning any physical work, the Contractor shall meet with the Engineer and a representative from the DOT Electrical Maintenance Office (Town representative for a Town owned signal), to inspect and document (for the Engineer’s concurrence) the existing traffic signal’s physical and operational condition prior to implementing any Temporary Signalization (TS.) The inspection shall include, but not be limited to, the condition of the following:
· Controller Assembly (CA) 
· Controller Unit (CU)
· Detection Equipment
· Pre-emption Equipment
· Coordination Equipment
· Vehicle and Pedestrian Signals
· Vehicle and Pedestrian Detectors
· Emergency Vehicle Pre-emption System (EVPS) *
· Interconnect Cable and Splice Enclosures
· Support Structures
· Handholes, Conduit and Cable
It may be necessary to repair or replace equipment that is missing, damaged, or malfunctioning.  The Contractor shall prepare a list of items for replacement or repair. If authorized by the Engineer, this work will be considered “Extra Work” under Article 1.09.04.


* At a State owned signal the EVPS equipment is usually owned by the municipality. The Engineer will notify the municipality of the inspection schedule and information relating to its EVPS equipment as required. 

The Preliminary Inspection meeting shall also include discussion of potential utility conflicts according to the Utilities section under TS Plan below.


2. Temporary Signalization (TS) Plan
At least 30 days prior to implementation of each stage, the Contractor shall submit a 1:40 (1:500 metric) scale TS plan in pdf format for each location to the Engineer for review and comment.  This TS Plan shall include, but not be limited to the following:
· Survey Ties
· Dimensions of Lanes, Shoulders, and Islands
· Slope Limits
· Clearing and Grubbing Limits
· Signal Phasing and Timing
· Location of Signal Appurtenances such as Supports, Signal Heads, Pedestrian Push buttons, Pedestrian Signals
· Location of Signing and Pavement Markings (stop bars, lane lines, etc.)
· Location, method, and mode of Temporary Detection
· Location of utilities and potential conflicts
Review of the TS plan does not relieve the Contractor of ensuring the TS meets the requirements of the MUTCD. The existing traffic signal plan of record for State-owned traffic signals is available from the Division of Traffic Engineering upon request.  The Contractor may request existing traffic signal plans for Town-owned traffic signals from the Town. 
It is acceptable to use the existing traffic signal plan as the TS plan by marking up the existing plan to show any needed changes. 
The Contractor shall not implement the TS plan until all review comments have been addressed. 

The TS Plan shall also address the following elements:
   Earthwork
The Contractor shall perform the necessary clearing and grubbing and the grading of slopes required for the installation, maintenance, and removal of the TS equipment. Upon termination of the TS, the Contractor shall restore the affected area to its prior condition and to the satisfaction of the Engineer.

Maintenance and Protection of Traffic
The Contractor shall furnish, install, maintain, relocate, and remove signal-related signing (lane-use, signal ahead, NTOR, etc.), and pavement markings, as needed.
 The Contractor shall install, relocate, or remove, equipment in a manner to cause no hazard to pedestrians, traffic or property. The Contractor shall maintain traffic as specified in the Special Provisions “Prosecution and Progress” and “Maintenance and Protection of Traffic” in the Contract.

Utilities 
The Contractor shall verify that proposed temporary and/or relocated signal equipment will not conflict with proposed project utility relocations. The Contractor shall ensure that temporary span/temporary poles will not restrict the ability to shift utility cables off of the poles.
The Contractor shall coordinate its TS activities with all utility companies in the project area to ensure that the proposed temporary and/or relocated signal equipment will not be in conflict with existing utilities.  The Contractor shall coordinate any utility work that may be needed prior to the Contractor implementing the TS plan.

Electrical Service and Telephone Service at Existing Signalized Intersections
The Contractor shall be responsible for relocating and changing any electrical service or telephone service source if required.  Any arrangements with these companies and costs associated with any relocation or change shall be paid for by the Contractor.   The Contractor shall ensure that the party previously responsible for the monthly payment of service shall continue to be responsible for that payment during TS.

Electrical Service for TS at Unsignalized Intersections
The Contractor shall be responsible for providing electrical service for TS at unsignalized intersections.  All charges and all arrangements with the power company, including service requests, scheduling, and monthly bills in accordance with Section 10.00.12 and Section 10.00.13 of the Standard Specifications shall be the responsibility of the Contractor. The Contractor shall remove the service or leave the service if it will become permanent as shown on the plans or as directed by the Engineer.

Temporary Signalization
The Contractor shall furnish, install, maintain, relocate, and remove existing, temporary, and proposed traffic signal equipment and all necessary hardware; modifications to or furnishing of a new CA;and reprogramming of the CU phasing and timing; and any other incidentals related to this TS, as many times as necessary for each stage/phase of construction to maintain and protect traffic and pedestrian movements as shown on the plans or as directed by the Engineer. 

Inspection
When requested by the Engineer, the TS will be subject to a field review by a representative of the Division of Traffic Engineering and/or the Town, The Contractor shall revise the TS as needed to address comments.

Detection
The Contractor shall provide vehicle detection on the existing, temporary, and/or new roadway alignment for all intersection approaches that have existing detection, detection in the final condition as shown on the signal plan, or as directed by the Engineer. The Contractor shall keep existing pedestrian pushbuttons accessible and operational at all times during TS. Temporary Detection is described and is paid for under Item # 11112XXA - Temporary Detection (Site No. X)

Emergency Vehicle Pre-emption System (EVPS)
The Contractor shall furnish, install, maintain, relocate, and remove the equipment necessary to keep the existing EVPS operational as shown on the plan. The Contractor shall not disconnect or alter the EVPS without the knowledge and concurrence of the Engineer and the EVPS owner. The Contractor shall schedule all EVPS relocations so that the system is out of service only when the Contractor is actively working. The Contractor shall ensure EVPS is returned to service and is completely operational at the end of the work day and shall keep the EVPS owner apprised of all changes to the EVPS.
 
Coordination
The Contractor shall furnish, install, maintain, relocate, and remove the equipment necessary to keep the intersection coordinated to adjacent signals as shown on the plan. The Contractor shall not disconnect the interconnect without the approval of the Engineer.
· Closed Loop System: If it is necessary to disconnect the communication cable, the Contractor will notify the Engineer and the Bridgeport Operation Center (BOC) or the Newington Operation Center (NOC) prior to disconnect and also after it is reconnected.
· Time Base System: The Contractor shall program and synchronize all Time Clock/Time Base Coordination (TC/TBC) units as necessary.

Maintenance
Once TS is in effect, the Contractor shall assume all maintenance responsibilities of the entire installation in accordance with Section 1.07.12 of the Standard Specifications. The Contractor shall notify the Engineer for the project records the date that Temporary Signalization begins. The Contractor shall coordinate with the Engineer to notify the following parties that maintenance responsibility has been transferred to the Contractor:
Signal Owner 
	CT DOT Electrical Maintenance Office or
	Town Representative
Local Police Department

The Contractor shall provide the Engineer a list of telephone numbers of personnel who will be on-call during TS and shall respond to traffic signal malfunctions by having a representative at the site within three hours from the initial contact. Any traffic signal malfunction shall be made operational according to plan within twenty-four (24) hours.

If the Engineer determines that the nature of a malfunction requires immediate attention and/or the Contractor does not respond within three (3) hours, then an alternate maintenance service will be called to repair the signal. Expenses incurred by the alternate maintenance service for each call will be deducted from monies due to the Contractor with a minimum deduction of $1,000. The alternate maintenance service may be the owner of the signal or another qualified electrical contractor.



Duration
Temporary Signalization shall commence when the Contractor begins physical work at a particular intersection. 
a) For intersections with a State furnished controller, TS terminates when the inspection of the permanent signal is complete and operational and is accepted by the Engineer. 
b) For intersections with a Contractor furnished controller, Temporary Signalization terminates at the beginning of the 30 day test period for the permanent signal. 

Ownership
The Contractor shall remove and deliver any existing equipment that is designated as salvage to its original owner upon completion of use.  Any temporary equipment supplied by the Contractor shall be removed by the Contractor unless noted otherwise.  

Method of Measurement:
Temporary Signalization (TS) shall be measured for payment as follows:
Fifty percent (50%) shall be paid when the TS for that site is operational as shown on the plan and to the satisfaction of the Engineer. 
Fifty percent (50%) shall be paid upon termination of the TS as described herein.

Basis of Payment:

This work shall be paid at the contract Lump Sum price for “Temporary Signalization (Site No.)” for each site. This price includes the preliminary inspection, TS plan for each stage/phase, furnishing, installing, maintaining, relocating and revising traffic signal equipment, controller assembly modifications, controller unit program changes such as phasing and timing, removing existing, temporary, and proposed traffic signal equipment, arrangements with utility companies, towns or cities including the fees necessary for electric and telephone service, clearing and grubbing, earthwork and grading, area restoration and all necessary hardware, materials, labor, and work incidental thereto. 
 
All material and work for signing and pavement markings is paid for under the appropriate Contract items.

All material and work necessary for vehicle and pedestrian detection for TS is paid for under item 11112XXA - Temporary Detection (Site No. X).

All Contractor supplied items that will remain the Contractor’s property shall be included in the contract Lump Sum price for “Temporary Signalization.”  

Any items installed as part of the permanent installation will be paid for under those separate pay items in the Contract.
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	Temporary Signalization (Site No.)			    L.S.
		item #1118xxxa
