Call Order: 002 **Contract ID:** 0030-0099 **Counties:** Tolland

Letting Date: January 14, 2026 2:00 pm **District(s):** District 2 - Norwich

Advertised on: 12/10/2025 12:00:00 AM **Contract Time:** 225 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2026 PPP - MILL AND OVERLAY - DISTRICTS 1 & 2 **Project(s):** 0030-0099

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Palmer Paving Corporation	$11,481,900.98	100.00%
2	B & W Paving & Landscaping LLC	$11,486,184.85	100.04%
3	Tilcon Connecticut Inc	$12,324,900.00	107.34%
4	Empire Paving Inc	$13,184,872.19	114.83%
5	Waters Construction Co Inc	$13,426,179.34	116.93%
6	J.H. Lynch & Sons Inc	$16,480,434.45	143.53%

Contract ID: 0030-0099 **Counties:** Tolland
Letting Date: January 14, 2026 **District(s):** District 2 - Norwich
Call Order: 002 **Project(s):** 0030-0099
Contract Time: 225 CALENDAR DAYS
Contract Description: 2026 PPP - MILL AND OVERLAY - DISTRICTS 1 & 2

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Palmer Paving Corporation		(2) B & W Paving & Landscaping LLC		(3) Tilcon Connecticut Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0010 0202000 EARTH EXCAVATION	24.000 c.y.	285.00000	6,840.00	200.00000	4,800.00	130.00000	3,120.00
0020 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	5,628.000 l.f.	1.23000	6,922.44	0.25000	1,407.00	2.00000	11,256.00
0030 0305000 PROCESSED AGGREGATE	63.000 ton	270.00000	17,010.00	250.00000	15,750.00	165.00000	10,395.00
0040 0406124 BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	840.000 s.y.	30.00000	25,200.00	20.00000	16,800.00	15.00000	12,600.00
0050 0406125.20 BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	3,360.000 s.y.	75.50000	253,680.00	90.00000	302,400.00	20.00000	67,200.00
0060 0406158 PMA S0.375	940.000 ton	135.00000	126,900.00	118.00000	110,920.00	124.00000	116,560.00
0070 0406159 PMA S0.5	5,790.000 ton	118.00000	683,220.00	115.00000	665,850.00	120.00000	694,800.00
0080 0406181 BMD S0.375 ** See Special Provisions **	13,980.000 ton	111.00000	1,551,780.00	118.00000	1,649,640.00	128.50000	1,796,430.00
0090 0406182 BMD S0.5 ** See Special Provisions **	39,040.000 ton	108.00000	4,216,320.00	116.00000	4,528,640.00	124.00000	4,840,960.00
0100 0406196 JOINT AND CRACK FILLING OF BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	318,690.000 s.y.	0.80000	254,952.00	0.90000	286,821.00	0.74000	235,830.60

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Palmer Paving Corporation		(2) B & W Paving & Landscaping LLC		(3) Tilcon Connecticut Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0406238	28,014.000	5.75000	161,080.50	7.00000	196,098.00	8.75000	245,122.50
NON-TRACKING ASPHALT TACK COAT	gal						
0120 0406314	1,400.000	0.45000	630.00	0.40000	560.00	0.45000	630.00
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0130 0406315	187,200.000	0.49000	91,728.00	0.40000	74,880.00	0.49000	91,728.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0140 0406316	110.000	0.58000	63.80	0.40000	44.00	0.58000	63.80
80 MIL PAVEMENT MARKING GROOVE 9" WIDE ** See Special Provisions **	l.f.						
0150 0406317	8,477.000	0.62000	5,255.74	1.30000	11,020.10	0.62000	5,255.74
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0160 0406600	62,580.000	0.01000	625.80	2.25000	140,805.00	2.85000	178,353.00
MATERIAL TRANSFER VEHICLE	ton						
0170 0406899	(1.000)	10,000.00000	10,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0180 0406999	45,000.000	1.00000	45,000.00	1.00000	45,000.00	1.00000	45,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0190 0407001	84,800.000	0.34000	28,832.00	0.35000	29,680.00	0.41000	34,768.00
RUMBLE STRIPS-AUTOMATED	l.f.						
0200 0409001	200,931.000	3.70000	743,444.70	2.50000	502,327.50	3.05000	612,839.55
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0210 0409006	132,941.000	6.00000	797,646.00	2.25000	299,117.25	5.50000	731,175.50
COARSE MILLING OF BITUMINOUS CONCRETE (GREATER THAN 4" UP TO 8")	s.y.						
0220 0586601	31.000	2,000.00000	62,000.00	900.00000	27,900.00	1,600.00000	49,600.00
RESET TYPE 'C' CATCH BASIN	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Palmer Paving Corporation		(2) B & W Paving & Landscaping LLC		(3) Tilcon Connecticut Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0586620	2.000	2,000.00000	4,000.00	900.00000	1,800.00	1,600.00000	3,200.00
RESET TYPE 'C-L' CATCH BASIN	ea.						
0240 0586750	31.000	825.00000	25,575.00	1,200.00000	37,200.00	510.00000	15,810.00
TYPE 'C' CATCH BASIN TOP	ea.						
0250 0586760	2.000	825.00000	1,650.00	1,200.00000	2,400.00	510.00000	1,020.00
TYPE 'C-L' CATCH BASIN TOP	ea.						
0260 0653001	296.000	180.00000	53,280.00	300.00000	88,800.00	495.00000	146,520.00
CLEAN EXISTING CATCH BASIN	ea.						
0270 0703012	10.000	320.00000	3,200.00	100.00000	1,000.00	330.00000	3,300.00
MODIFIED RIPRAP	c.y.						
0280 0815001	500.000	30.00000	15,000.00	10.00000	5,000.00	17.50000	8,750.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0290 0910101	80.000	50.00000	4,000.00	93.00000	7,440.00	55.00000	4,400.00
METAL BEAM RAIL (TYPE MD-B)	l.f.						
0300 0912503	80.000	2.50000	200.00	4.00000	320.00	7.00000	560.00
REMOVE METAL BEAM RAIL	l.f.						
0310 0912509	55.000	50.00000	2,750.00	4.00000	220.00	6.00000	330.00
REMOVE THREE CABLE GUIDE RAILING	l.f.						
0320 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0330 0918001	55.000	85.00000	4,675.00	104.00000	5,720.00	45.00000	2,475.00
THREE-CABLE GUIDE RAILING (I BEAM POSTS)	l.f.						
0340 0921001	400.000	40.00000	16,000.00	35.00000	14,000.00	30.00000	12,000.00
CONCRETE SIDEWALK	s.f.						
0350 0921003	400.000	110.00000	44,000.00	70.00000	28,000.00	90.00000	36,000.00
SPECIAL CONCRETE SIDEWALK RAMP ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Palmer Paving Corporation		(2) B & W Paving & Landscaping LLC		(3) Tilcon Connecticut Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0944000	50.000	65.00000	3,250.00	10.00000	500.00	15.00000	750.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0370 0950005	50.000	65.00000	3,250.00	10.00000	500.00	15.00000	750.00
TURF ESTABLISHMENT	s.y.						
0380 0969055	(1.000)	180,000.00000	180,000.00	250,000.00000	250,000.00	120,000.00000	120,000.00
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 1 ** See Special Provisions **	LS						
0390 0969062	9.000	7,500.00000	67,500.00	4,500.00000	40,500.00	5,600.00000	50,400.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0400 0970007	1,900.000	25.00000	47,500.00	1.00000	1,900.00	30.00000	57,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0410 0971001	(1.000)	595,000.00000	595,000.00	418,000.00000	418,000.00	445,539.31000	445,539.31
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0420 0975004	(1.000)	74,850.00000	74,850.00	351,000.00000	351,000.00	350,000.00000	350,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0430 0976002	9,160.000	0.80000	7,328.00	1.00000	9,160.00	0.80000	7,328.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0440 0978002	200.000	75.00000	15,000.00	82.00000	16,400.00	85.00000	17,000.00
TRAFFIC DRUM	ea.						
0450 0979003	10.000	140.00000	1,400.00	1.00000	10.00	143.00000	1,430.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0460 0979005	40.000	40.00000	1,600.00	1.00000	40.00	64.00000	2,560.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0470 0980020	(1.000)	22,000.00000	22,000.00	20,000.00000	20,000.00	22,500.00000	22,500.00
CONSTRUCTION SURVEYING	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) Palmer Paving Corporation Unit Price	 Ext Amount	(2) B & W Paving & Landscaping LLC Unit Price	 Ext Amount	(3) Tilcon Connecticut Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0981100	200.000	40.00000	8,000.00	60.00000	12,000.00	45.00000	9,000.00
42" TRAFFIC CONE	ea.						
0490 1130010	215.000	25.00000	5,375.00	40.00000	8,600.00	1.00000	215.00
ARROW BOARD	day						
0500 1131002	128.000	55.00000	7,040.00	40.00000	5,120.00	1.00000	128.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0510 1209114	191,800.000	0.26000	49,868.00	0.23000	44,114.00	0.26000	49,868.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
0520 1209124	3,200.000	0.26000	832.00	0.23000	736.00	0.26000	832.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
0530 1209126	261,900.000	0.30000	78,570.00	0.25000	65,475.00	0.30000	78,570.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0540 1209131	4,100.000	1.00000	4,100.00	1.00000	4,100.00	1.00000	4,100.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0550 1210105	4,100.000	5.55000	22,755.00	5.00000	20,500.00	5.55000	22,755.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0560 1210110	1,400.000	0.98000	1,372.00	1.00000	1,400.00	0.98000	1,372.00
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0570 1210112	8,100.000	1.65000	13,365.00	2.00000	16,200.00	1.65000	13,365.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0580 1210113	108,200.000	1.20000	129,840.00	1.10000	119,020.00	1.20000	129,840.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Palmer Paving Corporation		(2) B & W Paving & Landscaping LLC		(3) Tilcon Connecticut Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0590 1210114	75,400.000	1.20000	90,480.00	1.10000	82,940.00	1.20000	90,480.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0600 1210116	100.000	1.65000	165.00	1.10000	110.00	1.65000	165.00
8" YELLOW TYPE 1 EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0610 1220027	1,000.000	10.00000	10,000.00	20.00000	20,000.00	22.00000	22,000.00
CONSTRUCTION SIGNS	s.f.						
0620 1806202	3,700.000	105.00000	388,500.00	150.00000	555,000.00	142.00000	525,400.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0630 1806226	3,700.000	105.00000	388,500.00	85.00000	314,500.00	75.00000	277,500.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$11,481,900.98		$11,486,184.85		$12,324,900.00
Contract Totals			**$11,481,900.98**		**$11,486,184.85**		**$12,324,900.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Waters Construction Co Inc		(6) J.H. Lynch & Sons Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0202000	24.000	250.00000	6,000.00	431.00000	10,344.00	300.00000	7,200.00
EARTH EXCAVATION	c.y.						
0020 0202529	5,628.000	2.75000	15,477.00	1.90000	10,693.20	3.25000	18,291.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0030 0305000	63.000	132.00000	8,316.00	130.00000	8,190.00	150.00000	9,450.00
PROCESSED AGGREGATE	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Waters Construction Co Inc		(6) J.H. Lynch & Sons Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0040 0406124	840.000	1.00000	840.00	25.00000	21,000.00	60.00000	50,400.00
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	s.y.						
0050 0406125.20	3,360.000	2.00000	6,720.00	132.00000	443,520.00	100.00000	336,000.00
BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	s.y.						
0060 0406158	940.000	122.00000	114,680.00	133.00000	125,020.00	155.00000	145,700.00
PMA S0.375	ton						
0070 0406159	5,790.000	112.00000	648,480.00	130.00000	752,700.00	152.50000	882,975.00
PMA S0.5	ton						
0080 0406181	13,980.000	121.00000	1,691,580.00	121.00000	1,691,580.00	155.00000	2,166,900.00
BMD S0.375 ** See Special Provisions **	ton						
0090 0406182	39,040.000	116.00000	4,528,640.00	120.00000	4,684,800.00	152.50000	5,953,600.00
BMD S0.5 ** See Special Provisions **	ton						
0100 0406196	318,690.000	0.76000	242,204.40	0.50000	159,345.00	0.75000	239,017.50
JOINT AND CRACK FILLING OF BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	s.y.						
0110 0406238	28,014.000	8.50000	238,119.00	8.50000	238,119.00	15.00000	420,210.00
NON-TRACKING ASPHALT TACK COAT	gal						
0120 0406314	1,400.000	0.45000	630.00	0.47000	658.00	0.75000	1,050.00
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0130 0406315	187,200.000	0.49000	91,728.00	0.51000	95,472.00	0.65000	121,680.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0140 0406316	110.000	0.58000	63.80	0.60000	66.00	8.00000	880.00
80 MIL PAVEMENT MARKING GROOVE 9" WIDE ** See Special Provisions **	l.f.						
0150 0406317	8,477.000	0.62000	5,255.74	0.65000	5,510.05	1.75000	14,834.75
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Waters Construction Co Inc		(6) J.H. Lynch & Sons Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0160 0406600	62,580.000	5.00000	312,900.00	3.50000	219,030.00	0.01000	625.80
MATERIAL TRANSFER VEHICLE	ton						
0170 0406899	(1.000)	5,000.00000	5,000.00	12,000.00000	12,000.00	100,000.00000	100,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0180 0406999	45,000.000	1.00000	45,000.00	1.00000	45,000.00	1.00000	45,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0190 0407001	84,800.000	0.33000	27,984.00	0.30000	25,440.00	0.75000	63,600.00
RUMBLE STRIPS-AUTOMATED	l.f.						
0200 0409001	200,931.000	2.50000	502,327.50	2.85000	572,653.35	3.60000	723,351.60
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0210 0409006	132,941.000	3.75000	498,528.75	4.64000	616,846.24	6.80000	903,998.80
COARSE MILLING OF BITUMINOUS CONCRETE (GREATER THAN 4" UP TO 8")	s.y.						
0220 0586601	31.000	1,800.00000	55,800.00	1,300.00000	40,300.00	2,500.00000	77,500.00
RESET TYPE 'C' CATCH BASIN	ea.						
0230 0586620	2.000	1,800.00000	3,600.00	1,300.00000	2,600.00	2,500.00000	5,000.00
RESET TYPE 'C-L' CATCH BASIN	ea.						
0240 0586750	31.000	550.00000	17,050.00	800.00000	24,800.00	3,000.00000	93,000.00
TYPE 'C' CATCH BASIN TOP	ea.						
0250 0586760	2.000	550.00000	1,100.00	800.00000	1,600.00	3,000.00000	6,000.00
TYPE 'C-L' CATCH BASIN TOP	ea.						
0260 0653001	296.000	500.00000	148,000.00	475.00000	140,600.00	435.00000	128,760.00
CLEAN EXISTING CATCH BASIN	ea.						
0270 0703012	10.000	157.50000	1,575.00	268.00000	2,680.00	300.00000	3,000.00
MODIFIED RIPRAP	c.y.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	 Ext Amount	(5) Waters Construction Co Inc Unit Price	 Ext Amount	(6) J.H. Lynch & Sons Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0280 0815001	500.000	15.00000	7,500.00	9.50000	4,750.00	20.00000	10,000.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0290 0910101	80.000	55.00000	4,400.00	57.50000	4,600.00	47.50000	3,800.00
METAL BEAM RAIL (TYPE MD-B)	l.f.						
0300 0912503	80.000	7.00000	560.00	7.35000	588.00	2.50000	200.00
REMOVE METAL BEAM RAIL	l.f.						
0310 0912509	55.000	6.00000	330.00	6.30000	346.50	50.00000	2,750.00
REMOVE THREE CABLE GUIDE RAILING	l.f.						
0320 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0330 0918001	55.000	45.00000	2,475.00	47.00000	2,585.00	80.00000	4,400.00
THREE-CABLE GUIDE RAILING (I BEAM POSTS)	l.f.						
0340 0921001	400.000	35.00000	14,000.00	45.00000	18,000.00	30.00000	12,000.00
CONCRETE SIDEWALK	s.f.						
0350 0921003	400.000	62.50000	25,000.00	50.00000	20,000.00	45.00000	18,000.00
SPECIAL CONCRETE SIDEWALK RAMP ** See Special Provisions **	s.f.						
0360 0944000	50.000	100.00000	5,000.00	16.00000	800.00	45.00000	2,250.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0370 0950005	50.000	60.00000	3,000.00	16.00000	800.00	30.00000	1,500.00
TURF ESTABLISHMENT	s.y.						
0380 0969055	(1.000)	120,000.00000	120,000.00	120,000.00000	120,000.00	150,000.00000	150,000.00
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 1 ** See Special Provisions **	LS						
0390 0969062	9.000	4,500.00000	40,500.00	5,700.00000	51,300.00	4,000.00000	36,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Waters Construction Co Inc		(6) J.H. Lynch & Sons Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0400 0970007	1,900.000	1.00000	1,900.00	35.00000	66,500.00	116.50000	221,350.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0410 0971001	(1.000)	1,523,000.00000	1,523,000.00	830,000.00000	830,000.00	2,450,000.00000	2,450,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0420 0975004	(1.000)	1,200,000.00000	1,200,000.00	785,000.00000	785,000.00	250,000.00000	250,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0430 0976002	9,160.000	0.85000	7,786.00	0.50000	4,580.00	1.50000	13,740.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0440 0978002	200.000	80.00000	16,000.00	84.00000	16,800.00	100.00000	20,000.00
TRAFFIC DRUM	ea.						
0450 0979003	10.000	175.00000	1,750.00	175.00000	1,750.00	225.00000	2,250.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0460 0979005	40.000	45.00000	1,800.00	200.00000	8,000.00	275.00000	11,000.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0470 0980020	(1.000)	535,000.00000	535,000.00	27,000.00000	27,000.00	40,000.00000	40,000.00
CONSTRUCTION SURVEYING	LS						
0480 0981100	200.000	42.50000	8,500.00	42.00000	8,400.00	75.00000	15,000.00
42" TRAFFIC CONE	ea.						
0490 1130010	215.000	35.00000	7,525.00	112.00000	24,080.00	15.00000	3,225.00
ARROW BOARD	day						
0500 1131002	128.000	45.00000	5,760.00	300.00000	38,400.00	50.00000	6,400.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0510 1209114	191,800.000	0.26000	49,868.00	0.27000	51,786.00	0.26000	49,868.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
0520 1209124	3,200.000	0.26000	832.00	0.27000	864.00	0.26000	832.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Waters Construction Co Inc		(6) J.H. Lynch & Sons Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0530 1209126	261,900.000	0.30000	78,570.00	0.31000	81,189.00	0.30000	78,570.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0540 1209131	4,100.000	1.00000	4,100.00	1.04000	4,264.00	1.00000	4,100.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0550 1210105	4,100.000	5.55000	22,755.00	5.78000	23,698.00	6.00000	24,600.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0560 1210110	1,400.000	0.98000	1,372.00	1.02000	1,428.00	1.00000	1,400.00
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0570 1210112	8,100.000	1.65000	13,365.00	1.72000	13,932.00	1.75000	14,175.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0580 1210113	108,200.000	1.20000	129,840.00	1.25000	135,250.00	1.25000	135,250.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0590 1210114	75,400.000	1.20000	90,480.00	1.25000	94,250.00	1.25000	94,250.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0600 1210116	100.000	1.65000	165.00	1.72000	172.00	5.00000	500.00
8" YELLOW TYPE 1 EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0610 1220027	1,000.000	35.00000	35,000.00	16.00000	16,000.00	25.00000	25,000.00
CONSTRUCTION SIGNS	s.f.						
0620 1806202	3,700.000	1.20000	4,440.00	175.00000	647,500.00	50.00000	185,000.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0630 1806226	3,700.000	1.00000	3,700.00	100.00000	370,000.00	20.00000	74,000.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	 Ext Amount	(5) Waters Construction Co Inc Unit Price	 Ext Amount	(6) J.H. Lynch & Sons Inc Unit Price	 Ext Amount
Section Totals:			$13,184,872.19		$13,426,179.34		$16,480,434.45
Contract Totals			**$13,184,872.19**		**$13,426,179.34**		**$16,480,434.45**

( ) indicates item is bid as Lump Sum