Call Order: 001 **Contract ID:** 0063-0749 **Counties:** Hartford

Letting Date: January 14, 2026 2:00 pm **District(s):** District 4 - Thomaston

Advertised on: 12/17/2025 12:00:00 AM **Contract Time:** 215 CALENDAR DAYS **Min:** **Max:**

Contract Description: CTFASTRAK INFRASTRUCTURE IMPROVEMENTS, PHASE 2 **Project(s):** FTA Grant CT-95-X012

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Tilcon Connecticut Inc	$6,145,000.00	100.00%
2	Empire Paving Inc	$6,486,043.94	105.55%
3	Waters Construction Co Inc	$6,870,642.40	111.81%
4	Palmer Paving Corporation	$7,479,211.30	121.71%

Contract ID: 0063-0749 **Counties:** Hartford
Letting Date: January 14, 2026 **District(s):** District 4 - Thomaston
Call Order: 001 **Project(s):** FTA Grant CT-95-X012
Contract Time: 215 CALENDAR DAYS
Contract Description: CTFASTRAK INFRASTRUCTURE IMPROVEMENTS, PHASE 2

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Tilcon Connecticut Inc		(2) Empire Paving Inc		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0010 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	881.000 l.f.	3.00000	2,643.00	4.40000	3,876.40	4.40000	3,876.40
0020 0406124 BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	1,680.000 s.y.	25.00000	42,000.00	1.00000	1,680.00	10.00000	16,800.00
0030 0406125.20 BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	885.000 s.y.	75.00000	66,375.00	2.00000	1,770.00	123.00000	108,855.00
0040 0406157 PMA S0.25	7,765.000 ton	122.00000	947,330.00	120.00000	931,800.00	135.00000	1,048,275.00
0050 0406159 PMA S0.5	185.000 ton	135.00000	24,975.00	210.00000	38,850.00	205.00000	37,925.00
0060 0406174 STONE MATRIX ASPHALT ** See Special Provisions **	20,137.000 ton	168.00000	3,383,016.00	137.00000	2,758,769.00	165.00000	3,322,605.00
0070 0406180 HOT MIX ASPHALT SMOOTHNESS ADJUSTMENT (ESTIMATED COST) ** See Special Provisions **	252,000.000 est.	1.00000	252,000.00	1.00000	252,000.00	1.00000	252,000.00
0080 0406195 FILLING JOINTS AND CRACKS IN BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	502.000 l.f.	15.00000	7,530.00	15.00000	7,530.00	8.00000	4,016.00
0090 0406238 NON-TRACKING ASPHALT TACK COAT	16,969.000 gal	8.00000	135,752.00	8.50000	144,236.50	8.50000	144,236.50
0100 0406312 GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	4,334.000 l.f.	10.00000	43,340.00	12.00000	52,008.00	9.00000	39,006.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Tilcon Connecticut Inc		(2) Empire Paving Inc		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0406314	79,315.000	0.45000	35,691.75	0.45000	35,691.75	0.46000	36,484.90
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0120 0406315	84,111.000	0.49000	41,214.39	0.49000	41,214.39	0.50000	42,055.50
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0130 0406600	20,137.000	2.55000	51,349.35	5.00000	100,685.00	4.75000	95,650.75
MATERIAL TRANSFER VEHICLE	ton						
0140 0406899	(1.000)	3,000.00000	3,000.00	5,000.00000	5,000.00	12,000.00000	12,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0150 0406999	25,000.000	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0160 0409001	146,784.000	2.60000	381,638.40	2.75000	403,656.00	3.90000	572,457.60
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0170 0520036	117.000	480.00000	56,160.00	480.00000	56,160.00	495.00000	57,915.00
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0180 0520040	128.000	105.00000	13,440.00	110.00000	14,080.00	115.00000	14,720.00
STRIP SEAL EXPANSION JOINT SYSTEM FOR REHABILITATION PROJECTS ** See Special Provisions **	l.f.						
0190 0586651.06	1.000	5,300.00000	5,300.00	2,500.00000	2,500.00	3,600.00000	3,600.00
RESET MANHOLE (0 INCHES TO 6 INCHES) (STORM) ** See Special Provisions **	ea.						
0200 0653001	205.000	465.00000	95,325.00	500.00000	102,500.00	490.00000	100,450.00
CLEAN EXISTING CATCH BASIN	ea.						
0210 0653010	20.000	465.00000	9,300.00	500.00000	10,000.00	580.00000	11,600.00
CLEAN EXISTING MANHOLE	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Tilcon Connecticut Inc		(2) Empire Paving Inc		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 0821127	20.000	300.00000	6,000.00	500.00000	10,000.00	129.00000	2,580.00
REMOVAL OF PRECAST CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						
0230 0821161	20.000	1,200.00000	24,000.00	1,275.00000	25,500.00	1,600.00000	32,000.00
CAST IN PLACE CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						
0240 0969030	(1.000)	31,000.00000	31,000.00	37,500.00000	37,500.00	35,000.00000	35,000.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0250 0969062	10.000	5,000.00000	50,000.00	4,500.00000	45,000.00	6,400.00000	64,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0260 0971001	(1.000)	29,000.00000	29,000.00	425,000.00000	425,000.00	35,000.00000	35,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0270 0975004	(1.000)	95,021.21000	95,021.21	600,000.00000	600,000.00	450,000.00000	450,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0280 0979003	19.000	143.00000	2,717.00	175.00000	3,325.00	310.00000	5,890.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0290 0979005	130.000	42.00000	5,460.00	45.00000	5,850.00	135.00000	17,550.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0300 0980020	(1.000)	30,000.00000	30,000.00	100,000.00000	100,000.00	19,000.00000	19,000.00
CONSTRUCTION SURVEYING	LS						
0310 1118051	(1.000)	11,200.00000	11,200.00	11,200.00000	11,200.00	13,000.00000	13,000.00
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
0320 1118052	(1.000)	11,200.00000	11,200.00	11,200.00000	11,200.00	13,000.00000	13,000.00
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
0330 1118053	(1.000)	11,200.00000	11,200.00	11,200.00000	11,200.00	13,000.00000	13,000.00
TEMPORARY SIGNALIZATION (SITE NO. 3) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Tilcon Connecticut Inc		(2) Empire Paving Inc		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0340 1118054	(1.000)	11,200.00000	11,200.00	11,200.00000	11,200.00	13,000.00000	13,000.00
TEMPORARY SIGNALIZATION (SITE NO. 4) ** See Special Provisions **	LS						
0350 1118055	(1.000)	11,200.00000	11,200.00	11,200.00000	11,200.00	13,000.00000	13,000.00
TEMPORARY SIGNALIZATION (SITE NO. 5) ** See Special Provisions **	LS						
0360 1210111	79,315.000	0.98000	77,728.70	0.98000	77,728.70	1.00000	79,315.00
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0370 1210113	84,111.000	1.20000	100,933.20	1.20000	100,933.20	1.25000	105,138.75
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0380 1220027	220.000	43.00000	9,460.00	35.00000	7,700.00	32.00000	7,040.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0390 1300090.06	1.000	5,300.00000	5,300.00	2,500.00000	2,500.00	3,600.00000	3,600.00
RESET MANHOLE (0 INCHES TO 6 INCHES) (UTILITY) ** See Special Provisions **	ea.						
Section Totals:			$6,145,000.00		$6,486,043.94		$6,870,642.40
Contract Totals			**$6,145,000.00**		**$6,486,043.94**		**$6,870,642.40**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Palmer Paving Corporation					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0202529	881.000	6.00000	5,286.00				
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0020 0406124	1,680.000	15.00000	25,200.00				
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Palmer Paving Corporation Unit Price	(4) Palmer Paving Corporation Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0030 0406125.20	885.000	70.00000	61,950.00				
BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	s.y.						
0040 0406157	7,765.000	122.00000	947,330.00				
PMA S0.25	ton						
0050 0406159	185.000	216.00000	39,960.00				
PMA S0.5	ton						
0060 0406174	20,137.000	205.00000	4,128,085.00				
STONE MATRIX ASPHALT ** See Special Provisions **	ton						
0070 0406180	252,000.000	1.00000	252,000.00				
HOT MIX ASPHALT SMOOTHNESS ADJUSTMENT (ESTIMATED COST) ** See Special Provisions **	est.						
0080 0406195	502.000	15.25000	7,655.50				
FILLING JOINTS AND CRACKS IN BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	l.f.						
0090 0406238	16,969.000	6.50000	110,298.50				
NON-TRACKING ASPHALT TACK COAT	gal						
0100 0406312	4,334.000	12.00000	52,008.00				
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0110 0406314	79,315.000	0.45000	35,691.75				
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0120 0406315	84,111.000	0.50000	42,055.50				
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0130 0406600	20,137.000	4.10000	82,561.70				
MATERIAL TRANSFER VEHICLE	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Palmer Paving Corporation Unit Price	(4) Palmer Paving Corporation Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0140 0406899	(1.000)	15,000.00000	15,000.00				
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0150 0406999	25,000.000	1.00000	25,000.00				
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0160 0409001	146,784.000	4.65000	682,545.60				
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0170 0520036	117.000	485.00000	56,745.00				
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0180 0520040	128.000	110.00000	14,080.00				
STRIP SEAL EXPANSION JOINT SYSTEM FOR REHABILITATION PROJECTS ** See Special Provisions **	l.f.						
0190 0586651.06	1.000	7,500.00000	7,500.00				
RESET MANHOLE (0 INCHES TO 6 INCHES) (STORM) ** See Special Provisions **	ea.						
0200 0653001	205.000	185.00000	37,925.00				
CLEAN EXISTING CATCH BASIN	ea.						
0210 0653010	20.000	185.00000	3,700.00				
CLEAN EXISTING MANHOLE	ea.						
0220 0821127	20.000	2,100.00000	42,000.00				
REMOVAL OF PRECAST CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						
0230 0821161	20.000	1,100.00000	22,000.00				
CAST IN PLACE CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						
0240 0969030	(1.000)	50,000.00000	50,000.00				
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Palmer Paving Corporation Unit Price	(4) Palmer Paving Corporation Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0969062	10.000	4,500.00000	45,000.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0260 0971001	(1.000)	285,000.00000	285,000.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0270 0975004	(1.000)	125,000.00000	125,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0280 0979003	19.000	150.00000	2,850.00				
CONSTRUCTION BARRICADE TYPE III	ea.						
0290 0979005	130.000	45.00000	5,850.00				
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0300 0980020	(1.000)	15,000.00000	15,000.00				
CONSTRUCTION SURVEYING	LS						
0310 1118051	(1.000)	12,000.00000	12,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
0320 1118052	(1.000)	12,000.00000	12,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
0330 1118053	(1.000)	12,000.00000	12,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 3) ** See Special Provisions **	LS						
0340 1118054	(1.000)	12,000.00000	12,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 4) ** See Special Provisions **	LS						
0350 1118055	(1.000)	12,000.00000	12,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 5) ** See Special Provisions **	LS						
0360 1210111	79,315.000	1.00000	79,315.00				
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Palmer Paving Corporation Unit Price	(4) Palmer Paving Corporation Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0370 1210113	84,111.000	1.25000	105,138.75				
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0380 1220027	220.000	9.00000	1,980.00				
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0390 1300090.06	1.000	7,500.00000	7,500.00				
RESET MANHOLE (0 INCHES TO 6 INCHES) (UTILITY) ** See Special Provisions **	ea.						
Section Totals:			$7,479,211.30				
Contract Totals			**$7,479,211.30**				

( ) indicates item is bid as Lump Sum