Call Order: 003 **Contract ID:** 0171-0518 **Counties:** Hartford, Tolland, Windham

Letting Date: January 07, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 12/3/2025 12:00:00 AM **Contract Time:** 68 CALENDAR DAYS **Min:** **Max:**

Contract Description: Installation of 6-inch wide edge line markings on horizontal curves on rural State-owned roads **Project(s):** 000T(624)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	B & W Paving & Landscaping LLC	$69,582.50	100.00%
2	Safety Marking LLC	$98,445.00	141.48%
3	K5 Corporation	$186,261.25	267.68%

Contract ID: 0171-0518 **Counties:** Hartford, Tolland, Windham
Letting Date: January 07, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 003 **Project(s):** 000T(624)
Contract Time: 68 CALENDAR DAYS
Contract Description: Installation of 6-inch wide edge line markings on horizontal curves on rural State-owned roads

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) B & W Paving & Landscaping LLC		(2) Safety Marking LLC		(3) K5 Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0970007	640.000 hr	1.00000	640.00	1.00000	640.00	1.00000	640.00
TRAFFICPERSON (UNIFORMED FLAGGER)							
0020 0971001	(1.000) LS	4,000.00000	4,000.00	15,000.00000	15,000.00	25,000.00000	25,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **							
0030 0975004	(1.000) LS	2,500.00000	2,500.00	12,000.00000	12,000.00	15,000.00000	15,000.00
MOBILIZATION AND PROJECT CLOSEOUT							
0040 0980020	(1.000) LS	7,000.00000	7,000.00	8,000.00000	8,000.00	15,000.00000	15,000.00
CONSTRUCTION SURVEYING							
0050 0981100	50.000 ea.	1.00000	50.00	1.00000	50.00	1.00000	50.00
42" TRAFFIC CONE							
0060 1130010	80.000 day	1.00000	80.00	1.00000	80.00	10.00000	800.00
ARROW BOARD							
0070 1209126	516,125.000 l.f.	0.10000	51,612.50	0.12000	61,935.00	0.25000	129,031.25
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE							
0080 1220027	100.000 s.f.	5.00000	500.00	1.00000	100.00	1.00000	100.00
CONSTRUCTION SIGNS							
0090 1806226	640.000 hr	5.00000	3,200.00	1.00000	640.00	1.00000	640.00
PRE-WARNING VEHICLE ** See Special Provisions **							
Section Totals:			$69,582.50		$98,445.00		$186,261.25
Contract Totals			**$69,582.50**		**$98,445.00**		**$186,261.25**

( ) indicates item is bid as Lump Sum