Call Order: 001 **Contract ID:** 0025-0150 **Counties:** New Haven

Letting Date: February 04, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 1/7/2026 12:00:00 AM **Contract Time:** 637 CALENDAR DAYS **Min:** **Max:**

Contract Description: Route 10 Computerized Traffic Signal System (CTSS) Upgrades **Project(s):** 0010(139)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	NY-CONN Corporation	$7,681,217.25	100.00%
2	Rizzo Electrical Contractors, Inc.	$7,883,335.00	102.63%
3	Ferguson Electric Company Inc	$8,368,000.00	108.94%
4	Ducci Electrical Contractors Inc	$8,616,687.00	112.18%

Contract ID: 0025-0150 **Counties:** New Haven
Letting Date: February 04, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 001 **Project(s):** 0010(139)
Contract Time: 637 CALENDAR DAYS
Contract Description: Route 10 Computerized Traffic Signal System (CTSS) Upgrades

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0097773	54,400.000	1.00000	54,400.00	1.00000	54,400.00	1.00000	54,400.00
SPARE PARTS ** See Special Provisions **	est.						
0020 0201001	(1.000)	16,225.00000	16,225.00	5,000.00000	5,000.00	24,590.00000	24,590.00
CLEARING AND GRUBBING	LS						
0030 0201199	60.000	84.00000	5,040.00	200.00000	12,000.00	55.00000	3,300.00
REMOVE AND RESET FENCE	l.f.						
0040 0202513	36.000	83.00000	2,988.00	61.00000	2,196.00	82.00000	2,952.00
REMOVAL OF CONCRETE SIDEWALK	s.y.						
0050 0406128.30	265.000	140.00000	37,100.00	220.00000	58,300.00	253.00000	67,045.00
BITUMINOUS CONCRETE PATCHING - PAVEMENT RECONSTRUCTION ** See Special Provisions **	s.y.						
0060 0586760	1.000	1,140.00000	1,140.00	2,500.00000	2,500.00	664.00000	664.00
TYPE 'C-L' CATCH BASIN TOP	ea.						
0070 0815001	8.000	145.00000	1,160.00	150.00000	1,200.00	83.00000	664.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0080 0921001	3,049.000	28.00000	85,372.00	38.00000	115,862.00	37.00000	112,813.00
CONCRETE SIDEWALK	s.f.						
0090 0921005	7,626.000	32.50000	247,845.00	41.00000	312,666.00	55.00000	419,430.00
CONCRETE SIDEWALK RAMP	s.f.						
0100 0921048	1,507.000	42.50000	64,047.50	47.00000	70,829.00	50.00000	75,350.00
DETECTABLE WARNING SURFACE	s.f.						
0110 0925101	8.000	50.00000	400.00	1,000.00000	8,000.00	60.00000	480.00
RELAY BRICK WALK	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0944000 FURNISHING AND PLACING TOPSOIL	25.000 s.y.	13.00000	325.00	25.00000	625.00	15.00000	375.00
0130 0950013 EROSION CONTROL MATTING	25.000 s.y.	15.00000	375.00	18.00000	450.00	15.00000	375.00
0140 0950019 TURF ESTABLISHMENT - LAWN	25.000 s.y.	13.00000	325.00	16.00000	400.00	15.00000	375.00
0150 0952001 SELECTIVE CLEARING AND THINNING ** See Special Provisions **	(1.000) LS	15,945.00000	15,945.00	8,000.00000	8,000.00	15,800.00000	15,800.00
0160 0969062 CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	29.000 mo.	4,150.00000	120,350.00	4,000.00000	116,000.00	5,000.00000	145,000.00
0170 0970006 TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	380,000.000 est.	1.00000	380,000.00	1.00000	380,000.00	1.00000	380,000.00
0180 0970007 TRAFFICPERSON (UNIFORMED FLAGGER)	4,750.000 hr	74.80000	355,300.00	72.00000	342,000.00	81.00000	384,750.00
0190 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	72,670.00000	72,670.00	85,700.00000	85,700.00	111,300.00000	111,300.00
0200 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	232,200.00000	232,200.00	200,000.00000	200,000.00	788,262.00000	788,262.00
0210 0977001 TRAFFIC CONE	200.000 ea.	1.00000	200.00	18.00000	3,600.00	22.00000	4,400.00
0220 0978002 TRAFFIC DRUM	200.000 ea.	1.00000	200.00	60.00000	12,000.00	88.00000	17,600.00
0230 0979005 PEDESTRIAN BARRICADE ** See Special Provisions **	40.000 l.f.	180.00000	7,200.00	134.00000	5,360.00	333.00000	13,320.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0240 0980020 CONSTRUCTION SURVEYING	(1.000) LS	69,822.00000	69,822.00	70,000.00000	70,000.00	44,440.00000	44,440.00
0250 1001001 TRENCHING AND BACKFILLING	6,094.000 l.f.	54.00000	329,076.00	45.00000	274,230.00	50.00000	304,700.00
0260 1001004 ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	160.000 c.y.	300.00000	48,000.00	285.00000	45,600.00	330.00000	52,800.00
0270 1002015 ROCK IN FOUNDATION EXCAVATION	172.000 v.f.	1,000.00000	172,000.00	800.00000	137,600.00	1,111.00000	191,092.00
0280 1002101 LIGHT STANDARD FOUNDATION - TYPE I	8.000 ea.	1,440.00000	11,520.00	2,510.00000	20,080.00	1,372.00000	10,976.00
0290 1002202 TRAFFIC CONTROL FOUNDATION-MAST ARM ** See Special Provisions **	49.000 ea.	14,100.00000	690,900.00	15,500.00000	759,500.00	17,535.00000	859,215.00
0300 1002203 TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	94.000 ea.	890.00000	83,660.00	860.00000	80,840.00	810.00000	76,140.00
0310 1002208 TRAFFIC CONTROL FOUNDATION - CONTROLLER - TYPE IV	14.000 ea.	1,750.00000	24,500.00	1,210.00000	16,940.00	1,133.00000	15,862.00
0320 1002291 MODIFICATION OF TRAFFIC CONTROL FOUNDATION	1.000 ea.	1,715.00000	1,715.00	5,000.00000	5,000.00	2,034.00000	2,034.00
0330 1003206 LIGHT STANDARD (15' BRACKET, 30' MOUNTING HEIGHT) ALUMINUM	6.000 ea.	3,227.00000	19,362.00	3,750.00000	22,500.00	2,822.00000	16,932.00
0340 1003256 LIGHT STANDARD (15' BRACKET 35' MOUNTING HEIGHT) ALUMINUM	2.000 ea.	3,390.00000	6,780.00	3,910.00000	7,820.00	2,852.00000	5,704.00
0350 1004005 LUMINAIRE MOUNTING BRACKET ** See Special Provisions **	13.000 ea.	1,928.00000	25,064.00	2,200.00000	28,600.00	1,650.00000	21,450.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 1005668.01 LED LUMINAIRE - TYPE 1 (MULTI-VOLT) ** See Special Provisions **	14.000 ea.	840.00000	11,760.00	700.00000	9,800.00	420.00000	5,880.00
0370 1005668.02 LED LUMINAIRE - TYPE 2 (MULTI-VOLT) ** See Special Provisions **	5.000 ea.	870.00000	4,350.00	700.00000	3,500.00	465.00000	2,325.00
0380 1005668.05 LED LUMINAIRE - TYPE 5 (MULTI-VOLT) ** See Special Provisions **	1.000 ea.	870.00000	870.00	600.00000	600.00	665.00000	665.00
0390 1008015 2" RIGID METAL CONDUIT - SURFACE	360.000 l.f.	30.00000	10,800.00	36.00000	12,960.00	35.00000	12,600.00
0400 1008115 2" RIGID METAL CONDUIT IN TRENCH ** See Special Provisions **	3,958.000 l.f.	22.00000	87,076.00	20.00000	79,160.00	19.00000	75,202.00
0410 1008117 3" RIGID METAL CONDUIT IN TRENCH	316.000 l.f.	40.00000	12,640.00	33.00000	10,428.00	30.00000	9,480.00
0420 1008129 3" POLYVINYL CHLORIDE CONDUIT IN TRENCH	327.000 l.f.	9.20000	3,008.40	11.00000	3,597.00	8.00000	2,616.00
0430 1008215 2" RIGID METAL CONDUIT UNDER ROADWAY ** See Special Provisions **	5,305.000 l.f.	22.50000	119,362.50	21.00000	111,405.00	25.00000	132,625.00
0440 1008217 3" RIGID METAL CONDUIT UNDER ROADWAY	1,133.000 l.f.	42.00000	47,586.00	34.00000	38,522.00	37.00000	41,921.00
0450 1008908 CLEAN EXISTING CONDUIT	1,158.000 l.f.	1.60000	1,852.80	1.00000	1,158.00	4.00000	4,632.00
0460 1010001 CONCRETE HANDHOLE	92.000 ea.	828.00000	76,176.00	800.00000	73,600.00	933.00000	85,836.00
0470 1010021 CONCRETE HANDHOLE - TYPE II	27.000 ea.	578.00000	15,606.00	820.00000	22,140.00	596.00000	16,092.00
0480 1010060 CLEAN EXISTING CONCRETE HANDHOLE	17.000 ea.	77.00000	1,309.00	1.00000	17.00	220.00000	3,740.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 1014901	27,215.000	0.45000	12,246.75	2.00000	54,430.00	1.00000	27,215.00
REMOVE CABLE ** See Special Provisions **	l.f.						
0500 1015034	(1.000)	5,000.00000	5,000.00	5,000.00000	5,000.00	16,182.00000	16,182.00
GROUNDING AND BONDING ** See Special Provisions **	LS						
0510 1017032	14.000	1,554.00000	21,756.00	6,000.00000	84,000.00	2,868.00000	40,152.00
SERVICE (METERED) ** See Special Provisions **	ea.						
0520 1102002	85.000	809.00000	68,765.00	1,000.00000	85,000.00	782.00000	66,470.00
8' ALUMINUM PEDESTAL	ea.						
0530 1102010	9.000	880.00000	7,920.00	1,325.00000	11,925.00	886.00000	7,974.00
12' ALUMINUM PEDESTAL	ea.						
0540 1104023	1.000	13,600.00000	13,600.00	19,300.00000	19,300.00	15,600.00000	15,600.00
20' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0550 1104026	3.000	17,500.00000	52,500.00	23,600.00000	70,800.00	19,355.00000	58,065.00
25' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0560 1104028	5.000	19,700.00000	98,500.00	24,800.00000	124,000.00	20,510.00000	102,550.00
30' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0570 1104031	12.000	23,185.00000	278,220.00	25,500.00000	306,000.00	21,350.00000	256,200.00
35' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0580 1104033	4.000	26,220.00000	104,880.00	28,800.00000	115,200.00	24,215.00000	96,860.00
40' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0590 1104037	8.000	32,540.00000	260,320.00	35,700.00000	285,600.00	30,033.00000	240,264.00
45' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0600 1104038	1.000	33,530.00000	33,530.00	36,500.00000	36,500.00	30,955.00000	30,955.00
50' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 1104039 55' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	1.000 ea.	39,950.00000	39,950.00	43,400.00000	43,400.00	36,772.00000	36,772.00
0620 1104042 60' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	1.000 ea.	49,400.00000	49,400.00	53,500.00000	53,500.00	45,158.00000	45,158.00
0630 1104044 65' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	1.000 ea.	51,800.00000	51,800.00	55,400.00000	55,400.00	46,933.00000	46,933.00
0640 1104552 COMBINATION MAST ARM ASSEMBLY, 25-1W ** See Special Provisions **	2.000 ea.	24,460.00000	48,920.00	26,300.00000	52,600.00	22,193.00000	44,386.00
0650 1104553 COMBINATION MAST ARM ASSEMBLY, 30-1W ** See Special Provisions **	2.000 ea.	24,680.00000	49,360.00	26,500.00000	53,000.00	22,568.00000	45,136.00
0660 1104554 COMBINATION MAST ARM ASSEMBLY, 35-1W ** See Special Provisions **	4.000 ea.	24,990.00000	99,960.00	26,900.00000	107,600.00	23,100.00000	92,400.00
0670 1104555 COMBINATION MAST ARM ASSEMBLY, 40-1W ** See Special Provisions **	2.000 ea.	25,170.00000	50,340.00	27,600.00000	55,200.00	23,940.00000	47,880.00
0680 1104566 COMBINATION MAST ARM ASSEMBLY, 45-1W ** See Special Provisions **	2.000 ea.	32,890.00000	65,780.00	35,300.00000	70,600.00	30,382.00000	60,764.00
0690 1105415 1 WAY, 3 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	103.000 ea.	1,180.00000	121,540.00	1,200.00000	123,600.00	1,106.00000	113,918.00
0700 1105416 1 WAY, 4 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	22.000 ea.	1,537.00000	33,814.00	1,530.00000	33,660.00	1,470.00000	32,340.00
0710 1105417 1 WAY, 5 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	4.000 ea.	1,825.00000	7,300.00	1,780.00000	7,120.00	1,820.00000	7,280.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0720 1106001 1 WAY PEDESTRIAN SIGNAL POLE MOUNTED ** See Special Provisions **	39.000 ea.	760.00000	29,640.00	600.00000	23,400.00	723.00000	28,197.00
0730 1106003 1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	87.000 ea.	650.00000	56,550.00	650.00000	56,550.00	718.00000	62,466.00
0740 1106004 2 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	6.000 ea.	1,190.00000	7,140.00	1,520.00000	9,120.00	1,307.00000	7,842.00
0750 1107011 ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	138.000 ea.	1,040.00000	143,520.00	850.00000	117,300.00	904.00000	124,752.00
0760 1108163 MODIFY EXISTING CONTROLLER ** See Special Provisions **	5.000 ea.	2,860.00000	14,300.00	3,290.00000	16,450.00	1,919.00000	9,595.00
0770 1108207 INSTALL STATE FURNISHED TRAFFIC CONTROLLER AND CABINET ** See Special Provisions **	14.000 ea.	1,485.00000	20,790.00	1,400.00000	19,600.00	2,000.00000	28,000.00
0780 1108208 INSTALL STATE FURNISHED CELLULAR MODEM ** See Special Provisions **	1.000 ea.	500.00000	500.00	710.00000	710.00	256.00000	256.00
0790 1108665 10/100/1000 BASE - T ETHERNET SWITCH ** See Special Provisions **	19.000 ea.	5,084.00000	96,596.00	5,200.00000	98,800.00	4,851.00000	92,169.00
0800 1108808 TRAINING ** See Special Provisions **	(1.000) LS	3,744.00000	3,744.00	6,600.00000	6,600.00	5,123.00000	5,123.00
0810 1108826 OPTICAL FIBER TERMINATION PATCH PANELS ** See Special Provisions **	19.000 ea.	5,170.00000	98,230.00	5,110.00000	97,090.00	3,080.00000	58,520.00
0820 1111201 TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	(1.000) LS	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation Unit Price	 Ext Amount	(2) Rizzo Electrical Contractors, Inc. Unit Price	 Ext Amount	(3) Ferguson Electric Company Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0830 1111202	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	LS						
0840 1111203	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 3) ** See Special Provisions **	LS						
0850 1111204	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 4) ** See Special Provisions **	LS						
0860 1111205	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 5) ** See Special Provisions **	LS						
0870 1111206	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 6) ** See Special Provisions **	LS						
0880 1111207	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 7) ** See Special Provisions **	LS						
0890 1111208	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 8) ** See Special Provisions **	LS						
0900 1111209	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 9) ** See Special Provisions **	LS						
0910 1111210	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 10) ** See Special Provisions **	LS						
0920 1111211	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 11) ** See Special Provisions **	LS						
0930 1111212	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 12) ** See Special Provisions **	LS						
0940 1111213	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 13) ** See Special Provisions **	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation Unit Price	 Ext Amount	(2) Rizzo Electrical Contractors, Inc. Unit Price	 Ext Amount	(3) Ferguson Electric Company Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0950 1111214	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 14) ** See Special Provisions **	LS						
0960 1111215	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 15) ** See Special Provisions **	LS						
0970 1111216	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 16) ** See Special Provisions **	LS						
0980 1111217	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 17) ** See Special Provisions **	LS						
0990 1111218	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 18) ** See Special Provisions **	LS						
1000 1111219	(1.000)	200.00000	200.00	1.00000	1.00	1,433.00000	1,433.00
TEMPORARY DETECTION (SITE NO. 19) ** See Special Provisions **	LS						
1010 1112205	38.000	12,428.00000	472,264.00	11,000.00000	418,000.00	11,278.00000	428,564.00
RADAR DETECTOR ** See Special Provisions **	ea.						
1020 1112242	19.000	4,480.00000	85,120.00	4,450.00000	84,550.00	2,240.00000	42,560.00
FIBER OPTIC SPLICE ENCLOSURE (SIGNAL) ** See Special Provisions **	ea.						
1030 1112286	19.000	3,858.00000	73,302.00	4,300.00000	81,700.00	3,208.00000	60,952.00
360- DEGREE CAMERA ASSEMBLY ** See Special Provisions **	ea.						
1040 1112287	19.000	20,240.00000	384,560.00	19,000.00000	361,000.00	16,241.00000	308,579.00
360-DEGREE VIDEO DETECTION PROCESSOR ** See Special Provisions **	ea.						
1050 1113011	2,305.000	4.10000	9,450.50	4.00000	9,220.00	4.00000	9,220.00
3 CONDUCTOR NO. 10 AWG THWN	l.f.						
1060 1113102	28,531.000	3.05000	87,019.55	3.00000	85,593.00	2.50000	71,327.50
5 CONDUCTOR NO. 14 CABLE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1070 1113103	20,666.000	3.40000	70,264.40	3.00000	61,998.00	3.00000	61,998.00
7 CONDUCTOR NO. 14 CABLE	l.f.						
1080 1113104	5,353.000	4.50000	24,088.50	4.00000	21,412.00	3.00000	16,059.00
9 CONDUCTOR NO. 14 CABLE	l.f.						
1090 1113182	2,954.000	3.60000	10,634.40	14.00000	41,356.00	3.50000	10,339.00
360-DEGREE SYSTEM LONG RANGE CABLE ** See Special Provisions **	l.f.						
1100 1113550	4,493.000	2.50000	11,232.50	6.00000	26,958.00	2.00000	8,986.00
DETECTOR CABLE (OPTICAL) ** See Special Provisions **	l.f.						
1110 1113606	4,750.000	5.00000	23,750.00	5.00000	23,750.00	5.00000	23,750.00
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 12 FIBER ** See Special Provisions **	l.f.						
1120 1113619	27,719.000	5.20000	144,138.80	6.00000	166,314.00	3.50000	97,016.50
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 48 FIBER ** See Special Provisions **	l.f.						
1130 1114101	24,869.000	6.25000	155,431.25	4.00000	99,476.00	3.00000	74,607.00
MESSENGER ** See Special Provisions **	l.f.						
1140 1116110	65.000	3,510.00000	228,150.00	2,950.00000	191,750.00	3,438.00000	223,470.00
BLANK-OUT SIGN ** See Special Provisions **	ea.						
1150 1118012	(1.000)	29,000.00000	29,000.00	30,000.00000	30,000.00	40,395.00000	40,395.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
1160 1118051	(1.000)	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
1170 1118052	(1.000)	3,100.00000	3,100.00	1.00000	1.00	1,989.00000	1,989.00
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation Unit Price	 Ext Amount	(2) Rizzo Electrical Contractors, Inc. Unit Price	 Ext Amount	(3) Ferguson Electric Company Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1180 1118053 TEMPORARY SIGNALIZATION (SITE NO. 3) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1190 1118054 TEMPORARY SIGNALIZATION (SITE NO. 4) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1200 1118055 TEMPORARY SIGNALIZATION (SITE NO. 5) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1210 1118056 TEMPORARY SIGNALIZATION (SITE NO. 6) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1220 1118057 TEMPORARY SIGNALIZATION (SITE NO. 7) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1230 1118058 TEMPORARY SIGNALIZATION (SITE NO. 8) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1240 1118059 TEMPORARY SIGNALIZATION (SITE NO. 9) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1250 1118060 TEMPORARY SIGNALIZATION (SITE NO. 10) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1260 1118071 TEMPORARY SIGNALIZATION (SITE NO. 11) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1270 1118072 TEMPORARY SIGNALIZATION (SITE NO. 12) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1280 1118073 TEMPORARY SIGNALIZATION (SITE NO. 13) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1290 1118074 TEMPORARY SIGNALIZATION (SITE NO. 14) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1300 1118075 TEMPORARY SIGNALIZATION (SITE NO. 15) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1310 1118076 TEMPORARY SIGNALIZATION (SITE NO. 16) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1320 1118077 TEMPORARY SIGNALIZATION (SITE NO. 17) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1330 1118078 TEMPORARY SIGNALIZATION (SITE NO. 18) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1340 1118079 TEMPORARY SIGNALIZATION (SITE NO. 19) ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1.00000	1.00	1,989.00000	1,989.00
1350 1118301 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 1) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1360 1118302 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 2) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1370 1118303 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 3) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1380 1118305 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 5) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1390 1118307 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 7) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation		(2) Rizzo Electrical Contractors, Inc.		(3) Ferguson Electric Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1400 1118309 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 9) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1410 1118310 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 10) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1420 1118312 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 12) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1430 1118313 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 13) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1440 1118314 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 14) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1450 1118315 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 15) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1460 1118316 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 16) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1470 1118317 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 17) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1480 1118319 RELOCATE PRE-EMPTION SYSTEM (SITE NO. 19) ** See Special Provisions **	(1.000) LS	500.00000	500.00	2,000.00000	2,000.00	772.00000	772.00
1490 1206023 REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	(1.000) LS	3,632.15000	3,632.15	1,000.00000	1,000.00	3,790.00000	3,790.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) NY-CONN Corporation Unit Price	(1) NY-CONN Corporation Ext Amount	(2) Rizzo Electrical Contractors, Inc. Unit Price	(2) Rizzo Electrical Contractors, Inc. Ext Amount	(3) Ferguson Electric Company Inc Unit Price	(3) Ferguson Electric Company Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1500 1208931	240.000 s.f.	68.30000	16,392.00	50.00000	12,000.00	72.00000	17,280.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **							
1510 1208937	333.000 s.f.	92.25000	30,719.25	50.00000	16,650.00	72.00000	23,976.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **							
1520 1210101	9,335.000 l.f.	1.00000	9,335.00	1.00000	9,335.00	1.00000	9,335.00
4" WHITE EPOXY RESIN PAVEMENT MARKINGS							
1530 1210102	2,000.000 l.f.	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS							
1540 1210105	17,260.000 s.f.	8.00000	138,080.00	8.00000	138,080.00	8.00000	138,080.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS							
1550 1211001	1,435.000 s.f.	4.40000	6,314.00	5.00000	7,175.00	4.00000	5,740.00
REMOVAL OF PAVEMENT MARKINGS							
1560 1220027	2,424.000 s.f.	1.00000	2,424.00	10.00000	24,240.00	15.50000	37,572.00
CONSTRUCTION SIGNS ** See Special Provisions **							
1570 1500006	10,000.000 est.	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **							
Section Totals:			$7,681,217.25		$7,883,335.00		$8,368,000.00
Contract Totals			**$7,681,217.25**		**$7,883,335.00**		**$8,368,000.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0097773	54,400.000	1.00000	54,400.00				
SPARE PARTS ** See Special Provisions **	est.						
0020 0201001	(1.000)	26,058.00000	26,058.00				
CLEARING AND GRUBBING	LS						
0030 0201199	60.000	81.03000	4,861.80				
REMOVE AND RESET FENCE	l.f.						
0040 0202513	36.000	63.66000	2,291.76				
REMOVAL OF CONCRETE SIDEWALK	s.y.						
0050 0406128.30	265.000	115.75000	30,673.75				
BITUMINOUS CONCRETE PATCHING - PAVEMENT RECONSTRUCTION ** See Special Provisions **	s.y.						
0060 0586760	1.000	1,215.00000	1,215.00				
TYPE 'C-L' CATCH BASIN TOP	ea.						
0070 0815001	8.000	144.69000	1,157.52				
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0080 0921001	3,049.000	50.35000	153,517.15				
CONCRETE SIDEWALK	s.f.						
0090 0921005	7,626.000	55.87000	426,064.62				
CONCRETE SIDEWALK RAMP	s.f.						
0100 0921048	1,507.000	63.19000	95,227.33				
DETECTABLE WARNING SURFACE	s.f.						
0110 0925101	8.000	289.38000	2,315.04				
RELAY BRICK WALK	s.f.						
0120 0944000	25.000	25.08000	627.00				
FURNISHING AND PLACING TOPSOIL	s.y.						
0130 0950013	25.000	16.98000	424.50				
EROSION CONTROL MATTING	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0140 0950019	25.000	30.50000	762.50				
TURF ESTABLISHMENT - LAWN	s.y.						
0150 0952001	(1.000)	15,441.00000	15,441.00				
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0160 0969062	29.000	4,755.00000	137,895.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0170 0970006	380,000.000	1.00000	380,000.00				
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0180 0970007	4,750.000	87.00000	413,250.00				
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0190 0971001	(1.000)	171,052.00000	171,052.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0200 0975004	(1.000)	520,957.70000	520,957.70				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0210 0977001	200.000	3.00000	600.00				
TRAFFIC CONE	ea.						
0220 0978002	200.000	6.00000	1,200.00				
TRAFFIC DRUM	ea.						
0230 0979005	40.000	91.66000	3,666.40				
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0240 0980020	(1.000)	53,913.00000	53,913.00				
CONSTRUCTION SURVEYING	LS						
0250 1001001	6,094.000	56.07000	341,690.58				
TRENCHING AND BACKFILLING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0260 1001004	160.000	337.84000	54,054.40				
ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	c.y.						
0270 1002015	172.000	1,351.37000	232,435.64				
ROCK IN FOUNDATION EXCAVATION	v.f.						
0280 1002101	8.000	1,511.00000	12,088.00				
LIGHT STANDARD FOUNDATION - TYPE I	ea.						
0290 1002202	49.000	12,330.00000	604,170.00				
TRAFFIC CONTROL FOUNDATION-MAST ARM ** See Special Provisions **	ea.						
0300 1002203	94.000	1,045.00000	98,230.00				
TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	ea.						
0310 1002208	14.000	2,337.00000	32,718.00				
TRAFFIC CONTROL FOUNDATION - CONTROLLER - TYPE IV	ea.						
0320 1002291	1.000	820.00000	820.00				
MODIFICATION OF TRAFFIC CONTROL FOUNDATION	ea.						
0330 1003206	6.000	2,708.00000	16,248.00				
LIGHT STANDARD (15' BRACKET, 30' MOUNTING HEIGHT) ALUMINUM	ea.						
0340 1003256	2.000	2,850.00000	5,700.00				
LIGHT STANDARD (15' BRACKET 35' MOUNTING HEIGHT) ALUMINUM	ea.						
0350 1004005	13.000	1,653.00000	21,489.00				
LUMINAIRE MOUNTING BRACKET ** See Special Provisions **	ea.						
0360 1005668.01	14.000	1,173.00000	16,422.00				
LED LUMINAIRE - TYPE 1 (MULTI-VOLT) ** See Special Provisions **	ea.						
0370 1005668.02	5.000	1,241.00000	6,205.00				
LED LUMINAIRE - TYPE 2 (MULTI-VOLT) ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0380 1005668.05	1.000	1,099.00000	1,099.00				
LED LUMINAIRE - TYPE 5 (MULTI-VOLT) ** See Special Provisions **	ea.						
0390 1008015	360.000	50.56000	18,201.60				
2" RIGID METAL CONDUIT - SURFACE	l.f.						
0400 1008115	3,958.000	15.99000	63,288.42				
2" RIGID METAL CONDUIT IN TRENCH ** See Special Provisions **	l.f.						
0410 1008117	316.000	34.49000	10,898.84				
3" RIGID METAL CONDUIT IN TRENCH	l.f.						
0420 1008129	327.000	23.82000	7,789.14				
3" POLYVINYL CHLORIDE CONDUIT IN TRENCH	l.f.						
0430 1008215	5,305.000	22.25000	118,036.25				
2" RIGID METAL CONDUIT UNDER ROADWAY ** See Special Provisions **	l.f.						
0440 1008217	1,133.000	33.42000	37,864.86				
3" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
0450 1008908	1,158.000	4.34000	5,025.72				
CLEAN EXISTING CONDUIT	l.f.						
0460 1010001	92.000	1,043.00000	95,956.00				
CONCRETE HANDHOLE	ea.						
0470 1010021	27.000	782.00000	21,114.00				
CONCRETE HANDHOLE - TYPE II	ea.						
0480 1010060	17.000	349.00000	5,933.00				
CLEAN EXISTING CONCRETE HANDHOLE	ea.						
0490 1014901	27,215.000	2.28000	62,050.20				
REMOVE CABLE ** See Special Provisions **	l.f.						
0500 1015034	(1.000)	20,022.00000	20,022.00				
GROUNDING AND BONDING ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0510 1017032	14.000	1,926.00000	26,964.00				
SERVICE (METERED) ** See Special Provisions **	ea.						
0520 1102002	85.000	721.00000	61,285.00				
8' ALUMINUM PEDESTAL	ea.						
0530 1102010	9.000	774.00000	6,966.00				
12' ALUMINUM PEDESTAL	ea.						
0540 1104023	1.000	15,718.00000	15,718.00				
20' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0550 1104026	3.000	19,550.00000	58,650.00				
25' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0560 1104028	5.000	20,810.00000	104,050.00				
30' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0570 1104031	12.000	21,762.00000	261,144.00				
35' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0580 1104033	4.000	24,890.00000	99,560.00				
40' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0590 1104037	8.000	30,422.00000	243,376.00				
45' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0600 1104038	1.000	31,113.00000	31,113.00				
50' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0610 1104039	1.000	37,910.00000	37,910.00				
55' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0620 1104042	1.000	46,398.00000	46,398.00				
60' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0630 1104044	1.000	48,357.00000	48,357.00				
65' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	ea.						
0640 1104552	2.000	21,871.00000	43,742.00				
COMBINATION MAST ARM ASSEMBLY, 25-1W ** See Special Provisions **	ea.						
0650 1104553	2.000	22,361.00000	44,722.00				
COMBINATION MAST ARM ASSEMBLY, 30-1W ** See Special Provisions **	ea.						
0660 1104554	4.000	23,007.00000	92,028.00				
COMBINATION MAST ARM ASSEMBLY, 35-1W ** See Special Provisions **	ea.						
0670 1104555	2.000	23,959.00000	47,918.00				
COMBINATION MAST ARM ASSEMBLY, 40-1W ** See Special Provisions **	ea.						
0680 1104566	2.000	30,105.00000	60,210.00				
COMBINATION MAST ARM ASSEMBLY, 45-1W ** See Special Provisions **	ea.						
0690 1105415	103.000	1,290.00000	132,870.00				
1 WAY, 3 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	ea.						
0700 1105416	22.000	1,550.00000	34,100.00				
1 WAY, 4 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	ea.						
0710 1105417	4.000	1,964.00000	7,856.00				
1 WAY, 5 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	ea.						
0720 1106001	39.000	951.00000	37,089.00				
1 WAY PEDESTRIAN SIGNAL POLE MOUNTED ** See Special Provisions **	ea.						
0730 1106003	87.000	633.00000	55,071.00				
1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0740 1106004	6.000	1,491.00000	8,946.00				
2 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
0750 1107011	138.000	1,006.00000	138,828.00				
ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	ea.						
0760 1108163	5.000	1,775.00000	8,875.00				
MODIFY EXISTING CONTROLLER ** See Special Provisions **	ea.						
0770 1108207	14.000	3,329.00000	46,606.00				
INSTALL STATE FURNISHED TRAFFIC CONTROLLER AND CABINET ** See Special Provisions **	ea.						
0780 1108208	1.000	705.00000	705.00				
INSTALL STATE FURNISHED CELLULAR MODEM ** See Special Provisions **	ea.						
0790 1108665	19.000	5,421.00000	102,999.00				
10/100/1000 BASE - T ETHERNET SWITCH ** See Special Provisions **	ea.						
0800 1108808	(1.000)	1,158.00000	1,158.00				
TRAINING ** See Special Provisions **	LS						
0810 1108826	19.000	6,292.00000	119,548.00				
OPTICAL FIBER TERMINATION PATCH PANELS ** See Special Provisions **	ea.						
0820 1111201	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
0830 1111202	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	LS						
0840 1111203	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 3) ** See Special Provisions **	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0850 1111204	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 4) ** See Special Provisions **	LS						
0860 1111205	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 5) ** See Special Provisions **	LS						
0870 1111206	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 6) ** See Special Provisions **	LS						
0880 1111207	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 7) ** See Special Provisions **	LS						
0890 1111208	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 8) ** See Special Provisions **	LS						
0900 1111209	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 9) ** See Special Provisions **	LS						
0910 1111210	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 10) ** See Special Provisions **	LS						
0920 1111211	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 11) ** See Special Provisions **	LS						
0930 1111212	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 12) ** See Special Provisions **	LS						
0940 1111213	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 13) ** See Special Provisions **	LS						
0950 1111214	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 14) ** See Special Provisions **	LS						
0960 1111215	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 15) ** See Special Provisions **	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0970 1111216	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 16) ** See Special Provisions **	LS						
0980 1111217	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 17) ** See Special Provisions **	LS						
0990 1111218	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 18) ** See Special Provisions **	LS						
1000 1111219	(1.000)	2,027.00000	2,027.00				
TEMPORARY DETECTION (SITE NO. 19) ** See Special Provisions **	LS						
1010 1112205	38.000	13,458.00000	511,404.00				
RADAR DETECTOR ** See Special Provisions **	ea.						
1020 1112242	19.000	5,199.00000	98,781.00				
FIBER OPTIC SPLICE ENCLOSURE (SIGNAL) ** See Special Provisions **	ea.						
1030 1112286	19.000	3,859.00000	73,321.00				
360- DEGREE CAMERA ASSEMBLY ** See Special Provisions **	ea.						
1040 1112287	19.000	17,700.00000	336,300.00				
360-DEGREE VIDEO DETECTION PROCESSOR ** See Special Provisions **	ea.						
1050 1113011	2,305.000	4.41000	10,165.05				
3 CONDUCTOR NO. 10 AWG THWN	l.f.						
1060 1113102	28,531.000	2.95000	84,166.45				
5 CONDUCTOR NO. 14 CABLE	l.f.						
1070 1113103	20,666.000	3.36000	69,437.76				
7 CONDUCTOR NO. 14 CABLE	l.f.						
1080 1113104	5,353.000	4.14000	22,161.42				
9 CONDUCTOR NO. 14 CABLE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1090 1113182	2,954.000	5.01000	14,799.54				
360-DEGREE SYSTEM LONG RANGE CABLE ** See Special Provisions **	l.f.						
1100 1113550	4,493.000	3.14000	14,108.02				
DETECTOR CABLE (OPTICAL) ** See Special Provisions **	l.f.						
1110 1113606	4,750.000	6.41000	30,447.50				
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 12 FIBER ** See Special Provisions **	l.f.						
1120 1113619	27,719.000	6.47000	179,341.93				
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 48 FIBER ** See Special Provisions **	l.f.						
1130 1114101	24,869.000	4.88000	121,360.72				
MESSENGER ** See Special Provisions **	l.f.						
1140 1116110	65.000	3,294.00000	214,110.00				
BLANK-OUT SIGN ** See Special Provisions **	ea.						
1150 1118012	(1.000)	77,028.00000	77,028.00				
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
1160 1118051	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
1170 1118052	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
1180 1118053	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 3) ** See Special Provisions **	LS						
1190 1118054	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 4) ** See Special Provisions **	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
1200 1118055	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 5) ** See Special Provisions **	LS						
1210 1118056	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 6) ** See Special Provisions **	LS						
1220 1118057	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 7) ** See Special Provisions **	LS						
1230 1118058	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 8) ** See Special Provisions **	LS						
1240 1118059	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 9) ** See Special Provisions **	LS						
1250 1118060	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 10) ** See Special Provisions **	LS						
1260 1118071	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 11) ** See Special Provisions **	LS						
1270 1118072	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 12) ** See Special Provisions **	LS						
1280 1118073	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 13) ** See Special Provisions **	LS						
1290 1118074	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 14) ** See Special Provisions **	LS						
1300 1118075	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 15) ** See Special Provisions **	LS						
1310 1118076	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 16) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1320 1118077	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 17) ** See Special Provisions **	LS						
1330 1118078	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 18) ** See Special Provisions **	LS						
1340 1118079	(1.000)	2,027.00000	2,027.00				
TEMPORARY SIGNALIZATION (SITE NO. 19) ** See Special Provisions **	LS						
1350 1118301	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 1) ** See Special Provisions **	LS						
1360 1118302	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 2) ** See Special Provisions **	LS						
1370 1118303	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 3) ** See Special Provisions **	LS						
1380 1118305	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 5) ** See Special Provisions **	LS						
1390 1118307	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 7) ** See Special Provisions **	LS						
1400 1118309	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 9) ** See Special Provisions **	LS						
1410 1118310	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 10) ** See Special Provisions **	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1420 1118312	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 12) ** See Special Provisions **	LS						
1430 1118313	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 13) ** See Special Provisions **	LS						
1440 1118314	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 14) ** See Special Provisions **	LS						
1450 1118315	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 15) ** See Special Provisions **	LS						
1460 1118316	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 16) ** See Special Provisions **	LS						
1470 1118317	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 17) ** See Special Provisions **	LS						
1480 1118319	(1.000)	2,446.00000	2,446.00				
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 19) ** See Special Provisions **	LS						
1490 1206023	(1.000)	3,457.00000	3,457.00				
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1500 1208931	240.000	57.42000	13,780.80				
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1510 1208937	333.000	53.49000	17,812.17				
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Ducci Electrical Contractors Inc Unit Price	(4) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1520 1210101	9,335.000	0.83000	7,748.05				
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
1530 1210102	2,000.000	0.83000	1,660.00				
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
1540 1210105	17,260.000	8.68000	149,816.80				
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1550 1211001	1,435.000	4.57000	6,557.95				
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1560 1220027	2,424.000	2.38000	5,769.12				
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1570 1500006	10,000.000	1.00000	10,000.00				
UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	est.						
Section Totals:			$8,616,687.00				
Contract Totals			**$8,616,687.00**				

( ) indicates item is bid as Lump Sum