Call Order: 004 **Contract ID:** 0053-0199 **Counties:** Hartford

Letting Date: January 21, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 11/12/2025 12:00:00 AM **Contract Time:** 964 CALENDAR DAYS **Min:** **Max:**

Contract Description: REHAB BRIDGE NO. 00417 PUTNAM BRIDGE Rt 3 OVER CONN. RIVER **Project(s):** 0003(111)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ROTHA Contracting Company Inc	$48,185,000.00	100.00%
2	McNamee Construction Corp.	$48,705,414.55	101.08%
3	Mohawk Northeast Inc	$53,498,031.70	111.03%
4	Southern Road & Bridge LLC	$65,729,405.75	136.41%
5	New England Infrastructure Inc	$73,932,773.00	153.44%
6	Middlesex Corporation	$74,415,379.00	154.44%
7	Railroad-Northeast Joint Venture LLC.	$75,104,320.00	155.87%
8	J.F. White Contracting Company	$75,589,900.00	156.87%

Contract ID: 0053-0199 **Counties:** Hartford
Letting Date: January 21, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 004 **Project(s):** 0003(111)
Contract Time: 964 CALENDAR DAYS
Contract Description: REHAB BRIDGE NO. 00417 PUTNAM BRIDGE Rt 3 OVER CONN. RIVER

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0000309	1.000	50,000.00000	50,000.00	10,000.00000	10,000.00	7,500.00000	7,500.00
FURNISH AND INSTALL AVIAN NESTING BOX ** See Special Provisions **	ea.						
0020 0020765	400.000	60.00000	24,000.00	30.00000	12,000.00	5.00000	2,000.00
GUANO ABATEMENT ** See Special Provisions **	c.f.						
0030 0020905	(1.000)	200,000.00000	200,000.00	80,000.00000	80,000.00	350,000.00000	350,000.00
LEAD COMPLIANCE FOR ABRASIVE BLAST CLEANING AND MISCELLANEOUS TASKS ** See Special Provisions **	LS						
0040 0100427	(1.000)	320,000.00000	320,000.00	200,000.00000	200,000.00	350,000.00000	350,000.00
WATER RESCUE OPERATIONS ** See Special Provisions **	LS						
0050 0100600	(1.000)	800,000.00000	800,000.00	200,000.00000	200,000.00	500,000.00000	500,000.00
CONSTRUCTION ACCESS ** See Special Provisions **	LS						
0060 0201001	(1.000)	100,000.00000	100,000.00	100,000.00000	100,000.00	250,000.00000	250,000.00
CLEARING AND GRUBBING	LS						
0070 0202529	932.000	5.00000	4,660.00	4.00000	3,728.00	5.00000	4,660.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0210821	35,000.000	1.00000	35,000.00	1.00000	35,000.00	1.00000	35,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	365.000	75.00000	27,375.00	40.00000	14,600.00	45.00000	16,425.00
ANTI-TRACKING PAD	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0100 0219001 SEDIMENTATION CONTROL SYSTEM	4,169.000 l.f.	7.00000	29,183.00	7.00000	29,183.00	6.50000	27,098.50
0110 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	14.000 ea.	350.00000	4,900.00	300.00000	4,200.00	250.00000	3,500.00
0120 0406159 PMA S0.5	981.000 ton	150.00000	147,150.00	150.00000	147,150.00	185.00000	181,485.00
0130 0406171 HMA S0.5	666.000 ton	145.00000	96,570.00	150.00000	99,900.00	150.00000	99,900.00
0140 0406172 HMA S0.375	22.000 ton	380.00000	8,360.00	400.00000	8,800.00	350.00000	7,700.00
0150 0406194 JOINT AND CRACK SEALING OF BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	128.000 l.f.	25.00000	3,200.00	30.00000	3,840.00	25.00000	3,200.00
0160 0406238 NON-TRACKING ASPHALT TACK COAT	992.000 gal	12.00000	11,904.00	12.00000	11,904.00	20.00000	19,840.00
0170 0406315 80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	14,045.000 l.f.	0.56000	7,865.20	0.55000	7,724.75	0.65000	9,129.25
0180 0406317 80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	2,278.000 l.f.	0.70000	1,594.60	0.65000	1,480.70	0.75000	1,708.50
0190 0406600 MATERIAL TRANSFER VEHICLE	1,647.000 ton	8.00000	13,176.00	7.00000	11,529.00	7.50000	12,352.50
0200 0406899 E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	(1.000) LS	3,625.00000	3,625.00	1,000.00000	1,000.00	5,000.00000	5,000.00
0210 0406999 ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	3,000.000 est.	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 0409001 FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	14,315.000 s.y.	5.00000	71,575.00	4.00000	57,260.00	12.00000	171,780.00
0230 0409005 REMOVAL OF EXISTING WEARING SURFACE	17,540.000 s.y.	8.00000	140,320.00	15.00000	263,100.00	20.00000	350,800.00
0240 0503905 REMOVAL OF EXISTING STRUCTURAL STEEL ** See Special Provisions **	(1.000) LS	500,000.00000	500,000.00	700,000.00000	700,000.00	1,000,000.00000	1,000,000.00
0250 0503967 TEMPORARY WORK PLATFORM ** See Special Provisions **	(1.000) LS	4,000,000.00000	4,000,000.00	5,600,000.00000	5,600,000.00	5,000,000.00000	5,000,000.00
0260 0503989 RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	64.000 c.y.	2,800.00000	179,200.00	6,000.00000	384,000.00	5,000.00000	320,000.00
0270 0511801 BRIDGE SCUPPER-FIBERGLASS HOPPER ** See Special Provisions **	72.000 ea.	5,500.00000	396,000.00	7,000.00000	504,000.00	5,750.00000	414,000.00
0280 0512020 REPAIR EXISTING BRIDGE DRAINAGE (ESTIMATED COST) ** See Special Provisions **	10,000.000 est.	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
0290 0512022 10" FIBERGLASS PIPE FOR BRIDGE DRAINAGE ** See Special Provisions **	360.000 l.f.	250.00000	90,000.00	250.00000	90,000.00	375.00000	135,000.00
0300 0520041 PREFORMED JOINT SEAL ** See Special Provisions **	891.000 l.f.	60.00000	53,460.00	100.00000	89,100.00	120.00000	106,920.00
0310 0520394 MODULAR EXPANSION JOINT (MOVEMENT CAPACITY 9") ** See Special Provisions **	128.000 l.f.	4,000.00000	512,000.00	2,800.00000	358,400.00	3,500.00000	448,000.00
0320 0586630 RESET TYPE 'C-M' CATCH BASIN TOP	3.000 ea.	2,000.00000	6,000.00	1,800.00000	5,400.00	2,500.00000	7,500.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0330 0586770	3.000	1,000.00000	3,000.00	2,000.00000	6,000.00	1,250.00000	3,750.00
TYPE 'C-M' CATCH BASIN TOP	ea.						
0340 0601039	28.000	1,000.00000	28,000.00	1,200.00000	33,600.00	1,500.00000	42,000.00
MODIFY BRIDGE PARAPET ** See Special Provisions **	l.f.						
0350 0601072	86.000	600.00000	51,600.00	900.00000	77,400.00	950.00000	81,700.00
SURFACE REPAIR CONCRETE	c.f.						
0360 0601074	549.000	600.00000	329,400.00	900.00000	494,100.00	950.00000	521,550.00
STRUCTURAL REPAIR CONCRETE	c.f.						
0370 0601270	899.000	4,100.00000	3,685,900.00	2,000.00000	1,798,000.00	2,500.00000	2,247,500.00
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0380 0601308	731.000	4,500.00000	3,289,500.00	4,700.00000	3,435,700.00	6,000.00000	4,386,000.00
POLYESTER POLYMER CONCRETE OVERLAY ** See Special Provisions **	c.y.						
0390 0601309	17,540.000	10.00000	175,400.00	6.00000	105,240.00	5.00000	87,700.00
LONGITUDINAL GROOVING ** See Special Provisions **	s.y.						
0400 0601318	5,036.000	200.00000	1,007,200.00	255.00000	1,284,180.00	215.00000	1,082,740.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0410 0601948	458.000	180.00000	82,440.00	50.00000	22,900.00	85.00000	38,930.00
CRACK REPAIR ** See Special Provisions **	l.f.						
0420 0601954	1,228.000	120.00000	147,360.00	50.00000	61,400.00	85.00000	104,380.00
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0430 0602030	36,307.000	2.20000	79,875.40	3.00000	108,921.00	2.50000	90,767.50
DEFORMED STEEL BARS - GALVANIZED	lb.						
0440 0602889	256.000	100.00000	25,600.00	70.00000	17,920.00	110.00000	28,160.00
DOWEL BAR SPLICER SYSTEM GALVANIZED	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0450 0603081 STRUCTURAL STEEL REPAIRS (SITE NO. 1) ** See Special Provisions **	173.000 cwt.	5,000.00000	865,000.00	3,500.00000	605,500.00	5,950.00000	1,029,350.00
0460 0603222 DISPOSAL OF LEAD DEBRIS FROM ABRASIVE BLAST CLEANING ** See Special Provisions **	95.000 ton	1,000.00000	95,000.00	1,000.00000	95,000.00	1,000.00000	95,000.00
0470 0603512 TEMPORARY DECK PLATE ** See Special Provisions **	1,126.000 l.f.	350.00000	394,100.00	1.00000	1,126.00	10.00000	11,260.00
0480 0603563 CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 1) ** See Special Provisions **	(1.000) LS	4,500,000.00000	4,500,000.00	1,200,000.00000	1,200,000.00	1,500,000.00000	1,500,000.00
0490 0603659 REPLACE REMOVED OR MISSING RIVETS AND BOLTS WITH HIGH STRENGTH BOLTS ** See Special Provisions **	1,500.000 ea.	100.00000	150,000.00	124.00000	186,000.00	200.00000	300,000.00
0500 0603726 EMBEDDED GALVANIC ANODES ** See Special Provisions **	857.000 ea.	50.00000	42,850.00	45.00000	38,565.00	70.00000	59,990.00
0510 0603801 STRUCTURAL STEEL ** See Special Provisions **	5,164.000 cwt.	1,500.00000	7,746,000.00	1,650.00000	8,520,600.00	2,750.00000	14,201,000.00
0520 0603923 ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.1) ** See Special Provisions **	(1.000) LS	9,000,000.00000	9,000,000.00	10,500,000.00000	10,500,000.00	7,295,000.00000	7,295,000.00
0530 0815200 BITUMINOUS CONCRETE PARK CURBING	287.000 l.f.	22.00000	6,314.00	20.00000	5,740.00	15.00000	4,305.00
0540 0819002 PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	4,544.000 s.y.	20.00000	90,880.00	17.00000	77,248.00	30.00000	136,320.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0550 0822100.01	210.000	100.00000	21,000.00	200.00000	42,000.00	85.00000	17,850.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0560 0910030.50	1.000	2,800.00000	2,800.00	3,000.00000	3,000.00	2,500.00000	2,500.00
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
0570 0910031	1.000	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
THRIE BEAM ATTACHMENT	ea.						
0580 0910300	216.000	35.00000	7,560.00	35.00000	7,560.00	35.00000	7,560.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0590 0911923	2.000	2,000.00000	4,000.00	2,000.00000	4,000.00	2,000.00000	4,000.00
R-B END ANCHORAGE-TYPE I	ea.						
0600 0912503	321.000	2.00000	642.00	2.00000	642.00	2.00000	642.00
REMOVE METAL BEAM RAIL	l.f.						
0610 0912900	288.000	15.00000	4,320.00	15.00000	4,320.00	15.00000	4,320.00
RESET METAL BEAM RAIL (R-B MASH)	l.f.						
0620 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
REPAIR GUIDERAIL (ESTIMATED COST)	est.						
0630 0939001	263.000	75.00000	19,725.00	1.00000	263.00	125.00000	32,875.00
SWEEPING FOR DUST CONTROL	hr						
0640 0943001	70.000	100.00000	7,000.00	1.00000	70.00	4.00000	280.00
WATER FOR DUST CONTROL	m.ga						
0650 0949088	65.000	80.00000	5,200.00	45.00000	2,925.00	45.00000	2,925.00
COMPTONIA PEREGRINA SWEETFERN 12"-15" HT. B.B.	ea.						
0660 0950039	2,104.000	4.00000	8,416.00	5.00000	10,520.00	5.00000	10,520.00
EROSION CONTROL MATTING TYPE D	s.y.						
0670 0950040	580.000	6.00000	3,480.00	3.00000	1,740.00	4.00000	2,320.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0680 0950044	2,028.000	1.50000	3,042.00	10.00000	20,280.00	4.00000	8,112.00
FLOODPLAIN ESTABLISHMENT SEED MIX ** See Special Provisions **	SY						
0690 0952051	2,608.000	14.00000	36,512.00	14.00000	36,512.00	12.00000	31,296.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0700 0969056	(1.000)	900,000.00000	900,000.00	1,000,000.00000	1,000,000.00	900,000.00000	900,000.00
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 2 ** See Special Provisions **	LS						
0710 0969066	32.000	6,800.00000	217,600.00	8,000.00000	256,000.00	25,000.00000	800,000.00
CONSTRUCTION FIELD OFFICE, EXTRA LARGE ** See Special Provisions **	mo.						
0720 0970006	200,000.000	1.00000	200,000.00	1.00000	200,000.00	1.00000	200,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0730 0971001	(1.000)	900,000.00000	900,000.00	3,135,000.00000	3,135,000.00	850,000.00000	850,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0740 0974105	672.000	100.00000	67,200.00	30.00000	20,160.00	150.00000	100,800.00
CONCRETE HAUNCH REMOVAL ** See Special Provisions **	l.f.						
0750 0975004	(1.000)	4,500,000.00000	4,500,000.00	4,500,000.00000	4,500,000.00	4,500,000.00000	4,500,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0760 0976002	12,465.000	1.00000	12,465.00	0.50000	6,232.50	1.00000	12,465.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0770 0978002	223.000	90.00000	20,070.00	80.00000	17,840.00	75.00000	16,725.00
TRAFFIC DRUM	ea.						
0780 0979003	24.000	150.00000	3,600.00	150.00000	3,600.00	150.00000	3,600.00
CONSTRUCTION BARRICADE TYPE III	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0790 0980020	(1.000)	200,000.00000	200,000.00	200,000.00000	200,000.00	250,000.00000	250,000.00
CONSTRUCTION SURVEYING	LS						
0800 1018013	(1.000)	50,000.00000	50,000.00	15,000.00000	15,000.00	25,000.00000	25,000.00
TEMPORARY WATERWAY CONSTRUCTION MARKERS ** See Special Provisions **	LS						
0810 1018050	(1.000)	60,000.00000	60,000.00	10,000.00000	10,000.00	5,000.00000	5,000.00
MAINTAINING NAVIGATION LIGHTS ** See Special Provisions **	LS						
0820 1130010	1,143.000	40.00000	45,720.00	15.00000	17,145.00	20.00000	22,860.00
ARROW BOARD	day						
0830 1131002	3,633.000	45.00000	163,485.00	25.00000	90,825.00	50.00000	181,650.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0840 1208931	166.000	100.00000	16,600.00	85.00000	14,110.00	60.00000	9,960.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0850 1208937	64.000	100.00000	6,400.00	85.00000	5,440.00	60.00000	3,840.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0860 1209116	1,009.000	0.50000	504.50	0.50000	504.50	0.50000	504.50
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
0870 1209126	1,355.000	0.50000	677.50	0.50000	677.50	0.50000	677.50
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0880 1209129	1,010.000	1.00000	1,010.00	1.00000	1,010.00	0.80000	808.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
0890 1209131	1,462.000	1.75000	2,558.50	2.00000	2,924.00	1.70000	2,485.40
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0900 1210101 4" WHITE EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	4,070.000 l.f.	0.60000	2,442.00	0.60000	2,442.00	0.58000	2,360.60
0910 1210102 4" YELLOW EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	4,070.000 l.f.	0.60000	2,442.00	0.60000	2,442.00	0.58000	2,360.60
0920 1210105 EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	2,160.000 s.f.	6.50000	14,040.00	6.00000	12,960.00	6.50000	14,040.00
0930 1210112 12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	2,278.000 l.f.	2.35000	5,353.30	2.00000	4,556.00	2.25000	5,125.50
0940 1210113 6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	7,815.000 l.f.	1.34000	10,472.10	1.00000	7,815.00	1.35000	10,550.25
0950 1210114 6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	6,230.000 l.f.	1.33000	8,285.90	1.00000	6,230.00	1.35000	8,410.50
0960 1211001 REMOVAL OF PAVEMENT MARKINGS	17,828.000 s.f.	1.25000	22,285.00	1.20000	21,393.60	1.20000	21,393.60
0970 1220027 CONSTRUCTION SIGNS ** See Special Provisions **	1,233.000 s.f.	30.00000	36,990.00	37.00000	45,621.00	48.00000	59,184.00
0980 1802210.02 TEMPORARY SAND BARREL (200 lb.)	4.000 ea.	500.00000	2,000.00	700.00000	2,800.00	500.00000	2,000.00
0990 1802210.04 TEMPORARY SAND BARREL (400 lb.)	2.000 ea.	500.00000	1,000.00	700.00000	1,400.00	500.00000	1,000.00
1000 1802210.07 TEMPORARY SAND BARREL (700 lb.)	6.000 ea.	500.00000	3,000.00	700.00000	4,200.00	500.00000	3,000.00
1010 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	8.000 ea.	600.00000	4,800.00	700.00000	5,600.00	500.00000	4,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1020 1802210.21	4.000	600.00000	2,400.00	700.00000	2,800.00	500.00000	2,000.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1030 1806202	3,440.000	60.00000	206,400.00	105.00000	361,200.00	195.00000	670,800.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR ** See Special Provisions **	hr						
1040 1806226	3,440.000	30.00000	103,200.00	30.00000	103,200.00	1.00000	3,440.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
1050 2999998	16,000.000	1.00000	16,000.00	1.00000	16,000.00	1.00000	16,000.00
ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	hr						
2000 0603729	4,875.000	120.00000	585,000.00	150.00000	731,250.00	295.00000	1,438,125.00
LOCALIZED PAINT REMOVAL AND FIELD PAINTING OF EXISTING STEEL ** See Special Provisions **	s.f.						
2001 1600020	865.000	1.00000	865.00	1.00000	865.00	1.00000	865.00
REINFORCING STEEL COST ADJUSTMENT (ESTIMATED COST) ** See Special Provisions **	est.						
2002 1600021	14,900.000	1.00000	14,900.00	1.00000	14,900.00	1.00000	14,900.00
STEEL COST ADJUSTMENT ** See Special Provisions **	est.						
Section Totals:			$48,185,000.00		$48,705,414.55		$53,498,031.70
Contract Totals			**$48,185,000.00**		**$48,705,414.55**		**$53,498,031.70**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC		(5) New England Infrastructure Inc		(6) Middlesex Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0000309	1.000	15,000.00000	15,000.00	5,000.00000	5,000.00	6,000.00000	6,000.00
FURNISH AND INSTALL AVIAN NESTING BOX ** See Special Provisions **	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC Unit Price	 Ext Amount	(5) New England Infrastructure Inc Unit Price	 Ext Amount	(6) Middlesex Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0020 0020765	400.000	185.00000	74,000.00	40.00000	16,000.00	300.00000	120,000.00
GUANO ABATEMENT ** See Special Provisions **	c.f.						
0030 0020905	(1.000)	250,000.00000	250,000.00	350,000.00000	350,000.00	140,000.00000	140,000.00
LEAD COMPLIANCE FOR ABRASIVE BLAST CLEANING AND MISCELLANEOUS TASKS ** See Special Provisions **	LS						
0040 0100427	(1.000)	105,000.00000	105,000.00	1,200,000.00000	1,200,000.00	1,750,000.00000	1,750,000.00
WATER RESCUE OPERATIONS ** See Special Provisions **	LS						
0050 0100600	(1.000)	85,000.00000	85,000.00	4,000,000.00000	4,000,000.00	4,800,000.00000	4,800,000.00
CONSTRUCTION ACCESS ** See Special Provisions **	LS						
0060 0201001	(1.000)	45,000.00000	45,000.00	35,000.00000	35,000.00	215,000.00000	215,000.00
CLEARING AND GRUBBING	LS						
0070 0202529	932.000	11.00000	10,252.00	7.00000	6,524.00	5.00000	4,660.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0210821	35,000.000	1.00000	35,000.00	1.00000	35,000.00	1.00000	35,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	365.000	65.00000	23,725.00	100.00000	36,500.00	25.00000	9,125.00
ANTI-TRACKING PAD	s.y.						
0100 0219001	4,169.000	11.00000	45,859.00	10.00000	41,690.00	7.00000	29,183.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0110 0219011	14.000	650.00000	9,100.00	750.00000	10,500.00	330.00000	4,620.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0120 0406159	981.000	245.00000	240,345.00	200.00000	196,200.00	170.00000	166,770.00
PMA S0.5	ton						
0130 0406171	666.000	215.00000	143,190.00	160.00000	106,560.00	155.00000	103,230.00
HMA S0.5	ton						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC Unit Price	 Ext Amount	(5) New England Infrastructure Inc Unit Price	 Ext Amount	(6) Middlesex Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0140 0406172	22.000	3,450.00000	75,900.00	3,000.00000	66,000.00	600.00000	13,200.00
HMA S0.375	ton						
0150 0406194	128.000	65.00000	8,320.00	20.00000	2,560.00	45.00000	5,760.00
JOINT AND CRACK SEALING OF BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	l.f.						
0160 0406238	992.000	45.00000	44,640.00	20.00000	19,840.00	13.00000	12,896.00
NON-TRACKING ASPHALT TACK COAT	gal						
0170 0406315	14,045.000	3.00000	42,135.00	1.00000	14,045.00	0.70000	9,831.50
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0180 0406317	2,278.000	5.00000	11,390.00	1.00000	2,278.00	1.25000	2,847.50
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0190 0406600	1,647.000	15.00000	24,705.00	15.00000	24,705.00	13.00000	21,411.00
MATERIAL TRANSFER VEHICLE	ton						
0200 0406899	(1.000)	5,000.00000	5,000.00	15,000.00000	15,000.00	14,000.00000	14,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0210 0406999	3,000.000	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0220 0409001	14,315.000	6.25000	89,468.75	7.00000	100,205.00	7.00000	100,205.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0230 0409005	17,540.000	9.00000	157,860.00	12.00000	210,480.00	17.00000	298,180.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0240 0503905	(1.000)	450,000.00000	450,000.00	700,000.00000	700,000.00	1,200,000.00000	1,200,000.00
REMOVAL OF EXISTING STRUCTURAL STEEL ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC		(5) New England Infrastructure Inc		(6) Middlesex Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0503967	(1.000)	4,500,000.00000	4,500,000.00	10,000,000.00000	10,000,000.00	11,700,000.00000	11,700,000.00
TEMPORARY WORK PLATFORM ** See Special Provisions **	LS						
0260 0503989	64.000	8,800.00000	563,200.00	7,000.00000	448,000.00	12,000.00000	768,000.00
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
0270 0511801	72.000	8,500.00000	612,000.00	6,500.00000	468,000.00	7,000.00000	504,000.00
BRIDGE SCUPPER-FIBERGLASS HOPPER ** See Special Provisions **	ea.						
0280 0512020	10,000.000	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
REPAIR EXISTING BRIDGE DRAINAGE (ESTIMATED COST) ** See Special Provisions **	est.						
0290 0512022	360.000	65.00000	23,400.00	450.00000	162,000.00	600.00000	216,000.00
10" FIBERGLASS PIPE FOR BRIDGE DRAINAGE ** See Special Provisions **	l.f.						
0300 0520041	891.000	85.00000	75,735.00	90.00000	80,190.00	130.00000	115,830.00
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
0310 0520394	128.000	4,850.00000	620,800.00	3,000.00000	384,000.00	6,000.00000	768,000.00
MODULAR EXPANSION JOINT (MOVEMENT CAPACITY 9") ** See Special Provisions **	l.f.						
0320 0586630	3.000	5,000.00000	15,000.00	1,500.00000	4,500.00	2,000.00000	6,000.00
RESET TYPE 'C-M' CATCH BASIN TOP	ea.						
0330 0586770	3.000	5,000.00000	15,000.00	1,800.00000	5,400.00	3,600.00000	10,800.00
TYPE 'C-M' CATCH BASIN TOP	ea.						
0340 0601039	28.000	1,150.00000	32,200.00	2,000.00000	56,000.00	1,000.00000	28,000.00
MODIFY BRIDGE PARAPET ** See Special Provisions **	l.f.						
0350 0601072	86.000	985.00000	84,710.00	600.00000	51,600.00	880.00000	75,680.00
SURFACE REPAIR CONCRETE	c.f.						
0360 0601074	549.000	800.00000	439,200.00	650.00000	356,850.00	950.00000	521,550.00
STRUCTURAL REPAIR CONCRETE	c.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC		(5) New England Infrastructure Inc		(6) Middlesex Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 0601270	899.000	5,650.00000	5,079,350.00	6,500.00000	5,843,500.00	7,000.00000	6,293,000.00
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0380 0601308	731.000	5,250.00000	3,837,750.00	6,500.00000	4,751,500.00	4,700.00000	3,435,700.00
POLYESTER POLYMER CONCRETE OVERLAY ** See Special Provisions **	c.y.						
0390 0601309	17,540.000	9.00000	157,860.00	20.00000	350,800.00	9.00000	157,860.00
LONGITUDINAL GROOVING ** See Special Provisions **	s.y.						
0400 0601318	5,036.000	225.00000	1,133,100.00	300.00000	1,510,800.00	225.00000	1,133,100.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0410 0601948	458.000	250.00000	114,500.00	250.00000	114,500.00	220.00000	100,760.00
CRACK REPAIR ** See Special Provisions **	l.f.						
0420 0601954	1,228.000	250.00000	307,000.00	300.00000	368,400.00	275.00000	337,700.00
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0430 0602030	36,307.000	8.00000	290,456.00	5.00000	181,535.00	7.00000	254,149.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0440 0602889	256.000	185.00000	47,360.00	70.00000	17,920.00	115.00000	29,440.00
DOWEL BAR SPLICER SYSTEM GALVANIZED	ea.						
0450 0603081	173.000	6,000.00000	1,038,000.00	4,500.00000	778,500.00	5,100.00000	882,300.00
STRUCTURAL STEEL REPAIRS (SITE NO. 1) ** See Special Provisions **	cwt.						
0460 0603222	95.000	1,800.00000	171,000.00	3,000.00000	285,000.00	1,000.00000	95,000.00
DISPOSAL OF LEAD DEBRIS FROM ABRASIVE BLAST CLEANING ** See Special Provisions **	ton						
0470 0603512	1,126.000	698.00000	785,948.00	400.00000	450,400.00	315.00000	354,690.00
TEMPORARY DECK PLATE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC		(5) New England Infrastructure Inc		(6) Middlesex Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0603563	(1.000)	3,500,000.00000	3,500,000.00	1,400,000.00000	1,400,000.00	2,000,000.00000	2,000,000.00
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 1) ** See Special Provisions **	LS						
0490 0603659	1,500.000	185.00000	277,500.00	120.00000	180,000.00	105.00000	157,500.00
REPLACE REMOVED OR MISSING RIVETS AND BOLTS WITH HIGH STRENGTH BOLTS ** See Special Provisions **	ea.						
0500 0603726	857.000	44.00000	37,708.00	60.00000	51,420.00	65.00000	55,705.00
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						
0510 0603801	5,164.000	3,838.00000	19,819,432.00	2,500.00000	12,910,000.00	2,700.00000	13,942,800.00
STRUCTURAL STEEL ** See Special Provisions **	cwt.						
0520 0603923	(1.000)	8,500,000.00000	8,500,000.00	12,500,000.00000	12,500,000.00	11,700,000.00000	11,700,000.00
ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.1) ** See Special Provisions **	LS						
0530 0815200	287.000	65.00000	18,655.00	30.00000	8,610.00	23.00000	6,601.00
BITUMINOUS CONCRETE PARK CURBING	l.f.						
0540 0819002	4,544.000	44.00000	199,936.00	100.00000	454,400.00	22.00000	99,968.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0550 0822100.01	210.000	125.00000	26,250.00	250.00000	52,500.00	180.00000	37,800.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0560 0910030.50	1.000	2,250.00000	2,250.00	2,500.00000	2,500.00	3,000.00000	3,000.00
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
0570 0910031	1.000	6,850.00000	6,850.00	7,500.00000	7,500.00	5,600.00000	5,600.00
THRIE BEAM ATTACHMENT	ea.						
0580 0910300	216.000	45.00000	9,720.00	40.00000	8,640.00	39.00000	8,424.00
METAL BEAM RAIL (R-B MASH)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC		(5) New England Infrastructure Inc		(6) Middlesex Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0590 0911923	2.000	2,850.00000	5,700.00	2,500.00000	5,000.00	2,400.00000	4,800.00
R-B END ANCHORAGE-TYPE I	ea.						
0600 0912503	321.000	9.00000	2,889.00	5.00000	1,605.00	5.00000	1,605.00
REMOVE METAL BEAM RAIL	l.f.						
0610 0912900	288.000	18.00000	5,184.00	40.00000	11,520.00	18.00000	5,184.00
RESET METAL BEAM RAIL (R-B MASH)	l.f.						
0620 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
REPAIR GUIDERAIL (ESTIMATED COST)	est.						
0630 0939001	263.000	250.00000	65,750.00	100.00000	26,300.00	180.00000	47,340.00
SWEEPING FOR DUST CONTROL	hr						
0640 0943001	70.000	150.00000	10,500.00	50.00000	3,500.00	70.00000	4,900.00
WATER FOR DUST CONTROL	m.ga						
0650 0949088	65.000	250.00000	16,250.00	125.00000	8,125.00	100.00000	6,500.00
COMPTONIA PEREGRINA SWEETFERN 12"-15" HT. B.B.	ea.						
0660 0950039	2,104.000	8.00000	16,832.00	7.00000	14,728.00	5.50000	11,572.00
EROSION CONTROL MATTING TYPE D	s.y.						
0670 0950040	580.000	8.00000	4,640.00	7.00000	4,060.00	6.00000	3,480.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0680 0950044	2,028.000	8.00000	16,224.00	3.00000	6,084.00	3.00000	6,084.00
FLOODPLAIN ESTABLISHMENT SEED MIX ** See Special Provisions **	SY						
0690 0952051	2,608.000	11.00000	28,688.00	20.00000	52,160.00	22.00000	57,376.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0700 0969056	(1.000)	900,000.00000	900,000.00	900,000.00000	900,000.00	900,000.00000	900,000.00
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 2 ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC		(5) New England Infrastructure Inc		(6) Middlesex Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0710 0969066	32.000	1,200.00000	38,400.00	15,000.00000	480,000.00	12,000.00000	384,000.00
CONSTRUCTION FIELD OFFICE, EXTRA LARGE ** See Special Provisions **	mo.						
0720 0970006	200,000.000	1.00000	200,000.00	1.00000	200,000.00	1.00000	200,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0730 0971001	(1.000)	1,250,000.00000	1,250,000.00	1,374,000.00000	1,374,000.00	3,000,000.00000	3,000,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0740 0974105	672.000	125.00000	84,000.00	80.00000	53,760.00	90.00000	60,480.00
CONCRETE HAUNCH REMOVAL ** See Special Provisions **	l.f.						
0750 0975004	(1.000)	6,500,000.00000	6,500,000.00	7,000,000.00000	7,000,000.00	2,300,000.00000	2,300,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0760 0976002	12,465.000	1.20000	14,958.00	1.00000	12,465.00	0.80000	9,972.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0770 0978002	223.000	65.00000	14,495.00	80.00000	17,840.00	115.00000	25,645.00
TRAFFIC DRUM	ea.						
0780 0979003	24.000	165.00000	3,960.00	200.00000	4,800.00	200.00000	4,800.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0790 0980020	(1.000)	65,000.00000	65,000.00	150,000.00000	150,000.00	500,000.00000	500,000.00
CONSTRUCTION SURVEYING	LS						
0800 1018013	(1.000)	25,000.00000	25,000.00	40,000.00000	40,000.00	30,000.00000	30,000.00
TEMPORARY WATERWAY CONSTRUCTION MARKERS ** See Special Provisions **	LS						
0810 1018050	(1.000)	25,000.00000	25,000.00	100,000.00000	100,000.00	90,000.00000	90,000.00
MAINTAINING NAVIGATION LIGHTS ** See Special Provisions **	LS						
0820 1130010	1,143.000	33.00000	37,719.00	20.00000	22,860.00	16.00000	18,288.00
ARROW BOARD	day						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC Unit Price	 Ext Amount	(5) New England Infrastructure Inc Unit Price	 Ext Amount	(6) Middlesex Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0830 1131002	3,633.000	45.00000	163,485.00	40.00000	145,320.00	32.00000	116,256.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0840 1208931	166.000	16.00000	2,656.00	150.00000	24,900.00	100.00000	16,600.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0850 1208937	64.000	16.00000	1,024.00	150.00000	9,600.00	100.00000	6,400.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0860 1209116	1,009.000	5.00000	5,045.00	1.00000	1,009.00	0.50000	504.50
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
0870 1209126	1,355.000	5.00000	6,775.00	1.00000	1,355.00	0.50000	677.50
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0880 1209129	1,010.000	8.00000	8,080.00	3.00000	3,030.00	2.20000	2,222.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
0890 1209131	1,462.000	5.00000	7,310.00	3.00000	4,386.00	2.25000	3,289.50
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0900 1210101	4,070.000	4.00000	16,280.00	1.00000	4,070.00	0.70000	2,849.00
4" WHITE EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0910 1210102	4,070.000	4.00000	16,280.00	1.00000	4,070.00	0.70000	2,849.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0920 1210105	2,160.000	7.00000	15,120.00	7.00000	15,120.00	6.00000	12,960.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0930 1210112	2,278.000	8.00000	18,224.00	4.00000	9,112.00	3.50000	7,973.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC		(5) New England Infrastructure Inc		(6) Middlesex Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0940 1210113	7,815.000	5.00000	39,075.00	2.00000	15,630.00	1.50000	11,722.50
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0950 1210114	6,230.000	5.00000	31,150.00	2.00000	12,460.00	1.50000	9,345.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0960 1211001	17,828.000	2.00000	35,656.00	4.00000	71,312.00	1.75000	31,199.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0970 1220027	1,233.000	29.00000	35,757.00	50.00000	61,650.00	55.00000	67,815.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0980 1802210.02	4.000	400.00000	1,600.00	500.00000	2,000.00	650.00000	2,600.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
0990 1802210.04	2.000	400.00000	800.00	500.00000	1,000.00	650.00000	1,300.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
1000 1802210.07	6.000	400.00000	2,400.00	500.00000	3,000.00	650.00000	3,900.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
1010 1802210.14	8.000	500.00000	4,000.00	500.00000	4,000.00	650.00000	5,200.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1020 1802210.21	4.000	500.00000	2,000.00	500.00000	2,000.00	650.00000	2,600.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1030 1806202	3,440.000	145.00000	498,800.00	100.00000	344,000.00	110.00000	378,400.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR ** See Special Provisions **	hr						
1040 1806226	3,440.000	145.00000	498,800.00	50.00000	172,000.00	120.00000	412,800.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
1050 2999998	16,000.000	1.00000	16,000.00	1.00000	16,000.00	1.00000	16,000.00
ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Southern Road & Bridge LLC Unit Price	(4) Southern Road & Bridge LLC Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	(6) Middlesex Corporation Unit Price	(6) Middlesex Corporation Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2000 0603729	4,875.000	125.00000	609,375.00	215.00000	1,048,125.00	150.00000	731,250.00
LOCALIZED PAINT REMOVAL AND FIELD PAINTING OF EXISTING STEEL ** See Special Provisions **	s.f.						
2001 1600020	865.000	1.00000	865.00	1.00000	865.00	1.00000	865.00
REINFORCING STEEL COST ADJUSTMENT (ESTIMATED COST) ** See Special Provisions **	est.						
2002 1600021	14,900.000	1.00000	14,900.00	1.00000	14,900.00	1.00000	14,900.00
STEEL COST ADJUSTMENT ** See Special Provisions **	est.						
Section Totals:			$65,729,405.75		$73,932,773.00		$74,415,379.00
Contract Totals			**$65,729,405.75**		**$73,932,773.00**		**$74,415,379.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0000309	1.000	13,350.00000	13,350.00	9,300.00000	9,300.00		
FURNISH AND INSTALL AVIAN NESTING BOX ** See Special Provisions **	ea.						
0020 0020765	400.000	800.00000	320,000.00	160.00000	64,000.00		
GUANO ABATEMENT ** See Special Provisions **	c.f.						
0030 0020905	(1.000)	90,000.00000	90,000.00	295,000.00000	295,000.00		
LEAD COMPLIANCE FOR ABRASIVE BLAST CLEANING AND MISCELLANEOUS TASKS ** See Special Provisions **	LS						
0040 0100427	(1.000)	2,761,000.00000	2,761,000.00	1,520,000.00000	1,520,000.00		
WATER RESCUE OPERATIONS ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0050 0100600	(1.000)	750,000.00000	750,000.00	4,617,000.00000	4,617,000.00		
CONSTRUCTION ACCESS ** See Special Provisions **	LS						
0060 0201001	(1.000)	200,000.00000	200,000.00	71,000.00000	71,000.00		
CLEARING AND GRUBBING	LS						
0070 0202529	932.000	4.00000	3,728.00	3.00000	2,796.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0210821	35,000.000	1.00000	35,000.00	1.00000	35,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	365.000	85.00000	31,025.00	25.00000	9,125.00		
ANTI-TRACKING PAD	s.y.						
0100 0219001	4,169.000	5.30000	22,095.70	8.00000	33,352.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0110 0219011	14.000	600.00000	8,400.00	200.00000	2,800.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0120 0406159	981.000	147.60000	144,795.60	200.00000	196,200.00		
PMA S0.5	ton						
0130 0406171	666.000	147.15000	98,001.90	162.00000	107,892.00		
HMA S0.5	ton						
0140 0406172	22.000	360.00000	7,920.00	2,600.00000	57,200.00		
HMA S0.375	ton						
0150 0406194	128.000	25.00000	3,200.00	35.00000	4,480.00		
JOINT AND CRACK SEALING OF BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	l.f.						
0160 0406238	992.000	11.60000	11,507.20	19.00000	18,848.00		
NON-TRACKING ASPHALT TACK COAT	gal						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0170 0406315	14,045.000	0.55000	7,724.75	0.60000	8,427.00		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0180 0406317	2,278.000	0.65000	1,480.70	1.00000	2,278.00		
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0190 0406600	1,647.000	8.00000	13,176.00	13.00000	21,411.00		
MATERIAL TRANSFER VEHICLE	ton						
0200 0406899	(1.000)	1,500.00000	1,500.00	2,500.00000	2,500.00		
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0210 0406999	3,000.000	1.00000	3,000.00	1.00000	3,000.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0220 0409001	14,315.000	4.60000	65,849.00	4.00000	57,260.00		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0230 0409005	17,540.000	12.00000	210,480.00	6.50000	114,010.00		
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0240 0503905	(1.000)	1,500,000.00000	1,500,000.00	2,060,000.00000	2,060,000.00		
REMOVAL OF EXISTING STRUCTURAL STEEL ** See Special Provisions **	LS						
0250 0503967	(1.000)	10,000,000.00000	10,000,000.00	900,000.00000	900,000.00		
TEMPORARY WORK PLATFORM ** See Special Provisions **	LS						
0260 0503989	64.000	16,500.00000	1,056,000.00	10,300.00000	659,200.00		
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
0270 0511801	72.000	7,910.00000	569,520.00	4,850.00000	349,200.00		
BRIDGE SCUPPER-FIBERGLASS HOPPER ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0280 0512020	10,000.000	1.00000	10,000.00	1.00000	10,000.00		
REPAIR EXISTING BRIDGE DRAINAGE (ESTIMATED COST) ** See Special Provisions **	est.						
0290 0512022	360.000	500.00000	180,000.00	110.00000	39,600.00		
10" FIBERGLASS PIPE FOR BRIDGE DRAINAGE ** See Special Provisions **	l.f.						
0300 0520041	891.000	270.00000	240,570.00	65.00000	57,915.00		
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
0310 0520394	128.000	3,720.00000	476,160.00	3,100.00000	396,800.00		
MODULAR EXPANSION JOINT (MOVEMENT CAPACITY 9") ** See Special Provisions **	l.f.						
0320 0586630	3.000	1,690.00000	5,070.00	800.00000	2,400.00		
RESET TYPE 'C-M' CATCH BASIN TOP	ea.						
0330 0586770	3.000	2,150.00000	6,450.00	1,300.00000	3,900.00		
TYPE 'C-M' CATCH BASIN TOP	ea.						
0340 0601039	28.000	2,000.00000	56,000.00	1,750.00000	49,000.00		
MODIFY BRIDGE PARAPET ** See Special Provisions **	l.f.						
0350 0601072	86.000	1,206.00000	103,716.00	600.00000	51,600.00		
SURFACE REPAIR CONCRETE	c.f.						
0360 0601074	549.000	680.00000	373,320.00	575.00000	315,675.00		
STRUCTURAL REPAIR CONCRETE	c.f.						
0370 0601270	899.000	7,240.00000	6,508,760.00	8,425.00000	7,574,075.00		
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0380 0601308	731.000	4,025.00000	2,942,275.00	4,450.00000	3,252,950.00		
POLYESTER POLYMER CONCRETE OVERLAY ** See Special Provisions **	c.y.						
0390 0601309	17,540.000	6.72000	117,868.80	17.50000	306,950.00		
LONGITUDINAL GROOVING ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0400 0601318	5,036.000	314.95000	1,586,088.20	285.00000	1,435,260.00		
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0410 0601948	458.000	44.20000	20,243.60	125.00000	57,250.00		
CRACK REPAIR ** See Special Provisions **	l.f.						
0420 0601954	1,228.000	399.00000	489,972.00	115.00000	141,220.00		
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0430 0602030	36,307.000	5.10000	185,165.70	2.50000	90,767.50		
DEFORMED STEEL BARS - GALVANIZED	lb.						
0440 0602889	256.000	176.00000	45,056.00	68.00000	17,408.00		
DOWEL BAR SPLICER SYSTEM GALVANIZED	ea.						
0450 0603081	173.000	3,255.00000	563,115.00	6,750.00000	1,167,750.00		
STRUCTURAL STEEL REPAIRS (SITE NO. 1) ** See Special Provisions **	cwt.						
0460 0603222	95.000	1,000.00000	95,000.00	1,100.00000	104,500.00		
DISPOSAL OF LEAD DEBRIS FROM ABRASIVE BLAST CLEANING ** See Special Provisions **	ton						
0470 0603512	1,126.000	233.70000	263,146.20	90.00000	101,340.00		
TEMPORARY DECK PLATE ** See Special Provisions **	l.f.						
0480 0603563	(1.000)	1,600,000.00000	1,600,000.00	6,900,000.00000	6,900,000.00		
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 1) ** See Special Provisions **	LS						
0490 0603659	1,500.000	125.00000	187,500.00	565.00000	847,500.00		
REPLACE REMOVED OR MISSING RIVETS AND BOLTS WITH HIGH STRENGTH BOLTS ** See Special Provisions **	ea.						
0500 0603726	857.000	40.00000	34,280.00	45.00000	38,565.00		
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0510 0603801	5,164.000	2,500.00000	12,910,000.00	3,200.00000	16,524,800.00		
STRUCTURAL STEEL ** See Special Provisions **	cwt.						
0520 0603923	(1.000)	12,100,000.00000	12,100,000.00	15,700,000.00000	15,700,000.00		
ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.1) ** See Special Provisions **	LS						
0530 0815200	287.000	22.00000	6,314.00	23.00000	6,601.00		
BITUMINOUS CONCRETE PARK CURBING	l.f.						
0540 0819002	4,544.000	49.50000	224,928.00	20.00000	90,880.00		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0550 0822100.01	210.000	87.00000	18,270.00	90.00000	18,900.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0560 0910030.50	1.000	1,650.00000	1,650.00	2,100.00000	2,100.00		
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
0570 0910031	1.000	5,450.00000	5,450.00	5,670.00000	5,670.00		
THRIE BEAM ATTACHMENT	ea.						
0580 0910300	216.000	33.50000	7,236.00	35.00000	7,560.00		
METAL BEAM RAIL (R-B MASH)	l.f.						
0590 0911923	2.000	2,615.00000	5,230.00	1,900.00000	3,800.00		
R-B END ANCHORAGE-TYPE I	ea.						
0600 0912503	321.000	6.00000	1,926.00	5.00000	1,605.00		
REMOVE METAL BEAM RAIL	l.f.						
0610 0912900	288.000	15.00000	4,320.00	31.00000	8,928.00		
RESET METAL BEAM RAIL (R-B MASH)	l.f.						
0620 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00		
REPAIR GUIDERAIL (ESTIMATED COST)	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0630 0939001	263.000	340.00000	89,420.00	150.00000	39,450.00		
SWEEPING FOR DUST CONTROL	hr						
0640 0943001	70.000	79.85000	5,589.50	65.00000	4,550.00		
WATER FOR DUST CONTROL	m.ga						
0650 0949088	65.000	76.65000	4,982.25	47.00000	3,055.00		
COMPTONIA PEREGRINA SWEETFERN 12"-15" HT. B.B.	ea.						
0660 0950039	2,104.000	4.00000	8,416.00	5.25000	11,046.00		
EROSION CONTROL MATTING TYPE D	s.y.						
0670 0950040	580.000	5.19000	3,010.20	2.65000	1,537.00		
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0680 0950044	2,028.000	1.40000	2,839.20	3.00000	6,084.00		
FLOODPLAIN ESTABLISHMENT SEED MIX ** See Special Provisions **	SY						
0690 0952051	2,608.000	13.59000	35,442.72	16.00000	41,728.00		
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0700 0969056	(1.000)	1,000,000.00000	1,000,000.00	900,000.00000	900,000.00		
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 2 ** See Special Provisions **	LS						
0710 0969066	32.000	24,915.00000	797,280.00	6,200.00000	198,400.00		
CONSTRUCTION FIELD OFFICE, EXTRA LARGE ** See Special Provisions **	mo.						
0720 0970006	200,000.000	1.00000	200,000.00	1.00000	200,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0730 0971001	(1.000)	2,065,960.00000	2,065,960.00	385,000.00000	385,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0740 0974105	672.000	127.50000	85,680.00	47.00000	31,584.00		
CONCRETE HAUNCH REMOVAL ** See Special Provisions **	l.f.						
0750 0975004	(1.000)	7,510,000.78000	7,510,000.78	5,153,603.00000	5,153,603.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0760 0976002	12,465.000	0.20000	2,493.00	1.70000	21,190.50		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0770 0978002	223.000	105.00000	23,415.00	90.00000	20,070.00		
TRAFFIC DRUM	ea.						
0780 0979003	24.000	160.00000	3,840.00	175.00000	4,200.00		
CONSTRUCTION BARRICADE TYPE III	ea.						
0790 0980020	(1.000)	500,000.00000	500,000.00	155,000.00000	155,000.00		
CONSTRUCTION SURVEYING	LS						
0800 1018013	(1.000)	70,000.00000	70,000.00	33,000.00000	33,000.00		
TEMPORARY WATERWAY CONSTRUCTION MARKERS ** See Special Provisions **	LS						
0810 1018050	(1.000)	84,401.00000	84,401.00	76,000.00000	76,000.00		
MAINTAINING NAVIGATION LIGHTS ** See Special Provisions **	LS						
0820 1130010	1,143.000	64.00000	73,152.00	7.00000	8,001.00		
ARROW BOARD	day						
0830 1131002	3,633.000	67.70000	245,954.10	16.00000	58,128.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0840 1208931	166.000	88.00000	14,608.00	70.00000	11,620.00		
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0850 1208937	64.000	150.00000	9,600.00	70.00000	4,480.00		
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC.		(8) J.F. White Contracting Company			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0860 1209116 HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	1,009.000 l.f.	0.50000	504.50	0.50000	504.50		
0870 1209126 HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	1,355.000 l.f.	0.50000	677.50	0.50000	677.50		
0880 1209129 HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	1,010.000 l.f.	0.80000	808.00	2.00000	2,020.00		
0890 1209131 HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	1,462.000 s.f.	1.65000	2,412.30	2.00000	2,924.00		
0900 1210101 4" WHITE EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	4,070.000 l.f.	0.60000	2,442.00	0.60000	2,442.00		
0910 1210102 4" YELLOW EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	4,070.000 l.f.	0.60000	2,442.00	0.60000	2,442.00		
0920 1210105 EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	2,160.000 s.f.	6.50000	14,040.00	5.00000	10,800.00		
0930 1210112 12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	2,278.000 l.f.	2.25000	5,125.50	3.00000	6,834.00		
0940 1210113 6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	7,815.000 l.f.	1.30000	10,159.50	1.00000	7,815.00		
0950 1210114 6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	6,230.000 l.f.	1.30000	8,099.00	1.00000	6,230.00		
0960 1211001 REMOVAL OF PAVEMENT MARKINGS	17,828.000 s.f.	1.20000	21,393.60	1.25000	22,285.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC. Unit Price	(7) Railroad-Northeast Joint Venture LLC. Ext Amount	(8) J.F. White Contracting Company Unit Price	(8) J.F. White Contracting Company Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0970 1220027	1,233.000	51.00000	62,883.00	32.00000	39,456.00		
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0980 1802210.02	4.000	985.00000	3,940.00	420.00000	1,680.00		
TEMPORARY SAND BARREL (200 lb.)	ea.						
0990 1802210.04	2.000	990.00000	1,980.00	430.00000	860.00		
TEMPORARY SAND BARREL (400 lb.)	ea.						
1000 1802210.07	6.000	995.00000	5,970.00	435.00000	2,610.00		
TEMPORARY SAND BARREL (700 lb.)	ea.						
1010 1802210.14	8.000	1,010.00000	8,080.00	460.00000	3,680.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1020 1802210.21	4.000	1,030.00000	4,120.00	475.00000	1,900.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1030 1806202	3,440.000	175.00000	602,000.00	65.00000	223,600.00		
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR ** See Special Provisions **	hr						
1040 1806226	3,440.000	136.50000	469,560.00	65.00000	223,600.00		
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
1050 2999998	16,000.000	12.50000	200,000.00	1.00000	16,000.00		
ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	hr						
2000 0603729	4,875.000	312.00000	1,521,000.00	220.00000	1,072,500.00		
LOCALIZED PAINT REMOVAL AND FIELD PAINTING OF EXISTING STEEL ** See Special Provisions **	s.f.						
2001 1600020	865.000	1.00000	865.00	1.00000	865.00		
REINFORCING STEEL COST ADJUSTMENT (ESTIMATED COST) ** See Special Provisions **	est.						
2002 1600021	14,900.000	1.00000	14,900.00	1.00000	14,900.00		
STEEL COST ADJUSTMENT ** See Special Provisions **	est.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) Railroad-Northeast Joint Venture LLC.		(8) J.F. White Contracting Company			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$75,104,320.00		$75,589,900.00		
Contract Totals			**$75,104,320.00**		**$75,589,900.00**		

( ) indicates item is bid as Lump Sum