Call Order: 001 **Contract ID:** 0068-0217 **Counties:** Windham

Letting Date: September 02, 2026 2:00 pm **District(s):** District 2 - Norwich

Advertised on: 8/5/2026 12:00:00 AM **Contract Time:** 244 CALENDAR DAYS **Min:** **Max:**

Contract Description: Replacement of Bridge No. 02599 Route 101 Over Alvia Chase Reservoir **Project(s):** 0101 (114)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	New England Infrastructure Inc	$2,889,900.00	100.00%
2	PJF Construction Corporation	$2,932,584.25	101.48%
3	Waters Construction Co Inc	$3,178,556.30	109.99%
4	Arborio Corporation	$3,522,811.00	121.90%
5	Suchocki & Son Inc	$4,104,980.00	142.05%

Contract ID: 0068-0217 **Counties:** Windham
Letting Date: September 02, 2026 **District(s):** District 2 - Norwich
Call Order: 001 **Project(s):** 0101 (114)
Contract Time: 244 CALENDAR DAYS
Contract Description: Replacement of Bridge No. 02599 Route 101 Over Alvia Chase Reservoir

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0201001	(1.000)	30,000.00000	30,000.00	65,000.00000	65,000.00	10,000.00000	10,000.00
CLEARING AND GRUBBING	LS						
0020 0202000	150.000	100.00000	15,000.00	38.00000	5,700.00	115.00000	17,250.00
EARTH EXCAVATION	c.y.						
0030 0202100	25.000	1.00000	25.00	185.00000	4,625.00	50.00000	1,250.00
ROCK EXCAVATION	c.y.						
0040 0202216	80.000	150.00000	12,000.00	60.00000	4,800.00	200.00000	16,000.00
EXCAVATION AND REUSE OF EXISTING CHANNEL BOTTOM MATERIAL ** See Special Provisions **	c.y.						
0050 0202217	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
SUPPLEMENTAL STREAMBED CHANNEL MATERIAL ** See Special Provisions **	est.						
0060 0202315	760.000	90.00000	68,400.00	130.00000	98,800.00	110.00000	83,600.00
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0070 0202327	(1.000)	20,000.00000	20,000.00	45,000.00000	45,000.00	32,000.00000	32,000.00
MANAGEMENT AND REUSE OF EXCAVATED MATERIAL	LS						
0080 0202449	260.000	150.00000	39,000.00	32.00000	8,320.00	36.00000	9,360.00
REMOVE TEMPORARY FILL AREA ** See Special Provisions **	c.y.						
0090 0202529	200.000	5.00000	1,000.00	4.00000	800.00	2.50000	500.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0100 0203202	475.000	90.00000	42,750.00	46.00000	21,850.00	57.52000	27,322.00
STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0204001	222.000	1,200.00000	266,400.00	1,250.00000	277,500.00	2,200.00000	488,400.00
COFFERDAM AND DEWATERING	l.f.						
0120 0204139	132.000	100.00000	13,200.00	400.00000	52,800.00	2,000.00000	264,000.00
COFFERDAM MATERIAL LEFT IN PLACE	l.f.						
0130 0204151	(1.000)	340,000.00000	340,000.00	175,000.00000	175,000.00	52,000.00000	52,000.00
HANDLING WATER ** See Special Provisions **	LS						
0140 0207000	260.000	120.00000	31,200.00	28.00000	7,280.00	59.00000	15,340.00
BORROW	c.y.						
0150 0209001	400.000	20.00000	8,000.00	8.00000	3,200.00	15.00000	6,000.00
FORMATION OF SUBGRADE	s.y.						
0160 0210821	1,500.000	1.00000	1,500.00	1.00000	1,500.00	1.00000	1,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0170 0211000	100.000	90.00000	9,000.00	44.00000	4,400.00	35.00000	3,500.00
ANTI-TRACKING PAD	s.y.						
0180 0212000	155.000	100.00000	15,500.00	70.00000	10,850.00	100.00000	15,500.00
SUBBASE	c.y.						
0190 0213100	15.000	140.00000	2,100.00	78.00000	1,170.00	292.00000	4,380.00
GRANULAR FILL	c.y.						
0200 0216000	320.000	100.00000	32,000.00	76.00000	24,320.00	150.00000	48,000.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0210 0219001	600.000	9.00000	5,400.00	7.00000	4,200.00	9.50000	5,700.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0220 0305000	25.000	90.00000	2,250.00	56.00000	1,400.00	123.00000	3,075.00
PROCESSED AGGREGATE	ton						
0230 0406170	90.000	250.00000	22,500.00	360.00000	32,400.00	270.00000	24,300.00
HMA S1	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0240 0406171	140.000	270.00000	37,800.00	360.00000	50,400.00	200.00000	28,000.00
HMA S0.5	ton						
0250 0406238	180.000	20.00000	3,600.00	26.00000	4,680.00	15.00000	2,700.00
NON-TRACKING ASPHALT TACK COAT	gal						
0260 0406312	88.000	70.00000	6,160.00	60.00000	5,280.00	50.00000	4,400.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0270 0406314	1,325.000	1.00000	1,325.00	1.00000	1,325.00	0.94000	1,245.50
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0280 0406315	1,325.000	1.40000	1,855.00	1.10000	1,457.50	1.06000	1,404.50
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0290 0406999	250.000	1.00000	250.00	1.00000	250.00	1.00000	250.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0300 0409001	150.000	80.00000	12,000.00	60.00000	9,000.00	40.00000	6,000.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0310 0514719	65.000	3,400.00000	221,000.00	3,250.00000	211,250.00	3,520.00000	228,800.00
PRECAST SUBSTRUCTURE ELEMENT ** See Special Provisions **	c.y.						
0320 0601121	88.000	600.00000	52,800.00	740.00000	65,120.00	1,050.00000	92,400.00
PARAPET CONCRETE	l.f.						
0330 0601139	35.000	6,300.00000	220,500.00	5,400.00000	189,000.00	4,465.00000	156,275.00
12' X 8' PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
0340 0601183	40.000	900.00000	36,000.00	235.00000	9,400.00	600.00000	24,000.00
PRECAST CONCRETE CUT-OFF WALL ** See Special Provisions **	l.f.						
0350 0602030	3,600.000	6.00000	21,600.00	4.00000	14,400.00	7.60000	27,360.00
DEFORMED STEEL BARS - GALVANIZED	lb.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0603768	1,000.000	25.00000	25,000.00	25.00000	25,000.00	15.00000	15,000.00
STRUCTURAL STEEL ** See Special Provisions **	lb.						
0370 0610002	14.000	1,000.00000	14,000.00	42.00000	588.00	213.00000	2,982.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0380 0703011	35.000	140.00000	4,900.00	165.00000	5,775.00	138.00000	4,830.00
INTERMEDIATE RIPRAP	c.y.						
0390 0707009	55.000	300.00000	16,500.00	365.00000	20,075.00	215.00000	11,825.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0400 0716000	1,140.000	70.00000	79,800.00	140.00000	159,600.00	140.00000	159,600.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
0410 0728032	100.000	100.00000	10,000.00	86.00000	8,600.00	165.00000	16,500.00
NO. 6 CRUSHED STONE	c.y.						
0420 0755014.01	475.000	8.00000	3,800.00	8.00000	3,800.00	6.30000	2,992.50
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
0430 0819002	90.000	50.00000	4,500.00	22.00000	1,980.00	47.00000	4,230.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0440 0822100.01	380.000	100.00000	38,000.00	62.00000	23,560.00	62.00000	23,560.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0450 0822100.02	660.000	180.00000	118,800.00	105.00000	69,300.00	175.00000	115,500.00
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0460 0822101.01	900.000	10.00000	9,000.00	42.00000	37,800.00	10.00000	9,000.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0470 0822101.02	1,560.000	25.00000	39,000.00	72.00000	112,320.00	30.00000	46,800.00
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0910031 THRIE BEAM ATTACHMENT	4.000 ea.	5,500.00000	22,000.00	5,700.00000	22,800.00	5,400.00000	21,600.00
0490 0910300 METAL BEAM RAIL (R-B MASH)	500.000 l.f.	35.00000	17,500.00	35.00000	17,500.00	35.00000	17,500.00
0500 0911923 R-B END ANCHORAGE-TYPE I	1.000 ea.	2,000.00000	2,000.00	2,400.00000	2,400.00	2,200.00000	2,200.00
0510 0912531 REMOVE METAL BEAM RAIL (TYPE R-B 350)	600.000 l.f.	3.00000	1,800.00	3.00000	1,800.00	2.20000	1,320.00
0520 0917010 REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	1,000.000 est.	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
0530 0943001 WATER FOR DUST CONTROL	1.000 m.ga	300.00000	300.00	1.00000	1.00	5,000.00000	5,000.00
0540 0944000 FURNISHING AND PLACING TOPSOIL	150.000 s.y.	30.00000	4,500.00	15.00000	2,250.00	16.00000	2,400.00
0550 0949000 WOOD CHIP MULCH	25.000 s.y.	20.00000	500.00	16.00000	400.00	16.00000	400.00
0560 0949030 ECHINACEA PURPUREA 'BRIGHT-STAR', BRIGHTSTAR CONEFLOWER 1 QT. CONT.	10.000 ea.	50.00000	500.00	45.00000	450.00	42.00000	420.00
0570 0949048 TYPHA SPP. CATTAIL RHIZOMES OR ROOTS	10.000 ea.	50.00000	500.00	45.00000	450.00	42.00000	420.00
0580 0949076.01 IRIS VERSICOLOR, BLUE FLAG IRIS, #1 CONTAINER	10.000 ea.	50.00000	500.00	45.00000	450.00	42.00000	420.00
0590 0949087 CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	10.000 ea.	200.00000	2,000.00	165.00000	1,650.00	160.00000	1,600.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0600 0949106.01	10.000	50.00000	500.00	45.00000	450.00	42.00000	420.00
JUNCUS EFFUSUS, SOFT RUSH, #1 CONTAINER	ea.						
0610 0949199	10.000	50.00000	500.00	45.00000	450.00	42.00000	420.00
THELYPTERIS PALUSTRIS, MARSH FERN, 1 GAL. CONTAINER	ea.						
0620 0949889	30.000	65.00000	1,950.00	55.00000	1,650.00	51.00000	1,530.00
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						
0630 0950005	150.000	30.00000	4,500.00	30.00000	4,500.00	25.00000	3,750.00
TURF ESTABLISHMENT	s.y.						
0640 0950039	150.000	5.00000	750.00	7.00000	1,050.00	5.00000	750.00
EROSION CONTROL MATTING TYPE D	s.y.						
0650 0950040	125.000	25.00000	3,125.00	20.00000	2,500.00	20.00000	2,500.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0660 0952001	(1.000)	20,000.00000	20,000.00	12,000.00000	12,000.00	4,000.00000	4,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0670 0952051	180.000	25.00000	4,500.00	22.00000	3,960.00	21.00000	3,780.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0680 0969062	11.000	3,500.00000	38,500.00	5,200.00000	57,200.00	6,200.00000	68,200.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0690 0970006	15,000.000	1.00000	15,000.00	1.00000	15,000.00	1.00000	15,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0700 0970007	200.000	1.00000	200.00	90.00000	18,000.00	61.00000	12,200.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0710 0971001	(1.000)	81,640.00000	81,640.00	165,000.00000	165,000.00	35,000.00000	35,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0720 0971201	140.000	75.00000	10,500.00	125.00000	17,500.00	20.00000	2,800.00
TAXI SERVICE ** See Special Provisions **	ea.						
0730 0974001	270.000	300.00000	81,000.00	330.00000	89,100.00	278.00000	75,060.00
REMOVAL OF EXISTING MASONRY ** See Special Provisions **	c.y.						
0740 0975004	(1.000)	280,000.00000	280,000.00	265,000.00000	265,000.00	525,000.00000	525,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0750 0976002	1,300.000	1.00000	1,300.00	1.00000	1,300.00	1.26000	1,638.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0760 0977001	25.000	30.00000	750.00	52.00000	1,300.00	22.00000	550.00
TRAFFIC CONE	ea.						
0770 0978002	25.000	100.00000	2,500.00	90.00000	2,250.00	95.00000	2,375.00
TRAFFIC DRUM	ea.						
0780 0979003	5.000	200.00000	1,000.00	220.00000	1,100.00	200.00000	1,000.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0790 0980020	(1.000)	15,000.00000	15,000.00	30,000.00000	30,000.00	42,000.00000	42,000.00
CONSTRUCTION SURVEYING	LS						
0800 1020030	2.000	2,000.00000	4,000.00	7,500.00000	15,000.00	4,200.00000	8,400.00
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
0810 1118101	(1.000)	100,000.00000	100,000.00	98,000.00000	98,000.00	22,000.00000	22,000.00
TEMPORARY SIGNALIZATION ** See Special Provisions **	LS						
0820 1131002	560.000	40.00000	22,400.00	56.00000	31,360.00	72.00000	40,320.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0830 1208937	12.000	300.00000	3,600.00	265.00000	3,180.00	435.00000	5,220.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0840 1209124	5,300.000	1.40000	7,420.00	1.10000	5,830.00	1.10000	5,830.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
0850 1209129	100.000	5.00000	500.00	3.35000	335.00	3.26000	326.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
0860 1210111	1,325.000	2.00000	2,650.00	1.22000	1,616.50	1.19000	1,576.75
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0870 1210113	1,325.000	2.00000	2,650.00	1.65000	2,186.25	1.57000	2,080.25
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0880 1211001	1,000.000	2.50000	2,500.00	2.15000	2,150.00	2.12000	2,120.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0890 1212002	5,300.000	2.50000	13,250.00	2.00000	10,600.00	1.95000	10,335.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" WHITE	l.f.						
0900 1212010	100.000	10.00000	1,000.00	8.50000	850.00	8.14000	814.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 12" WHITE	l.f.						
0910 1220027	730.000	40.00000	29,200.00	38.00000	27,740.00	39.00000	28,470.00
CONSTRUCTION SIGNS	s.f.						
0920 1303210	(1.000)	20,000.00000	20,000.00	4,800.00000	4,800.00	15,700.00000	15,700.00
DRY HYDRANT ASSEMBLY ** See Special Provisions **	LS						
0930 1507000	(1.000)	70,000.00000	70,000.00	75,000.00000	75,000.00	35,000.00000	35,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) New England Infrastructure Inc		(2) PJF Construction Corporation		(3) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0940 1802210.04	3.000	600.00000	1,800.00	600.00000	1,800.00	643.54000	1,930.62
TEMPORARY SAND BARREL (400 lb.)	ea.						
0950 1802210.07	9.000	600.00000	5,400.00	600.00000	5,400.00	643.54000	5,791.86
TEMPORARY SAND BARREL (700 lb.)	ea.						
0960 1802210.14	12.000	600.00000	7,200.00	600.00000	7,200.00	643.54000	7,722.48
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0970 1802210.21	6.000	600.00000	3,600.00	600.00000	3,600.00	643.54000	3,861.24
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0980 1802211.04	8.000	200.00000	1,600.00	120.00000	960.00	114.67000	917.36
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
0990 1802211.07	24.000	200.00000	4,800.00	120.00000	2,880.00	114.67000	2,752.08
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1000 1802211.14	32.000	200.00000	6,400.00	120.00000	3,840.00	114.67000	3,669.44
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1010 1802211.21	16.000	200.00000	3,200.00	120.00000	1,920.00	114.67000	1,834.72
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
Section Totals:			$2,889,900.00		$2,932,584.25		$3,178,556.30
Contract Totals			**$2,889,900.00**		**$2,932,584.25**		**$3,178,556.30**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation		(5) Suchocki & Son Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0201001	(1.000)	40,000.00000	40,000.00	125,000.00000	125,000.00		
CLEARING AND GRUBBING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0020 0202000	150.000	65.00000	9,750.00	125.00000	18,750.00		
EARTH EXCAVATION	c.y.						
0030 0202100	25.000	110.00000	2,750.00	450.00000	11,250.00		
ROCK EXCAVATION	c.y.						
0040 0202216	80.000	350.00000	28,000.00	125.00000	10,000.00		
EXCAVATION AND REUSE OF EXISTING CHANNEL BOTTOM MATERIAL ** See Special Provisions **	c.y.						
0050 0202217	5,000.000	1.00000	5,000.00	1.00000	5,000.00		
SUPPLEMENTAL STREAMBED CHANNEL MATERIAL ** See Special Provisions **	est.						
0060 0202315	760.000	150.00000	114,000.00	150.00000	114,000.00		
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0070 0202327	(1.000)	17,000.00000	17,000.00	125,000.00000	125,000.00		
MANAGEMENT AND REUSE OF EXCAVATED MATERIAL	LS						
0080 0202449	260.000	65.00000	16,900.00	185.00000	48,100.00		
REMOVE TEMPORARY FILL AREA ** See Special Provisions **	c.y.						
0090 0202529	200.000	10.00000	2,000.00	20.00000	4,000.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0100 0203202	475.000	80.00000	38,000.00	130.00000	61,750.00		
STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	c.y.						
0110 0204001	222.000	1,900.00000	421,800.00	1,500.00000	333,000.00		
COFFERDAM AND DEWATERING	l.f.						
0120 0204139	132.000	3,000.00000	396,000.00	2,500.00000	330,000.00		
COFFERDAM MATERIAL LEFT IN PLACE	l.f.						
0130 0204151	(1.000)	450,000.00000	450,000.00	300,000.00000	300,000.00		
HANDLING WATER ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0140 0207000	260.000	60.00000	15,600.00	45.00000	11,700.00		
BORROW	c.y.						
0150 0209001	400.000	6.00000	2,400.00	5.00000	2,000.00		
FORMATION OF SUBGRADE	s.y.						
0160 0210821	1,500.000	1.00000	1,500.00	1.00000	1,500.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0170 0211000	100.000	100.00000	10,000.00	25.00000	2,500.00		
ANTI-TRACKING PAD	s.y.						
0180 0212000	155.000	100.00000	15,500.00	85.00000	13,175.00		
SUBBASE	c.y.						
0190 0213100	15.000	200.00000	3,000.00	85.00000	1,275.00		
GRANULAR FILL	c.y.						
0200 0216000	320.000	120.00000	38,400.00	100.00000	32,000.00		
PERVIOUS STRUCTURE BACKFILL	c.y.						
0210 0219001	600.000	25.00000	15,000.00	10.00000	6,000.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0220 0305000	25.000	130.00000	3,250.00	60.00000	1,500.00		
PROCESSED AGGREGATE	ton						
0230 0406170	90.000	200.00000	18,000.00	305.00000	27,450.00		
HMA S1	ton						
0240 0406171	140.000	285.00000	39,900.00	305.00000	42,700.00		
HMA S0.5	ton						
0250 0406238	180.000	16.00000	2,880.00	22.00000	3,960.00		
NON-TRACKING ASPHALT TACK COAT	gal						
0260 0406312	88.000	500.00000	44,000.00	50.00000	4,400.00		
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0270 0406314	1,325.000	1.00000	1,325.00	0.87000	1,152.75		
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0280 0406315	1,325.000	1.00000	1,325.00	0.98000	1,298.50		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0290 0406999	250.000	1.00000	250.00	1.00000	250.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0300 0409001	150.000	90.00000	13,500.00	64.00000	9,600.00		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0310 0514719	65.000	2,700.00000	175,500.00	2,000.00000	130,000.00		
PRECAST SUBSTRUCTURE ELEMENT ** See Special Provisions **	c.y.						
0320 0601121	88.000	850.00000	74,800.00	1,250.00000	110,000.00		
PARAPET CONCRETE	l.f.						
0330 0601139	35.000	4,100.00000	143,500.00	4,000.00000	140,000.00		
12' X 8' PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
0340 0601183	40.000	250.00000	10,000.00	720.90000	28,836.00		
PRECAST CONCRETE CUT-OFF WALL ** See Special Provisions **	l.f.						
0350 0602030	3,600.000	6.50000	23,400.00	10.00000	36,000.00		
DEFORMED STEEL BARS - GALVANIZED	lb.						
0360 0603768	1,000.000	26.00000	26,000.00	25.00000	25,000.00		
STRUCTURAL STEEL ** See Special Provisions **	lb.						
0370 0610002	14.000	170.00000	2,380.00	150.00000	2,100.00		
DRILLING HOLES AND BONDING DOWELS	ea.						
0380 0703011	35.000	150.00000	5,250.00	125.00000	4,375.00		
INTERMEDIATE RIPRAP	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0390 0707009	55.000	300.00000	16,500.00	300.00000	16,500.00		
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0400 0716000	1,140.000	120.00000	136,800.00	48.25000	55,005.00		
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
0410 0728032	100.000	200.00000	20,000.00	65.00000	6,500.00		
NO. 6 CRUSHED STONE	c.y.						
0420 0755014.01	475.000	4.00000	1,900.00	15.00000	7,125.00		
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
0430 0819002	90.000	35.00000	3,150.00	50.00000	4,500.00		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0440 0822100.01	380.000	5.00000	1,900.00	200.00000	76,000.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0450 0822100.02	660.000	15.00000	9,900.00	225.00000	148,500.00		
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0460 0822101.01	900.000	5.00000	4,500.00	50.00000	45,000.00		
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0470 0822101.02	1,560.000	10.00000	15,600.00	75.00000	117,000.00		
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0480 0910031	4.000	5,000.00000	20,000.00	5,000.00000	20,000.00		
THRIE BEAM ATTACHMENT	ea.						
0490 0910300	500.000	32.00000	16,000.00	32.00000	16,000.00		
METAL BEAM RAIL (R-B MASH)	l.f.						
0500 0911923	1.000	1,950.00000	1,950.00	1,950.00000	1,950.00		
R-B END ANCHORAGE-TYPE I	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0510 0912531	600.000	2.00000	1,200.00	2.00000	1,200.00		
REMOVE METAL BEAM RAIL (TYPE R-B 350)	l.f.						
0520 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0530 0943001	1.000	1.00000	1.00	500.00000	500.00		
WATER FOR DUST CONTROL	m.ga						
0540 0944000	150.000	15.00000	2,250.00	20.00000	3,000.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0550 0949000	25.000	15.00000	375.00	25.00000	625.00		
WOOD CHIP MULCH	s.y.						
0560 0949030	10.000	40.00000	400.00	275.00000	2,750.00		
ECHINACEA PURPUREA 'BRIGHT-STAR', BRIGHTSTAR CONEFLOWER 1 QT. CONT.	ea.						
0570 0949048	10.000	40.00000	400.00	275.00000	2,750.00		
TYPHA SPP. CATTAIL RHIZOMES OR ROOTS	ea.						
0580 0949076.01	10.000	40.00000	400.00	275.00000	2,750.00		
IRIS VERSICOLOR, BLUE FLAG IRIS, #1 CONTAINER	ea.						
0590 0949087	10.000	150.00000	1,500.00	275.00000	2,750.00		
CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	ea.						
0600 0949106.01	10.000	40.00000	400.00	275.00000	2,750.00		
JUNCUS EFFUSUS, SOFT RUSH, #1 CONTAINER	ea.						
0610 0949199	10.000	40.00000	400.00	275.00000	2,750.00		
THELYPTERIS PALUSTRIS, MARSH FERN, 1 GAL. CONTAINER	ea.						
0620 0949889	30.000	50.00000	1,500.00	15.00000	450.00		
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0630 0950005	150.000	23.00000	3,450.00	15.00000	2,250.00		
TURF ESTABLISHMENT	s.y.						
0640 0950039	150.000	5.00000	750.00	15.00000	2,250.00		
EROSION CONTROL MATTING TYPE D	s.y.						
0650 0950040	125.000	18.00000	2,250.00	15.00000	1,875.00		
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0660 0952001	(1.000)	5,000.00000	5,000.00	25,000.00000	25,000.00		
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0670 0952051	180.000	20.00000	3,600.00	50.00000	9,000.00		
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0680 0969062	11.000	6,000.00000	66,000.00	4,500.00000	49,500.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0690 0970006	15,000.000	1.00000	15,000.00	1.00000	15,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0700 0970007	200.000	80.00000	16,000.00	80.00000	16,000.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0710 0971001	(1.000)	325,000.00000	325,000.00	250,000.00000	250,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0720 0971201	140.000	50.00000	7,000.00	125.00000	17,500.00		
TAXI SERVICE ** See Special Provisions **	ea.						
0730 0974001	270.000	275.00000	74,250.00	400.00000	108,000.00		
REMOVAL OF EXISTING MASONRY ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0740 0975004	(1.000)	250,000.00000	250,000.00	350,000.00000	350,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0750 0976002	1,300.000	1.10000	1,430.00	1.00000	1,300.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0760 0977001	25.000	50.00000	1,250.00	78.00000	1,950.00		
TRAFFIC CONE	ea.						
0770 0978002	25.000	110.00000	2,750.00	95.00000	2,375.00		
TRAFFIC DRUM	ea.						
0780 0979003	5.000	140.00000	700.00	250.00000	1,250.00		
CONSTRUCTION BARRICADE TYPE III	ea.						
0790 0980020	(1.000)	30,000.00000	30,000.00	150,000.00000	150,000.00		
CONSTRUCTION SURVEYING	LS						
0800 1020030	2.000	1,500.00000	3,000.00	1,620.00000	3,240.00		
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
0810 1118101	(1.000)	60,000.00000	60,000.00	150,000.00000	150,000.00		
TEMPORARY SIGNALIZATION ** See Special Provisions **	LS						
0820 1131002	560.000	60.00000	33,600.00	35.00000	19,600.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0830 1208937	12.000	400.00000	4,800.00	150.00000	1,800.00		
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0840 1209124	5,300.000	1.00000	5,300.00	0.98000	5,194.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
0850 1209129	100.000	3.00000	300.00	3.00000	300.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0860 1210111	1,325.000	1.10000	1,457.50	1.10000	1,457.50		
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0870 1210113	1,325.000	1.50000	1,987.50	1.45000	1,921.25		
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0880 1211001	1,000.000	2.00000	2,000.00	1.95000	1,950.00		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0890 1212002	5,300.000	2.00000	10,600.00	1.80000	9,540.00		
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" WHITE	l.f.						
0900 1212010	100.000	7.50000	750.00	7.50000	750.00		
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 12" WHITE	l.f.						
0910 1220027	730.000	40.00000	29,200.00	50.00000	36,500.00		
CONSTRUCTION SIGNS	s.f.						
0920 1303210	(1.000)	10,000.00000	10,000.00	75,000.00000	75,000.00		
DRY HYDRANT ASSEMBLY ** See Special Provisions **	LS						
0930 1507000	(1.000)	35,000.00000	35,000.00	75,000.00000	75,000.00		
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
0940 1802210.04	3.000	350.00000	1,050.00	850.00000	2,550.00		
TEMPORARY SAND BARREL (400 lb.)	ea.						
0950 1802210.07	9.000	350.00000	3,150.00	850.00000	7,650.00		
TEMPORARY SAND BARREL (700 lb.)	ea.						
0960 1802210.14	12.000	350.00000	4,200.00	850.00000	10,200.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0970 1802210.21	6.000	350.00000	2,100.00	850.00000	5,100.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Arborio Corporation Unit Price	(4) Arborio Corporation Ext Amount	(5) Suchocki & Son Inc Unit Price	(5) Suchocki & Son Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0980 1802211.04	8.000 ea.	300.00000	2,400.00	400.00000	3,200.00		
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)							
0990 1802211.07	24.000 ea.	300.00000	7,200.00	400.00000	9,600.00		
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)							
1000 1802211.14	32.000 ea.	300.00000	9,600.00	400.00000	12,800.00		
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)							
1010 1802211.21	16.000 ea.	300.00000	4,800.00	400.00000	6,400.00		
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)							
Section Totals:			$3,522,811.00		$4,104,980.00		
Contract Totals			**$3,522,811.00**		**$4,104,980.00**		

( ) indicates item is bid as Lump Sum