Call Order: 002 **Contract ID:** 0083-0270 **Counties:** New Haven

Letting Date: September 02, 2026 2:00 pm **District(s):** District 3 - New Haven

Advertised on: 8/5/2026 12:00:00 AM **Contract Time:** 219 CALENDAR DAYS **Min:** **Max:**

Contract Description: REHABILITATION OF BRIDGE NO. 06770 SR 796 (MILFORD PARKWAY EXTENSION) OVER UNNAMED BROOK **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Waters Construction Co Inc	$1,384,239.00	100.00%
2	Dayton Construction Company Inc	$1,498,475.00	108.25%
3	PJF Construction Corporation	$1,791,554.00	129.43%
4	Guerrera Construction Company Inc	$1,830,491.50	132.24%
5	New England Infrastructure Inc	$1,987,000.00	143.54%
6	Suchocki & Son Inc	$2,387,100.00	172.45%

Contract ID: 0083-0270 **Counties:** New Haven
Letting Date: September 02, 2026 **District(s):** District 3 - New Haven
Call Order: 002 **Project(s):** N/A
Contract Time: 219 CALENDAR DAYS
Contract Description: REHABILITATION OF BRIDGE NO. 06770 SR 796 (MILFORD PARKWAY EXTENSION) OVER UNNAMED BROOK

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Dayton Construction Company Inc		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	STATE 100%		**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101002	(1.000) LS	31,200.00000	31,200.00	5,000.00000	5,000.00	9,500.00000	9,500.00
CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **							
0020 0201001	(1.000) LS	38,000.00000	38,000.00	65,000.00000	65,000.00	125,000.00000	125,000.00
CLEARING AND GRUBBING							
0030 0202000	25.000 c.y.	115.00000	2,875.00	50.00000	1,250.00	65.00000	1,625.00
EARTH EXCAVATION							
0040 0202100	50.000 c.y.	50.00000	2,500.00	150.00000	7,500.00	185.00000	9,250.00
ROCK EXCAVATION							
0050 0202200	130.000 c.y.	78.00000	10,140.00	65.00000	8,450.00	46.00000	5,980.00
CHANNEL EXCAVATION-EARTH							
0060 0202452	2.000 ea.	2,300.00000	4,600.00	5,000.00000	10,000.00	3,800.00000	7,600.00
TEST PIT ** See Special Provisions **							
0070 0202593.01	(1.000) LS	28,200.00000	28,200.00	75,000.00000	75,000.00	87,000.00000	87,000.00
ACCESS ROAD (SITE NO. 01) ** See Special Provisions **							
0080 0202593.02	(1.000) LS	32,000.00000	32,000.00	50,000.00000	50,000.00	22,000.00000	22,000.00
ACCESS ROAD (SITE NO. 02) ** See Special Provisions **							
0090 0203000	125.000 c.y.	23.00000	2,875.00	125.00000	15,625.00	48.00000	6,000.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)							
0100 0204151	(1.000) LS	44,000.00000	44,000.00	100,000.00000	100,000.00	95,000.00000	95,000.00
HANDLING WATER ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Dayton Construction Company Inc		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 STATE 100%			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0210821	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0120 0211000	70.000	20.00000	1,400.00	20.00000	1,400.00	46.00000	3,220.00
ANTI-TRACKING PAD	s.y.						
0130 0213100	50.000	130.00000	6,500.00	100.00000	5,000.00	76.00000	3,800.00
GRANULAR FILL	c.y.						
0140 0216000	110.000	71.00000	7,810.00	100.00000	11,000.00	76.00000	8,360.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0150 0219001	1,500.000	8.00000	12,000.00	6.00000	9,000.00	8.00000	12,000.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0160 0219011	1.000	130.00000	130.00	250.00000	250.00	205.00000	205.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0170 0511100	(1.000)	24,000.00000	24,000.00	10,000.00000	10,000.00	24,000.00000	24,000.00
TEMPORARY DRAINAGE SYSTEM ** See Special Provisions **	LS						
0180 0586502.06	1.000	12,500.00000	12,500.00	20,000.00000	20,000.00	26,000.00000	26,000.00
MANHOLE (6' DIAMETER) - 0' - 20' DEEP	ea.						
0190 0601062	10.000	2,200.00000	22,000.00	1,500.00000	15,000.00	1,300.00000	13,000.00
FOOTING CONCRETE	c.y.						
0200 0601064	5.000	4,900.00000	24,500.00	3,000.00000	15,000.00	1,800.00000	9,000.00
ABUTMENT AND WALL CONCRETE	c.y.						
0210 0601072	20.000	980.00000	19,600.00	500.00000	10,000.00	500.00000	10,000.00
SURFACE REPAIR CONCRETE	c.f.						
0220 0601502	20.000	24.00000	480.00	10.00000	200.00	22.00000	440.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0230 0601930	40.000	1,650.00000	66,000.00	1,750.00000	70,000.00	1,250.00000	50,000.00
SLIP-LINING GROUT ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Dayton Construction Company Inc		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	STATE 100%		**Cat Alt Set:**		**Cat Alt Member:**		
0240 0602030	1,190.000	12.00000	14,280.00	3.00000	3,570.00	5.00000	5,950.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0250 0610001	37.000	71.00000	2,627.00	75.00000	2,775.00	225.00000	8,325.00
DRILLING HOLES AND BONDING ANCHORS	ea.						
0260 0653100	95.000	8.00000	760.00	25.00000	2,375.00	42.00000	3,990.00
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0270 0653101	196.000	44.00000	8,624.00	40.00000	7,840.00	68.00000	13,328.00
CLEAN EXISTING CULVERT - GREATER THAN 42" DIAMETER ** See Special Provisions **	l.f.						
0280 0653630	3.000	134.00000	402.00	500.00000	1,500.00	2,500.00000	7,500.00
CLEAN EXISTING DRAINAGE STRUCTURE	ea.						
0290 0686066	196.000	1,900.00000	372,400.00	2,300.00000	450,800.00	1,800.00000	352,800.00
65" DIA GLASSFIBER REINFORCED POLYMER (GRP) PIPE ** See Special Provisions **	l.f.						
0300 0686100.24	90.000	150.00000	13,500.00	175.00000	15,750.00	145.00000	13,050.00
24" C.C.M. PIPE - 0' - 10' DEEP	l.f.						
0310 0686100.30	7.000	400.00000	2,800.00	250.00000	1,750.00	300.00000	2,100.00
30" C.C.M. PIPE - 0' - 10' DEEP	l.f.						
0320 0686950.10	110.000	98.00000	10,780.00	85.00000	9,350.00	20.00000	2,200.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0330 0686953	25,000.000	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
REPAIR EXISTING CULVERT (ESTIMATED COST) ** See Special Provisions **	est.						
0340 0703010	110.000	155.00000	17,050.00	125.00000	13,750.00	155.00000	17,050.00
STANDARD RIPRAP	c.y.						
0350 0703011	20.000	98.00000	1,960.00	125.00000	2,500.00	160.00000	3,200.00
INTERMEDIATE RIPRAP	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Dayton Construction Company Inc		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	STATE 100%		**Cat Alt Set:**		**Cat Alt Member:**		
0360 0703012	50.000	110.00000	5,500.00	150.00000	7,500.00	160.00000	8,000.00
MODIFIED RIPRAP	c.y.						
0370 0708001	10.000	35.00000	350.00	30.00000	300.00	65.00000	650.00
DAMPPROOFING	s.y.						
0380 0716000	1,505.000	46.00000	69,230.00	20.00000	30,100.00	240.00000	361,200.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
0390 0728032	5.000	107.00000	535.00	200.00000	1,000.00	125.00000	625.00
NO. 6 CRUSHED STONE	c.y.						
0400 0755010.01	175.000	6.00000	1,050.00	5.00000	875.00	8.00000	1,400.00
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
0410 0755040	825.000	55.00000	45,375.00	60.00000	49,500.00	22.00000	18,150.00
GEOCELL FOR ACCESS ROADS ** See Special Provisions **	s.y.						
0420 0913850	50.000	7.50000	375.00	25.00000	1,250.00	35.00000	1,750.00
HIGH VISIBILITY SAFETY FENCE ** See Special Provisions **	l.f.						
0430 0930003	4.000	160.00000	640.00	200.00000	800.00	135.00000	540.00
OBJECT MARKER (MAINTENANCE)	ea.						
0440 0944000	700.000	19.00000	13,300.00	15.00000	10,500.00	15.00000	10,500.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0450 0949004	4.000	136.00000	544.00	130.00000	520.00	150.00000	600.00
ALNUS INCANA, SPECKLED ALDER 4' - 5' HT. B.B.	ea.						
0460 0949006	7.000	200.00000	1,400.00	185.00000	1,295.00	210.00000	1,470.00
SALIX DISCOLOR, PUSSY WILLOW 6' - 8' HT. B.B.	ea.						
0470 0949103	3.000	100.00000	300.00	95.00000	285.00	120.00000	360.00
CORNUS SERICEA RED OSIER DOGWOOD 3' - 4' HT. B.B.	ea.						
0480 0950005	700.000	4.50000	3,150.00	4.25000	2,975.00	5.00000	3,500.00
TURF ESTABLISHMENT	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Dayton Construction Company Inc		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	STATE 100%		**Cat Alt Set:**		**Cat Alt Member:**		
0490 0950016	150.000	13.00000	1,950.00	12.50000	1,875.00	15.00000	2,250.00
WETLAND GRASS ESTABLISHMENT	s.y.						
0500 0950039	300.000	3.75000	1,125.00	3.50000	1,050.00	6.00000	1,800.00
EROSION CONTROL MATTING TYPE D	s.y.						
0510 0952051	2,610.000	12.50000	32,625.00	12.00000	31,320.00	16.00000	41,760.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0520 0969062	10.000	6,200.00000	62,000.00	4,000.00000	40,000.00	5,600.00000	56,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0530 0971001	(1.000)	24,000.00000	24,000.00	42,000.00000	42,000.00	65,000.00000	65,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0540 0974001	5.000	242.00000	1,210.00	300.00000	1,500.00	900.00000	4,500.00
REMOVAL OF EXISTING MASONRY	c.y.						
0550 0975004	(1.000)	150,000.00000	150,000.00	125,000.00000	125,000.00	165,000.00000	165,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0560 0980020	(1.000)	70,000.00000	70,000.00	75,000.00000	75,000.00	25,000.00000	25,000.00
CONSTRUCTION SURVEYING	LS						
0570 1220027	277.000	31.00000	8,587.00	35.00000	9,695.00	38.00000	10,526.00
CONSTRUCTION SIGNS	s.f.						
0580 1507000	(1.000)	25,000.00000	25,000.00	20,000.00000	20,000.00	25,000.00000	25,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
Section Totals:			$1,384,239.00		$1,498,475.00		$1,791,554.00
Contract Totals			**$1,384,239.00**		**$1,498,475.00**		**$1,791,554.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc Unit Price	 Ext Amount	(5) New England Infrastructure Inc Unit Price	 Ext Amount	(6) Suchocki & Son Inc Unit Price	 Ext Amount
SECTION: 1	STATE 100%		**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101002	(1.000)	65,000.00000	65,000.00	90,000.00000	90,000.00	85,000.00000	85,000.00
CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0201001	(1.000)	50,000.00000	50,000.00	60,000.00000	60,000.00	85,000.00000	85,000.00
CLEARING AND GRUBBING	LS						
0030 0202000	25.000	100.00000	2,500.00	160.00000	4,000.00	150.00000	3,750.00
EARTH EXCAVATION	c.y.						
0040 0202100	50.000	250.00000	12,500.00	1.00000	50.00	550.00000	27,500.00
ROCK EXCAVATION	c.y.						
0050 0202200	130.000	55.00000	7,150.00	140.00000	18,200.00	100.00000	13,000.00
CHANNEL EXCAVATION-EARTH	c.y.						
0060 0202452	2.000	1,750.00000	3,500.00	2,500.00000	5,000.00	1,500.00000	3,000.00
TEST PIT ** See Special Provisions **	ea.						
0070 0202593.01	(1.000)	20,000.00000	20,000.00	85,000.00000	85,000.00	375,000.00000	375,000.00
ACCESS ROAD (SITE NO. 01) ** See Special Provisions **	LS						
0080 0202593.02	(1.000)	2,000.00000	2,000.00	120,000.00000	120,000.00	375,000.00000	375,000.00
ACCESS ROAD (SITE NO. 02) ** See Special Provisions **	LS						
0090 0203000	125.000	60.00000	7,500.00	100.00000	12,500.00	100.00000	12,500.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0100 0204151	(1.000)	150,000.00000	150,000.00	188,000.00000	188,000.00	125,000.00000	125,000.00
HANDLING WATER ** See Special Provisions **	LS						
0110 0210821	2,500.000	1.00000	2,500.00	1.00000	2,500.00	1.00000	2,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0120 0211000	70.000	32.50000	2,275.00	125.00000	8,750.00	50.00000	3,500.00
ANTI-TRACKING PAD	s.y.						
0130 0213100	50.000	72.00000	3,600.00	130.00000	6,500.00	65.00000	3,250.00
GRANULAR FILL	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) New England Infrastructure Inc		(6) Suchocki & Son Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 STATE 100%			**Cat Alt Set:**		**Cat Alt Member:**		
0140 0216000	110.000	100.00000	11,000.00	140.00000	15,400.00	75.00000	8,250.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0150 0219001	1,500.000	5.00000	7,500.00	8.00000	12,000.00	10.00000	15,000.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0160 0219011	1.000	150.00000	150.00	1,000.00000	1,000.00	250.00000	250.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0170 0511100	(1.000)	50,000.00000	50,000.00	40,000.00000	40,000.00	25,000.00000	25,000.00
TEMPORARY DRAINAGE SYSTEM ** See Special Provisions **	LS						
0180 0586502.06	1.000	12,000.00000	12,000.00	11,000.00000	11,000.00	7,500.00000	7,500.00
MANHOLE (6' DIAMETER) - 0' - 20' DEEP	ea.						
0190 0601062	10.000	1,375.00000	13,750.00	2,100.00000	21,000.00	4,250.00000	42,500.00
FOOTING CONCRETE	c.y.						
0200 0601064	5.000	3,275.00000	16,375.00	3,200.00000	16,000.00	4,250.00000	21,250.00
ABUTMENT AND WALL CONCRETE	c.y.						
0210 0601072	20.000	2,000.00000	40,000.00	650.00000	13,000.00	2,750.00000	55,000.00
SURFACE REPAIR CONCRETE	c.f.						
0220 0601502	20.000	55.00000	1,100.00	70.00000	1,400.00	50.00000	1,000.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0230 0601930	40.000	850.00000	34,000.00	1,000.00000	40,000.00	1,500.00000	60,000.00
SLIP-LINING GROUT ** See Special Provisions **	c.y.						
0240 0602030	1,190.000	5.50000	6,545.00	8.00000	9,520.00	10.00000	11,900.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0250 0610001	37.000	150.00000	5,550.00	250.00000	9,250.00	150.00000	5,550.00
DRILLING HOLES AND BONDING ANCHORS	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) New England Infrastructure Inc		(6) Suchocki & Son Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 STATE 100%			**Cat Alt Set:**		**Cat Alt Member:**		
0260 0653100	95.000	41.00000	3,895.00	75.00000	7,125.00	450.00000	42,750.00
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0270 0653101	196.000	50.00000	9,800.00	50.00000	9,800.00	250.00000	49,000.00
CLEAN EXISTING CULVERT - GREATER THAN 42" DIAMETER ** See Special Provisions **	l.f.						
0280 0653630	3.000	1,200.00000	3,600.00	1,000.00000	3,000.00	1,500.00000	4,500.00
CLEAN EXISTING DRAINAGE STRUCTURE	ea.						
0290 0686066	196.000	2,015.00000	394,940.00	2,400.00000	470,400.00	1,250.00000	245,000.00
65" DIA GLASSFIBER REINFORCED POLYMER (GRP) PIPE ** See Special Provisions **	l.f.						
0300 0686100.24	90.000	110.00000	9,900.00	170.00000	15,300.00	200.00000	18,000.00
24" C.C.M. PIPE - 0' - 10' DEEP	l.f.						
0310 0686100.30	7.000	275.00000	1,925.00	800.00000	5,600.00	500.00000	3,500.00
30" C.C.M. PIPE - 0' - 10' DEEP	l.f.						
0320 0686950.10	110.000	60.00000	6,600.00	60.00000	6,600.00	20.00000	2,200.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0330 0686953	25,000.000	1.00000	25,000.00	1.00000	25,000.00	1.00000	25,000.00
REPAIR EXISTING CULVERT (ESTIMATED COST) ** See Special Provisions **	est.						
0340 0703010	110.000	132.00000	14,520.00	150.00000	16,500.00	150.00000	16,500.00
STANDARD RIPRAP	c.y.						
0350 0703011	20.000	130.00000	2,600.00	150.00000	3,000.00	175.00000	3,500.00
INTERMEDIATE RIPRAP	c.y.						
0360 0703012	50.000	100.00000	5,000.00	150.00000	7,500.00	175.00000	8,750.00
MODIFIED RIPRAP	c.y.						
0370 0708001	10.000	20.00000	200.00	60.00000	600.00	150.00000	1,500.00
DAMPPROOFING	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) New England Infrastructure Inc		(6) Suchocki & Son Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 STATE 100%			**Cat Alt Set:**		**Cat Alt Member:**		
0380 0716000	1,505.000	300.00000	451,500.00	110.00000	165,550.00	50.00000	75,250.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
0390 0728032	5.000	155.00000	775.00	120.00000	600.00	150.00000	750.00
NO. 6 CRUSHED STONE	c.y.						
0400 0755010.01	175.000	2.50000	437.50	15.00000	2,625.00	25.00000	4,375.00
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
0410 0755040	825.000	11.00000	9,075.00	100.00000	82,500.00	55.00000	45,375.00
GEOCELL FOR ACCESS ROADS ** See Special Provisions **	s.y.						
0420 0913850	50.000	6.00000	300.00	25.00000	1,250.00	75.00000	3,750.00
HIGH VISIBILITY SAFETY FENCE ** See Special Provisions **	l.f.						
0430 0930003	4.000	115.00000	460.00	200.00000	800.00	1,500.00000	6,000.00
OBJECT MARKER (MAINTENANCE)	ea.						
0440 0944000	700.000	18.00000	12,600.00	15.00000	10,500.00	15.00000	10,500.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0450 0949004	4.000	800.00000	3,200.00	180.00000	720.00	750.00000	3,000.00
ALNUS INCANA, SPECKLED ALDER 4' - 5' HT. B.B.	ea.						
0460 0949006	7.000	800.00000	5,600.00	250.00000	1,750.00	750.00000	5,250.00
SALIX DISCOLOR, PUSSY WILLOW 6' - 8' HT. B.B.	ea.						
0470 0949103	3.000	800.00000	2,400.00	120.00000	360.00	750.00000	2,250.00
CORNUS SERICEA RED OSIER DOGWOOD 3' - 4' HT. B.B.	ea.						
0480 0950005	700.000	3.50000	2,450.00	5.00000	3,500.00	5.00000	3,500.00
TURF ESTABLISHMENT	s.y.						
0490 0950016	150.000	4.50000	675.00	15.00000	2,250.00	10.00000	1,500.00
WETLAND GRASS ESTABLISHMENT	s.y.						
0500 0950039	300.000	6.00000	1,800.00	5.00000	1,500.00	15.00000	4,500.00
EROSION CONTROL MATTING TYPE D	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) New England Infrastructure Inc		(6) Suchocki & Son Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	STATE 100%		**Cat Alt Set:**		**Cat Alt Member:**		
0510 0952051	2,610.000	12.00000	31,320.00	15.00000	39,150.00	10.00000	26,100.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0520 0969062	10.000	5,400.00000	54,000.00	3,500.00000	35,000.00	5,500.00000	55,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0530 0971001	(1.000)	20,000.00000	20,000.00	30,000.00000	30,000.00	79,500.00000	79,500.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0540 0974001	5.000	220.00000	1,100.00	755.00000	3,775.00	1,850.00000	9,250.00
REMOVAL OF EXISTING MASONRY	c.y.						
0550 0975004	(1.000)	155,000.00000	155,000.00	180,285.00000	180,285.00	150,000.00000	150,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0560 0980020	(1.000)	40,000.00000	40,000.00	25,000.00000	25,000.00	45,000.00000	45,000.00
CONSTRUCTION SURVEYING	LS						
0570 1220027	277.000	12.00000	3,324.00	70.00000	19,390.00	50.00000	13,850.00
CONSTRUCTION SIGNS	s.f.						
0580 1507000	(1.000)	30,000.00000	30,000.00	20,000.00000	20,000.00	55,000.00000	55,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
Section Totals:			$1,830,491.50		$1,987,000.00		$2,387,100.00
Contract Totals			**$1,830,491.50**		**$1,987,000.00**		**$2,387,100.00**

( ) indicates item is bid as Lump Sum