Call Order: 003 **Contract ID:** 0083-0273 **Counties:** New Haven

Letting Date: May 20, 2026 2:00 pm **District(s):** District 3 - New Haven

Advertised on: 4/15/2026 12:00:00 AM **Contract Time:** 587 CALENDAR DAYS **Min:** **Max:**

Contract Description: Pavement Rehabilitation & Safety Improvements on Milford Parkway(SR 796) **Project(s):** 1083(110)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Richards Corporation	$18,049,827.00	100.00%
2	Manafort Brothers Inc	$19,576,819.95	108.46%
3	Mohawk Northeast Inc	$19,949,927.25	110.53%
4	McNamee Construction Corp.	$19,974,000.00	110.66%
5	Empire Paving Inc	$20,411,497.29	113.08%
6	Waters Construction Co Inc	$21,225,039.01	117.59%

Contract ID: 0083-0273 **Counties:** New Haven
Letting Date: May 20, 2026 **District(s):** District 3 - New Haven
Call Order: 003 **Project(s):** 1083(110)
Contract Time: 587 CALENDAR DAYS
Contract Description: Pavement Rehabilitation & Safety Improvements on Milford Parkway(SR 796)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020801	(1.000)	17,800.00000	17,800.00	50,000.00000	50,000.00	30,000.00000	30,000.00
ASBESTOS ABATEMENT ** See Special Provisions **	LS						
0020 0020903	(1.000)	34,500.00000	34,500.00	10,000.00000	10,000.00	25,000.00000	25,000.00
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0030 0090060	1.000	3,800.00000	3,800.00	1,715.00000	1,715.00	4,000.00000	4,000.00
BRIDGE PLAQUE ** See Special Provisions **	ea.						
0040 0101000	(1.000)	5,200.00000	5,200.00	67,500.00000	67,500.00	100,000.00000	100,000.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0050 0101128	(1.000)	162,500.00000	162,500.00	1.00000	1.00	250,000.00000	250,000.00
SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	LS						
0060 0101143	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0070 0201001	(1.000)	250,000.00000	250,000.00	410,000.00000	410,000.00	200,000.00000	200,000.00
CLEARING AND GRUBBING	LS						
0080 0202000	7,850.000	28.00000	219,800.00	33.00000	259,050.00	40.00000	314,000.00
EARTH EXCAVATION	c.y.						
0090 0202100	250.000	180.00000	45,000.00	1.00000	250.00	125.00000	31,250.00
ROCK EXCAVATION	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0100 0202315 DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	6,700.000 ton	99.00000	663,300.00	1.00000	6,700.00	55.00000	368,500.00
0110 0202501 CUT CONCRETE PAVEMENT	210.000 l.f.	7.00000	1,470.00	5.00000	1,050.00	20.00000	4,200.00
0120 0202502 REMOVAL OF CONCRETE PAVEMENT	300.000 s.y.	23.00000	6,900.00	83.00000	24,900.00	50.00000	15,000.00
0130 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	16,200.000 l.f.	2.50000	40,500.00	2.20000	35,640.00	2.50000	40,500.00
0140 0203000 STRUCTURE EXCAVATION - EARTH (COMPLETE)	80.000 c.y.	35.00000	2,800.00	41.00000	3,280.00	65.00000	5,200.00
0150 0209001 FORMATION OF SUBGRADE	11,200.000 s.y.	1.85000	20,720.00	6.35000	71,120.00	3.75000	42,000.00
0160 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	35,000.000 est.	1.00000	35,000.00	1.00000	35,000.00	1.00000	35,000.00
0170 0216000 PERVIOUS STRUCTURE BACKFILL	230.000 c.y.	66.00000	15,180.00	96.00000	22,080.00	65.00000	14,950.00
0180 0219001 SEDIMENTATION CONTROL SYSTEM	12,450.000 l.f.	4.00000	49,800.00	7.15000	89,017.50	6.00000	74,700.00
0190 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	19.000 ea.	160.00000	3,040.00	480.00000	9,120.00	350.00000	6,650.00
0200 0286001.10 ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	3.000 c.y.	605.00000	1,815.00	900.00000	2,700.00	525.00000	1,575.00
0210 0304002 PROCESSED AGGREGATE BASE	4,100.000 c.y.	51.00000	209,100.00	76.25000	312,625.00	89.00000	364,900.00
0220 0305000 PROCESSED AGGREGATE	2,400.000 ton	60.00000	144,000.00	69.00000	165,600.00	65.00000	156,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0406124 BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	200.000 s.y.	128.00000	25,600.00	155.00000	31,000.00	125.00000	25,000.00
0240 0406125.20 BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	210.000 s.y.	128.00000	26,880.00	125.00000	26,250.00	150.00000	31,500.00
0250 0406128.10 BITUMINOUS CONCRETE PATCHING - FULL DEPTH ON PCC BASE ** See Special Provisions **	400.000 s.y.	170.00000	68,000.00	137.00000	54,800.00	200.00000	80,000.00
0260 0406158 PMA S0.375	800.000 ton	203.00000	162,400.00	205.00000	164,000.00	185.00000	148,000.00
0270 0406159 PMA S0.5	9,377.000 ton	175.00000	1,640,975.00	133.00000	1,247,141.00	175.00000	1,640,975.00
0280 0406160 PMA S1	1,380.000 ton	197.00000	271,860.00	156.00000	215,280.00	180.00000	248,400.00
0290 0406171 HMA S0.5	1,466.000 ton	175.00000	256,550.00	141.00000	206,706.00	160.00000	234,560.00
0300 0406173 HMA S0.25	4,509.000 ton	175.00000	789,075.00	130.00000	586,170.00	152.00000	685,368.00
0310 0406196 JOINT AND CRACK FILLING OF BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	75,000.000 s.y.	1.00000	75,000.00	0.85000	63,750.00	1.00000	75,000.00
0320 0406238 NON-TRACKING ASPHALT TACK COAT	15,000.000 gal	9.00000	135,000.00	9.00000	135,000.00	9.00000	135,000.00
0330 0406303 SAWING AND SEALING JOINTS ** See Special Provisions **	336.000 l.f.	23.00000	7,728.00	24.00000	8,064.00	20.00000	6,720.00
0340 0406312 GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	300.000 l.f.	29.00000	8,700.00	25.00000	7,500.00	15.00000	4,500.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0350 0406315	41,900.000	0.60000	25,140.00	0.50000	20,950.00	0.50000	20,950.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0360 0406317	5,900.000	1.15000	6,785.00	0.95000	5,605.00	1.00000	5,900.00
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0370 0406600	18,600.000	7.50000	139,500.00	0.01000	186.00	4.00000	74,400.00
MATERIAL TRANSFER VEHICLE	ton						
0380 0406899	(1.000)	1.00000	1.00	2,500.00000	2,500.00	15,000.00000	15,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0390 0406999	40,000.000	1.00000	40,000.00	1.00000	40,000.00	1.00000	40,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0400 0407001	38,700.000	0.45000	17,415.00	1.75000	67,725.00	0.40000	15,480.00
RUMBLE STRIPS-AUTOMATED	l.f.						
0410 0407003	16,300.000	9.00000	146,700.00	0.01000	163.00	7.50000	122,250.00
REMOVAL OF RUMBLE STRIPS	l.f.						
0420 0409001	71,800.000	6.25000	448,750.00	3.20000	229,760.00	5.00000	359,000.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0430 0409005	253.000	105.00000	26,565.00	105.00000	26,565.00	32.00000	8,096.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0440 0415001	210.000	150.00000	31,500.00	195.00000	40,950.00	225.00000	47,250.00
PRESSURE RELIEF JOINT	s.y.						
0450 0503151	(1.000)	200,000.00000	200,000.00	565,000.00000	565,000.00	500,000.00000	500,000.00
REMOVAL OF SUPERSTRUCTURE (SITE NO. 1) ** See Special Provisions **	LS						
0460 0503989	6.000	10,500.00000	63,000.00	13,500.00000	81,000.00	12,250.00000	73,500.00
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0470 0508050 SHEAR CONNECTORS	2,100.000 ea.	7.50000	15,750.00	6.50000	13,650.00	7.50000	15,750.00
0480 0520036 ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	119.000 c.f.	518.00000	61,642.00	475.00000	56,525.00	425.00000	50,575.00
0490 0521001 ELASTOMERIC BEARING PADS	580.000 c.i.	1.80000	1,044.00	3.00000	1,740.00	3.50000	2,030.00
0500 0521014 STEEL-LAMINATED ELASTOMERIC BEARINGS ** See Special Provisions **	38.000 ea.	862.00000	32,756.00	785.00000	29,830.00	2,000.00000	76,000.00
0510 0586001.10 TYPE 'C' CATCH BASIN - 0' - 10' DEEP	11.000 ea.	3,465.00000	38,115.00	6,950.00000	76,450.00	6,500.00000	71,500.00
0520 0586002.10 TYPE 'C' CATCH BASIN (4'SUMP) - 0' - 10' DEEP	2.000 ea.	5,792.00000	11,584.00	7,000.00000	14,000.00	7,250.00000	14,500.00
0530 0586025.10 SPECIAL ROUND TYPE 'C' CATCH BASIN - 0' - 10' DEEP	2.000 ea.	5,260.00000	10,520.00	7,100.00000	14,200.00	7,775.00000	15,550.00
0540 0586041.10 TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	1.000 ea.	3,165.00000	3,165.00	6,600.00000	6,600.00	7,250.00000	7,250.00
0550 0586100.10 TYPE 'C-M' CATCH BASIN - 0' - 10' DEEP	1.000 ea.	2,825.00000	2,825.00	6,300.00000	6,300.00	6,500.00000	6,500.00
0560 0586500.10 MANHOLE - 0' - 10' DEEP	1.000 ea.	4,725.00000	4,725.00	6,800.00000	6,800.00	7,500.00000	7,500.00
0570 0586601 RESET TYPE 'C' CATCH BASIN	60.000 ea.	425.00000	25,500.00	2,300.00000	138,000.00	2,500.00000	150,000.00
0580 0586620 RESET TYPE 'C-L' CATCH BASIN	24.000 ea.	790.00000	18,960.00	2,325.00000	55,800.00	2,250.00000	54,000.00
0590 0586630 RESET TYPE 'C-M' CATCH BASIN TOP	8.000 ea.	790.00000	6,320.00	2,400.00000	19,200.00	2,500.00000	20,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0600 0586651	12.000	790.00000	9,480.00	2,425.00000	29,100.00	2,500.00000	30,000.00
RESET MANHOLE (STORM)	ea.						
0610 0586703	4.000	3,645.00000	14,580.00	3,500.00000	14,000.00	3,750.00000	15,000.00
CONVERT CATCH BASIN TO MANHOLE	ea.						
0620 0586750	60.000	1,160.00000	69,600.00	1,325.00000	79,500.00	675.00000	40,500.00
TYPE 'C' CATCH BASIN TOP	ea.						
0630 0586760	3.000	1,670.00000	5,010.00	1,400.00000	4,200.00	650.00000	1,950.00
TYPE 'C-L' CATCH BASIN TOP	ea.						
0640 0586763	21.000	2,300.00000	48,300.00	1,825.00000	38,325.00	900.00000	18,900.00
TYPE 'C-L' CATCH BASIN TOP HEAVY DUTY	ea.						
0650 0586770	8.000	1,670.00000	13,360.00	1,525.00000	12,200.00	650.00000	5,200.00
TYPE 'C-M' CATCH BASIN TOP	ea.						
0660 0586790.10	3.000	1,130.00000	3,390.00	1,300.00000	3,900.00	2,500.00000	7,500.00
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	ea.						
0670 0601064	57.000	1,305.00000	74,385.00	2,340.00000	133,380.00	2,500.00000	142,500.00
ABUTMENT AND WALL CONCRETE	c.y.						
0680 0601072	60.000	1,615.00000	96,900.00	800.00000	48,000.00	800.00000	48,000.00
SURFACE REPAIR CONCRETE	c.f.						
0690 0601088	1,118.000	48.00000	53,664.00	36.00000	40,248.00	50.00000	55,900.00
CONCRETE FORM LINERS ** See Special Provisions **	s.f.						
0700 0601120	100.000	2,965.00000	296,500.00	2,925.00000	292,500.00	4,000.00000	400,000.00
BRIDGE DECK CONCRETE (SIP FORMS)	c.y.						
0710 0601121	207.000	538.00000	111,366.00	535.00000	110,745.00	425.00000	87,975.00
PARAPET CONCRETE	l.f.						
0720 0601123	140.000	726.00000	101,640.00	475.00000	66,500.00	900.00000	126,000.00
APPROACH SLAB CONCRETE	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0730 0601270	6.000	6,785.00000	40,710.00	5,400.00000	32,400.00	4,500.00000	27,000.00
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0740 0601318	150.000	532.00000	79,800.00	2,000.00000	300,000.00	250.00000	37,500.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0750 0601502	36.000	33.00000	1,188.00	12.25000	441.00	15.00000	540.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0760 0601504	30.000	70.00000	2,100.00	15.75000	472.50	20.00000	600.00
1" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0770 0601640	13,032.000	0.15000	1,954.80	0.25000	3,258.00	0.25000	3,258.00
1" CLOSED CELL ELASTOMER	c.i.						
0780 0601733.40	9.000	1,138.00000	10,242.00	1,300.00000	11,700.00	4,000.00000	36,000.00
CLASS PCC03340	c.y.						
0790 0601888	6,380.000	27.00000	172,260.00	15.00000	95,700.00	7.50000	47,850.00
COLOR-MATCHED COATING FOR CONCRETE ** See Special Provisions **	s.f.						
0800 0601895	4,847.000	32.00000	155,104.00	18.50000	89,669.50	10.00000	48,470.00
REMOVAL OF GRAFFITI FROM HISTORIC CONCRETE ** See Special Provisions **	s.f.						
0810 0601923	15.000	232.00000	3,480.00	370.00000	5,550.00	600.00000	9,000.00
SAW CUTTING CONCRETE ** See Special Provisions **	l.f.						
0820 0601954	25.000	516.00000	12,900.00	250.00000	6,250.00	500.00000	12,500.00
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0830 0602030	107,300.000	2.90000	311,170.00	2.60000	278,980.00	2.50000	268,250.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0840 0602889	592.000	72.00000	42,624.00	85.00000	50,320.00	65.00000	38,480.00
DOWEL BAR SPLICER SYSTEM GALVANIZED	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0850 0602980	25.000	83.00000	2,075.00	23.50000	587.50	35.00000	875.00
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0860 0603061	(1.000)	430,000.00000	430,000.00	1,085,000.00000	1,085,000.00	450,000.00000	450,000.00
STRUCTURAL STEEL (SITE NO. 1)	LS						
0880 0603467	(1.000)	16,100.00000	16,100.00	37,000.00000	37,000.00	50,000.00000	50,000.00
TEMPORARY SLAB SUPPORT (SITE NO. 1) ** See Special Provisions **	LS						
0890 0603591	27.000	1,450.00000	39,150.00	1,280.00000	34,560.00	3,750.00000	101,250.00
STRUCTURAL STEEL - MISCELLANEOUS ** See Special Provisions **	cwt.						
0900 0603726	35.000	71.00000	2,485.00	91.25000	3,193.75	125.00000	4,375.00
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						
0910 0610002	512.000	76.00000	38,912.00	102.00000	52,224.00	125.00000	64,000.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0920 0653001	70.000	350.00000	24,500.00	565.00000	39,550.00	750.00000	52,500.00
CLEAN EXISTING CATCH BASIN	ea.						
0930 0653010	10.000	350.00000	3,500.00	575.00000	5,750.00	750.00000	7,500.00
CLEAN EXISTING MANHOLE	ea.						
0940 0686000.15	76.000	99.00000	7,524.00	180.00000	13,680.00	145.00000	11,020.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0950 0686000.18	243.000	121.00000	29,403.00	120.00000	29,160.00	165.00000	40,095.00
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0960 0686200.06	5.000	89.00000	445.00	370.00000	1,850.00	130.00000	650.00
6" POLYVINYL CHLORIDE PIPE - 0' - 10' DEEP	l.f.						
0970 0686900	17.000	1,326.00000	22,542.00	1,450.00000	24,650.00	1,100.00000	18,700.00
CONCRETE PIPE CONNECTION	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0980 0686950.10	95.000	36.00000	3,420.00	27.25000	2,588.75	100.00000	9,500.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0990 0707001	38.000	174.00000	6,612.00	100.00000	3,800.00	120.00000	4,560.00
MEMBRANE WATERPROOFING (WOVEN GLASS FABRIC) ** See Special Provisions **	s.y.						
1000 0707009	830.000	116.00000	96,280.00	112.25000	93,167.50	125.00000	103,750.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
1010 0707031	38.000	232.00000	8,816.00	43.00000	1,634.00	125.00000	4,750.00
MEMBRANE WATERPROOFING (SHEET) (TORCH APPLIED) ** See Special Provisions **	s.y.						
1020 0708001	70.000	58.00000	4,060.00	72.00000	5,040.00	20.00000	1,400.00
DAMPPROOFING	s.y.						
1030 0716000	400.000	65.00000	26,000.00	1.00000	400.00	150.00000	60,000.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
1040 0815001	460.000	11.00000	5,060.00	6.00000	2,760.00	12.00000	5,520.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
1050 0815200	24,360.000	8.00000	194,880.00	6.00000	146,160.00	6.50000	158,340.00
BITUMINOUS CONCRETE PARK CURBING	l.f.						
1060 0819002	110.000	20.00000	2,200.00	30.00000	3,300.00	35.00000	3,850.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
1070 0821189	63.000	910.00000	57,330.00	675.00000	42,525.00	1,500.00000	94,500.00
CONCRETE BARRIER TRANSITION SECTION	l.f.						
1080 0821401	693.000	394.00000	273,042.00	238.00000	164,934.00	400.00000	277,200.00
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (20" x 42")	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1090 0821402	1,179.000	255.00000	300,645.00	243.00000	286,497.00	350.00000	412,650.00
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (28" x 42")	l.f.						
1100 0821502	11.000	1,220.00000	13,420.00	525.00000	5,775.00	350.00000	3,850.00
F - SHAPE PRECAST CONCRETE BARRIER CURB (21" X 45")	l.f.						
1110 0822100.01	7,860.000	137.00000	1,076,820.00	29.50000	231,870.00	60.00000	471,600.00
TEMPORARY TRAFFIC BARRIER	l.f.						
1120 0822100.03	140.000	262.00000	36,680.00	266.50000	37,310.00	150.00000	21,000.00
TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
1130 0822101.01	22,240.000	9.25000	205,720.00	4.60000	102,304.00	5.00000	111,200.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
1140 0822101.03	140.000	15.25000	2,135.00	27.00000	3,780.00	150.00000	21,000.00
RELOCATED TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
1150 0910030.50	9.000	2,324.00000	20,916.00	2,000.00000	18,000.00	1,750.00000	15,750.00
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
1160 0910031	12.000	5,810.00000	69,720.00	5,000.00000	60,000.00	4,750.00000	57,000.00
THRIE BEAM ATTACHMENT	ea.						
1170 0910300	18,500.000	28.50000	527,250.00	24.50000	453,250.00	28.00000	518,000.00
METAL BEAM RAIL (R-B MASH)	l.f.						
1180 0910310	610.000	51.00000	31,110.00	53.00000	32,330.00	45.00000	27,450.00
METAL BEAM RAIL (MD-B MASH)	l.f.						
1190 0911923	17.000	2,237.00000	38,029.00	1,925.00000	32,725.00	1,950.00000	33,150.00
R-B END ANCHORAGE-TYPE I	ea.						
1200 0912499	810.000	1.15000	931.50	1.00000	810.00	2.50000	2,025.00
REMOVE CABLE GUIDE RAIL	l.f.						
1220 0913022	341.000	65.00000	22,165.00	56.00000	19,096.00	60.00000	20,460.00
6'CHAIN LINK FENCE WITH BARBED WIRE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1230 0917010	30,000.000	1.00000	30,000.00	1.00000	30,000.00	1.00000	30,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
1240 0930003	15.000	174.00000	2,610.00	150.00000	2,250.00	250.00000	3,750.00
OBJECT MARKER (MAINTENANCE)	ea.						
1250 0944000	14,800.000	6.50000	96,200.00	1.90000	28,120.00	15.00000	222,000.00
FURNISHING AND PLACING TOPSOIL	s.y.						
1260 0945006	3,438.000	3.00000	10,314.00	2.80000	9,626.40	3.00000	10,314.00
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
1270 0945301	700.000	16.00000	11,200.00	15.35000	10,745.00	14.00000	9,800.00
MULCHING ** See Special Provisions **	s.y.						
1280 0949024	4.000	780.00000	3,120.00	735.00000	2,940.00	700.00000	2,800.00
ABIES FRASERI, FRASIER FIR 6' - 8' HT. B.B.	ea.						
1290 0949160	98.000	13.50000	1,323.00	15.25000	1,494.50	15.00000	1,470.00
SPECIAL SOIL PREPARATION ** See Special Provisions **	s.y.						
1300 0949204	44.000	156.00000	6,864.00	145.00000	6,380.00	130.00000	5,720.00
FORSYTHIA SUSPENSA WEEPING FORSYTHIA 3'-4' HT. B.R.	ea.						
1310 0949224	19.000	641.00000	12,179.00	605.00000	11,495.00	550.00000	10,450.00
ILEX OPACA (AMERICAN HOLLY) 4'-5' HT. B&B	ea.						
1320 0949273	54.000	260.00000	14,040.00	245.00000	13,230.00	220.00000	11,880.00
KALMIA LATIFOLIA "MOUNTAIN LAUREL" 3'-3-1/2' HT. B.B.	ea.						
1330 0949375	1.000	1,213.00000	1,213.00	1,150.00000	1,150.00	1,000.00000	1,000.00
QUERCUS ALBA, WHITE OAK, 21/2" - 3" CAL. B.B.	ea.						
1340 0949410	46.000	83.00000	3,818.00	80.00000	3,680.00	70.00000	3,220.00
RHUS AROMATICA FRAGRANT SUMAC 18"-24" HT. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1350 0949493	7.000	1,213.00000	8,491.00	1,150.00000	8,050.00	1,000.00000	7,000.00
ULMUS AMERICANA "PRINCETON", PRINCETON AMERICAN ELM 2.5" - 3" CAL. B.B.	ea.						
1360 0949608	7.000	641.00000	4,487.00	600.00000	4,200.00	550.00000	3,850.00
PICEA ABIES NORWAY SPRUCE 5'-6' HT. B.B.	ea.						
1370 0949630	5.000	780.00000	3,900.00	735.00000	3,675.00	675.00000	3,375.00
PINUS STROBUS EASTERN WHITE PINE 6'-8' HT. B.B.	ea.						
1380 0949710	8.000	520.00000	4,160.00	500.00000	4,000.00	450.00000	3,600.00
AMELANCHIER CANADENSIS SHADBLOW SERVICEBERRY 5'-6' HT. B.B.	ea.						
1390 0950005	12,954.000	1.25000	16,192.50	1.20000	15,544.80	2.00000	25,908.00
TURF ESTABLISHMENT	s.y.						
1400 0950021	9,704.000	1.65000	16,011.60	1.60000	15,526.40	2.00000	19,408.00
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
1410 0950039	3,800.000	4.00000	15,200.00	3.70000	14,060.00	3.50000	13,300.00
EROSION CONTROL MATTING TYPE D	s.y.						
1420 0950040	1,544.000	1.50000	2,316.00	1.40000	2,161.60	2.00000	3,088.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
1430 0952001	(1.000)	29,050.00000	29,050.00	25,000.00000	25,000.00	15,000.00000	15,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
1440 0952049	2,453.000	38.00000	93,214.00	33.00000	80,949.00	20.00000	49,060.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	s.y.						
1450 0952051	4,201.000	7.25000	30,457.25	20.00000	84,020.00	6.25000	26,256.25
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1460 0969030 PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	(1.000) LS	115,000.00000	115,000.00	115,000.00000	115,000.00	150,000.00000	150,000.00
1470 0969055 CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 1 (MINIMUM BID) ** See Special Provisions **	(1.000) LS	300,000.00000	300,000.00	310,000.00000	310,000.00	300,000.00000	300,000.00
1480 0969066 CONSTRUCTION FIELD OFFICE, EXTRA LARGE ** See Special Provisions **	28.000 mo.	7,075.00000	198,100.00	11,500.00000	322,000.00	17,500.00000	490,000.00
1490 0970006 TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	60,000.000 est.	1.00000	60,000.00	1.00000	60,000.00	1.00000	60,000.00
1500 0970007 TRAFFICPERSON (UNIFORMED FLAGGER)	2,600.000 hr	77.50000	201,500.00	69.00000	179,400.00	55.00000	143,000.00
1510 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	163,000.00000	163,000.00	1,275,000.00000	1,275,000.00	750,000.00000	750,000.00
1520 0974001 REMOVAL OF EXISTING MASONRY	25.000 c.y.	1,545.00000	38,625.00	1,450.00000	36,250.00	3,000.00000	75,000.00
1530 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	267,708.35000	267,708.35	1,840,000.00000	1,840,000.00	1,865,000.00000	1,865,000.00
1540 0976002 BARRICADE WARNING LIGHTS - HIGH INTENSITY	17,000.000 day	1.00000	17,000.00	0.80000	13,600.00	1.00000	17,000.00
1550 0978002 TRAFFIC DRUM	317.000 ea.	93.00000	29,481.00	77.25000	24,488.25	75.00000	23,775.00
1560 0979003 CONSTRUCTION BARRICADE TYPE III	6.000 ea.	192.00000	1,152.00	155.00000	930.00	200.00000	1,200.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1570 0980020	(1.000)	34,300.00000	34,300.00	620,000.00000	620,000.00	175,000.00000	175,000.00
CONSTRUCTION SURVEYING	LS						
1580 0981100	100.000	49.50000	4,950.00	42.00000	4,200.00	45.00000	4,500.00
42" TRAFFIC CONE	ea.						
1590 1001001	2,403.000	39.00000	93,717.00	24.00000	57,672.00	65.00000	156,195.00
TRENCHING AND BACKFILLING ** See Special Provisions **	l.f.						
1600 1002101	8.000	2,155.00000	17,240.00	4,000.00000	32,000.00	2,000.00000	16,000.00
LIGHT STANDARD FOUNDATION - TYPE I	ea.						
1610 1002291	2.000	1,365.00000	2,730.00	1,175.00000	2,350.00	3,200.00000	6,400.00
MODIFICATION OF TRAFFIC CONTROL FOUNDATION	ea.						
1620 1003302	3.000	6,145.00000	18,435.00	5,300.00000	15,900.00	4,000.00000	12,000.00
LIGHT STANDARD (6' BRACKET 40' MOUNTING HEIGHT) ALUMINUM	ea.						
1630 1003305	3.000	6,700.00000	20,100.00	5,800.00000	17,400.00	4,500.00000	13,500.00
LIGHT STANDARD (12' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						
1640 1003306	2.000	7,400.00000	14,800.00	6,400.00000	12,800.00	4,750.00000	9,500.00
LIGHT STANDARD (15' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						
1650 1003906	7.000	400.00000	2,800.00	350.00000	2,450.00	900.00000	6,300.00
REMOVE LIGHT STANDARD ** See Special Provisions **	ea.						
1660 1003912	7.000	570.00000	3,990.00	500.00000	3,500.00	600.00000	4,200.00
REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	ea.						
1670 1005602	8.000	765.00000	6,120.00	660.00000	5,280.00	1,000.00000	8,000.00
LED LUMINAIRE - TYPE 2 ** See Special Provisions **	ea.						
1680 1008115	750.000	22.00000	16,500.00	20.00000	15,000.00	32.00000	24,000.00
2" RIGID METAL CONDUIT IN TRENCH	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1690 1008140	168.000	14.00000	2,352.00	12.00000	2,016.00	20.00000	3,360.00
2 1/2" POLYVINYL CHLORIDE CONDUIT UNDER ROADWAY	l.f.						
1700 1008215	140.000	25.50000	3,570.00	22.00000	3,080.00	37.00000	5,180.00
2" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
1710 1008720	170.000	148.00000	25,160.00	128.00000	21,760.00	122.00000	20,740.00
4" RIGID METAL MULTI DUCT CONDUIT - UNDER ROADWAY ** See Special Provisions **	l.f.						
1720 1008907	32.000	155.00000	4,960.00	135.00000	4,320.00	350.00000	11,200.00
CLEAN EXISTING CONDUIT ** See Special Provisions **	hr						
1730 1010001	9.000	930.00000	8,370.00	800.00000	7,200.00	1,100.00000	9,900.00
CONCRETE HANDHOLE	ea.						
1740 1010011	4.000	1,135.00000	4,540.00	1,000.00000	4,000.00	1,200.00000	4,800.00
CONCRETE HANDHOLE - TYPE I	ea.						
1750 1010060	1.000	320.00000	320.00	275.00000	275.00	500.00000	500.00
CLEAN EXISTING CONCRETE HANDHOLE	ea.						
1760 1010902	2.000	345.00000	690.00	300.00000	600.00	450.00000	900.00
REMOVE CONCRETE HANDHOLE ** See Special Provisions **	ea.						
1770 1011002	40.000	21.00000	840.00	47.00000	1,880.00	22.00000	880.00
4" DRAIN PIPE	l.f.						
1780 1012031	138.000	6.00000	828.00	5.00000	690.00	6.00000	828.00
NO. 2 SINGLE CONDUCTOR	l.f.						
1790 1014131	1,290.000	14.00000	18,060.00	12.00000	15,480.00	18.00000	23,220.00
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
1800 1015001	1,336.000	1.75000	2,338.00	1.50000	2,004.00	2.50000	3,340.00
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1810 1015003 NO. 6 BARE COPPER GROUNDING CONDUCTOR	950.000 l.f.	2.25000	2,137.50	2.00000	1,900.00	4.00000	3,800.00
1820 1020030 TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	3.000 ea.	10,940.00000	32,820.00	9,500.00000	28,500.00	10,000.00000	30,000.00
1830 1108163 MODIFY EXISTING CONTROLLER ** See Special Provisions **	2.000 ea.	1,950.00000	3,900.00	1,700.00000	3,400.00	8,000.00000	16,000.00
1840 1111200.01 TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	(1.000) LS	2,090.00000	2,090.00	60,000.00000	60,000.00	6,000.00000	6,000.00
1850 1111401 LOOP VEHICLE DETECTOR ** See Special Provisions **	1.000 ea.	1,045.00000	1,045.00	900.00000	900.00	1,000.00000	1,000.00
1860 1111451 LOOP DETECTOR SAW CUT ** See Special Provisions **	263.000 l.f.	36.00000	9,468.00	31.00000	8,153.00	35.00000	9,205.00
1870 1112241 FIBER OPTIC CABLE SPLICE ENCLOSURE ** See Special Provisions **	1.000 ea.	7,735.00000	7,735.00	6,700.00000	6,700.00	8,000.00000	8,000.00
1880 1112294 RELOCATE IMS FIBER OPTIC CABLE ** See Special Provisions **	1,000.000 l.f.	21.50000	21,500.00	10.00000	10,000.00	20.00000	20,000.00
1890 1113000 2 CONDUCTOR NO. 6 AWG TYPE SE STYLE THW	950.000 l.f.	3.75000	3,562.50	3.50000	3,325.00	5.00000	4,750.00
1900 1117104 WRONG WAY DETECTION AND WARNING SYSTEM - AC POWERED ** See Special Provisions **	2.000 ea.	63,890.00000	127,780.00	55,000.00000	110,000.00	50,000.00000	100,000.00
1910 1117107 WRONG WAY DETECTION SIGN UNIT ** See Special Provisions **	2.000 ea.	36,575.00000	73,150.00	31,500.00000	63,000.00	20,000.00000	40,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1920 1118012 REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	(1.000) LS	7,900.00000	7,900.00	7,000.00000	7,000.00	5,000.00000	5,000.00
1930 1130010 ARROW BOARD	400.000 day	16.50000	6,600.00	1.10000	440.00	30.00000	12,000.00
1940 1131002 REMOTE CONTROL CHANGEABLE MESSAGE SIGN	800.000 day	40.50000	32,400.00	1.10000	880.00	45.00000	36,000.00
1950 1131021 SMART WORK ZONE OPERATIONS ** See Special Provisions **	25.000 mo.	2,285.00000	57,125.00	2,250.00000	56,250.00	2,000.00000	50,000.00
1960 1131022 SMART WORK ZONE TRAILER RELOCATION ** See Special Provisions **	7.000 ea.	555.00000	3,885.00	700.00000	4,900.00	1,000.00000	7,000.00
1970 1131025 SMART WORK ZONE MOBILE VIDEO CAMERA/QUEUE SENSOR TRAILER (SVQS) ** See Special Provisions **	25.000 mo.	1,100.00000	27,500.00	800.00000	20,000.00	1,000.00000	25,000.00
1980 1131027 SMART WORK ZONE QUEUE TRAILER/SENSOR (SQT) ** See Special Provisions **	50.000 mo.	610.00000	30,500.00	420.00000	21,000.00	500.00000	25,000.00
1990 1131028 SMART WORK ZONE CHANGEABLE MESSAGE SIGN/QUEUE SENSOR TRAILER (SCMQ) ** See Special Provisions **	100.000 mo.	860.00000	86,000.00	2,600.00000	260,000.00	750.00000	75,000.00
2000 1201801 MONOTUBE BRIDGE SIGN STRUCTURE ** See Special Provisions **	1.000 ea.	174,300.00000	174,300.00	135,000.00000	135,000.00	150,000.00000	150,000.00
2010 1201802 4 CHORD TRUSS BRIDGE SIGN STRUCTURE ** See Special Provisions **	1.000 ea.	209,150.00000	209,150.00	165,000.00000	165,000.00	190,000.00000	190,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2020 1201804 4 CHORD TRUSS CANTILEVER SIGN STRUCTURE ** See Special Provisions **	3.000 ea.	116,200.00000	348,600.00	87,000.00000	261,000.00	100,000.00000	300,000.00
2030 1202239 OVERHEAD TRUSS SIGN SUPPORT FOUNDATION ** See Special Provisions **	2.000 ea.	131,300.00000	262,600.00	100,000.00000	200,000.00	125,000.00000	250,000.00
2040 1202999 DRILLED SHAFT TRAFFIC STRUCTURE FOUNDATION ** See Special Provisions **	5.000 ea.	113,875.00000	569,375.00	90,000.00000	450,000.00	100,000.00000	500,000.00
2050 1204247 REVISION OF LEGEND ** See Special Provisions **	1.000 ea.	2,900.00000	2,900.00	2,500.00000	2,500.00	2,500.00000	2,500.00
2060 1205201 TYPE DE-1 DELINEATOR	90.000 ea.	140.00000	12,600.00	100.00000	9,000.00	75.00000	6,750.00
2070 1205202 TYPE DE-2 DELINEATOR	42.000 ea.	160.00000	6,720.00	110.00000	4,620.00	80.00000	3,360.00
2080 1205203 TYPE DE-3 DELINEATOR	30.000 ea.	160.00000	4,800.00	125.00000	3,750.00	80.00000	2,400.00
2090 1206011 REMOVAL OF EXISTING OVERHEAD SIGNING ** See Special Provisions **	(1.000) LS	96,220.00000	96,220.00	160,000.00000	160,000.00	150,000.00000	150,000.00
2100 1206023 REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	(1.000) LS	33,700.00000	33,700.00	38,500.00000	38,500.00	20,000.00000	20,000.00
2110 1207041 SIGN FACE - EXTRUDED ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	3,730.000 s.f.	35.00000	130,550.00	35.00000	130,550.00	35.00000	130,550.00
2120 1208931 SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	190.000 s.f.	86.00000	16,340.00	70.00000	13,300.00	100.00000	19,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2130 1208937	1,100.000	86.00000	94,600.00	75.00000	82,500.00	100.00000	110,000.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
2140 1209114	41,900.000	0.25000	10,475.00	0.44000	18,436.00	0.45000	18,855.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
2150 1209124	78,100.000	0.25000	19,525.00	0.44000	34,364.00	0.45000	35,145.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
2160 1210101	47,400.000	0.65000	30,810.00	0.56000	26,544.00	0.56000	26,544.00
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
2170 1210102	14,450.000	0.65000	9,392.50	0.56000	8,092.00	0.56000	8,092.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
2180 1210105	480.000	5.80000	2,784.00	7.50000	3,600.00	10.00000	4,800.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
2190 1210112	5,900.000	3.25000	19,175.00	1.95000	11,505.00	2.25000	13,275.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
2200 1210113	23,100.000	1.35000	31,185.00	1.29000	29,799.00	1.36000	31,416.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
2210 1210114	18,800.000	1.35000	25,380.00	1.29000	24,252.00	1.36000	25,568.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
2220 1211001	41,140.000	0.60000	24,684.00	1.45000	59,653.00	1.45000	59,653.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
2230 1220027	3,100.000	86.50000	268,150.00	47.25000	146,475.00	55.00000	170,500.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2240 1507000	(1.000)	2,880.00000	2,880.00	20,000.00000	20,000.00	5,000.00000	5,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
2250 1802210.02	7.000	650.00000	4,550.00	500.00000	3,500.00	450.00000	3,150.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
2260 1802210.04	11.000	650.00000	7,150.00	500.00000	5,500.00	450.00000	4,950.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
2270 1802210.07	46.000	650.00000	29,900.00	510.00000	23,460.00	450.00000	20,700.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
2280 1802210.14	44.000	650.00000	28,600.00	525.00000	23,100.00	450.00000	19,800.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
2290 1802210.21	22.000	650.00000	14,300.00	530.00000	11,660.00	450.00000	9,900.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
2300 1802211.02	14.000	200.00000	2,800.00	100.00000	1,400.00	90.00000	1,260.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
2310 1802211.04	19.000	200.00000	3,800.00	110.00000	2,090.00	90.00000	1,710.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
2320 1802211.07	88.000	200.00000	17,600.00	125.00000	11,000.00	90.00000	7,920.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
2330 1802211.14	68.000	200.00000	13,600.00	140.00000	9,520.00	90.00000	6,120.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
2340 1802211.21	36.000	200.00000	7,200.00	150.00000	5,400.00	90.00000	3,240.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
2350 1803300	7.000	5,225.00000	36,575.00	6,000.00000	42,000.00	4,500.00000	31,500.00
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Manafort Brothers Inc		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .		**Cat Alt Set:**		**Cat Alt Member:**			
2360 1806202	3,000.000	115.00000	345,000.00	150.00000	450,000.00	75.00000	225,000.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
2370 1806226	2,000.000	125.00000	250,000.00	60.00000	120,000.00	1.00000	2,000.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
2420 0603233.01	(1.000)	34,350.00000	34,350.00	45,000.00000	45,000.00	25,000.00000	25,000.00
GALVANIZING STRUCTURAL STEEL (SITE NO. 01) ** See Special Provisions **	LS						
2430 0213100	206.000	88.50000	18,231.00	100.00000	20,600.00	150.00000	30,900.00
GRANULAR FILL	c.y.						
2440 0912503	18,870.000	1.15000	21,700.50	1.00000	18,870.00	2.50000	47,175.00
REMOVE METAL BEAM RAIL	l.f.						
Section Totals:			$18,049,827.00		$19,576,819.95		$19,949,927.25
Contract Totals			**$18,049,827.00**		**$19,576,819.95**		**$19,949,927.25**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp.		(5) Empire Paving Inc		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .		**Cat Alt Set:**		**Cat Alt Member:**			
0010 0020801	(1.000)	5,000.00000	5,000.00	22,000.00000	22,000.00	24,000.00000	24,000.00
ASBESTOS ABATEMENT ** See Special Provisions **	LS						
0020 0020903	(1.000)	6,000.00000	6,000.00	28,000.00000	28,000.00	30,000.00000	30,000.00
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0030 0090060	1.000	2,000.00000	2,000.00	1,200.00000	1,200.00	5,600.00000	5,600.00
BRIDGE PLAQUE ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp.		(5) Empire Paving Inc		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0040 0101000	(1.000)	10,000.00000	10,000.00	21,000.00000	21,000.00	14,000.00000	14,000.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0050 0101128	(1.000)	60,000.00000	60,000.00	75,000.00000	75,000.00	120,000.00000	120,000.00
SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	LS						
0060 0101143	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0070 0201001	(1.000)	265,000.00000	265,000.00	850,000.00000	850,000.00	600,000.00000	600,000.00
CLEARING AND GRUBBING	LS						
0080 0202000	7,850.000	50.00000	392,500.00	34.00000	266,900.00	59.00000	463,150.00
EARTH EXCAVATION	c.y.						
0090 0202100	250.000	1.00000	250.00	350.00000	87,500.00	180.00000	45,000.00
ROCK EXCAVATION	c.y.						
0100 0202315	6,700.000	1.00000	6,700.00	80.00000	536,000.00	74.00000	495,800.00
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0110 0202501	210.000	12.00000	2,520.00	10.00000	2,100.00	13.00000	2,730.00
CUT CONCRETE PAVEMENT	l.f.						
0120 0202502	300.000	75.00000	22,500.00	52.00000	15,600.00	40.00000	12,000.00
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0130 0202529	16,200.000	4.00000	64,800.00	1.75000	28,350.00	3.50000	56,700.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0140 0203000	80.000	75.00000	6,000.00	88.00000	7,040.00	215.00000	17,200.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0150 0209001	11,200.000	3.00000	33,600.00	14.00000	156,800.00	7.00000	78,400.00
FORMATION OF SUBGRADE	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0160 0210821	35,000.000	1.00000	35,000.00	1.00000	35,000.00	1.00000	35,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0170 0216000	230.000	125.00000	28,750.00	100.00000	23,000.00	123.00000	28,290.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0180 0219001	12,450.000	6.00000	74,700.00	6.00000	74,700.00	7.50000	93,375.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0190 0219011	19.000	125.00000	2,375.00	200.00000	3,800.00	210.00000	3,990.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0200 0286001.10	3.000	200.00000	600.00	750.00000	2,250.00	500.00000	1,500.00
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	c.y.						
0210 0304002	4,100.000	80.00000	328,000.00	4.80000	19,680.00	110.00000	451,000.00
PROCESSED AGGREGATE BASE	c.y.						
0220 0305000	2,400.000	75.00000	180,000.00	45.00000	108,000.00	70.00000	168,000.00
PROCESSED AGGREGATE	ton						
0230 0406124	200.000	110.00000	22,000.00	5.00000	1,000.00	50.00000	10,000.00
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	s.y.						
0240 0406125.20	210.000	120.00000	25,200.00	10.00000	2,100.00	150.00000	31,500.00
BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	s.y.						
0250 0406128.10	400.000	150.00000	60,000.00	15.00000	6,000.00	240.00000	96,000.00
BITUMINOUS CONCRETE PATCHING - FULL DEPTH ON PCC BASE ** See Special Provisions **	s.y.						
0260 0406158	800.000	175.00000	140,000.00	155.50000	124,400.00	220.00000	176,000.00
PMA S0.375	ton						
0270 0406159	9,377.000	150.00000	1,406,550.00	123.50000	1,158,059.50	183.00000	1,715,991.00
PMA S0.5	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp.		(5) Empire Paving Inc		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0280 0406160	1,380.000	165.00000	227,700.00	165.75000	228,735.00	190.00000	262,200.00
PMA S1	ton						
0290 0406171	1,466.000	150.00000	219,900.00	122.50000	179,585.00	180.00000	263,880.00
HMA S0.5	ton						
0300 0406173	4,509.000	150.00000	676,350.00	129.50000	583,915.50	150.00000	676,350.00
HMA S0.25	ton						
0310 0406196	75,000.000	0.85000	63,750.00	0.85000	63,750.00	0.74000	55,500.00
JOINT AND CRACK FILLING OF BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **	s.y.						
0320 0406238	15,000.000	9.00000	135,000.00	0.01000	150.00	2.00000	30,000.00
NON-TRACKING ASPHALT TACK COAT	gal						
0330 0406303	336.000	20.00000	6,720.00	20.00000	6,720.00	21.00000	7,056.00
SAWING AND SEALING JOINTS ** See Special Provisions **	l.f.						
0340 0406312	300.000	18.00000	5,400.00	25.00000	7,500.00	26.00000	7,800.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0350 0406315	41,900.000	0.50000	20,950.00	0.49000	20,531.00	0.52000	21,788.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0360 0406317	5,900.000	1.00000	5,900.00	0.95000	5,605.00	1.00000	5,900.00
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0370 0406600	18,600.000	5.00000	93,000.00	0.50000	9,300.00	2.00000	37,200.00
MATERIAL TRANSFER VEHICLE	ton						
0380 0406899	(1.000)	2,000.00000	2,000.00	5,000.00000	5,000.00	20,000.00000	20,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0390 0406999	40,000.000	1.00000	40,000.00	1.00000	40,000.00	1.00000	40,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0400 0407001	38,700.000	0.65000	25,155.00	0.38000	14,706.00	0.46000	17,802.00
RUMBLE STRIPS-AUTOMATED	l.f.						
0410 0407003	16,300.000	9.00000	146,700.00	9.16000	149,308.00	5.00000	81,500.00
REMOVAL OF RUMBLE STRIPS	l.f.						
0420 0409001	71,800.000	5.00000	359,000.00	3.00000	215,400.00	4.25000	305,150.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0430 0409005	253.000	80.00000	20,240.00	95.00000	24,035.00	52.00000	13,156.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0440 0415001	210.000	150.00000	31,500.00	200.00000	42,000.00	290.00000	60,900.00
PRESSURE RELIEF JOINT	s.y.						
0450 0503151	(1.000)	500,000.00000	500,000.00	295,000.00000	295,000.00	325,000.00000	325,000.00
REMOVAL OF SUPERSTRUCTURE (SITE NO. 1) ** See Special Provisions **	LS						
0460 0503989	6.000	8,500.00000	51,000.00	13,000.00000	78,000.00	13,000.00000	78,000.00
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
0470 0508050	2,100.000	8.00000	16,800.00	6.50000	13,650.00	7.00000	14,700.00
SHEAR CONNECTORS	ea.						
0480 0520036	119.000	450.00000	53,550.00	446.00000	53,074.00	500.00000	59,500.00
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0490 0521001	580.000	2.00000	1,160.00	3.25000	1,885.00	2.00000	1,160.00
ELASTOMERIC BEARING PADS	c.i.						
0500 0521014	38.000	700.00000	26,600.00	1,360.00000	51,680.00	1,600.00000	60,800.00
STEEL-LAMINATED ELASTOMERIC BEARINGS ** See Special Provisions **	ea.						
0510 0586001.10	11.000	10,000.00000	110,000.00	7,100.00000	78,100.00	8,300.00000	91,300.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0520 0586002.10	2.000	10,000.00000	20,000.00	7,250.00000	14,500.00	9,700.00000	19,400.00
TYPE 'C' CATCH BASIN (4'SUMP) - 0' - 10' DEEP	ea.						
0530 0586025.10	2.000	10,000.00000	20,000.00	7,450.00000	14,900.00	8,650.00000	17,300.00
SPECIAL ROUND TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0540 0586041.10	1.000	10,000.00000	10,000.00	7,260.00000	7,260.00	8,600.00000	8,600.00
TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	ea.						
0550 0586100.10	1.000	10,000.00000	10,000.00	21,122.00000	21,122.00	8,300.00000	8,300.00
TYPE 'C-M' CATCH BASIN - 0' - 10' DEEP	ea.						
0560 0586500.10	1.000	10,000.00000	10,000.00	8,000.00000	8,000.00	10,800.00000	10,800.00
MANHOLE - 0' - 10' DEEP	ea.						
0570 0586601	60.000	2,000.00000	120,000.00	1,500.00000	90,000.00	1,700.00000	102,000.00
RESET TYPE 'C' CATCH BASIN	ea.						
0580 0586620	24.000	2,000.00000	48,000.00	1,500.00000	36,000.00	1,700.00000	40,800.00
RESET TYPE 'C-L' CATCH BASIN	ea.						
0590 0586630	8.000	2,000.00000	16,000.00	1,515.00000	12,120.00	1,700.00000	13,600.00
RESET TYPE 'C-M' CATCH BASIN TOP	ea.						
0600 0586651	12.000	2,000.00000	24,000.00	1,515.00000	18,180.00	2,100.00000	25,200.00
RESET MANHOLE (STORM)	ea.						
0610 0586703	4.000	2,500.00000	10,000.00	2,650.00000	10,600.00	2,300.00000	9,200.00
CONVERT CATCH BASIN TO MANHOLE	ea.						
0620 0586750	60.000	600.00000	36,000.00	550.00000	33,000.00	1,100.00000	66,000.00
TYPE 'C' CATCH BASIN TOP	ea.						
0630 0586760	3.000	600.00000	1,800.00	550.00000	1,650.00	1,100.00000	3,300.00
TYPE 'C-L' CATCH BASIN TOP	ea.						
0640 0586763	21.000	1,500.00000	31,500.00	1,050.00000	22,050.00	1,800.00000	37,800.00
TYPE 'C-L' CATCH BASIN TOP HEAVY DUTY	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp.		(5) Empire Paving Inc		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0650 0586770	8.000	600.00000	4,800.00	600.00000	4,800.00	1,100.00000	8,800.00
TYPE 'C-M' CATCH BASIN TOP	ea.						
0660 0586790.10	3.000	2,000.00000	6,000.00	1,600.00000	4,800.00	1,000.00000	3,000.00
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	ea.						
0670 0601064	57.000	2,500.00000	142,500.00	2,860.00000	163,020.00	1,800.00000	102,600.00
ABUTMENT AND WALL CONCRETE	c.y.						
0680 0601072	60.000	800.00000	48,000.00	665.00000	39,900.00	770.00000	46,200.00
SURFACE REPAIR CONCRETE	c.f.						
0690 0601088	1,118.000	75.00000	83,850.00	42.00000	46,956.00	43.00000	48,074.00
CONCRETE FORM LINERS ** See Special Provisions **	s.f.						
0700 0601120	100.000	2,500.00000	250,000.00	2,600.00000	260,000.00	2,600.00000	260,000.00
BRIDGE DECK CONCRETE (SIP FORMS)	c.y.						
0710 0601121	207.000	750.00000	155,250.00	662.00000	137,034.00	510.00000	105,570.00
PARAPET CONCRETE	l.f.						
0720 0601123	140.000	1,000.00000	140,000.00	525.00000	73,500.00	550.00000	77,000.00
APPROACH SLAB CONCRETE	c.y.						
0730 0601270	6.000	2,000.00000	12,000.00	10,000.00000	60,000.00	4,500.00000	27,000.00
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0740 0601318	150.000	300.00000	45,000.00	500.00000	75,000.00	95.00000	14,250.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0750 0601502	36.000	15.00000	540.00	20.00000	720.00	24.00000	864.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0760 0601504	30.000	15.00000	450.00	30.00000	900.00	23.00000	690.00
1" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0770 0601640	13,032.000	0.20000	2,606.40	0.75000	9,774.00	0.27000	3,518.64
1" CLOSED CELL ELASTOMER	c.i.						
0780 0601733.40	9.000	2,000.00000	18,000.00	2,475.00000	22,275.00	5,000.00000	45,000.00
CLASS PCC03340	c.y.						
0790 0601888	6,380.000	10.00000	63,800.00	8.05000	51,359.00	12.00000	76,560.00
COLOR-MATCHED COATING FOR CONCRETE ** See Special Provisions **	s.f.						
0800 0601895	4,847.000	20.00000	96,940.00	9.65000	46,773.55	74.00000	358,678.00
REMOVAL OF GRAFFITI FROM HISTORIC CONCRETE ** See Special Provisions **	s.f.						
0810 0601923	15.000	400.00000	6,000.00	510.00000	7,650.00	415.00000	6,225.00
SAW CUTTING CONCRETE ** See Special Provisions **	l.f.						
0820 0601954	25.000	70.00000	1,750.00	230.00000	5,750.00	152.00000	3,800.00
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0830 0602030	107,300.000	2.50000	268,250.00	2.41000	258,593.00	3.00000	321,900.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0840 0602889	592.000	75.00000	44,400.00	86.00000	50,912.00	64.00000	37,888.00
DOWEL BAR SPLICER SYSTEM GALVANIZED	ea.						
0850 0602980	25.000	5.00000	125.00	200.00000	5,000.00	58.00000	1,450.00
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0860 0603061	(1.000)	600,000.00000	600,000.00	408,000.00000	408,000.00	440,000.00000	440,000.00
STRUCTURAL STEEL (SITE NO. 1)	LS						
0880 0603467	(1.000)	40,000.00000	40,000.00	25,000.00000	25,000.00	72,000.00000	72,000.00
TEMPORARY SLAB SUPPORT (SITE NO. 1) ** See Special Provisions **	LS						
0890 0603591	27.000	1,200.00000	32,400.00	1,250.00000	33,750.00	1,300.00000	35,100.00
STRUCTURAL STEEL - MISCELLANEOUS ** See Special Provisions **	cwt.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0900 0603726	35.000	45.00000	1,575.00	65.00000	2,275.00	105.00000	3,675.00
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						
0910 0610002	512.000	75.00000	38,400.00	70.50000	36,096.00	105.00000	53,760.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0920 0653001	70.000	350.00000	24,500.00	500.00000	35,000.00	370.00000	25,900.00
CLEAN EXISTING CATCH BASIN	ea.						
0930 0653010	10.000	350.00000	3,500.00	500.00000	5,000.00	370.00000	3,700.00
CLEAN EXISTING MANHOLE	ea.						
0940 0686000.15	76.000	120.00000	9,120.00	122.50000	9,310.00	530.00000	40,280.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0950 0686000.18	243.000	130.00000	31,590.00	107.75000	26,183.25	190.00000	46,170.00
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0960 0686200.06	5.000	250.00000	1,250.00	75.00000	375.00	430.00000	2,150.00
6" POLYVINYL CHLORIDE PIPE - 0' - 10' DEEP	l.f.						
0970 0686900	17.000	1,200.00000	20,400.00	1,500.00000	25,500.00	2,375.00000	40,375.00
CONCRETE PIPE CONNECTION	ea.						
0980 0686950.10	95.000	35.00000	3,325.00	65.00000	6,175.00	9.00000	855.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0990 0707001	38.000	150.00000	5,700.00	150.00000	5,700.00	160.00000	6,080.00
MEMBRANE WATERPROOFING (WOVEN GLASS FABRIC) ** See Special Provisions **	s.y.						
1000 0707009	830.000	100.00000	83,000.00	100.00000	83,000.00	105.00000	87,150.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
1010 0707031	38.000	200.00000	7,600.00	200.00000	7,600.00	210.00000	7,980.00
MEMBRANE WATERPROOFING (SHEET) (TORCH APPLIED) ** See Special Provisions **	s.y.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp.		(5) Empire Paving Inc		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1020 0708001	70.000	20.00000	1,400.00	35.00000	2,450.00	30.00000	2,100.00
DAMPPROOFING	s.y.						
1030 0716000	400.000	30.00000	12,000.00	120.00000	48,000.00	95.00000	38,000.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
1040 0815001	460.000	6.00000	2,760.00	18.00000	8,280.00	6.25000	2,875.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
1050 0815200	24,360.000	6.00000	146,160.00	6.50000	158,340.00	6.40000	155,904.00
BITUMINOUS CONCRETE PARK CURBING	l.f.						
1060 0819002	110.000	20.00000	2,200.00	30.00000	3,300.00	36.00000	3,960.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
1070 0821189	63.000	1,400.00000	88,200.00	1,285.00000	80,955.00	1,500.00000	94,500.00
CONCRETE BARRIER TRANSITION SECTION	l.f.						
1080 0821401	693.000	350.00000	242,550.00	457.61000	317,123.73	375.00000	259,875.00
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (20" x 42")	l.f.						
1090 0821402	1,179.000	250.00000	294,750.00	236.21000	278,491.59	300.00000	353,700.00
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (28" x 42")	l.f.						
1100 0821502	11.000	450.00000	4,950.00	792.50000	8,717.50	781.00000	8,591.00
F - SHAPE PRECAST CONCRETE BARRIER CURB (21" X 45")	l.f.						
1110 0822100.01	7,860.000	115.00000	903,900.00	75.00000	589,500.00	30.00000	235,800.00
TEMPORARY TRAFFIC BARRIER	l.f.						
1120 0822100.03	140.000	130.00000	18,200.00	245.00000	34,300.00	262.00000	36,680.00
TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
1130 0822101.01	22,240.000	5.00000	111,200.00	11.00000	244,640.00	4.00000	88,960.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1140 0822101.03	140.000	75.00000	10,500.00	180.00000	25,200.00	57.00000	7,980.00
RELOCATED TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
1150 0910030.50	9.000	2,000.00000	18,000.00	2,000.00000	18,000.00	2,200.00000	19,800.00
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
1160 0910031	12.000	5,000.00000	60,000.00	5,000.00000	60,000.00	5,400.00000	64,800.00
THRIE BEAM ATTACHMENT	ea.						
1170 0910300	18,500.000	26.00000	481,000.00	24.50000	453,250.00	26.00000	481,000.00
METAL BEAM RAIL (R-B MASH)	l.f.						
1180 0910310	610.000	47.00000	28,670.00	44.00000	26,840.00	47.00000	28,670.00
METAL BEAM RAIL (MD-B MASH)	l.f.						
1190 0911923	17.000	2,000.00000	34,000.00	1,925.00000	32,725.00	2,100.00000	35,700.00
R-B END ANCHORAGE-TYPE I	ea.						
1200 0912499	810.000	2.00000	1,620.00	1.00000	810.00	1.00000	810.00
REMOVE CABLE GUIDE RAIL	l.f.						
1220 0913022	341.000	65.00000	22,165.00	56.00000	19,096.00	60.00000	20,460.00
6'CHAIN LINK FENCE WITH BARBED WIRE	l.f.						
1230 0917010	30,000.000	1.00000	30,000.00	1.00000	30,000.00	1.00000	30,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
1240 0930003	15.000	200.00000	3,000.00	100.00000	1,500.00	105.00000	1,575.00
OBJECT MARKER (MAINTENANCE)	ea.						
1250 0944000	14,800.000	11.00000	162,800.00	13.00000	192,400.00	20.00000	296,000.00
FURNISHING AND PLACING TOPSOIL	s.y.						
1260 0945006	3,438.000	1.00000	3,438.00	2.56000	8,801.28	2.74000	9,420.12
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
1270 0945301	700.000	8.00000	5,600.00	14.02000	9,814.00	15.03000	10,521.00
MULCHING ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1280 0949024	4.000	1,200.00000	4,800.00	671.02000	2,684.08	710.00000	2,840.00
ABIES FRASERI, FRASIER FIR 6' - 8' HT. B.B.	ea.						
1290 0949160	98.000	5.00000	490.00	98.50000	9,653.00	72.00000	7,056.00
SPECIAL SOIL PREPARATION ** See Special Provisions **	s.y.						
1300 0949204	44.000	125.00000	5,500.00	134.21000	5,905.24	140.00000	6,160.00
FORSYTHIA SUSPENSA WEEPING FORSYTHIA 3'-4' HT. B.R.	ea.						
1310 0949224	19.000	750.00000	14,250.00	551.73000	10,482.87	590.00000	11,210.00
ILEX OPACA (AMERICAN HOLLY) 4'-5' HT. B&B	ea.						
1320 0949273	54.000	500.00000	27,000.00	223.68000	12,078.72	236.00000	12,744.00
KALMIA LATIFOLIA "MOUNTAIN LAUREL" 3'-3-1/2' HT. B.B.	ea.						
1330 0949375	1.000	1,000.00000	1,000.00	1,043.81000	1,043.81	1,100.00000	1,100.00
QUERCUS ALBA, WHITE OAK, 21/2" - 3" CAL. B.B.	ea.						
1340 0949410	46.000	125.00000	5,750.00	71.58000	3,292.68	75.00000	3,450.00
RHUS AROMATICA FRAGRANT SUMAC 18"-24" HT. B.B.	ea.						
1350 0949493	7.000	1,200.00000	8,400.00	1,043.81000	7,306.67	1,100.00000	7,700.00
ULMUS AMERICANA "PRINCETON", PRINCETON AMERICAN ELM 2.5" - 3" CAL. B.B.	ea.						
1360 0949608	7.000	700.00000	4,900.00	551.73000	3,862.11	582.00000	4,074.00
PICEA ABIES NORWAY SPRUCE 5'-6' HT. B.B.	ea.						
1370 0949630	5.000	900.00000	4,500.00	671.02000	3,355.10	710.00000	3,550.00
PINUS STROBUS EASTERN WHITE PINE 6'-8' HT. B.B.	ea.						
1380 0949710	8.000	700.00000	5,600.00	447.35000	3,578.80	475.00000	3,800.00
AMELANCHIER CANADENSIS SHADBLOW SERVICEBERRY 5'-6' HT. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1390 0950005	12,954.000	1.00000	12,954.00	1.08000	13,990.32	1.16000	15,026.64
TURF ESTABLISHMENT	s.y.						
1400 0950021	9,704.000	1.00000	9,704.00	1.44000	13,973.76	1.54000	14,944.16
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
1410 0950039	3,800.000	5.00000	19,000.00	3.39000	12,882.00	3.63000	13,794.00
EROSION CONTROL MATTING TYPE D	s.y.						
1420 0950040	1,544.000	2.00000	3,088.00	1.30000	2,007.20	1.39000	2,146.16
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
1430 0952001	(1.000)	10,000.00000	10,000.00	25,000.00000	25,000.00	27,000.00000	27,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
1440 0952049	2,453.000	5.00000	12,265.00	32.75000	80,335.75	35.00000	85,855.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	s.y.						
1450 0952051	4,201.000	15.00000	63,015.00	6.26000	26,298.26	6.60000	27,726.60
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
1460 0969030	(1.000)	130,000.00000	130,000.00	103,000.00000	103,000.00	108,247.69000	108,247.69
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
1470 0969055	(1.000)	300,000.00000	300,000.00	350,000.00000	350,000.00	260,000.00000	260,000.00
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 1 (MINIMUM BID) ** See Special Provisions **	LS						
1480 0969066	28.000	5,500.00000	154,000.00	8,500.00000	238,000.00	8,100.00000	226,800.00
CONSTRUCTION FIELD OFFICE, EXTRA LARGE ** See Special Provisions **	mo.						
1490 0970006	60,000.000	1.00000	60,000.00	1.00000	60,000.00	1.00000	60,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1500 0970007	2,600.000	1.00000	2,600.00	1.00000	2,600.00	70.00000	182,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
1510 0971001	(1.000)	1,682,825.10000	1,682,825.10	2,000,000.00000	2,000,000.00	1,000,000.00000	1,000,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
1520 0974001	25.000	1,400.00000	35,000.00	1,800.00000	45,000.00	1,800.00000	45,000.00
REMOVAL OF EXISTING MASONRY	c.y.						
1530 0975004	(1.000)	2,000,000.00000	2,000,000.00	2,000,000.00000	2,000,000.00	1,900,000.00000	1,900,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
1540 0976002	17,000.000	0.50000	8,500.00	0.80000	13,600.00	1.14000	19,380.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
1550 0978002	317.000	75.00000	23,775.00	80.00000	25,360.00	97.00000	30,749.00
TRAFFIC DRUM	ea.						
1560 0979003	6.000	200.00000	1,200.00	165.00000	990.00	195.00000	1,170.00
CONSTRUCTION BARRICADE TYPE III	ea.						
1570 0980020	(1.000)	450,000.00000	450,000.00	795,000.00000	795,000.00	500,000.00000	500,000.00
CONSTRUCTION SURVEYING	LS						
1580 0981100	100.000	50.00000	5,000.00	43.00000	4,300.00	46.00000	4,600.00
42" TRAFFIC CONE	ea.						
1590 1001001	2,403.000	25.00000	60,075.00	36.25000	87,108.75	38.00000	91,314.00
TRENCHING AND BACKFILLING ** See Special Provisions **	l.f.						
1600 1002101	8.000	1,900.00000	15,200.00	1,750.00000	14,000.00	2,000.00000	16,000.00
LIGHT STANDARD FOUNDATION - TYPE I	ea.						
1610 1002291	2.000	1,200.00000	2,400.00	3,210.00000	6,420.00	1,250.00000	2,500.00
MODIFICATION OF TRAFFIC CONTROL FOUNDATION	ea.						
1620 1003302	3.000	5,300.00000	15,900.00	4,075.00000	12,225.00	5,600.00000	16,800.00
LIGHT STANDARD (6' BRACKET 40' MOUNTING HEIGHT) ALUMINUM	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1630 1003305	3.000	5,800.00000	17,400.00	4,450.00000	13,350.00	6,100.00000	18,300.00
LIGHT STANDARD (12' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						
1640 1003306	2.000	6,400.00000	12,800.00	4,725.00000	9,450.00	6,800.00000	13,600.00
LIGHT STANDARD (15' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						
1650 1003906	7.000	350.00000	2,450.00	865.00000	6,055.00	370.00000	2,590.00
REMOVE LIGHT STANDARD ** See Special Provisions **	ea.						
1660 1003912	7.000	500.00000	3,500.00	550.00000	3,850.00	520.00000	3,640.00
REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	ea.						
1670 1005602	8.000	600.00000	4,800.00	989.00000	7,912.00	700.00000	5,600.00
LED LUMINAIRE - TYPE 2 ** See Special Provisions **	ea.						
1680 1008115	750.000	20.00000	15,000.00	28.60000	21,450.00	20.00000	15,000.00
2" RIGID METAL CONDUIT IN TRENCH	l.f.						
1690 1008140	168.000	12.00000	2,016.00	18.60000	3,124.80	13.00000	2,184.00
2 1/2" POLYVINYL CHLORIDE CONDUIT UNDER ROADWAY	l.f.						
1700 1008215	140.000	22.00000	3,080.00	37.25000	5,215.00	23.00000	3,220.00
2" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
1710 1008720	170.000	130.00000	22,100.00	122.75000	20,867.50	135.00000	22,950.00
4" RIGID METAL MULTI DUCT CONDUIT - UNDER ROADWAY ** See Special Provisions **	l.f.						
1720 1008907	32.000	130.00000	4,160.00	366.40000	11,724.80	143.00000	4,576.00
CLEAN EXISTING CONDUIT ** See Special Provisions **	hr						
1730 1010001	9.000	800.00000	7,200.00	1,110.00000	9,990.00	845.00000	7,605.00
CONCRETE HANDHOLE	ea.						
1740 1010011	4.000	1,000.00000	4,000.00	1,110.00000	4,440.00	1,035.00000	4,140.00
CONCRETE HANDHOLE - TYPE I	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1750 1010060	1.000	300.00000	300.00	485.00000	485.00	290.00000	290.00
CLEAN EXISTING CONCRETE HANDHOLE	ea.						
1760 1010902	2.000	300.00000	600.00	425.00000	850.00	315.00000	630.00
REMOVE CONCRETE HANDHOLE ** See Special Provisions **	ea.						
1770 1011002	40.000	12.00000	480.00	22.10000	884.00	19.00000	760.00
4" DRAIN PIPE	l.f.						
1780 1012031	138.000	5.00000	690.00	5.54000	764.52	5.30000	731.40
NO. 2 SINGLE CONDUCTOR	l.f.						
1790 1014131	1,290.000	12.00000	15,480.00	18.59000	23,981.10	13.00000	16,770.00
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
1800 1015001	1,336.000	2.00000	2,672.00	2.60000	3,473.60	1.60000	2,137.60
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
1810 1015003	950.000	2.00000	1,900.00	3.94000	3,743.00	2.00000	1,900.00
NO. 6 BARE COPPER GROUNDING CONDUCTOR	l.f.						
1820 1020030	3.000	10,000.00000	30,000.00	7,889.00000	23,667.00	10,000.00000	30,000.00
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
1830 1108163	2.000	2,000.00000	4,000.00	7,800.00000	15,600.00	1,750.00000	3,500.00
MODIFY EXISTING CONTROLLER ** See Special Provisions **	ea.						
1840 1111200.01	(1.000)	2,000.00000	2,000.00	5,550.00000	5,550.00	1,900.00000	1,900.00
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
1850 1111401	1.000	900.00000	900.00	1,025.00000	1,025.00	950.00000	950.00
LOOP VEHICLE DETECTOR ** See Special Provisions **	ea.						
1860 1111451	263.000	30.00000	7,890.00	36.65000	9,638.95	33.00000	8,679.00
LOOP DETECTOR SAW CUT ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1870 1112241	1.000	6,700.00000	6,700.00	7,885.00000	7,885.00	7,000.00000	7,000.00
FIBER OPTIC CABLE SPLICE ENCLOSURE ** See Special Provisions **	ea.						
1880 1112294	1,000.000	9.25000	9,250.00	19.90000	19,900.00	10.00000	10,000.00
RELOCATE IMS FIBER OPTIC CABLE ** See Special Provisions **	l.f.						
1890 1113000	950.000	3.25000	3,087.50	4.12000	3,914.00	3.50000	3,325.00
2 CONDUCTOR NO. 6 AWG TYPE SE STYLE THW	l.f.						
1900 1117104	2.000	55,000.00000	110,000.00	51,966.00000	103,932.00	58,000.00000	116,000.00
WRONG WAY DETECTION AND WARNING SYSTEM - AC POWERED ** See Special Provisions **	ea.						
1910 1117107	2.000	32,000.00000	64,000.00	24,966.00000	49,932.00	34,000.00000	68,000.00
WRONG WAY DETECTION SIGN UNIT ** See Special Provisions **	ea.						
1920 1118012	(1.000)	6,800.00000	6,800.00	7,800.00000	7,800.00	7,200.00000	7,200.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
1930 1130010	400.000	15.00000	6,000.00	14.00000	5,600.00	66.00000	26,400.00
ARROW BOARD	day						
1940 1131002	800.000	40.00000	32,000.00	35.00000	28,000.00	80.00000	64,000.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
1950 1131021	25.000	2,000.00000	50,000.00	2,000.00000	50,000.00	2,000.00000	50,000.00
SMART WORK ZONE OPERATIONS ** See Special Provisions **	mo.						
1960 1131022	7.000	150.00000	1,050.00	480.00000	3,360.00	475.00000	3,325.00
SMART WORK ZONE TRAILER RELOCATION ** See Special Provisions **	ea.						
1970 1131025	25.000	750.00000	18,750.00	950.00000	23,750.00	950.00000	23,750.00
SMART WORK ZONE MOBILE VIDEO CAMERA/QUEUE SENSOR TRAILER (SVQS) ** See Special Provisions **	mo.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1980 1131027	50.000	400.00000	20,000.00	532.00000	26,600.00	525.00000	26,250.00
SMART WORK ZONE QUEUE TRAILER/SENSOR (SQT) ** See Special Provisions **	mo.						
1990 1131028	100.000	750.00000	75,000.00	740.00000	74,000.00	740.00000	74,000.00
SMART WORK ZONE CHANGEABLE MESSAGE SIGN/QUEUE SENSOR TRAILER (SCMQ) ** See Special Provisions **	mo.						
2000 1201801	1.000	150,000.00000	150,000.00	150,000.00000	150,000.00	160,000.00000	160,000.00
MONOTUBE BRIDGE SIGN STRUCTURE ** See Special Provisions **	ea.						
2010 1201802	1.000	150,000.00000	150,000.00	180,000.00000	180,000.00	190,000.00000	190,000.00
4 CHORD TRUSS BRIDGE SIGN STRUCTURE ** See Special Provisions **	ea.						
2020 1201804	3.000	100,000.00000	300,000.00	100,000.00000	300,000.00	106,000.00000	318,000.00
4 CHORD TRUSS CANTILEVER SIGN STRUCTURE ** See Special Provisions **	ea.						
2030 1202239	2.000	100,000.00000	200,000.00	113,000.00000	226,000.00	120,000.00000	240,000.00
OVERHEAD TRUSS SIGN SUPPORT FOUNDATION ** See Special Provisions **	ea.						
2040 1202999	5.000	100,000.00000	500,000.00	98,000.00000	490,000.00	104,000.00000	520,000.00
DRILLED SHAFT TRAFFIC STRUCTURE FOUNDATION ** See Special Provisions **	ea.						
2050 1204247	1.000	2,000.00000	2,000.00	2,500.00000	2,500.00	2,640.00000	2,640.00
REVISION OF LEGEND ** See Special Provisions **	ea.						
2060 1205201	90.000	120.00000	10,800.00	75.00000	6,750.00	80.00000	7,200.00
TYPE DE-1 DELINEATOR	ea.						
2070 1205202	42.000	120.00000	5,040.00	80.00000	3,360.00	85.00000	3,570.00
TYPE DE-2 DELINEATOR	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2080 1205203	30.000	120.00000	3,600.00	80.00000	2,400.00	85.00000	2,550.00
TYPE DE-3 DELINEATOR	ea.						
2090 1206011	(1.000)	125,000.00000	125,000.00	135,000.00000	135,000.00	143,000.00000	143,000.00
REMOVAL OF EXISTING OVERHEAD SIGNING ** See Special Provisions **	LS						
2100 1206023	(1.000)	30,000.00000	30,000.00	40,000.00000	40,000.00	42,500.00000	42,500.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
2110 1207041	3,730.000	75.00000	279,750.00	35.00000	130,550.00	37.00000	138,010.00
SIGN FACE - EXTRUDED ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
2120 1208931	190.000	75.00000	14,250.00	95.00000	18,050.00	65.00000	12,350.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
2130 1208937	1,100.000	75.00000	82,500.00	95.00000	104,500.00	65.00000	71,500.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
2140 1209114	41,900.000	0.44000	18,436.00	0.44000	18,436.00	0.50000	20,950.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
2150 1209124	78,100.000	0.44000	34,364.00	0.44000	34,364.00	0.50000	39,050.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
2160 1210101	47,400.000	0.56000	26,544.00	0.56000	26,544.00	0.60000	28,440.00
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
2170 1210102	14,450.000	0.56000	8,092.00	0.56000	8,092.00	0.60000	8,670.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
2180 1210105	480.000	7.00000	3,360.00	7.50000	3,600.00	8.00000	3,840.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2190 1210112	5,900.000	2.00000	11,800.00	1.95000	11,505.00	2.00000	11,800.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
2200 1210113	23,100.000	1.30000	30,030.00	1.29000	29,799.00	1.40000	32,340.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
2210 1210114	18,800.000	1.30000	24,440.00	1.29000	24,252.00	1.40000	26,320.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
2220 1211001	41,140.000	1.45000	59,653.00	1.45000	59,653.00	1.50000	61,710.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
2230 1220027	3,100.000	40.00000	124,000.00	35.00000	108,500.00	43.00000	133,300.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
2240 1507000	(1.000)	5,000.00000	5,000.00	10,000.00000	10,000.00	30,000.00000	30,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
2250 1802210.02	7.000	1,000.00000	7,000.00	450.00000	3,150.00	570.00000	3,990.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
2260 1802210.04	11.000	1,000.00000	11,000.00	450.00000	4,950.00	570.00000	6,270.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
2270 1802210.07	46.000	1,000.00000	46,000.00	450.00000	20,700.00	570.00000	26,220.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
2280 1802210.14	44.000	700.00000	30,800.00	450.00000	19,800.00	570.00000	25,080.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
2290 1802210.21	22.000	700.00000	15,400.00	450.00000	9,900.00	570.00000	12,540.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
2300 1802211.02	14.000	300.00000	4,200.00	200.00000	2,800.00	280.00000	3,920.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) McNamee Construction Corp. Unit Price	(4) McNamee Construction Corp. Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2310 1802211.04	19.000	300.00000	5,700.00	200.00000	3,800.00	280.00000	5,320.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
2320 1802211.07	88.000	300.00000	26,400.00	200.00000	17,600.00	280.00000	24,640.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
2330 1802211.14	68.000	300.00000	20,400.00	200.00000	13,600.00	280.00000	19,040.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
2340 1802211.21	36.000	300.00000	10,800.00	200.00000	7,200.00	280.00000	10,080.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
2350 1803300	7.000	5,000.00000	35,000.00	4,500.00000	31,500.00	4,900.00000	34,300.00
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
2360 1806202	3,000.000	100.00000	300,000.00	210.00000	630,000.00	190.00000	570,000.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
2370 1806226	2,000.000	30.00000	60,000.00	15.00000	30,000.00	190.00000	380,000.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
2420 0603233.01	(1.000)	50,000.00000	50,000.00	36,600.00000	36,600.00	40,000.00000	40,000.00
GALVANIZING STRUCTURAL STEEL (SITE NO. 01) ** See Special Provisions **	LS						
2430 0213100	206.000	125.00000	25,750.00	128.00000	26,368.00	235.00000	48,410.00
GRANULAR FILL	c.y.						
2440 0912503	18,870.000	2.00000	37,740.00	1.00000	18,870.00	1.10000	20,757.00
REMOVE METAL BEAM RAIL	l.f.						
Section Totals:			$19,974,000.00		$20,411,497.29		$21,225,039.01
Contract Totals			**$19,974,000.00**		**$20,411,497.29**		**$21,225,039.01**

( ) indicates item is bid as Lump Sum