Call Order: 001 **Contract ID:** 0088-0203 **Counties:** Hartford

Letting Date: July 22, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 6/24/2026 12:00:00 AM **Contract Time:** 262 CALENDAR DAYS **Min:** **Max:**

Contract Description: Replace Noise Barrier/Guiderail on Route 72 EB between CT 555 & 372 **Project(s):**

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Atlas Industrial Services, LLC	$3,397,527.50	100.00%
2	Quaker Corporation	$3,478,900.00	102.40%
3	Richards Corporation	$3,969,791.00	116.84%
4	Mohawk Northeast Inc	$4,196,599.00	123.52%
5	Empire Paving Inc	$4,935,657.40	145.27%

Contract ID: 0088-0203 **Counties:** Hartford
Letting Date: July 22, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 001 **Project(s):**
Contract Time: 262 CALENDAR DAYS
Contract Description: Replace Noise Barrier/Guiderail on Route 72 EB between CT 555 & 372

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Atlas Industrial Services, LLC		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	4,950.00000	4,950.00	7,500.00000	7,500.00	3,700.00000	3,700.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0202000	175.000	15.00000	2,625.00	50.00000	8,750.00	24.00000	4,200.00
EARTH EXCAVATION	c.y.						
0030 0202100	5.000	1.00000	5.00	500.00000	2,500.00	180.00000	900.00
ROCK EXCAVATION	c.y.						
0040 0202317	35.000	1,200.00000	42,000.00	1,000.00000	35,000.00	2,500.00000	87,500.00
DISPOSAL OF HAZARDOUS MATERIALS ** See Special Provisions **	ton						
0050 0202452	5.000	1,000.00000	5,000.00	3,000.00000	15,000.00	1,400.00000	7,000.00
TEST PIT ** See Special Provisions **	ea.						
0060 0202529	100.000	10.00000	1,000.00	3.60000	360.00	4.50000	450.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0070 0209001	240.000	20.00000	4,800.00	21.65000	5,196.00	21.50000	5,160.00
FORMATION OF SUBGRADE	s.y.						
0080 0210821	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	160.000	35.00000	5,600.00	60.00000	9,600.00	35.00000	5,600.00
ANTI-TRACKING PAD	s.y.						
0100 0213100	2.000	100.00000	200.00	252.00000	504.00	245.00000	490.00
GRANULAR FILL	c.y.						
0110 0219001	1,400.000	7.00000	9,800.00	6.00000	8,400.00	8.00000	11,200.00
SEDIMENTATION CONTROL SYSTEM	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Atlas Industrial Services, LLC		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	5.000 ea.	250.00000	1,250.00	350.00000	1,750.00	250.00000	1,250.00
0130 0304002 PROCESSED AGGREGATE BASE	15.000 c.y.	135.00000	2,025.00	84.00000	1,260.00	122.00000	1,830.00
0140 0305000 PROCESSED AGGREGATE	260.000 ton	125.00000	32,500.00	80.00000	20,800.00	133.00000	34,580.00
0150 0406171 HMA S0.5	260.000 ton	272.91000	70,956.60	225.50000	58,630.00	210.00000	54,600.00
0160 0406173 HMA S0.25	10.000 ton	445.60000	4,456.00	357.60000	3,576.00	1,280.00000	12,800.00
0170 0406238 NON-TRACKING ASPHALT TACK COAT	150.000 gal	24.26000	3,639.00	19.40000	2,910.00	21.00000	3,150.00
0180 0406315 80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	1,730.000 l.f.	0.80000	1,384.00	1.45000	2,508.50	1.50000	2,595.00
0190 0406600 MATERIAL TRANSFER VEHICLE	240.000 ton	10.00000	2,400.00	21.95000	5,268.00	23.00000	5,520.00
0200 0406999 ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	500.000 est.	1.00000	500.00	1.00000	500.00	1.00000	500.00
0210 0407001 RUMBLE STRIPS-AUTOMATED	460.000 l.f.	5.00000	2,300.00	10.25000	4,715.00	12.00000	5,520.00
0220 0409001 FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	1,640.000 s.y.	14.41000	23,632.40	11.50000	18,860.00	13.00000	21,320.00
0230 0586601 RESET TYPE 'C' CATCH BASIN	4.000 ea.	1,200.00000	4,800.00	2,017.50000	8,070.00	425.00000	1,700.00
0240 0586750 TYPE 'C' CATCH BASIN TOP	4.000 ea.	1,100.00000	4,400.00	1,597.50000	6,390.00	1,165.00000	4,660.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Atlas Industrial Services, LLC		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0601047	2.000	3,900.00000	7,800.00	2,550.00000	5,100.00	6,565.00000	13,130.00
ENDBLOCK CONCRETE	c.y.						
0260 0601062	1.000	1,500.00000	1,500.00	1,560.00000	1,560.00	2,565.00000	2,565.00
FOOTING CONCRETE	c.y.						
0270 0601502	7.000	25.00000	175.00	30.00000	210.00	76.00000	532.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0280 0602030	700.000	7.50000	5,250.00	7.83000	5,481.00	5.00000	3,500.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0290 0755014.01	240.000	2.50000	600.00	7.30000	1,752.00	4.50000	1,080.00
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
0300 0813451	25.000	135.00000	3,375.00	114.00000	2,850.00	100.00000	2,500.00
GRANITE STONE TRANSITION CURBING	l.f.						
0310 0815200	1,750.000	7.13000	12,477.50	5.70000	9,975.00	10.50000	18,375.00
BITUMINOUS CONCRETE PARK CURBING	l.f.						
0320 0819002	5.000	15.00000	75.00	42.00000	210.00	26.00000	130.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0330 0822100.01	40.000	50.00000	2,000.00	60.00000	2,400.00	137.00000	5,480.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0340 0822100.02	1,000.000	100.00000	100,000.00	80.00000	80,000.00	137.00000	137,000.00
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0350 0822101.02	920.000	10.00000	9,200.00	35.00000	32,200.00	11.00000	10,120.00
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0360 0824052	240.000	10.00000	2,400.00	98.50000	23,640.00	60.00000	14,400.00
REMOVE EXISTING CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Atlas Industrial Services, LLC		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 0910031	1.000	5,800.00000	5,800.00	5,800.00000	5,800.00	5,825.00000	5,825.00
THRIE BEAM ATTACHMENT	ea.						
0380 0910300	810.000	28.00000	22,680.00	28.00000	22,680.00	32.50000	26,325.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0390 0910301	825.000	50.00000	41,250.00	52.00000	42,900.00	54.00000	44,550.00
METAL BEAM RAIL (R-B MASH HALF POST SPACING)	l.f.						
0400 0911913	1.000	2,850.00000	2,850.00	3,100.00000	3,100.00	3,435.00000	3,435.00
EARTH CUT SLOPE ANCHORAGE	ea.						
0410 0912503	1,440.000	2.80000	4,032.00	6.50000	9,360.00	3.50000	5,040.00
REMOVE METAL BEAM RAIL	l.f.						
0420 0913027	60.000	40.00000	2,400.00	75.00000	4,500.00	63.00000	3,780.00
REMOVE AND RELOCATE CHAIN LINK FENCE ** See Special Provisions **	l.f.						
0430 0913984	700.000	20.00000	14,000.00	10.00000	7,000.00	14.50000	10,150.00
TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	l.f.						
0440 0916100	25,700.000	77.00000	1,978,900.00	78.00000	2,004,600.00	85.00000	2,184,500.00
GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0450 0916101	380.000	77.00000	29,260.00	90.00000	34,200.00	172.00000	65,360.00
GROUND-MOUNTED SOUND BARRIER (EARTH RETAINING PANELS) ** See Special Provisions **	s.f.						
0460 0916219	80.000	1.00000	80.00	1,200.00000	96,000.00	469.00000	37,520.00
ROCK IN POLE EXCAVATION ** See Special Provisions **	v.f.						
0470 0916406	1,690.000	80.00000	135,200.00	85.00000	143,650.00	118.00000	199,420.00
REMOVE NOISE BARRIER WALL ** See Special Provisions **	l.f.						
0480 0917010	1,875.000	1.00000	1,875.00	1.00000	1,875.00	1.00000	1,875.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Atlas Industrial Services, LLC		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 0921022	770.000	4.00000	3,080.00	8.65000	6,660.50	13.00000	10,010.00
STONEDUST PATHWAY	s.f.						
0500 0943001	85.000	10.00000	850.00	6.00000	510.00	12.00000	1,020.00
WATER FOR DUST CONTROL	m.ga						
0510 0944000	770.000	15.00000	11,550.00	13.20000	10,164.00	14.50000	11,165.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0520 0950040	770.000	5.00000	3,850.00	4.85000	3,734.50	3.00000	2,310.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0530 0952001	(1.000)	10,000.00000	10,000.00	48,000.00000	48,000.00	56,000.00000	56,000.00
SELECTIVE CLEARING AND THINNING	LS						
0540 0969062	13.000	3,000.00000	39,000.00	3,000.00000	39,000.00	3,400.00000	44,200.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0550 0970006	12,000.000	1.00000	12,000.00	1.00000	12,000.00	1.00000	12,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0560 0970007	1,950.000	59.00000	115,050.00	60.00000	117,000.00	76.50000	149,175.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0570 0971001	(1.000)	50,000.00000	50,000.00	65,000.00000	65,000.00	52,650.00000	52,650.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0580 0975004	(1.000)	270,000.00000	270,000.00	190,800.00000	190,800.00	201,229.00000	201,229.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0590 0976002	1,700.000	1.00000	1,700.00	1.00000	1,700.00	1.00000	1,700.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0600 0978002	40.000	20.00000	800.00	20.00000	800.00	93.00000	3,720.00
TRAFFIC DRUM	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Atlas Industrial Services, LLC		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 0979003	3.000	150.00000	450.00	50.00000	150.00	192.00000	576.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0620 0980020	(1.000)	9,000.00000	9,000.00	24,813.00000	24,813.00	9,570.00000	9,570.00
CONSTRUCTION SURVEYING	LS						
0630 0981100	40.000	20.00000	800.00	15.00000	600.00	49.50000	1,980.00
42" TRAFFIC CONE	ea.						
0640 1001001	1,660.000	65.00000	107,900.00	34.25000	56,855.00	30.00000	49,800.00
TRENCHING AND BACKFILLING	l.f.						
0650 1014131	1,660.000	25.00000	41,500.00	14.10000	23,406.00	16.00000	26,560.00
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
0660 1014901	1,650.000	3.00000	4,950.00	3.65000	6,022.50	3.50000	5,775.00
REMOVE CABLE ** See Special Provisions **	l.f.						
0670 1015001	1,660.000	1.10000	1,826.00	1.10000	1,826.00	1.75000	2,905.00
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
0680 1131002	250.000	25.00000	6,250.00	25.00000	6,250.00	65.00000	16,250.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0690 1206023	(1.000)	2,500.00000	2,500.00	2,500.00000	2,500.00	2,900.00000	2,900.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0700 1210113	1,730.000	2.30000	3,979.00	1.60000	2,768.00	1.80000	3,114.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0710 1220027	450.000	35.00000	15,750.00	35.00000	15,750.00	34.50000	15,525.00
CONSTRUCTION SIGNS	s.f.						
0720 1802210.02	2.000	320.00000	640.00	500.00000	1,000.00	660.00000	1,320.00
TEMPORARY SAND BARREL (200 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Atlas Industrial Services, LLC		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0730 1802210.04	1.000	500.00000	500.00	500.00000	500.00	660.00000	660.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
0740 1802210.07	3.000	500.00000	1,500.00	550.00000	1,650.00	660.00000	1,980.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
0750 1802210.14	4.000	500.00000	2,000.00	550.00000	2,200.00	660.00000	2,640.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0760 1802210.21	2.000	600.00000	1,200.00	650.00000	1,300.00	660.00000	1,320.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0770 1802211.02	2.000	200.00000	400.00	200.00000	400.00	200.00000	400.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
0780 1802211.04	1.000	200.00000	200.00	200.00000	200.00	200.00000	200.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
0790 1802211.07	3.000	200.00000	600.00	250.00000	750.00	200.00000	600.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
0800 1802211.14	4.000	200.00000	800.00	250.00000	1,000.00	200.00000	800.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
0810 1802211.21	2.000	350.00000	700.00	350.00000	700.00	200.00000	400.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
0820 1806202	1,280.000	30.00000	38,400.00	30.00000	38,400.00	98.00000	125,440.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0830 1806226	640.000	35.00000	22,400.00	35.00000	22,400.00	122.00000	78,080.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
0850 0913013	20.000	50.00000	1,000.00	100.00000	2,000.00	100.00000	2,000.00
5' POLYVINYL CHLORIDE CHAIN LINK FENCE	l.f.						
Section Totals:			$3,397,527.50		$3,478,900.00		$3,969,791.00

Contract Totals	$3,397,527.50	$3,478,900.00	$3,969,791.00

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc		(5) Empire Paving Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0010 0101000	(1.000)	50,000.00000	50,000.00	18,000.00000	18,000.00		
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0202000	175.000	50.00000	8,750.00	55.00000	9,625.00		
EARTH EXCAVATION	c.y.						
0030 0202100	5.000	250.00000	1,250.00	750.00000	3,750.00		
ROCK EXCAVATION	c.y.						
0040 0202317	35.000	500.00000	17,500.00	455.00000	15,925.00		
DISPOSAL OF HAZARDOUS MATERIALS ** See Special Provisions **	ton						
0050 0202452	5.000	3,500.00000	17,500.00	750.00000	3,750.00		
TEST PIT ** See Special Provisions **	ea.						
0060 0202529	100.000	20.00000	2,000.00	15.00000	1,500.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0070 0209001	240.000	5.00000	1,200.00	38.00000	9,120.00		
FORMATION OF SUBGRADE	s.y.						
0080 0210821	1,000.000	1.00000	1,000.00	1.00000	1,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	160.000	45.00000	7,200.00	35.00000	5,600.00		
ANTI-TRACKING PAD	s.y.						
0100 0213100	2.000	200.00000	400.00	250.00000	500.00		
GRANULAR FILL	c.y.						
0110 0219001	1,400.000	9.00000	12,600.00	6.50000	9,100.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0120 0219011	5.000	300.00000	1,500.00	250.00000	1,250.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0130 0304002	15.000	125.00000	1,875.00	175.00000	2,625.00		
PROCESSED AGGREGATE BASE	c.y.						
0140 0305000	260.000	120.00000	31,200.00	87.00000	22,620.00		
PROCESSED AGGREGATE	ton						
0150 0406171	260.000	225.00000	58,500.00	165.00000	42,900.00		
HMA S0.5	ton						
0160 0406173	10.000	350.00000	3,500.00	1,019.00000	10,190.00		
HMA S0.25	ton						
0170 0406238	150.000	18.00000	2,700.00	19.00000	2,850.00		
NON-TRACKING ASPHALT TACK COAT	gal						
0180 0406315	1,730.000	1.45000	2,508.50	1.45000	2,508.50		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0190 0406600	240.000	10.00000	2,400.00	22.00000	5,280.00		
MATERIAL TRANSFER VEHICLE	ton						
0200 0406999	500.000	1.00000	500.00	1.00000	500.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0210 0407001	460.000	20.00000	9,200.00	10.25000	4,715.00		
RUMBLE STRIPS-AUTOMATED	l.f.						
0220 0409001	1,640.000	15.00000	24,600.00	7.50000	12,300.00		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0230 0586601	4.000	2,000.00000	8,000.00	1,650.00000	6,600.00		
RESET TYPE 'C' CATCH BASIN	ea.						
0240 0586750	4.000	875.00000	3,500.00	600.00000	2,400.00		
TYPE 'C' CATCH BASIN TOP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0250 0601047	2.000	5,000.00000	10,000.00	4,500.00000	9,000.00		
ENDBLOCK CONCRETE	c.y.						
0260 0601062	1.000	2,000.00000	2,000.00	5,000.00000	5,000.00		
FOOTING CONCRETE	c.y.						
0270 0601502	7.000	15.00000	105.00	50.00000	350.00		
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0280 0602030	700.000	4.00000	2,800.00	7.50000	5,250.00		
DEFORMED STEEL BARS - GALVANIZED	lb.						
0290 0755014.01	240.000	5.00000	1,200.00	11.00000	2,640.00		
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
0300 0813451	25.000	95.00000	2,375.00	275.00000	6,875.00		
GRANITE STONE TRANSITION CURBING	l.f.						
0310 0815200	1,750.000	6.00000	10,500.00	10.00000	17,500.00		
BITUMINOUS CONCRETE PARK CURBING	l.f.						
0320 0819002	5.000	100.00000	500.00	300.00000	1,500.00		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0330 0822100.01	40.000	65.00000	2,600.00	130.00000	5,200.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0340 0822100.02	1,000.000	75.00000	75,000.00	100.00000	100,000.00		
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0350 0822101.02	920.000	20.00000	18,400.00	200.00000	184,000.00		
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0360 0824052	240.000	40.00000	9,600.00	50.00000	12,000.00		
REMOVE EXISTING CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0370 0910031	1.000	5,000.00000	5,000.00	5,000.00000	5,000.00		
THRIE BEAM ATTACHMENT	ea.						
0380 0910300	810.000	30.00000	24,300.00	26.00000	21,060.00		
METAL BEAM RAIL (R-B MASH)	l.f.						
0390 0910301	825.000	42.00000	34,650.00	42.00000	34,650.00		
METAL BEAM RAIL (R-B MASH HALF POST SPACING)	l.f.						
0400 0911913	1.000	2,500.00000	2,500.00	2,800.00000	2,800.00		
EARTH CUT SLOPE ANCHORAGE	ea.						
0410 0912503	1,440.000	2.00000	2,880.00	2.00000	2,880.00		
REMOVE METAL BEAM RAIL	l.f.						
0420 0913027	60.000	95.00000	5,700.00	100.00000	6,000.00		
REMOVE AND RELOCATE CHAIN LINK FENCE ** See Special Provisions **	l.f.						
0430 0913984	700.000	45.00000	31,500.00	47.00000	32,900.00		
TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	l.f.						
0440 0916100	25,700.000	85.00000	2,184,500.00	80.00000	2,056,000.00		
GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0450 0916101	380.000	85.00000	32,300.00	80.00000	30,400.00		
GROUND-MOUNTED SOUND BARRIER (EARTH RETAINING PANELS) ** See Special Provisions **	s.f.						
0460 0916219	80.000	1,500.00000	120,000.00	375.00000	30,000.00		
ROCK IN POLE EXCAVATION ** See Special Provisions **	v.f.						
0470 0916406	1,690.000	90.00000	152,100.00	112.00000	189,280.00		
REMOVE NOISE BARRIER WALL ** See Special Provisions **	l.f.						
0480 0917010	1,875.000	1.00000	1,875.00	1.00000	1,875.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 0921022	770.000	5.00000	3,850.00	11.40000	8,778.00		
STONEDUST PATHWAY	s.f.						
0500 0943001	85.000	2.50000	212.50	15.00000	1,275.00		
WATER FOR DUST CONTROL	m.ga						
0510 0944000	770.000	15.00000	11,550.00	17.00000	13,090.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0520 0950040	770.000	2.00000	1,540.00	3.00000	2,310.00		
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0530 0952001	(1.000)	100,000.00000	100,000.00	48,000.00000	48,000.00		
SELECTIVE CLEARING AND THINNING	LS						
0540 0969062	13.000	6,000.00000	78,000.00	6,000.00000	78,000.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0550 0970006	12,000.000	1.00000	12,000.00	1.00000	12,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0560 0970007	1,950.000	5.00000	9,750.00	1.00000	1,950.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0570 0971001	(1.000)	210,000.00000	210,000.00	460,000.00000	460,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0580 0975004	(1.000)	500,000.00000	500,000.00	500,000.00000	500,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0590 0976002	1,700.000	1.50000	2,550.00	0.85000	1,445.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0600 0978002	40.000	85.00000	3,400.00	85.00000	3,400.00		
TRAFFIC DRUM	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 0979003	3.000	150.00000	450.00	200.00000	600.00		
CONSTRUCTION BARRICADE TYPE III	ea.						
0620 0980020	(1.000)	50,000.00000	50,000.00	500,000.00000	500,000.00		
CONSTRUCTION SURVEYING	LS						
0630 0981100	40.000	50.00000	2,000.00	45.00000	1,800.00		
42" TRAFFIC CONE	ea.						
0640 1001001	1,660.000	35.00000	58,100.00	34.25000	56,855.00		
TRENCHING AND BACKFILLING	l.f.						
0650 1014131	1,660.000	12.00000	19,920.00	14.10000	23,406.00		
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
0660 1014901	1,650.000	2.00000	3,300.00	3.65000	6,022.50		
REMOVE CABLE ** See Special Provisions **	l.f.						
0670 1015001	1,660.000	1.50000	2,490.00	1.09000	1,809.40		
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
0680 1131002	250.000	65.00000	16,250.00	38.00000	9,500.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0690 1206023	(1.000)	500.00000	500.00	2,500.00000	2,500.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0700 1210113	1,730.000	1.60000	2,768.00	1.60000	2,768.00		
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0710 1220027	450.000	58.00000	26,100.00	30.00000	13,500.00		
CONSTRUCTION SIGNS	s.f.						
0720 1802210.02	2.000	500.00000	1,000.00	500.00000	1,000.00		
TEMPORARY SAND BARREL (200 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) Empire Paving Inc Unit Price	(5) Empire Paving Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0730 1802210.04	1.000	500.00000	500.00	500.00000	500.00		
TEMPORARY SAND BARREL (400 lb.)	ea.						
0740 1802210.07	3.000	500.00000	1,500.00	500.00000	1,500.00		
TEMPORARY SAND BARREL (700 lb.)	ea.						
0750 1802210.14	4.000	500.00000	2,000.00	500.00000	2,000.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0760 1802210.21	2.000	500.00000	1,000.00	500.00000	1,000.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0770 1802211.02	2.000	100.00000	200.00	250.00000	500.00		
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
0780 1802211.04	1.000	100.00000	100.00	250.00000	250.00		
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
0790 1802211.07	3.000	100.00000	300.00	250.00000	750.00		
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
0800 1802211.14	4.000	100.00000	400.00	250.00000	1,000.00		
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
0810 1802211.21	2.000	100.00000	200.00	250.00000	500.00		
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
0820 1806202	1,280.000	50.00000	64,000.00	104.00000	133,120.00		
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0830 1806226	640.000	10.00000	6,400.00	134.00000	85,760.00		
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
0850 0913013	20.000	125.00000	2,500.00	100.00000	2,000.00		
5' POLYVINYL CHLORIDE CHAIN LINK FENCE	l.f.						
Section Totals:			$4,196,599.00		$4,935,657.40		

Contract Totals	**$4,196,599.00**	**$4,935,657.40**	

( ) indicates item is bid as Lump Sum