Call Order: 001 **Contract ID:** 0093-0251 **Counties:** Hartford

Letting Date: April 29, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 4/1/2026 12:00:00 AM **Contract Time:** 117 CALENDAR DAYS **Min:** **Max:**

Contract Description: Route 175 Sidewalk **Project(s):** 0175(006)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	T & T Concrete and Landscapes LLC	$1,386,287.90	100.00%
2	B & W Paving & Landscaping LLC	$1,424,185.75	102.73%
3	Colossale Siteworks Corp.	$1,426,333.50	102.89%
4	Gerber Construction Inc	$1,469,082.58	105.97%
5	Loureiro Contractors Inc	$1,504,327.50	108.51%

Contract ID: 0093-0251
Letting Date: April 29, 2026
Call Order: 001
Contract Time: 117 CALENDAR DAYS
Contract Description: Route 175 Sidewalk

Counties: Hartford
District(s): District 1 - Rocky Hill
Project(s): 0175(006)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T & T Concrete and Landscapes LLC		(2) B & W Paving & Landscaping LLC		(3) Colossale Siteworks Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0010 0097773 SPARE PARTS ** See Special Provisions **	2,000.000 est.	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
0020 0107090 CTDOT BOUNDARY MARKER - (SURVEY MONUMENT) ** See Special Provisions **	2.000 ea.	3,600.00000	7,200.00	1,000.00000	2,000.00	1,270.00000	2,540.00
0030 0201001 CLEARING AND GRUBBING	(1.000) LS	20,000.00000	20,000.00	40,000.00000	40,000.00	44,000.00000	44,000.00
0040 0202000 EARTH EXCAVATION	300.000 c.y.	56.00000	16,800.00	40.00000	12,000.00	32.00000	9,600.00
0050 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	670.000 l.f.	4.50000	3,015.00	8.00000	5,360.00	6.00000	4,020.00
0060 0207000 BORROW	420.000 c.y.	60.00000	25,200.00	40.00000	16,800.00	35.00000	14,700.00
0070 0209001 FORMATION OF SUBGRADE	150.000 s.y.	35.00000	5,250.00	10.00000	1,500.00	25.00000	3,750.00
0080 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	1,000.000 est.	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
0090 0219001 SEDIMENTATION CONTROL SYSTEM	1,460.000 l.f.	10.00000	14,600.00	5.00000	7,300.00	8.00000	11,680.00
0100 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	12.000 ea.	150.00000	1,800.00	125.00000	1,500.00	120.00000	1,440.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T & T Concrete and Landscapes LLC		(2) B & W Paving & Landscaping LLC		(3) Colossale Siteworks Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0110 0304002	58.000	55.00000	3,190.00	65.00000	3,770.00	130.00000	7,540.00
PROCESSED AGGREGATE BASE	c.y.						
0120 0305000	15.000	65.00000	975.00	65.00000	975.00	110.00000	1,650.00
PROCESSED AGGREGATE	ton						
0130 0406171	70.000	190.00000	13,300.00	250.00000	17,500.00	310.00000	21,700.00
HMA S0.5	ton						
0140 0406238	20.000	25.00000	500.00	20.00000	400.00	36.00000	720.00
NON-TRACKING ASPHALT TACK COAT	gal						
0150 0586001.10	1.000	9,000.00000	9,000.00	4,200.00000	4,200.00	4,400.00000	4,400.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0160 0586005.10	2.000	11,000.00000	22,000.00	6,500.00000	13,000.00	7,800.00000	15,600.00
TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	ea.						
0170 0586605	1.000	3,200.00000	3,200.00	1,600.00000	1,600.00	1,000.00000	1,000.00
RESET TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 2	ea.						
0180 0586651	1.000	3,200.00000	3,200.00	900.00000	900.00	1,400.00000	1,400.00
RESET MANHOLE (STORM)	ea.						
0190 0586703	1.000	4,300.00000	4,300.00	2,200.00000	2,200.00	3,100.00000	3,100.00
CONVERT CATCH BASIN TO MANHOLE	ea.						
0200 0586752	1.000	3,500.00000	3,500.00	2,100.00000	2,100.00	2,300.00000	2,300.00
TYPE 'C' CATCH BASIN TOP DOUBLE GRATE TYPE 2	ea.						
0210 0686000.12	10.000	180.00000	1,800.00	125.00000	1,250.00	280.00000	2,800.00
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0220 0686000.15	100.000	180.00000	18,000.00	135.00000	13,500.00	125.00000	12,500.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0230 0811001	400.000	53.00000	21,200.00	38.00000	15,200.00	74.00000	29,600.00
CONCRETE CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T & T Concrete and Landscapes LLC		(2) B & W Paving & Landscaping LLC		(3) Colossale Siteworks Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0240 0815001	250.000	11.00000	2,750.00	12.00000	3,000.00	15.00000	3,750.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0250 0905011	180.000	47.03000	8,465.40	89.00000	16,020.00	54.00000	9,720.00
RESET FENCE ** See Special Provisions **	l.f.						
0260 0910030.50	3.000	1,732.50000	5,197.50	2,700.00000	8,100.00	2,000.00000	6,000.00
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
0270 0910031	2.000	6,242.50000	12,485.00	5,000.00000	10,000.00	6,700.00000	13,400.00
THRIE BEAM ATTACHMENT	ea.						
0280 0910300	1,320.000	31.35000	41,382.00	26.50000	34,980.00	36.00000	47,520.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0290 0911924	1.000	2,145.00000	2,145.00	1,950.00000	1,950.00	2,700.00000	2,700.00
R-B END ANCHORAGE-TYPE II	ea.						
0300 0921001	12,900.000	19.00000	245,100.00	22.00000	283,800.00	19.00000	245,100.00
CONCRETE SIDEWALK	s.f.						
0310 0921005	1,650.000	28.00000	46,200.00	24.00000	39,600.00	32.00000	52,800.00
CONCRETE SIDEWALK RAMP	s.f.						
0320 0921048	260.000	39.00000	10,140.00	50.00000	13,000.00	28.00000	7,280.00
DETECTABLE WARNING SURFACE	s.f.						
0330 0922500	350.000	105.00000	36,750.00	100.00000	35,000.00	74.00000	25,900.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0340 0944000	2,000.000	8.63000	17,260.00	13.00000	26,000.00	17.00000	34,000.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0350 0950005	2,000.000	4.00000	8,000.00	3.00000	6,000.00	6.00000	12,000.00
TURF ESTABLISHMENT	s.y.						
0360 0969062	5.000	5,700.00000	28,500.00	6,000.00000	30,000.00	6,500.00000	32,500.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T & T Concrete and Landscapes LLC		(2) B & W Paving & Landscaping LLC		(3) Colossale Siteworks Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0370 0970006	173,442.000	1.00000	173,442.00	1.00000	173,442.00	1.00000	173,442.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0380 0970007	2,313.000	71.00000	164,223.00	73.00000	168,849.00	66.00000	152,658.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0390 0971001	(1.000)	40,000.00000	40,000.00	75,000.00000	75,000.00	60,000.00000	60,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0400 0975004	(1.000)	40,000.00000	40,000.00	100,000.00000	100,000.00	42,000.00000	42,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0410 0976002	274.000	2.00000	548.00	1.25000	342.50	8.00000	2,192.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0420 0977001	60.000	25.00000	1,500.00	35.00000	2,100.00	42.00000	2,520.00
TRAFFIC CONE	ea.						
0430 0978002	30.000	40.00000	1,200.00	55.00000	1,650.00	110.00000	3,300.00
TRAFFIC DRUM	ea.						
0440 0979005	120.000	60.00000	7,200.00	165.00000	19,800.00	46.00000	5,520.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0450 0980020	(1.000)	15,000.00000	15,000.00	15,000.00000	15,000.00	32,000.00000	32,000.00
CONSTRUCTION SURVEYING	LS						
0460 1001001	460.000	62.00000	28,520.00	25.00000	11,500.00	70.00000	32,200.00
TRENCHING AND BACKFILLING	l.f.						
0470 1002203	12.000	1,250.00000	15,000.00	600.00000	7,200.00	730.00000	8,760.00
TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	ea.						
0480 1002291	1.000	5,000.00000	5,000.00	1,350.00000	1,350.00	1,740.00000	1,740.00
MODIFICATION OF TRAFFIC CONTROL FOUNDATION	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T & T Concrete and Landscapes LLC		(2) B & W Paving & Landscaping LLC		(3) Colossale Siteworks Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0490 1008115 2" RIGID METAL CONDUIT IN TRENCH	435.000 l.f.	62.00000	26,970.00	19.00000	8,265.00	22.00000	9,570.00
0500 1008215 2" RIGID METAL CONDUIT UNDER ROADWAY	65.000 l.f.	78.00000	5,070.00	23.00000	1,495.00	42.00000	2,730.00
0510 1008908 CLEAN EXISTING CONDUIT	975.000 l.f.	7.50000	7,312.50	4.00000	3,900.00	5.00000	4,875.00
0520 1010011 CONCRETE HANDHOLE - TYPE I	4.000 ea.	1,600.00000	6,400.00	800.00000	3,200.00	950.00000	3,800.00
0530 1010021 CONCRETE HANDHOLE - TYPE II	3.000 ea.	1,400.00000	4,200.00	625.00000	1,875.00	780.00000	2,340.00
0540 1102002 8' ALUMINUM PEDESTAL	11.000 ea.	1,210.00000	13,310.00	1,011.00000	11,121.00	1,200.00000	13,200.00
0550 1102010 12' ALUMINUM PEDESTAL	11.000 ea.	1,430.00000	15,730.00	1,386.00000	15,246.00	1,600.00000	17,600.00
0560 1106003 1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	11.000 ea.	1,265.00000	13,915.00	899.00000	9,889.00	1,100.00000	12,100.00
0570 1107011 ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	11.000 ea.	1,437.50000	15,812.50	1,024.00000	11,264.00	1,200.00000	13,200.00
0580 1108163 MODIFY EXISTING CONTROLLER ** See Special Provisions **	2.000 ea.	3,500.00000	7,000.00	2,544.00000	5,088.00	3,000.00000	6,000.00
0590 1111200.01 TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	(1.000) LS	600.00000	600.00	2,500.00000	2,500.00	3,200.00000	3,200.00
0600 1111200.02 TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	(1.000) LS	600.00000	600.00	2,500.00000	2,500.00	3,200.00000	3,200.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T & T Concrete and Landscapes LLC		(2) B & W Paving & Landscaping LLC		(3) Colossale Siteworks Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0610 1113102	875.000	3.74000	3,272.50	2.75000	2,406.25	3.50000	3,062.50
5 CONDUCTOR NO. 14 CABLE	l.f.						
0620 1113103	1,855.000	4.50000	8,347.50	3.00000	5,565.00	3.80000	7,049.00
7 CONDUCTOR NO. 14 CABLE	l.f.						
0630 1116110	7.000	7,500.00000	52,500.00	5,779.00000	40,453.00	6,600.00000	46,200.00
BLANK-OUT SIGN ** See Special Provisions **	ea.						
0640 1118012	(1.000)	6,000.00000	6,000.00	7,080.00000	7,080.00	8,615.00000	8,615.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
0650 1118050.01	(1.000)	5,900.00000	5,900.00	4,880.00000	4,880.00	6,400.00000	6,400.00
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
0660 1118050.02	(1.000)	5,900.00000	5,900.00	4,880.00000	4,880.00	6,400.00000	6,400.00
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
0670 1206023	(1.000)	8,000.00000	8,000.00	7,500.00000	7,500.00	2,700.00000	2,700.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0680 1206092	(1.000)	1,000.00000	1,000.00	5,000.00000	5,000.00	700.00000	700.00
RESET SIGNS	LS						
0690 1208931	100.000	85.00000	8,500.00	85.00000	8,500.00	118.00000	11,800.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0700 1208937	30.000	85.00000	2,550.00	85.00000	2,550.00	123.00000	3,690.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0710 1210101	30.000	12.00000	360.00	3.00000	90.00	18.00000	540.00
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T & T Concrete and Landscapes LLC		(2) B & W Paving & Landscaping LLC		(3) Colossale Siteworks Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0720 1210105	310.000	10.00000	3,100.00	4.00000	1,240.00	12.00000	3,720.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0730 1211001	100.000	15.00000	1,500.00	4.00000	400.00	13.00000	1,300.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0740 1220027	270.000	20.00000	5,400.00	28.00000	7,560.00	90.00000	24,300.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
Section Totals:			$1,386,287.90		$1,424,185.75		$1,426,333.50
Contract Totals			**$1,386,287.90**		**$1,424,185.75**		**$1,426,333.50**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Gerber Construction Inc		(5) Loureiro Contractors Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0010 0097773	2,000.000	1.00000	2,000.00	1.00000	2,000.00		
SPARE PARTS ** See Special Provisions **	est.						
0020 0107090	2.000	681.00000	1,362.00	1,660.00000	3,320.00		
CTDOT BOUNDARY MARKER - (SURVEY MONUMENT) ** See Special Provisions **	ea.						
0030 0201001	(1.000)	3,946.73000	3,946.73	15,000.00000	15,000.00		
CLEARING AND GRUBBING	LS						
0040 0202000	300.000	32.18000	9,654.00	77.00000	23,100.00		
EARTH EXCAVATION	c.y.						
0050 0202529	670.000	4.04000	2,706.80	5.00000	3,350.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0060 0207000	420.000	90.82000	38,144.40	58.00000	24,360.00		
BORROW	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Gerber Construction Inc		(5) Loureiro Contractors Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE			**Cat Alt Set:**		**Cat Alt Member:**	
0070 0209001	150.000	19.68000	2,952.00	3.50000	525.00		
FORMATION OF SUBGRADE	s.y.						
0080 0210821	1,000.000	1.00000	1,000.00	1.00000	1,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0219001	1,460.000	4.69000	6,847.40	7.00000	10,220.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0100 0219011	12.000	147.00000	1,764.00	360.00000	4,320.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0110 0304002	58.000	136.14000	7,896.12	72.00000	4,176.00		
PROCESSED AGGREGATE BASE	c.y.						
0120 0305000	15.000	99.20000	1,488.00	83.00000	1,245.00		
PROCESSED AGGREGATE	ton						
0130 0406171	70.000	273.23000	19,126.10	422.00000	29,540.00		
HMA S0.5	ton						
0140 0406238	20.000	60.00000	1,200.00	58.00000	1,160.00		
NON-TRACKING ASPHALT TACK COAT	gal						
0150 0586001.10	1.000	5,772.00000	5,772.00	8,700.00000	8,700.00		
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0160 0586005.10	2.000	6,772.00000	13,544.00	9,800.00000	19,600.00		
TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	ea.						
0170 0586605	1.000	1,040.00000	1,040.00	902.00000	902.00		
RESET TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 2	ea.						
0180 0586651	1.000	1,072.50000	1,072.50	640.00000	640.00		
RESET MANHOLE (STORM)	ea.						
0190 0586703	1.000	2,660.00000	2,660.00	2,600.00000	2,600.00		
CONVERT CATCH BASIN TO MANHOLE	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Gerber Construction Inc Unit Price	(4) Gerber Construction Inc Ext Amount	(5) Loureiro Contractors Inc Unit Price	(5) Loureiro Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 100%STATE			**Cat Alt Set:**			**Cat Alt Member:**	
0200 0586752	1.000	1,100.00000	1,100.00	1,400.00000	1,400.00		
TYPE 'C' CATCH BASIN TOP DOUBLE GRATE TYPE 2	ea.						
0210 0686000.12	10.000	172.65000	1,726.50	285.00000	2,850.00		
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0220 0686000.15	100.000	128.02000	12,802.00	127.00000	12,700.00		
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0230 0811001	400.000	58.00000	23,200.00	46.00000	18,400.00		
CONCRETE CURBING	l.f.						
0240 0815001	250.000	20.00000	5,000.00	17.00000	4,250.00		
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0250 0905011	180.000	42.75000	7,695.00	50.00000	9,000.00		
RESET FENCE ** See Special Provisions **	l.f.						
0260 0910030.50	3.000	1,575.00000	4,725.00	1,700.00000	5,100.00		
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
0270 0910031	2.000	5,675.00000	11,350.00	6,140.00000	12,280.00		
THRIE BEAM ATTACHMENT	ea.						
0280 0910300	1,320.000	28.50000	37,620.00	30.00000	39,600.00		
METAL BEAM RAIL (R-B MASH)	l.f.						
0290 0911924	1.000	1,950.00000	1,950.00	2,100.00000	2,100.00		
R-B END ANCHORAGE-TYPE II	ea.						
0300 0921001	12,900.000	18.00000	232,200.00	15.00000	193,500.00		
CONCRETE SIDEWALK	s.f.						
0310 0921005	1,650.000	22.00000	36,300.00	36.00000	59,400.00		
CONCRETE SIDEWALK RAMP	s.f.						
0320 0921048	260.000	45.00000	11,700.00	36.00000	9,360.00		
DETECTABLE WARNING SURFACE	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Gerber Construction Inc Unit Price	(4) Gerber Construction Inc Ext Amount	(5) Loureiro Contractors Inc Unit Price	(5) Loureiro Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0330 0922500	350.000	93.00000	32,550.00	180.00000	63,000.00		
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0340 0944000	2,000.000	15.00000	30,000.00	10.00000	20,000.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0350 0950005	2,000.000	4.00000	8,000.00	7.50000	15,000.00		
TURF ESTABLISHMENT	s.y.						
0360 0969062	5.000	8,000.00000	40,000.00	5,500.00000	27,500.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0370 0970006	173,442.000	1.00000	173,442.00	1.00000	173,442.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0380 0970007	2,313.000	78.00000	180,414.00	75.00000	173,475.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0390 0971001	(1.000)	70,000.00000	70,000.00	55,000.00000	55,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0400 0975004	(1.000)	163,000.00000	163,000.00	149,500.00000	149,500.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0410 0976002	274.000	0.82000	224.68	1.00000	274.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0420 0977001	60.000	23.00000	1,380.00	37.00000	2,220.00		
TRAFFIC CONE	ea.						
0430 0978002	30.000	81.00000	2,430.00	98.00000	2,940.00		
TRAFFIC DRUM	ea.						
0440 0979005	120.000	32.00000	3,840.00	37.00000	4,440.00		
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Gerber Construction Inc Unit Price	(4) Gerber Construction Inc Ext Amount	(5) Loureiro Contractors Inc Unit Price	(5) Loureiro Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0450 0980020	(1.000)	60,000.00000	60,000.00	22,100.00000	22,100.00		
CONSTRUCTION SURVEYING	LS						
0460 1001001	460.000	27.87000	12,820.20	45.00000	20,700.00		
TRENCHING AND BACKFILLING	l.f.						
0470 1002203	12.000	600.00000	7,200.00	1,250.00000	15,000.00		
TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	ea.						
0480 1002291	1.000	1,350.00000	1,350.00	2,052.00000	2,052.00		
MODIFICATION OF TRAFFIC CONTROL FOUNDATION	ea.						
0490 1008115	435.000	19.00000	8,265.00	21.00000	9,135.00		
2" RIGID METAL CONDUIT IN TRENCH	l.f.						
0500 1008215	65.000	23.00000	1,495.00	25.00000	1,625.00		
2" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
0510 1008908	975.000	4.00000	3,900.00	5.00000	4,875.00		
CLEAN EXISTING CONDUIT	l.f.						
0520 1010011	4.000	800.00000	3,200.00	1,500.00000	6,000.00		
CONCRETE HANDHOLE - TYPE I	ea.						
0530 1010021	3.000	625.00000	1,875.00	1,300.00000	3,900.00		
CONCRETE HANDHOLE - TYPE II	ea.						
0540 1102002	11.000	1,011.00000	11,121.00	1,100.00000	12,100.00		
8' ALUMINUM PEDESTAL	ea.						
0550 1102010	11.000	1,386.00000	15,246.00	1,500.00000	16,500.00		
12' ALUMINUM PEDESTAL	ea.						
0560 1106003	11.000	899.00000	9,889.00	972.00000	10,692.00		
1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
0570 1107011	11.000	1,024.00000	11,264.00	1,100.00000	12,100.00		
ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Gerber Construction Inc Unit Price	(4) Gerber Construction Inc Ext Amount	(5) Loureiro Contractors Inc Unit Price	(5) Loureiro Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0580 1108163	2.000	2,543.50000	5,087.00	2,751.00000	5,502.00		
MODIFY EXISTING CONTROLLER ** See Special Provisions **	ea.						
0590 1111200.01	(1.000)	2,500.00000	2,500.00	2,705.00000	2,705.00		
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
0600 1111200.02	(1.000)	2,500.00000	2,500.00	2,705.00000	2,705.00		
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	LS						
0610 1113102	875.000	2.75000	2,406.25	3.00000	2,625.00		
5 CONDUCTOR NO. 14 CABLE	l.f.						
0620 1113103	1,855.000	3.00000	5,565.00	3.50000	6,492.50		
7 CONDUCTOR NO. 14 CABLE	l.f.						
0630 1116110	7.000	5,779.00000	40,453.00	6,250.00000	43,750.00		
BLANK-OUT SIGN ** See Special Provisions **	ea.						
0640 1118012	(1.000)	7,080.00000	7,080.00	7,700.00000	7,700.00		
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
0650 1118050.01	(1.000)	4,880.00000	4,880.00	22,000.00000	22,000.00		
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
0660 1118050.02	(1.000)	4,880.00000	4,880.00	22,000.00000	22,000.00		
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
0670 1206023	(1.000)	1,000.00000	1,000.00	16,000.00000	16,000.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0680 1206092	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00		
RESET SIGNS	LS						
0690 1208931	100.000	95.00000	9,500.00	100.00000	10,000.00		
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Gerber Construction Inc Unit Price	(4) Gerber Construction Inc Ext Amount	(5) Loureiro Contractors Inc Unit Price	(5) Loureiro Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1	100%STATE		**Cat Alt Set:**		**Cat Alt Member:**		
0700 1208937	30.000	95.00000	2,850.00	100.00000	3,000.00		
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0710 1210101	30.000	4.00000	120.00	5.00000	150.00		
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
0720 1210105	310.000	7.95000	2,464.50	9.00000	2,790.00		
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0730 1211001	100.000	6.50000	650.00	7.00000	700.00		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0740 1220027	270.000	43.32000	11,696.40	22.00000	5,940.00		
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
Section Totals:			$1,469,082.58		$1,504,327.50		
Contract Totals			**$1,469,082.58**		**$1,504,327.50**		

( ) indicates item is bid as Lump Sum