Call Order: 002 **Contract ID:** 0102-0380 **Counties:** Fairfield

Letting Date: February 25, 2026 2:00 pm **District(s):** District 3 - New Haven

Advertised on: 2/4/2026 12:00:00 AM **Contract Time:** 251 CALENDAR DAYS **Min:** **Max:**

Contract Description: SPMO of Bridge Decks - District 3 **Project(s):** 0007(154)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Waters Construction Co Inc	$12,056,087.84	100.00%
2	McNamee Construction Corp.	$12,444,000.00	103.22%
3	Hammonasset Construction LLC	$13,113,052.00	108.77%
4	Mohawk Northeast Inc	$18,968,691.50	157.34%

Contract ID: 0102-0380 **Counties:** Fairfield
Letting Date: February 25, 2026 **District(s):** District 3 - New Haven
Call Order: 002 **Project(s):** 0007(154)
Contract Time: 251 CALENDAR DAYS
Contract Description: SPMO of Bridge Decks - District 3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) McNamee Construction Corp.		(3) Hammonasset Construction LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0202501	1,995.000	9.00000	17,955.00	6.00000	11,970.00	6.60000	13,167.00
CUT CONCRETE PAVEMENT	l.f.						
0020 0406124	9,690.000	2.50000	24,225.00	1.00000	9,690.00	6.00000	58,140.00
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	s.y.						
0030 0406158	615.000	315.00000	193,725.00	300.00000	184,500.00	687.00000	422,505.00
PMA S0.375	ton						
0040 0406159	1,271.000	270.00000	343,170.00	300.00000	381,300.00	687.00000	873,177.00
PMA S0.5	ton						
0050 0406238	2,320.000	5.00000	11,600.00	5.00000	11,600.00	27.00000	62,640.00
NON-TRACKING ASPHALT TACK COAT	gal						
0060 0406312	6,042.000	10.00000	60,420.00	9.00000	54,378.00	10.00000	60,420.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0070 0406315	12,400.000	0.57000	7,068.00	0.50000	6,200.00	1.10000	13,640.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0080 0406317	3,100.000	1.07000	3,317.00	1.00000	3,100.00	1.10000	3,410.00
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0090 0406999	804.000	1.00000	804.00	1.00000	804.00	1.00000	804.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0100 0409001	193,710.000	0.11000	21,308.10	0.01000	1,937.10	1.00000	193,710.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) McNamee Construction Corp.		(3) Hammonasset Construction LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0409005 REMOVAL OF EXISTING WEARING SURFACE	9,930.000 s.y.	42.00000	417,060.00	38.00000	377,340.00	65.00000	645,450.00
0120 0503989 RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	135.000 c.y.	9,900.00000	1,336,500.00	8,000.00000	1,080,000.00	8,750.00000	1,181,250.00
0130 0509001 WELDED STUDS	69.000 ea.	10.00000	690.00	20.00000	1,380.00	14.00000	966.00
0140 0511204 EXTEND EXISTING WEEPHOLES ** See Special Provisions **	25.000 ea.	2,000.00000	50,000.00	1,500.00000	37,500.00	550.00000	13,750.00
0150 0520029 POLYESTER POLYMER CONCRETE HEADER ** See Special Provisions **	855.000 c.f.	900.00000	769,500.00	800.00000	684,000.00	725.00000	619,875.00
0160 0520035 SILICONE EXPANSION JOINT SYSTEM ** See Special Provisions **	336.000 l.f.	72.00000	24,192.00	60.00000	20,160.00	69.00000	23,184.00
0170 0520041 PREFORMED JOINT SEAL ** See Special Provisions **	2,433.000 l.f.	112.00000	272,496.00	90.00000	218,970.00	127.00000	308,991.00
0180 0601270 FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	70.000 c.y.	6,350.00000	444,500.00	2,000.00000	140,000.00	4,600.00000	322,000.00
0190 0601308 POLYESTER POLYMER CONCRETE OVERLAY ** See Special Provisions **	1,090.000 c.y.	4,000.00000	4,360,000.00	3,600.00000	3,924,000.00	4,800.00000	5,232,000.00
0200 0601309 LONGITUDINAL GROOVING ** See Special Provisions **	9,925.000 s.y.	10.92000	108,381.00	8.00000	79,400.00	23.00000	228,275.00
0210 0601319 PARTIAL DEPTH PATCH -POLYESTER POLTMER CONCRETE ** See Special Provisions **	1,675.000 c.f.	265.00000	443,875.00	500.00000	837,500.00	277.00000	463,975.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) McNamee Construction Corp.		(3) Hammonasset Construction LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 0602030 DEFORMED STEEL BARS - GALVANIZED	17,280.000 lb.	4.48000	77,414.40	1.00000	17,280.00	2.75000	47,520.00
0230 0603512 TEMPORARY DECK PLATE ** See Special Provisions **	2,433.000 l.f.	1.00000	2,433.00	1.00000	2,433.00	1.00000	2,433.00
0240 0952001 SELECTIVE CLEARING AND THINNING	(1.000) LS	5,150.00000	5,150.00	1.00000	1.00	10,000.00000	10,000.00
0250 0969030 PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	(1.000) LS	61,486.04000	61,486.04	99,000.00000	99,000.00	75,000.00000	75,000.00
0260 0969062 CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	6.000 mo.	7,500.00000	45,000.00	5,000.00000	30,000.00	4,800.00000	28,800.00
0270 0970006 TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	14,400.000 est.	1.00000	14,400.00	1.00000	14,400.00	1.00000	14,400.00
0280 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	1,050,000.00000	1,050,000.00	2,448,001.90000	2,448,001.90	725,000.00000	725,000.00
0290 0974105 CONCRETE HAUNCH REMOVAL ** See Special Provisions **	1,910.000 l.f.	43.00000	82,130.00	35.00000	66,850.00	34.00000	64,940.00
0300 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	800,000.00000	800,000.00	1,230,000.00000	1,230,000.00	950,000.00000	950,000.00
0310 0976002 BARRICADE WARNING LIGHTS - HIGH INTENSITY	3,110.000 day	0.83000	2,581.30	0.50000	1,555.00	1.00000	3,110.00
0320 0978002 TRAFFIC DRUM	150.000 ea.	50.00000	7,500.00	75.00000	11,250.00	88.00000	13,200.00
0330 0979003 CONSTRUCTION BARRICADE TYPE III	35.000 ea.	50.00000	1,750.00	100.00000	3,500.00	165.00000	5,775.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) McNamee Construction Corp.		(3) Hammonasset Construction LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0340 0980020 CONSTRUCTION SURVEYING	(1.000) LS	350,000.00000	350,000.00	200,000.00000	200,000.00	87,750.00000	87,750.00
0350 0981100 42" TRAFFIC CONE	25.000 ea.	52.00000	1,300.00	40.00000	1,000.00	42.00000	1,050.00
0370 1130010 ARROW BOARD	260.000 day	116.00000	30,160.00	5.00000	1,300.00	22.00000	5,720.00
0380 1131002 REMOTE CONTROL CHANGEABLE MESSAGE SIGN	400.000 day	135.00000	54,000.00	45.00000	18,000.00	42.00000	16,800.00
0390 1209116 HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	12,500.000 l.f.	0.49000	6,125.00	0.50000	6,250.00	1.10000	13,750.00
0400 1209126 HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	22,900.000 l.f.	0.49000	11,221.00	0.50000	11,450.00	1.10000	25,190.00
0410 1209131 HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	1,800.000 s.f.	1.79000	3,222.00	2.00000	3,600.00	3.30000	5,940.00
0420 1210112 12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	3,100.000 l.f.	1.99000	6,169.00	2.00000	6,200.00	2.75000	8,525.00
0430 1210113 6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	8,300.000 l.f.	1.38000	11,454.00	1.50000	12,450.00	2.20000	18,260.00
0440 1210114 6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	6,200.000 l.f.	1.38000	8,556.00	1.50000	9,300.00	2.20000	13,640.00
0450 1220027 CONSTRUCTION SIGNS	1,330.000 s.f.	25.00000	33,250.00	45.00000	59,850.00	24.00000	31,920.00
0460 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	520.000 hr	200.00000	104,000.00	130.00000	67,600.00	175.00000	91,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) McNamee Construction Corp.		(3) Hammonasset Construction LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0470 1806226	2,200.000	170.00000	374,000.00	25.00000	55,000.00	50.00000	110,000.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
0480 2999998	2,000.000	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	hr						
Section Totals:			$12,056,087.84		$12,444,000.00		$13,113,052.00
Contract Totals			**$12,056,087.84**		**$12,444,000.00**		**$13,113,052.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0202501	1,995.000	1.00000	1,995.00				
CUT CONCRETE PAVEMENT	l.f.						
0020 0406124	9,690.000	10.00000	96,900.00				
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	s.y.						
0030 0406158	615.000	600.00000	369,000.00				
PMA S0.375	ton						
0040 0406159	1,271.000	600.00000	762,600.00				
PMA S0.5	ton						
0050 0406238	2,320.000	25.00000	58,000.00				
NON-TRACKING ASPHALT TACK COAT	gal						
0060 0406312	6,042.000	1.00000	6,042.00				
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0070 0406315	12,400.000	0.56000	6,944.00				
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0080 0406317	3,100.000	1.05000	3,255.00				
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0090 0406999	804.000	1.00000	804.00				
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0100 0409001	193,710.000	0.20000	38,742.00				
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0110 0409005	9,930.000	40.00000	397,200.00				
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0120 0503989	135.000	12,000.00000	1,620,000.00				
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
0130 0509001	69.000	5.00000	345.00				
WELDED STUDS	ea.						
0140 0511204	25.000	150.00000	3,750.00				
EXTEND EXISTING WEEPHOLES ** See Special Provisions **	ea.						
0150 0520029	855.000	875.00000	748,125.00				
POLYESTER POLYMER CONCRETE HEADER ** See Special Provisions **	c.f.						
0160 0520035	336.000	85.00000	28,560.00				
SILICONE EXPANSION JOINT SYSTEM ** See Special Provisions **	l.f.						
0170 0520041	2,433.000	165.00000	401,445.00				
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
0180 0601270	70.000	2,500.00000	175,000.00				
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0190 0601308	1,090.000	7,000.00000	7,630,000.00				
POLYESTER POLYMER CONCRETE OVERLAY ** See Special Provisions **	c.y.						
0200 0601309	9,925.000	30.00000	297,750.00				
LONGITUDINAL GROOVING ** See Special Provisions **	s.y.						
0210 0601319	1,675.000	650.00000	1,088,750.00				
PARTIAL DEPTH PATCH -POLYESTER POLTMER CONCRETE ** See Special Provisions **	c.f.						
0220 0602030	17,280.000	1.50000	25,920.00				
DEFORMED STEEL BARS - GALVANIZED	lb.						
0230 0603512	2,433.000	1.50000	3,649.50				
TEMPORARY DECK PLATE ** See Special Provisions **	l.f.						
0240 0952001	(1.000)	2,500.00000	2,500.00				
SELECTIVE CLEARING AND THINNING	LS						
0250 0969030	(1.000)	150,000.00000	150,000.00				
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0260 0969062	6.000	12,500.00000	75,000.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0270 0970006	14,400.000	1.00000	14,400.00				
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0280 0971001	(1.000)	2,385,000.00000	2,385,000.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0290 0974105	1,910.000	30.00000	57,300.00				
CONCRETE HAUNCH REMOVAL ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0300 0975004	(1.000)	2,000,000.00000	2,000,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0310 0976002	3,110.000	2.50000	7,775.00				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0320 0978002	150.000	85.00000	12,750.00				
TRAFFIC DRUM	ea.						
0330 0979003	35.000	150.00000	5,250.00				
CONSTRUCTION BARRICADE TYPE III	ea.						
0340 0980020	(1.000)	150,000.00000	150,000.00				
CONSTRUCTION SURVEYING	LS						
0350 0981100	25.000	55.00000	1,375.00				
42" TRAFFIC CONE	ea.						
0370 1130010	260.000	35.00000	9,100.00				
ARROW BOARD	day						
0380 1131002	400.000	95.00000	38,000.00				
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0390 1209116	12,500.000	0.50000	6,250.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
0400 1209126	22,900.000	0.50000	11,450.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0410 1209131	1,800.000	1.75000	3,150.00				
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0420 1210112	3,100.000	2.00000	6,200.00				
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0430 1210113	8,300.000	1.35000	11,205.00				
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0440 1210114	6,200.000	1.35000	8,370.00				
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0450 1220027	1,330.000	68.00000	90,440.00				
CONSTRUCTION SIGNS	s.f.						
0460 1806202	520.000	195.00000	101,400.00				
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0470 1806226	2,200.000	25.00000	55,000.00				
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
0480 2999998	2,000.000	1.00000	2,000.00				
ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	hr						
Section Totals:			$18,968,691.50				
Contract Totals			**$18,968,691.50**				

( ) indicates item is bid as Lump Sum