Call Order: 001 **Contract ID:** 0103-0278 **Counties:** New London

Letting Date: August 12, 2026 2:00 pm **District(s):** District 2 - Norwich

Advertised on: 7/15/2026 12:00:00 AM **Contract Time:** 509 CALENDAR DAYS **Min:** **Max:**

Contract Description: SAFETY IMPROVEMENTS AT THE INTERSECTION OF SR-642 AND STURTEVANT STREET **Project(s):** 1103(120)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	CJ Fucci Construction	$4,872,887.59	100.00%
2	Richards Corporation	$5,419,676.86	111.22%

Contract ID: 0103-0278 **Counties:** New London
Letting Date: August 12, 2026 **District(s):** District 2 - Norwich
Call Order: 001 **Project(s):** 1103(120)
Contract Time: 509 CALENDAR DAYS
Contract Description: SAFETY IMPROVEMENTS AT THE INTERSECTION OF SR-642 AND STURTEVANT STREET

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0010 0107090	8.000	900.00000	7,200.00	2,400.00000	19,200.00		
CTDOT BOUNDARY MARKER - (SURVEY MONUMENT)	ea.						
0020 0201001	(1.000)	20,000.00000	20,000.00	500,002.36000	500,002.36		
CLEARING AND GRUBBING	LS						
0030 0202000	2,466.000	44.00000	108,504.00	43.00000	106,038.00		
EARTH EXCAVATION	c.y.						
0040 0202100	1,806.000	98.00000	176,988.00	119.00000	214,914.00		
ROCK EXCAVATION	c.y.						
0050 0202452	12.000	3,200.00000	38,400.00	7,500.00000	90,000.00		
TEST PIT ** See Special Provisions **	ea.						
0060 0202512	9.000	40.00000	360.00	7.00000	63.00		
CUT CONCRETE SIDEWALK ** See Special Provisions **	l.f.						
0070 0202529	3,851.000	3.00000	11,553.00	4.00000	15,404.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0202574	8.000	974.00000	7,792.00	1,300.00000	10,400.00		
RESET MONUMENT	ea.						
0090 0203000	200.000	60.00000	12,000.00	36.00000	7,200.00		
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0100 0203100	15.000	250.00000	3,750.00	185.00000	2,775.00		
STRUCTURE EXCAVATION ROCK (COMPLETE)	c.y.						
0110 0209001	2,160.000	12.00000	25,920.00	4.50000	9,720.00		
FORMATION OF SUBGRADE	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0210821	8,000.000	1.00000	8,000.00	1.00000	8,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0130 0211000	39.000	40.00000	1,560.00	31.00000	1,209.00		
ANTI-TRACKING PAD	s.y.						
0140 0213100	34.000	75.00000	2,550.00	99.00000	3,366.00		
GRANULAR FILL	c.y.						
0150 0219001	861.000	7.50000	6,457.50	5.00000	4,305.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0160 0219011	8.000	180.00000	1,440.00	165.00000	1,320.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0170 0286001.10	107.000	250.00000	26,750.00	186.00000	19,902.00		
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	c.y.						
0180 0304002	957.000	74.00000	70,818.00	73.00000	69,861.00		
PROCESSED AGGREGATE BASE	c.y.						
0190 0305000	39.000	44.00000	1,716.00	61.00000	2,379.00		
PROCESSED AGGREGATE	ton						
0200 0406171	1,102.000	190.00000	209,380.00	215.00000	236,930.00		
HMA S0.5	ton						
0210 0406172	47.000	350.00000	16,450.00	519.00000	24,393.00		
HMA S0.375	ton						
0220 0406176	225.000	48.00000	10,800.00	51.00000	11,475.00		
FLEXIBLE PERVIOUS PAVEMENT ** See Special Provisions **	s.f.						
0230 0406238	541.000	15.00000	8,115.00	17.00000	9,197.00		
NON-TRACKING ASPHALT TACK COAT	gal						
0240 0406314	2,500.000	0.52000	1,300.00	0.60000	1,500.00		
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0406315	2,500.000	0.66000	1,650.00	0.80000	2,000.00		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0260 0406600	1,072.000	12.00000	12,864.00	13.50000	14,472.00		
MATERIAL TRANSFER VEHICLE	ton						
0270 0406899	(1.000)	300.00000	300.00	3,000.00000	3,000.00		
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0280 0406999	1,500.000	1.00000	1,500.00	1.00000	1,500.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0290 0409001	2,512.000	8.50000	21,352.00	11.00000	27,632.00		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0300 0505001	2.000	3,800.00000	7,600.00	3,300.00000	6,600.00		
STRAIGHT ENDWALL	c.y.						
0310 0586030.10	2.000	7,600.00000	15,200.00	3,860.00000	7,720.00		
TYPE 'C-G' CATCH BASIN - 0' - 10' DEEP	ea.						
0320 0586040.10	1.000	7,900.00000	7,900.00	4,200.00000	4,200.00		
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0330 0586601	2.000	1,300.00000	2,600.00	815.00000	1,630.00		
RESET TYPE 'C' CATCH BASIN	ea.						
0340 0586620	2.000	1,300.00000	2,600.00	815.00000	1,630.00		
RESET TYPE 'C-L' CATCH BASIN	ea.						
0350 0586750	2.000	2,200.00000	4,400.00	1,925.00000	3,850.00		
TYPE 'C' CATCH BASIN TOP	ea.						
0360 0586760	2.000	2,200.00000	4,400.00	2,445.00000	4,890.00		
TYPE 'C-L' CATCH BASIN TOP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 0586790.10	5.000	2,000.00000	10,000.00	1,165.00000	5,825.00		
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	ea.						
0380 0601046	146.000	50.00000	7,300.00	350.00000	51,100.00		
BRIDGE CURB CONCRETE ** See Special Provisions **	l.f.						
0390 0601047	2.000	1,200.00000	2,400.00	3,437.30000	6,874.60		
ENDBLOCK CONCRETE ** See Special Provisions **	c.y.						
0400 0601122	15.000	975.00000	14,625.00	1,700.00000	25,500.00		
BRIDGE SIDEWALK CONCRETE	c.y.						
0410 0601124	71.000	2,300.00000	163,300.00	1,700.00000	120,700.00		
BARRIER WALL CONCRETE	c.y.						
0420 0601502	40.000	25.00000	1,000.00	16.00000	640.00		
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0430 0601630	120,405.000	0.40000	48,162.00	0.25000	30,101.25		
CLOSED CELL ELASTOMER	c.i.						
0440 0602030	12,000.000	3.75000	45,000.00	3.25000	39,000.00		
DEFORMED STEEL BARS - GALVANIZED	lb.						
0450 0602054	40.000	40.00000	1,600.00	51.50000	2,060.00		
WELDED WIRE FABRIC - GALVANIZED	s.y.						
0460 0607001	4.000	3,000.00000	12,000.00	1,000.00000	4,000.00		
DRY RUBBLE MASONRY ** See Special Provisions **	c.y.						
0470 0610001	154.000	140.00000	21,560.00	125.00000	19,250.00		
DRILLING HOLES AND BONDING ANCHORS	ea.						
0480 0653001	3.000	750.00000	2,250.00	565.00000	1,695.00		
CLEAN EXISTING CATCH BASIN	ea.						
0490 0653100	180.000	18.00000	3,240.00	12.00000	2,160.00		
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0500 0686000.12	122.000	140.00000	17,080.00	145.00000	17,690.00		
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0510 0686000.15	90.000	180.00000	16,200.00	160.00000	14,400.00		
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0520 0686000.18	13.000	186.00000	2,418.00	340.00000	4,420.00		
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0530 0686900	3.000	750.00000	2,250.00	7,800.00000	23,400.00		
CONCRETE PIPE CONNECTION	ea.						
0540 0686950.10	20.000	30.00000	600.00	100.00000	2,000.00		
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0550 0703010	9.000	250.00000	2,250.00	97.00000	873.00		
STANDARD RIPRAP	c.y.						
0560 0751711	301.000	80.00000	24,080.00	100.00000	30,100.00		
6" UNDERDRAIN	l.f.						
0570 0811001	1,028.000	52.00000	53,456.00	46.00000	47,288.00		
CONCRETE CURBING	l.f.						
0580 0814002	203.000	42.00000	8,526.00	39.00000	7,917.00		
RESET GRANITE STONE CURBING	l.f.						
0590 0815093	565.000	16.00000	9,040.00	18.00000	10,170.00		
BITUMINOUS CONCRETE PARK CURB	l.f.						
0600 0819002	200.000	32.00000	6,400.00	18.00000	3,600.00		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0610 0822100.01	400.000	120.00000	48,000.00	145.00000	58,000.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0620 0822101.01	360.000	16.00000	5,760.00	20.00000	7,200.00		
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0630 0904051	150.000 l.f.	441.00000	66,150.00	465.00000	69,750.00		
3 TUBE CURB MOUNTED BRIDGE RAIL ** See Special Provisions **							
0640 0905011	87.000 l.f.	73.50000	6,394.50	66.00000	5,742.00		
RESET FENCE ** See Special Provisions **							
0650 0910023	2.000 ea.	3,045.00000	6,090.00	4,000.00000	8,000.00		
R-B TERMINAL SECTION							
0660 0910031	1.000 ea.	6,195.00000	6,195.00	6,400.00000	6,400.00		
THRIE BEAM ATTACHMENT							
0670 0910170	63.000 l.f.	39.90000	2,513.70	36.00000	2,268.00		
METAL BEAM RAIL (TYPE R-B 350)							
0680 0910300	7.000 l.f.	39.90000	279.30	42.00000	294.00		
METAL BEAM RAIL (R-B MASH)							
0690 0911923	1.000 ea.	2,152.50000	2,152.50	3,000.00000	3,000.00		
R-B END ANCHORAGE-TYPE I							
0700 0912504	349.000 l.f.	4.20000	1,465.80	6.00000	2,094.00		
REMOVE TWO-CABLE GUIDE RAILING							
0710 0913000	201.000 l.f.	4.20000	844.20	6.00000	1,206.00		
REMOVE CHAIN LINK FENCE							
0720 0917010	1,000.000 est.	1.00000	1,000.00	1.00000	1,000.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **							
0730 0921001	5,287.000 s.f.	20.00000	105,740.00	16.00000	84,592.00		
CONCRETE SIDEWALK							
0740 0921005	951.000 s.f.	25.00000	23,775.00	22.00000	20,922.00		
CONCRETE SIDEWALK RAMP							
0750 0921030	2,046.000 s.f.	38.00000	77,748.00	16.50000	33,759.00		
IMPRINTED CONCRETE SIDEWALK ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0760 0921048	137.000	48.00000	6,576.00	36.00000	4,932.00		
DETECTABLE WARNING SURFACE	s.f.						
0770 0922500	182.000	114.00000	20,748.00	93.00000	16,926.00		
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0780 0922501	62.000	128.00000	7,936.00	64.50000	3,999.00		
BITUMINOUS CONCRETE DRIVEWAY	s.y.						
0790 0924002	24.000	1,200.00000	28,800.00	875.00000	21,000.00		
CONCRETE DRIVEWAY RAMP	c.y.						
0800 0930003	3.000	150.00000	450.00	54.00000	162.00		
OBJECT MARKER (MAINTENANCE)	ea.						
0810 0939001	53.000	175.00000	9,275.00	165.00000	8,745.00		
SWEEPING FOR DUST CONTROL	hr						
0820 0943001	7,399.000	1.00000	7,399.00	1.00000	7,399.00		
WATER FOR DUST CONTROL	m.ga						
0830 0944000	2,444.000	9.00000	21,996.00	11.00000	26,884.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0840 0945301	200.000	15.75000	3,150.00	18.00000	3,600.00		
MULCHING ** See Special Provisions **	s.y.						
0850 0949074	5.000	85.05000	425.25	97.00000	485.00		
MICROBIOTA DECUSSATA, SIBERIAN CYPRESS 18" - 24" SPREAD CONT AINER	ea.						
0860 0949111	300.000	12.60000	3,780.00	30.00000	9,000.00		
PROTECTIVE FENCING ** See Special Provisions **	l.f.						
0870 0949160	305.000	8.40000	2,562.00	12.00000	3,660.00		
SPECIAL SOIL PREPARATION ** See Special Provisions **	s.y.						
0880 0949255	16.000	68.25000	1,092.00	78.00000	1,248.00		
JUNIPERUS HORIZONTALIS "BLUE CHIP" BLUE CHIP JUNIPER 18" - 24" SPREAD B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0890 0949279	7.000	99.75000	698.25	114.00000	798.00		
KALMIA LATIFOLIA MOUNTAIN LAUREL KALMIA 18" - 24" HT. B. B .	ea.						
0900 0949367	3.000	1,233.75000	3,701.25	1,400.00000	4,200.00		
PRUNUS SARGENTI COLUMNARIS 2" - 2 1/2" CAL. B.B.	ea.						
0910 0949381	66.000	36.75000	2,425.50	42.00000	2,772.00		
ARCTOSTAPHYLOS UVA-URSI, BEARBERRY NO. 1 CONTAINER	ea.						
0920 0949489	4.000	70.09000	280.36	80.00000	320.00		
SPIRAEA VANHOUTTEI - VANHOUTTE SPIRAEA 3'- 4' HT. B.B.	ea.						
0930 0949522	6.000	80.33000	481.98	92.00000	552.00		
VIBURNUM DENTATUM ARROWWOOD VIBURNUM 2'- 3' HT. B.B.	ea.						
0940 0949606	120.000	26.25000	3,150.00	72.00000	8,640.00		
ROOT BARRIER ** See Special Provisions **	l.f.						
0950 0949613	6.000	178.50000	1,071.00	180.00000	1,080.00		
TREE STABILIZATION ANCHOR ** See Special Provisions **	ea.						
0960 0949755.25	3.000	1,260.00000	3,780.00	1,450.00000	4,350.00		
GYMNOCLADUS DIOICUS, KENTUCKY COFFEE TREE 'ESPRESSO' 2 1/2"-3" CAL. B.B.	ea.						
0970 0949870	10.000	109.41000	1,094.10	83.00000	830.00		
ARONIA MELANOCARPA, BLACK CHOKEBERRY, 24" - 36" HT. B.B.	ea.						
0980 0949889	30.000	72.45000	2,173.50	36.00000	1,080.00		
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						
0990 0950018	225.000	9.45000	2,126.25	40.00000	9,000.00		
FURNISHING AND PLACING COMPOST ** See Special Provisions **	s.y.						
1000 0950019	2,444.000	2.10000	5,132.40	2.50000	6,110.00		
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1010 0950039	1,315.000	5.25000	6,903.75	6.00000	7,890.00		
EROSION CONTROL MATTING TYPE D	s.y.						
1020 0952001	(1.000)	7,875.00000	7,875.00	6,000.00000	6,000.00		
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
1030 0969062	18.000	5,000.00000	90,000.00	4,775.00000	85,950.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
1040 0970006	22,000.000	1.00000	22,000.00	1.00000	22,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
1050 0970007	320.000	78.00000	24,960.00	76.00000	24,320.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
1060 0971001	(1.000)	616,680.00000	616,680.00	75,000.00000	75,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
1070 0971201	2,500.000	50.00000	125,000.00	42.00000	105,000.00		
TAXI SERVICE ** See Special Provisions **	ea.						
1080 0974001	40.000	275.00000	11,000.00	250.00000	10,000.00		
REMOVAL OF EXISTING MASONRY	c.y.						
1090 0975004	(1.000)	575,000.00000	575,000.00	250,000.00000	250,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
1100 0976002	550.000	1.05000	577.50	1.00000	550.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
1110 0978002	50.000	84.00000	4,200.00	90.00000	4,500.00		
TRAFFIC DRUM	ea.						
1120 0979005	40.000	71.66000	2,866.40	54.00000	2,160.00		
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1130 0980020	(1.000)	31,500.00000	31,500.00	20,500.00000	20,500.00		
CONSTRUCTION SURVEYING	LS						
1140 1117111	2.000	21,672.00000	43,344.00	22,700.00000	45,400.00		
RECTANGULAR RAPID FLASHING BEACON (RRFB) TYPE B ** See Special Provisions **	ea.						
1150 1118101	(1.000)	195,224.40000	195,224.40	105,000.00000	105,000.00		
TEMPORARY SIGNALIZATION ** See Special Provisions **	LS						
1160 1131015	210.000	41.00000	8,610.00	54.00000	11,340.00		
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
1170 1206023	(1.000)	2,100.00000	2,100.00	2,400.00000	2,400.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1180 1208931	30.000	73.50000	2,205.00	84.00000	2,520.00		
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1190 1208937	100.000	73.50000	7,350.00	84.00000	8,400.00		
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1200 1209114	900.000	0.38000	342.00	1.00000	900.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
1210 1209126	2,600.000	0.44000	1,144.00	1.00000	2,600.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
1220 1209131	55.000	1.94000	106.70	2.25000	123.75		
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
1230 1210105	230.000	7.97000	1,833.10	9.00000	2,070.00		
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1240 1210111	2,500.000	1.07000	2,675.00	1.25000	3,125.00		
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1250 1210113	2,500.000	1.35000	3,375.00	1.55000	3,875.00		
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1260 1211001	800.000	1.42000	1,136.00	1.60000	1,280.00		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1270 1220027	300.000	25.00000	7,500.00	30.00000	9,000.00		
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1280 1301028	1.000	2,500.00000	2,500.00	10,000.00000	10,000.00		
BACKFLOW PREVENTER	ea.						
1300 1301082	60.000	175.00000	10,500.00	95.00000	5,700.00		
8" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						
1310 1301089	1,250.000	450.00000	562,500.00	815.00000	1,018,750.00		
24" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						
1320 1301094	10,350.000	9.75000	100,912.50	12.00000	124,200.00		
DUCTILE IRON PIPE FITTINGS ** See Special Provisions **	lb.						
1330 1301900	4.000	2,875.00000	11,500.00	5,000.00000	20,000.00		
HYDROSTATIC PRESSURE TEST ** See Special Provisions **	ea.						
1350 1302004	8.000	5,000.00000	40,000.00	4,248.00000	33,984.00		
8" GATE VALVE ** See Special Provisions **	ea.						
1360 1302028	11.000	3,900.00000	42,900.00	26,000.00000	286,000.00		
24" BUTTERFLY VALVE ** See Special Provisions **	ea.						
1370 1302058	840.000	35.00000	29,400.00	85.00000	71,400.00		
ABANDON WATER MAIN ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1380 1302206 8" X 8" TAPPING SLEEVE + VALVE ** See Special Provisions **	3.000 ea.	5,600.00000	16,800.00	13,600.00000	40,800.00		
1390 1302901 AIR RELIEF VALVE (WATER MAIN) ** See Special Provisions **	4.000 ea.	1,850.00000	7,400.00	2,000.00000	8,000.00		
1400 1303195 REMOVE HYDRANT (WATER MAIN) ** See Special Provisions **	1.000 ea.	2,400.00000	2,400.00	2,000.00000	2,000.00		
1410 1303204 HYDRANT ASSEMBLY (WATER MAIN) ** See Special Provisions **	1.000 ea.	7,200.00000	7,200.00	12,150.00000	12,150.00		
1420 1303396 SERVICE CONNECTION (WATER MAIN) ** See Special Provisions **	250.000 l.f.	175.00000	43,750.00	175.00000	43,750.00		
1430 1304124 THRUST BLOCK/JOINT RESTRAINT ** See Special Provisions **	20.000 ea.	1,200.00000	24,000.00	1,535.00000	30,700.00		
1440 1309301 DISINFECTION OF WATER MAIN ** See Special Provisions **	(1.000) LS	3,000.00000	3,000.00	15,000.00000	15,000.00		
1450 1309357 24" LINE STOP ** See Special Provisions **	2.000 ea.	42,000.00000	84,000.00	113,000.00000	226,000.00		
1460 1500006 UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	13,378.900 est.	1.00000	13,378.90	1.00000	13,378.90		
1470 1507000 PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	(1.000) LS	50,000.00000	50,000.00	6,000.00000	6,000.00		
1480 1802210.04 TEMPORARY SAND BARREL (400 lb.)	2.000 ea.	450.00000	900.00	675.00000	1,350.00		
1490 1802210.07 TEMPORARY SAND BARREL (700 lb.)	2.000 ea.	450.00000	900.00	675.00000	1,350.00		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1500 1802210.14	8.000	450.00000	3,600.00	675.00000	5,400.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1510 1802210.21	4.000	450.00000	1,800.00	675.00000	2,700.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1520 1802211.04	1.000	250.00000	250.00	215.00000	215.00		
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1530 1802211.07	1.000	250.00000	250.00	215.00000	215.00		
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1540 1802211.14	4.000	250.00000	1,000.00	215.00000	860.00		
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1550 1802211.21	2.000	250.00000	500.00	215.00000	430.00		
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
1560 1803301	2.000	6,500.00000	13,000.00	6,950.00000	13,900.00		
TEMPORARY IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1630 0714991	(1.000)	75,000.00000	75,000.00	60,000.00000	60,000.00		
MONITORING STRUCTURES (SITE NO. 1) ** See Special Provisions **	LS						
1640 1302122	3.000	13,000.00000	39,000.00	6,700.00000	20,100.00		
8" INSERTION VALVE (WATER MAIN) ** See Special Provisions **	ea.						
1650 1304066	1,440.000	38.00000	54,720.00	110.00000	158,400.00		
REMOVE WATER MAIN ** See Special Provisions **	l.f.						
1660 1405076.01	1.000	2,500.00000	2,500.00	1,800.00000	1,800.00		
PRECONSTRUCTION AND POSTCONSTRUCTION SEPTIC SYSTEM INSPECTION (SITE NO.1) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Richards Corporation			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1670 1405076.02	1.000	2,500.00000	2,500.00	1,800.00000	1,800.00		
PRECONSTRUCTION AND POSTCONSTRUCTION SEPTIC SYSTEM INSPECTION (SITE NO.2) ** See Special Provisions **	LS						
Section Totals:			$4,872,887.59		$5,419,676.86		
Contract Totals			**$4,872,887.59**		**$5,419,676.86**		

( ) indicates item is bid as Lump Sum