Call Order: 002 **Contract ID:** 0109-0176 **Counties:** Hartford

Letting Date: July 29, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 6/24/2026 12:00:00 AM **Contract Time:** 563 CALENDAR DAYS **Min:** **Max:**

Contract Description: FARMINGTON CANAL HERITAGE TRAIL Rt. 72 TO NORTHWEST DRIVE **Project(s):** 1109(104)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	CJ Fucci Construction	$14,888,000.00	100.00%
2	Dayton Construction Company Inc	$16,179,629.25	108.68%
3	Loureiro Contractors Inc	$16,750,590.64	112.51%
4	Manafort Brothers Inc	$16,880,010.00	113.38%
5	Mizzy Construction Inc.	$18,882,972.25	126.83%
6	Waters Construction Co Inc	$19,289,711.00	129.57%
7	Mohawk Northeast Inc	$21,099,177.75	141.72%

Contract ID: 0109-0176 **Counties:** Hartford
Letting Date: July 29, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 002 **Project(s):** 1109(104)
Contract Time: 563 CALENDAR DAYS
Contract Description: FARMINGTON CANAL HERITAGE TRAIL Rt. 72 TO NORTHWEST DRIVE

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020903	(1.000)	10,000.00000	10,000.00	5,000.00000	5,000.00	18,000.00000	18,000.00
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0020 0100186	(1.000)	450,000.00000	450,000.00	600,000.00000	600,000.00	650,000.00000	650,000.00
RESTROOM FACILITY ** See Special Provisions **	LS						
0030 0100242	1.000	55,000.00000	55,000.00	40,000.00000	40,000.00	62,000.00000	62,000.00
OVERHEAD GATEWAY SIGN ** See Special Provisions **	ea.						
0040 0100243	2.000	14,500.00000	29,000.00	5,000.00000	10,000.00	11,000.00000	22,000.00
GRAPHIC TRAIL SIGN ** See Special Provisions **	ea.						
0050 0101000	(1.000)	10,000.00000	10,000.00	2,500.00000	2,500.00	3,427.11000	3,427.11
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0060 0101002	(1.000)	5,000.00000	5,000.00	2,500.00000	2,500.00	5,711.85000	5,711.85
CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **	LS						
0080 0101143	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0090 0107090	6.000	1,000.00000	6,000.00	1,000.00000	6,000.00	1,600.00000	9,600.00
CTDOT BOUNDARY MARKER - (SURVEY MONUMENT) ** See Special Provisions **	ea.						
0100 0201001	(1.000)	350,000.00000	350,000.00	230,000.00000	230,000.00	250,000.00000	250,000.00
CLEARING AND GRUBBING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0201451 TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	391.000 l.f.	15.00000	5,865.00	30.00000	11,730.00	100.00000	39,100.00
0120 0202000 EARTH EXCAVATION	23,000.000 c.y.	17.00000	391,000.00	20.00000	460,000.00	22.00000	506,000.00
0130 0202100 ROCK EXCAVATION	200.000 c.y.	75.00000	15,000.00	125.00000	25,000.00	212.00000	42,400.00
0140 0202315 DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	2,098.000 ton	88.00000	184,624.00	95.00000	199,310.00	63.00000	132,174.00
0150 0202351 UNSUITABLE MATERIAL EXCAVATION	80.000 c.y.	33.00000	2,640.00	25.00000	2,000.00	27.00000	2,160.00
0160 0202452 TEST PIT ** See Special Provisions **	3.000 ea.	1,400.00000	4,200.00	5,000.00000	15,000.00	4,700.00000	14,100.00
0170 0202483 REMOVAL OF BITUMINOUS CONCRETE PARK CURBING	900.000 l.f.	1.50000	1,350.00	3.50000	3,150.00	2.00000	1,800.00
0180 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	5,000.000 l.f.	1.25000	6,250.00	5.00000	25,000.00	5.00000	25,000.00
0190 0202533 REMOVAL OF EXISTING CURBING	481.000 l.f.	3.50000	1,683.50	10.00000	4,810.00	5.00000	2,405.00
0200 0202640 2-INCH GROUNDWATER MONITORING WELL ABANDONMENT ** See Special Provisions **	1.000 ea.	750.00000	750.00	5,000.00000	5,000.00	3,000.00000	3,000.00
0210 0203000 STRUCTURE EXCAVATION - EARTH (COMPLETE)	2,260.000 c.y.	40.00000	90,400.00	30.00000	67,800.00	47.00000	106,220.00
0220 0203202 STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	625.000 c.y.	50.00000	31,250.00	55.00000	34,375.00	58.00000	36,250.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0204001 COFFERDAM AND DEWATERING	308.000 l.f.	190.00000	58,520.00	200.00000	61,600.00	1,400.00000	431,200.00
0240 0204139 COFFERDAM MATERIAL LEFT IN PLACE	308.000 l.f.	0.01000	3.08	25.00000	7,700.00	560.00000	172,480.00
0250 0204151 HANDLING WATER ** See Special Provisions **	(1.000) LS	25,000.00000	25,000.00	45,000.00000	45,000.00	59,000.00000	59,000.00
0260 0208000 FREE-DRAINING MATERIAL	180.000 c.y.	42.00000	7,560.00	80.00000	14,400.00	59.00000	10,620.00
0270 0209001 FORMATION OF SUBGRADE	23,000.000 s.y.	2.40000	55,200.00	4.00000	92,000.00	2.00000	46,000.00
0280 0210116 STONE CHECK DAM ** See Special Provisions **	1.000 ea.	1,010.00000	1,010.00	300.00000	300.00	1,350.00000	1,350.00
0290 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	30,000.000 est.	1.00000	30,000.00	1.00000	30,000.00	1.00000	30,000.00
0300 0211000 ANTI-TRACKING PAD	710.000 s.y.	14.00000	9,940.00	20.00000	14,200.00	12.00000	8,520.00
0310 0213100 GRANULAR FILL	687.000 c.y.	68.00000	46,716.00	70.00000	48,090.00	90.00000	61,830.00
0320 0216000 PERVIOUS STRUCTURE BACKFILL	2,204.000 c.y.	49.00000	107,996.00	75.00000	165,300.00	83.00000	182,932.00
0330 0216012 CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	20.000 c.y.	160.00000	3,200.00	350.00000	7,000.00	310.00000	6,200.00
0340 0219001 SEDIMENTATION CONTROL SYSTEM	18,500.000 l.f.	4.75000	87,875.00	4.00000	74,000.00	5.46000	101,010.00
0350 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	31.000 ea.	130.00000	4,030.00	100.00000	3,100.00	257.00000	7,967.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0304002	6,500.000	50.00000	325,000.00	45.00000	292,500.00	87.00000	565,500.00
PROCESSED AGGREGATE BASE	c.y.						
0370 0305000	400.000	60.00000	24,000.00	100.00000	40,000.00	86.00000	34,400.00
PROCESSED AGGREGATE	ton						
0380 0401442	4.000	25.00000	100.00	50.00000	200.00	80.00000	320.00
3/4" PREFORMED EXPANSION JOINT FILLER	s.f.						
0390 0406159	2,500.000	166.50000	416,250.00	175.00000	437,500.00	190.00000	475,000.00
PMA S0.5	ton						
0400 0406160	1,800.000	169.50000	305,100.00	180.00000	324,000.00	193.00000	347,400.00
PMA S1	ton						
0410 0406171	2,900.000	151.25000	438,625.00	160.00000	464,000.00	172.00000	498,800.00
HMA S0.5	ton						
0420 0406172	1,500.000	176.80000	265,200.00	185.00000	277,500.00	201.00000	301,500.00
HMA S0.375	ton						
0430 0406173	1,100.000	195.50000	215,050.00	205.00000	225,500.00	223.00000	245,300.00
HMA S0.25	ton						
0440 0406238	2,200.000	14.00000	30,800.00	15.00000	33,000.00	16.00000	35,200.00
NON-TRACKING ASPHALT TACK COAT	gal						
0450 0406315	9,500.000	0.65000	6,175.00	0.75000	7,125.00	1.00000	9,500.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0460 0406317	1,000.000	1.10000	1,100.00	1.25000	1,250.00	1.50000	1,500.00
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0470 0406600	3,100.000	8.50000	26,350.00	8.50000	26,350.00	10.00000	31,000.00
MATERIAL TRANSFER VEHICLE	ton						
0480 0406899	(1.000)	1,000.00000	1,000.00	5,000.00000	5,000.00	1,200.00000	1,200.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 0406999	13,500.000	1.00000	13,500.00	1.00000	13,500.00	1.00000	13,500.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST)	est.						
0500 0409001	28,300.000	4.00000	113,200.00	4.00000	113,200.00	5.00000	141,500.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0510 0503001	(1.000)	35,000.00000	35,000.00	70,000.00000	70,000.00	60,000.00000	60,000.00
REMOVAL OF SUPERSTRUCTURE	LS						
0520 0508050	1,056.000	6.25000	6,600.00	5.00000	5,280.00	14.00000	14,784.00
SHEAR CONNECTORS	ea.						
0530 0514718	61.000	3,200.00000	195,200.00	4,000.00000	244,000.00	6,350.00000	387,350.00
PRECAST CONCRETE WALLS ** See Special Provisions **	c.y.						
0540 0514719	173.000	2,700.00000	467,100.00	3,000.00000	519,000.00	1,090.00000	188,570.00
PRECAST SUBSTRUCTURE ELEMENT ** See Special Provisions **	c.y.						
0550 0521001	1,728.000	7.75000	13,392.00	5.00000	8,640.00	21.00000	36,288.00
ELASTOMERIC BEARING PADS	c.i.						
0560 0586001.10	6.000	5,200.00000	31,200.00	5,500.00000	33,000.00	5,900.00000	35,400.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0570 0586001.20	1.000	8,100.00000	8,100.00	7,500.00000	7,500.00	26,400.00000	26,400.00
TYPE 'C' CATCH BASIN - 0' - 20' DEEP	ea.						
0580 0586013.10	1.000	11,100.00000	11,100.00	7,500.00000	7,500.00	9,300.00000	9,300.00
OFFSET TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0590 0586040.10	8.000	4,400.00000	35,200.00	5,500.00000	44,000.00	5,500.00000	44,000.00
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0600 0586086	2.000	95.00000	190.00	1,000.00000	2,000.00	2,100.00000	4,200.00
ABANDON DRAINAGE STRUCTURE	ea.						
0610 0586100.10	4.000	6,700.00000	26,800.00	5,500.00000	22,000.00	5,200.00000	20,800.00
TYPE 'C-M' CATCH BASIN - 0' - 10' DEEP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0620 0586500.10	4.000	5,200.00000	20,800.00	6,500.00000	26,000.00	6,000.00000	24,000.00
MANHOLE - 0' - 10' DEEP	ea.						
0630 0586500.20	2.000	8,000.00000	16,000.00	7,000.00000	14,000.00	6,500.00000	13,000.00
MANHOLE - 0' - 20' DEEP	ea.						
0640 0586601	2.000	1,050.00000	2,100.00	1,500.00000	3,000.00	1,300.00000	2,600.00
RESET TYPE 'C' CATCH BASIN	ea.						
0650 0586620	3.000	1,050.00000	3,150.00	1,500.00000	4,500.00	1,300.00000	3,900.00
RESET TYPE 'C-L' CATCH BASIN	ea.						
0660 0586763	1.000	1,100.00000	1,100.00	1,200.00000	1,200.00	1,200.00000	1,200.00
TYPE 'C-L' CATCH BASIN TOP HEAVY DUTY	ea.						
0670 0601046	346.000	98.00000	33,908.00	75.00000	25,950.00	45.00000	15,570.00
BRIDGE CURB CONCRETE ** See Special Provisions **	l.f.						
0680 0601054	31.000	4,500.00000	139,500.00	7,500.00000	232,500.00	7,300.00000	226,300.00
ULTRA HIGH PERFORMANCE CONCRETE ** See Special Provisions **	c.y.						
0690 0601064	59.000	2,000.00000	118,000.00	3,000.00000	177,000.00	1,800.00000	106,200.00
ABUTMENT AND WALL CONCRETE	c.y.						
0700 0601118	77.000	2,100.00000	161,700.00	3,500.00000	269,500.00	1,900.00000	146,300.00
BRIDGE DECK CONCRETE	c.y.						
0710 0601123	26.000	1,100.00000	28,600.00	1,500.00000	39,000.00	1,300.00000	33,800.00
APPROACH SLAB CONCRETE	c.y.						
0720 0601161	130.000	6,500.00000	845,000.00	6,500.00000	845,000.00	6,400.00000	832,000.00
16' X 10' - 3" PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
0730 0601183	52.000	170.00000	8,840.00	350.00000	18,200.00	270.00000	14,040.00
PRECAST CONCRETE CUT-OFF WALL ** See Special Provisions **	l.f.						
0740 0601502	497.000	6.00000	2,982.00	10.00000	4,970.00	12.00000	5,964.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0750 0601898 ANTI-GRAFFITI COATING ** See Special Provisions **	643.000 s.y.	12.00000	7,716.00	15.00000	9,645.00	6.00000	3,858.00
0760 0602030 DEFORMED STEEL BARS - GALVANIZED	30,450.000 lb.	3.50000	106,575.00	3.00000	91,350.00	4.50000	137,025.00
0770 0603061 STRUCTURAL STEEL (SITE NO. 1)	(1.000) LS	110,000.00000	110,000.00	160,000.00000	160,000.00	300,000.00000	300,000.00
0780 0603062 STRUCTURAL STEEL (SITE NO. 2)	(1.000) LS	110,000.00000	110,000.00	160,000.00000	160,000.00	300,000.00000	300,000.00
0790 0603161 FIELD DIRECTED STEEL REPAIRS (ESTIMATED COST) ** See Special Provisions **	1,000.000 est.	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
0800 0603473 METALLIZING STRUCTURAL STEEL (SITE NO. 2) ** See Special Provisions **	(1.000) LS	100,000.00000	100,000.00	110,000.00000	110,000.00	120,000.00000	120,000.00
0810 0603474 METALLIZING STRUCTURAL STEEL (SITE NO. 1) ** See Special Provisions **	(1.000) LS	100,000.00000	100,000.00	110,000.00000	110,000.00	116,000.00000	116,000.00
0820 0603802 STRUCTURAL STEEL - SIGN SUPPORTS	7.000 cwt.	495.00000	3,465.00	500.00000	3,500.00	600.00000	4,200.00
0830 0610002 DRILLING HOLES AND BONDING DOWELS	20.000 ea.	60.00000	1,200.00	115.00000	2,300.00	320.00000	6,400.00
0840 0686000.15 15" R.C. PIPE - 0' - 10' DEEP	410.000 l.f.	87.00000	35,670.00	100.00000	41,000.00	93.00000	38,130.00
0850 0686000.18 18" R.C. PIPE - 0' - 10' DEEP	930.000 l.f.	93.00000	86,490.00	110.00000	102,300.00	65.00000	60,450.00
0860 0686000.24 24" R.C. PIPE - 0' - 10' DEEP	70.000 l.f.	140.00000	9,800.00	170.00000	11,900.00	92.00000	6,440.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0870 0686000.30	130.000	153.00000	19,890.00	150.00000	19,500.00	110.00000	14,300.00
30" R.C. PIPE - 0' - 10' DEEP	l.f.						
0880 0686001.15	24.000	148.50000	3,564.00	100.00000	2,400.00	127.00000	3,048.00
15" R.C. PIPE - 0' - 20' DEEP	l.f.						
0890 0686700.15	3.000	430.00000	1,290.00	1,000.00000	3,000.00	1,600.00000	4,800.00
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0900 0686700.18	7.000	465.00000	3,255.00	1,000.00000	7,000.00	1,650.00000	11,550.00
18" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0910 0686700.24	2.000	600.00000	1,200.00	1,000.00000	2,000.00	2,000.00000	4,000.00
24" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0920 0686700.30	5.000	675.00000	3,375.00	1,500.00000	7,500.00	2,100.00000	10,500.00
30" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0930 0686950.10	61.000	3.00000	183.00	60.00000	3,660.00	35.00000	2,135.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0940 0702075	16.000	985.00000	15,760.00	300.00000	4,800.00	177.00000	2,832.00
POINT REINFORCEMENT FOR CAST-IN- PLACE CONCRETE PILES	ea.						
0950 0702502	1,200.000	40.00000	48,000.00	175.00000	210,000.00	155.00000	186,000.00
DRIVING CAST-IN-PLACE CONCRETE PILES	l.f.						
0960 0702503	1,200.000	190.00000	228,000.00	50.00000	60,000.00	52.00000	62,400.00
FURNISHING CAST-IN-PLACE CONCRETE PILES	l.f.						
0970 0702551	5.000	1,000.00000	5,000.00	500.00000	2,500.00	8,000.00000	40,000.00
SPLICING CAST-IN-PLACE CONCRETE PILES	ea.						
0980 0702561	1.000	18,000.00000	18,000.00	20,000.00000	20,000.00	16,500.00000	16,500.00
TEST PILE(CAST-IN-PLACE CONCRETE 80' LONG)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0990 0702563 TEST PILE (CAST-IN-PLACE CONCRETE 90' LONG)	1.000 ea.	21,000.00000	21,000.00	20,000.00000	20,000.00	18,500.00000	18,500.00
1000 0702797 DYNAMIC PILE DRIVING ANALYSIS (P.D.A.) TEST	2.000 ea.	16,000.00000	32,000.00	7,500.00000	15,000.00	23,000.00000	46,000.00
1010 0703012 MODIFIED RIPRAP	400.000 c.y.	100.00000	40,000.00	110.00000	44,000.00	125.00000	50,000.00
1020 0707009 MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	528.000 s.y.	120.00000	63,360.00	120.00000	63,360.00	137.00000	72,336.00
1030 0707104 BAFFLE ** See Special Provisions **	80.000 l.f.	81.00000	6,480.00	200.00000	16,000.00	90.00000	7,200.00
1040 0708001 DAMPPROOFING	600.000 s.y.	13.50000	8,100.00	12.00000	7,200.00	26.00000	15,600.00
1050 0712018 REINFORCED SOIL SLOPE ** See Special Provisions **	1,100.000 s.f.	20.00000	22,000.00	30.00000	33,000.00	18.00000	19,800.00
1060 0713040 PERMANENT STEEL SHEET PILING	1,200.000 s.f.	252.00000	302,400.00	275.00000	330,000.00	320.00000	384,000.00
1070 0716000 TEMPORARY EARTH RETAINING SYSTEM	9,953.000 s.f.	30.25000	301,078.25	50.00000	497,650.00	50.00000	497,650.00
1080 0728032 NO. 6 CRUSHED STONE ** See Special Provisions **	620.000 c.y.	63.00000	39,060.00	95.00000	58,900.00	100.00000	62,000.00
1090 0751711 6" UNDERDRAIN	380.000 l.f.	26.00000	9,880.00	35.00000	13,300.00	35.00000	13,300.00
1100 0751821 6" STRUCTURE UNDERDRAIN	742.000 l.f.	8.25000	6,121.50	50.00000	37,100.00	35.00000	25,970.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1110 0755014.01 GEOTEXTILE (SEPARATION - CLASS 1)	6,800.000 s.y.	1.30000	8,840.00	2.50000	17,000.00	2.50000	17,000.00
1120 0803010 PAVED APRON	30.000 s.y.	110.00000	3,300.00	250.00000	7,500.00	171.00000	5,130.00
1130 0811001 CONCRETE CURBING	190.000 l.f.	55.00000	10,450.00	100.00000	19,000.00	52.00000	9,880.00
1140 0811005 CONCRETE WHEEL STOP ** See Special Provisions **	24.000 ea.	75.00000	1,800.00	300.00000	7,200.00	450.00000	10,800.00
1150 0813041 6" X 18" GRANITE STONE CURBING	600.000 l.f.	62.00000	37,200.00	100.00000	60,000.00	64.00000	38,400.00
1160 0813051 6" X 18" GRANITE CURVED STONE CURBING	32.000 l.f.	80.00000	2,560.00	150.00000	4,800.00	90.00000	2,880.00
1170 0815001 BITUMINOUS CONCRETE LIP CURBING	1,030.000 l.f.	11.00000	11,330.00	6.00000	6,180.00	12.50000	12,875.00
1180 0815200 BITUMINOUS CONCRETE PARK CURBING	2,040.000 l.f.	10.00000	20,400.00	6.00000	12,240.00	12.00000	24,480.00
1190 0819002 PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	923.000 s.y.	9.00000	8,307.00	15.00000	13,845.00	16.00000	14,768.00
1200 0821127 REMOVAL OF PRECAST CONCRETE BARRIER CURB ** See Special Provisions **	1,000.000 l.f.	13.50000	13,500.00	35.00000	35,000.00	20.00000	20,000.00
1210 0821391 JERSEY SHAPE TRANSITION TO A PRECAST CONCRETE BARRIER CURB (SPECIAL)	40.000 l.f.	1,300.00000	52,000.00	1,750.00000	70,000.00	1,500.00000	60,000.00
1220 0821402 SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (28" x 42")	960.000 l.f.	230.00000	220,800.00	275.00000	264,000.00	265.12000	254,515.20

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1230 0822100.01	3,340.000	114.00000	380,760.00	125.00000	417,500.00	43.00000	143,620.00
TEMPORARY TRAFFIC BARRIER	l.f.						
1240 0822100.02	220.000	121.00000	26,620.00	250.00000	55,000.00	46.00000	10,120.00
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
1250 0822101.01	3,950.000	4.50000	17,775.00	35.00000	138,250.00	20.00000	79,000.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
1260 0822101.02	2,980.000	16.50000	49,170.00	50.00000	149,000.00	30.00000	89,400.00
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
1270 0901005	1.000	1,200.00000	1,200.00	2,000.00000	2,000.00	600.00000	600.00
BOLLARD ** See Special Provisions **	ea.						
1280 0905012	34.000	55.00000	1,870.00	60.00000	2,040.00	63.00000	2,142.00
PVC PRIVACY FENCE ** See Special Provisions **	l.f.						
1290 0906204	11,050.000	26.75000	295,587.50	30.00000	331,500.00	31.00000	342,550.00
THREE RAIL WOOD FENCE ** See Special Provisions **	l.f.						
1300 0909501	344.000	75.00000	25,800.00	75.00000	25,800.00	86.00000	29,584.00
TIMBER BEAM RAIL ** See Special Provisions **	l.f.						
1310 0910300	1,280.000	29.00000	37,120.00	30.00000	38,400.00	33.00000	42,240.00
METAL BEAM RAIL (R-B MASH)	l.f.						
1320 0910323	2.000	5,900.00000	11,800.00	6,000.00000	12,000.00	6,800.00000	13,600.00
METAL BEAM RAIL SPAN SECTION TYPE III	ea.						
1330 0911923	4.000	1,950.00000	7,800.00	2,000.00000	8,000.00	2,300.00000	9,200.00
R-B END ANCHORAGE-TYPE I	ea.						
1340 0912503	2,360.000	3.50000	8,260.00	4.00000	9,440.00	4.00000	9,440.00
REMOVE METAL BEAM RAIL	l.f.						
1350 0913000	2,340.000	3.50000	8,190.00	4.00000	9,360.00	4.00000	9,360.00
REMOVE CHAIN LINK FENCE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1360 0913021	3,160.000	31.00000	97,960.00	32.00000	101,120.00	35.00000	110,600.00
6'CHAIN LINK FENCE	l.f.						
1370 0913501	1.000	1,975.00000	1,975.00	2,000.00000	2,000.00	2,300.00000	2,300.00
16' CHAIN LINK DOUBLE GATE 5' HIGH	ea.						
1380 0913509	2.000	2,200.00000	4,400.00	2,500.00000	5,000.00	2,500.00000	5,000.00
18' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1390 0913835	172.000	25.00000	4,300.00	25.00000	4,300.00	29.00000	4,988.00
REMOVE AND RESET CHAIN LINK FENCE	l.f.						
1400 0913857	1.000	21,250.00000	21,250.00	22,000.00000	22,000.00	25,000.00000	25,000.00
VEHICLE BARRIER GATE ** See Special Provisions **	ea.						
1410 0913909	1.000	2,100.00000	2,100.00	2,500.00000	2,500.00	2,400.00000	2,400.00
16' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1420 0913912	1.000	1,975.00000	1,975.00	2,000.00000	2,000.00	2,300.00000	2,300.00
12' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1430 0913952	143.000	175.00000	25,025.00	200.00000	28,600.00	200.00000	28,600.00
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
1440 0914040	340.000	490.00000	166,600.00	500.00000	170,000.00	600.00000	204,000.00
PEDESTRIAN RAILING ** See Special Provisions **	l.f.						
1450 0917010	2,000.000	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
1460 0921001	1,250.000	13.50000	16,875.00	20.00000	25,000.00	15.00000	18,750.00
CONCRETE SIDEWALK	s.f.						
1470 0921005	1,250.000	16.50000	20,625.00	35.00000	43,750.00	30.00000	37,500.00
CONCRETE SIDEWALK RAMP	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1480 0921022	19,900.000	1.75000	34,825.00	4.00000	79,600.00	1.50000	29,850.00
STONEDUST PATHWAY ** See Special Provisions **	s.f.						
1490 0921030	1,300.000	31.00000	40,300.00	35.00000	45,500.00	25.00000	32,500.00
IMPRINTED CONCRETE SIDEWALK ** See Special Provisions **	s.f.						
1500 0921048	260.000	41.00000	10,660.00	40.00000	10,400.00	25.00000	6,500.00
DETECTABLE WARNING SURFACE	s.f.						
1510 0921049	24.000	40.00000	960.00	100.00000	2,400.00	72.00000	1,728.00
DIRECTIONAL INDICATOR SURFACE ** See Special Provisions **	s.f.						
1520 0922500	2,200.000	101.25000	222,750.00	60.00000	132,000.00	174.00000	382,800.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
1530 0930003	18.000	150.00000	2,700.00	150.00000	2,700.00	171.00000	3,078.00
OBJECT MARKER (MAINTENANCE)	ea.						
1540 0939001	85.000	150.00000	12,750.00	200.00000	17,000.00	180.00000	15,300.00
SWEEPING FOR DUST CONTROL	hr						
1550 0943001	3,573.000	1.00000	3,573.00	1.00000	3,573.00	36.00000	128,628.00
WATER FOR DUST CONTROL	m.ga						
1560 0944000	31,100.000	5.00000	155,500.00	10.00000	311,000.00	7.00000	217,700.00
FURNISHING AND PLACING TOPSOIL	s.y.						
1570 0945301	800.000	14.50000	11,600.00	12.25000	9,800.00	14.00000	11,200.00
MULCHING ** See Special Provisions **	s.y.						
1580 0947207	4.000	1,010.00000	4,040.00	1,500.00000	6,000.00	1,300.00000	5,200.00
BICYCLE STAND ** See Special Provisions **	ea.						
1590 0949000	2,000.000	14.75000	29,500.00	9.25000	18,500.00	11.00000	22,000.00
WOOD CHIP MULCH	s.y.						
1600 0949022	24.000	100.00000	2,400.00	100.00000	2,400.00	115.00000	2,760.00
SALIX DISCOLOR, PUSSY WILLOW 24" - 36" HT. CONT.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1610 0949042	24.000	294.50000	7,068.00	155.00000	3,720.00	177.00000	4,248.00
CUPRESSOCYPARIS LEYLANDII, LEYLAND CYPRESS, 5' - 6' HT. B.B.	ea.						
1620 0949053	4.000	697.00000	2,788.00	380.00000	1,520.00	433.00000	1,732.00
CRATAEGUS CRUSGALLI "INERMIS", THORNLESS COCKSPUR HAWTHORN 2" - 2.5" CAL. B.B.	ea.						
1630 0949055	30.000	72.00000	2,160.00	36.00000	1,080.00	41.00000	1,230.00
ARONIA ARBUTIFOLIA, RED CHOKEBERRY 18"- 24" HT. B.B.	ea.						
1640 0949060.05	2.000	401.00000	802.00	255.00000	510.00	287.00000	574.00
TAXODIUM DISTICHUM, COMMON BALD CYPRESS, 5' - 6' HT. B.B.	ea.						
1650 0949068	40.000	23.50000	940.00	20.00000	800.00	21.00000	840.00
HEMEROCALLIS "STELLA D'ORO" STELLA D'ORO DAYLILY 1 GAL CONT	ea.						
1660 0949083.05	19.000	527.00000	10,013.00	340.00000	6,460.00	385.00000	7,315.00
PICEA MARIANA, BLACK SPRUCE, 5' - 6' HT. B.B.	ea.						
1670 0949085	5.000	72.00000	360.00	32.00000	160.00	36.00000	180.00
CLETHRA ALNIFOLIA SUMMERSWEET 18"-24" HT. B.B.	ea.						
1680 0949086	58.000	96.00000	5,568.00	40.00000	2,320.00	44.00000	2,552.00
CLETHRA ALNIFOLIA SUMMERSWEET 2'- 3' HT. B.B.	ea.						
1690 0949090	12.000	921.00000	11,052.00	450.00000	5,400.00	510.00000	6,120.00
QUERCUS BICOLOR, SWAMP WHITE OAK, 2 1/2" - 3" CAL. B.B.	ea.						
1700 0949111	2,720.000	4.00000	10,880.00	8.00000	21,760.00	6.00000	16,320.00
PROTECTIVE FENCING ** See Special Provisions **	l.f.						
1710 0949113	6.000	96.00000	576.00	32.00000	192.00	36.00000	216.00
CORNUS RACEMOSA GRAY DOGWOOD 2'-3' HT. B.B.	ea.						
1720 0949132	6.000	85.00000	510.00	65.00000	390.00	72.00000	432.00
SAMBUCUS CANADENSIS, COMMON ELDERBERRY 18"-24" HT. CONTAINER	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1730 0949138 ALNUS RUGOSA, SPECKLED ALDER 18"-24" HT. B.B.	20.000 ea.	64.00000	1,280.00	55.00000	1,100.00	62.00000	1,240.00
1740 0949150 QUERCUS BICOLOR, SWAMP WHITE OAK 2'-3' HT. CONTAINER	31.000 ea.	74.00000	2,294.00	75.00000	2,325.00	82.08000	2,544.48
1750 0949151 BETULA NIGRA, RIVER BIRCH, 8' - 10' HT. B.B.	6.000 ea.	524.00000	3,144.00	250.00000	1,500.00	285.00000	1,710.00
1760 0949160 SPECIAL SOIL PREPARATION ** See Special Provisions **	540.000 s.y.	21.25000	11,475.00	8.00000	4,320.00	8.00000	4,320.00
1770 0949226 ILEX VERTICILLATA COMMON WINTERBERRY 18"- 24" HT. B.B.	54.000 ea.	72.00000	3,888.00	35.00000	1,890.00	39.00000	2,106.00
1780 0949273 KALMIA LATIFOLIA "MOUNTAIN LAUREL" 3'-3-1/2' HT. B.B.	85.000 ea.	269.00000	22,865.00	170.00000	14,450.00	192.00000	16,320.00
1790 0949274 SYRINGA PATULA "MISS KIM", MISS KIM LILAC, 18" - 24" HT. CON TAINER	18.000 ea.	74.00000	1,332.00	32.00000	576.00	36.00000	648.00
1800 0949288 AMELANCHIER ARBOREA, DOWNY SERVICE- BERRY 24" - 36" HT. B.B.	5.000 ea.	96.00000	480.00	42.00000	210.00	46.00000	230.00
1810 0949304 BETULA ALLEGENIENSIS YELLOW BIRCH 2' - 3' HT. B.B.	28.000 ea.	86.50000	2,422.00	65.00000	1,820.00	71.00000	1,988.00
1820 0949360.05 PRUNUS AMERICANA, AMERICAN PLUM 5' - 6' HT. B.B.	1.000 ea.	400.00000	400.00	170.00000	170.00	192.00000	192.00
1830 0949410.02 RHUS AROMATICA 'GRO-LOW', GRO-LOW FRAGRANT SUMAC, #2 CONTAINER	112.000 ea.	60.00000	6,720.00	35.00000	3,920.00	38.00000	4,256.00
1840 0949425.20 ACER PENSYLVANICUM, SNAKEBARK MAPLE, 2" - 2 1/2" CAL. B.B.	1.000 ea.	714.00000	714.00	800.00000	800.00	897.00000	897.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1850 0949432 ROOT PRUNING ** See Special Provisions **	575.000 l.f.	17.75000	10,206.25	9.00000	5,175.00	10.00000	5,750.00
1860 0949452.01 TILIA AMERICANA 'MCKSENTRY' AMERICAN SENTRY LINDEN 2 1/2" - 3.0" CAL. B.B.	6.000 ea.	728.50000	4,371.00	565.00000	3,390.00	641.00000	3,846.00
1870 0949479 SAMBUCUS CANADENSIS - AMERICAN ELDER 3'- 4' HT. B.B.	4.000 ea.	184.25000	737.00	105.00000	420.00	115.00000	460.00
1880 0949493 ULMUS AMERICANA "PRINCETON", PRINCETON AMERICAN ELM 2.5" - 3" CAL. B.B.	12.000 ea.	427.00000	5,124.00	450.00000	5,400.00	510.00000	6,120.00
1890 0949531 VIBURNUM RECOGNATUM, NORTHERN ARROWWOOD 18" - 24" HT. B.B.	22.000 ea.	72.00000	1,584.00	105.00000	2,310.00	116.00000	2,552.00
1900 0949538.01 ACER FREEMANII FREEMAN MAPLE 2 1/2"- 3" CAL. B.B.	21.000 ea.	697.00000	14,637.00	450.00000	9,450.00	510.00000	10,710.00
1910 0949551 CEPHALANTHUS OCCIDENTALIS - BUTTON BUSH 2' - 3' HT. B.B.	2.000 ea.	96.00000	192.00	45.00000	90.00	49.00000	98.00
1920 0949575 VIBURNUM ACERIFOLIUM, MAPLELEAF VIBURNUM, 2' - 3' HT. B.B.	11.000 ea.	112.50000	1,237.50	45.00000	495.00	49.00000	539.00
1930 0949601 JUNIPERUS VIRGINIANA EASTERN REDCEDAR 5'-6' HT. B.B.	35.000 ea.	400.00000	14,000.00	305.00000	10,675.00	346.00000	12,110.00
1940 0949606 ROOT BARRIER ** See Special Provisions **	1,175.000 l.f.	19.00000	22,325.00	16.50000	19,387.50	18.00000	21,150.00
1950 0949609 PICEA ABIES NORWAY SPRUCE 6'-8' HT. B.B.	40.000 ea.	518.50000	20,740.00	500.00000	20,000.00	564.00000	22,560.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1960 0949614.03 DECIDUOUS TREE 3 GAL. CONTAINER	150.000 ea.	102.00000	15,300.00	80.00000	12,000.00	90.00000	13,500.00
1970 0949614.05 DECIDUOUS TREE 5 GAL. CONTAINER	156.000 ea.	182.00000	28,392.00	125.00000	19,500.00	141.00000	21,996.00
1980 0949614.07 DECIDUOUS TREE 7 GAL. CONTAINER	162.000 ea.	235.50000	38,151.00	170.00000	27,540.00	192.00000	31,104.00
1990 0949614.15 DECIDUOUS TREE 15 GAL. CONTAINER	5.000 ea.	366.00000	1,830.00	425.00000	2,125.00	484.00000	2,420.00
2000 0949627 PINUS STROBUS EASTERN WHITE PINE 3'-4' HT. B.B.	17.000 ea.	205.25000	3,489.25	195.00000	3,315.00	218.00000	3,706.00
2010 0949629 PINUS STROBUS EASTERN WHITE PINE 5'-6' HT. B.B.	65.000 ea.	379.00000	24,635.00	180.00000	11,700.00	202.00000	13,130.00
2020 0949683 TSUGA CANADENSIS CANADA HEMLOCK 3'-4' HT. B.B.	17.000 ea.	205.25000	3,489.25	300.00000	5,100.00	338.00000	5,746.00
2030 0949702.20 QUERCUS VELUTINA, BLACK OAK 2" - 2 1/2" CAL. B.B.	1.000 ea.	781.25000	781.25	600.00000	600.00	640.00000	640.00
2040 0949704 QUERCUS MACDANIELLI 'CLEMONS' HERITAGE OAK 2 1/2" - 3" CAL. B.B.	4.000 ea.	834.00000	3,336.00	600.00000	2,400.00	640.00000	2,560.00
2050 0949705 QUERCUS MONTANA CHESTNUT OAK 2 1/2" - 3" CAL. B.B.	8.000 ea.	781.25000	6,250.00	600.00000	4,800.00	640.00000	5,120.00
2060 0949709 AMELANCHIER CANADENSIS SHADBLOW SERVICEBERRY 4'- 5' HT. B.B.	44.000 ea.	218.25000	9,603.00	180.00000	7,920.00	202.00000	8,888.00
2070 0949735 NYSSA SYLVATICA, BLACK TUPELO, 21/2" - 3" CAL. B.B.	9.000 ea.	887.00000	7,983.00	575.00000	5,175.00	640.00000	5,760.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2080 0949742	8.000	781.25000	6,250.00	450.00000	3,600.00	510.00000	4,080.00
CELTIS OCCIDENTALIS, COMMON HACKBERRY, 2 1/2" - 3" CAL. B. B.	ea.						
2090 0949754.17	1.000	645.25000	645.25	575.00000	575.00	640.00000	640.00
DIOSPYROS VIRGINIANA, COMMON PERSIMMON 1 3/4"-2" CAL. B.B.	ea.						
2100 0949755.25	3.000	781.25000	2,343.75	475.00000	1,425.00	538.00000	1,614.00
GYMNOCLADUS DIOICUS, KENTUCKY COFFEE TREE 'ESPRESSO' 2 1/2"-3" CAL. B.B.	ea.						
2110 0949806.05	3.000	182.00000	546.00	110.00000	330.00	123.00000	369.00
PIERIS FLORIBUNDA, MOUNTAIN ANDROMEDA, #5 CONTAINER	ea.						
2120 0949828	14.000	150.25000	2,103.50	75.00000	1,050.00	82.00000	1,148.00
ACER RUBRUM RED MAPLE 3'- 4' HT. WHIPS B.R.	ea.						
2130 0949832	28.000	644.00000	18,032.00	340.00000	9,520.00	385.00000	10,780.00
ACER RUBRUM RED MAPLE 2"- 2 1/2" CAL. B.B.	ea.						
2140 0949847	1.000	728.50000	728.50	475.00000	475.00	538.00000	538.00
ACER SACCHARUM SUGAR MAPLE 2 1/2"- 3" CAL. B.B.	ea.						
2150 0949874	12.000	728.50000	8,742.00	450.00000	5,400.00	510.00000	6,120.00
LIQUIDAMBAR STYRACIFLUA, AMERICAN SWEET GUM, 21/2" - 3" CAL. B.B	ea.						
2160 0949876	82.000	80.75000	6,621.50	35.00000	2,870.00	38.00000	3,116.00
CORNUS AMOMUM, SILKY DOGWOOD, 24" - 36" HT.	ea.						
2170 0949889.01	150.000	28.00000	4,200.00	18.00000	2,700.00	21.00000	3,150.00
ASCLEPIAS SYRIACA, COMMON MILKWEED, #1 CONTAINER	ea.						
2180 0949891	89.000	28.50000	2,536.50	22.00000	1,958.00	25.00000	2,225.00
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction Unit Price	 Ext Amount	(2) Dayton Construction Company Inc Unit Price	 Ext Amount	(3) Loureiro Contractors Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2190 0949896 HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.	12.000 ea.	110.50000	1,326.00	72.00000	864.00	82.00000	984.00
2200 0949912 BETULA NIGRA RIVER BIRCH 6'-8' HT. B.B.	9.000 ea.	362.00000	3,258.00	205.00000	1,845.00	231.00000	2,079.00
2210 0949926 VACCINIUM CORYMBOSUM, HIGHBUSH BLUEBERRY, 24" - 36" HT. B.B.	15.000 ea.	110.50000	1,657.50	40.00000	600.00	44.00000	660.00
2220 0949947 GLEDITSIA TRIACANTHOS INERMIS THORNLESS HONEYLOCUST SHADE MASTER 2 1/2" - 3" CAL. B.B. (PLANT PATENT NO. 1515)	5.000 ea.	1,018.00000	5,090.00	450.00000	2,250.00	500.00000	2,500.00
2230 0949957.25 LIRIODENDRON TULIPIFERA TULIP TREE 2 1/2"-3" CAL. B.B	2.000 ea.	696.50000	1,393.00	530.00000	1,060.00	602.00000	1,204.00
2240 0949959 PLATANUS OCCIDENTALIS AMERICAN PLANETREE 2 1/2"-3" CAL. B.B.	4.000 ea.	751.00000	3,004.00	530.00000	2,120.00	602.00000	2,408.00
2250 0949977 QUERCUS PALUSTRIS PIN OAK 1 3/4"- 2" CAL. B.B.	9.000 ea.	478.25000	4,304.25	380.00000	3,420.00	433.00000	3,897.00
2260 0950019 TURF ESTABLISHMENT - LAWN ** See Special Provisions **	9,600.000 s.y.	3.70000	35,520.00	1.00000	9,600.00	1.00000	9,600.00
2270 0950021 LOW GROWTH TURF MIX ** See Special Provisions **	11,800.000 s.y.	3.05000	35,990.00	1.25000	14,750.00	1.50000	17,700.00
2280 0950036 EROSION CONTROL MATTING TYPE E	1,200.000 s.y.	6.50000	7,800.00	3.00000	3,600.00	3.50000	4,200.00
2290 0950039 EROSION CONTROL MATTING TYPE D	7,500.000 s.y.	5.20000	39,000.00	3.00000	22,500.00	3.00000	22,500.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2300 0950040 CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	15,300.000 s.y.	2.00000	30,600.00	1.00000	15,300.00	1.00000	15,300.00
2310 0950043 WETLAND GRASS ESTABLISHMENT ** See Special Provisions **	6,110.000 s.f.	0.35000	2,138.50	0.25000	1,527.50	0.50000	3,055.00
2320 0952001 SELECTIVE CLEARING AND THINNING ** See Special Provisions **	(1.000) LS	5,000.00000	5,000.00	75,000.00000	75,000.00	100,000.00000	100,000.00
2330 0952049 SELECTIVE CLEARING AND THINNING ** See Special Provisions **	270.000 s.y.	25.00000	6,750.00	35.00000	9,450.00	135.00000	36,450.00
2340 0952051 CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	8,632.000 s.y.	5.00000	43,160.00	5.00000	43,160.00	6.00000	51,792.00
2350 0969062 CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	26.000 mo.	5,500.00000	143,000.00	3,500.00000	91,000.00	2,800.00000	72,800.00
2360 0970006 TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	81,600.000 est.	1.00000	81,600.00	1.00000	81,600.00	1.00000	81,600.00
2370 0970007 TRAFFICPERSON (UNIFORMED FLAGGER)	400.000 hr	68.50000	27,400.00	80.00000	32,000.00	80.00000	32,000.00
2380 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	1,581,082.17000	1,581,082.17	250,000.00000	250,000.00	78,000.00000	78,000.00
2390 0974001 REMOVAL OF EXISTING MASONRY	12.000 c.y.	380.00000	4,560.00	300.00000	3,600.00	4,300.00000	51,600.00
2400 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	400,000.00000	400,000.00	1,272,000.00000	1,272,000.00	874,000.00000	874,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2410 0976002 BARRICADE WARNING LIGHTS - HIGH INTENSITY	7,000.000 day	0.80000	5,600.00	1.00000	7,000.00	0.50000	3,500.00
2420 0978002 TRAFFIC DRUM	200.000 ea.	75.00000	15,000.00	100.00000	20,000.00	30.00000	6,000.00
2430 0979003 CONSTRUCTION BARRICADE TYPE III	30.000 ea.	145.00000	4,350.00	100.00000	3,000.00	88.00000	2,640.00
2440 0979005 PEDESTRIAN BARRICADE ** See Special Provisions **	10.000 l.f.	58.00000	580.00	100.00000	1,000.00	67.00000	670.00
2450 0980020 CONSTRUCTION SURVEYING	(1.000) LS	80,000.00000	80,000.00	175,000.00000	175,000.00	85,000.00000	85,000.00
2460 0981100 42" TRAFFIC CONE	200.000 ea.	41.50000	8,300.00	50.00000	10,000.00	15.00000	3,000.00
2470 0992089 PICNIC TABLE ** See Special Provisions **	2.000 ea.	2,275.00000	4,550.00	3,000.00000	6,000.00	1,400.00000	2,800.00
2480 0992090 BENCH ** See Special Provisions **	9.000 ea.	2,275.00000	20,475.00	3,500.00000	31,500.00	2,700.00000	24,300.00
2490 0992096 BIKE REPAIR STATION ** See Special Provisions **	1.000 ea.	4,300.00000	4,300.00	4,000.00000	4,000.00	5,000.00000	5,000.00
2500 0999002 DISPOSAL OF BUILDINGS ** See Special Provisions **	(1.000) LS	15,000.00000	15,000.00	20,000.00000	20,000.00	23,000.00000	23,000.00
2510 1001001 TRENCHING AND BACKFILLING ** See Special Provisions **	2,155.000 l.f.	25.00000	53,875.00	50.00000	107,750.00	29.00000	62,495.00
2520 1002101 LIGHT STANDARD FOUNDATION - TYPE I	4.000 ea.	3,084.00000	12,336.00	3,000.00000	12,000.00	3,500.00000	14,000.00
2530 1002107 LIGHT STANDARD FOUNDATION - TYPE I (MODIFIED)	2.000 ea.	2,584.00000	5,168.00	3,000.00000	6,000.00	2,900.00000	5,800.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2540 1002203	3.000	575.00000	1,725.00	600.00000	1,800.00	657.00000	1,971.00
TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	ea.						
2550 1003212	2.000	4,728.00000	9,456.00	5,000.00000	10,000.00	5,400.00000	10,800.00
LIGHT STANDARD(TWIN 6' BRACKETS 30' MOUNTING HEIGHT) ALUMINUM	ea.						
2560 1003305	4.000	5,879.00000	23,516.00	6,000.00000	24,000.00	6,700.00000	26,800.00
LIGHT STANDARD (12' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						
2570 1003906	1.000	650.00000	650.00	650.00000	650.00	740.00000	740.00
REMOVE LIGHT STANDARD ** See Special Provisions **	ea.						
2580 1003912	1.000	800.00000	800.00	800.00000	800.00	913.00000	913.00
REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	ea.						
2590 1003917	1.000	1,200.00000	1,200.00	1,200.00000	1,200.00	1,370.00000	1,370.00
REMOVE WOOD POLE ** See Special Provisions **	ea.						
2600 1003925	3.000	285.00000	855.00	300.00000	900.00	325.00000	975.00
REMOVE EXISTING LUMINAIRE ** See Special Provisions **	ea.						
2610 1005602	7.000	757.00000	5,299.00	775.00000	5,425.00	865.00000	6,055.00
LED LUMINAIRE - TYPE 2 ** See Special Provisions **	ea.						
2620 1005668.02	4.000	793.50000	3,174.00	800.00000	3,200.00	900.00000	3,600.00
LED LUMINAIRE - TYPE 2 (MULTI-VOLT) ** See Special Provisions **	ea.						
2630 1006120.01	6.000	855.00000	5,130.00	875.00000	5,250.00	975.00000	5,850.00
LED TUNNEL LUMINAIRE (TYPE 1) ** See Special Provisions **	ea.						
2640 1008012	100.000	15.00000	1,500.00	15.00000	1,500.00	17.00000	1,700.00
1" RIGID METAL CONDUIT - SURFACE	l.f.						
2650 1008112	20.000	12.00000	240.00	12.00000	240.00	14.00000	280.00
1" RIGID METAL CONDUIT IN TRENCH	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2660 1008115 2" RIGID METAL CONDUIT IN TRENCH	1,395.000 l.f.	21.00000	29,295.00	21.00000	29,295.00	24.00000	33,480.00
2670 1008126 1 1/2" POLYVINYL CHLORIDE CONDUIT IN TRENCH	1,000.000 l.f.	5.00000	5,000.00	5.00000	5,000.00	24.00000	24,000.00
2680 1008215 2" RIGID METAL CONDUIT UNDER ROADWAY	110.000 l.f.	23.00000	2,530.00	23.00000	2,530.00	26.00000	2,860.00
2690 1008908 CLEAN EXISTING CONDUIT	200.000 l.f.	4.00000	800.00	4.00000	800.00	4.50000	900.00
2700 1009500 8" X 8" X 4" NEMA 4X NON-METALLIC JUNCTION BOX ** See Special Provisions **	1.000 ea.	1,275.00000	1,275.00	1,300.00000	1,300.00	1,500.00000	1,500.00
2710 1010021 CONCRETE HANDHOLE - TYPE II	3.000 ea.	700.00000	2,100.00	700.00000	2,100.00	1,500.00000	4,500.00
2720 1010060 CLEAN EXISTING CONCRETE HANDHOLE	5.000 ea.	282.00000	1,410.00	300.00000	1,500.00	322.00000	1,610.00
2730 1012010 NO. 10 SINGLE CONDUCTOR	400.000 l.f.	1.25000	500.00	1.25000	500.00	1.50000	600.00
2740 1012038 NO. 8 SINGLE CONDUCTOR	3,100.000 l.f.	2.00000	6,200.00	2.00000	6,200.00	2.50000	7,750.00
2750 1014131 CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	1,000.000 l.f.	14.00000	14,000.00	14.00000	14,000.00	16.00000	16,000.00
2760 1015001 NO. 8 BARE COPPER GROUNDING CONDUCTOR	1,000.000 l.f.	1.05000	1,050.00	1.25000	1,250.00	1.50000	1,500.00
2770 1015041 PULL BOX ** See Special Provisions **	1.000 ea.	3,488.00000	3,488.00	3,500.00000	3,500.00	4,000.00000	4,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2780 1019027	250.000	12.00000	3,000.00	12.00000	3,000.00	14.00000	3,500.00
PREASSEMBLED AERIAL CABLE ** See Special Provisions **	l.f.						
2790 1020001	2.000	2,766.00000	5,532.00	3,000.00000	6,000.00	3,200.00000	6,400.00
WOOD POLE ** See Special Provisions **	ea.						
2800 1020005	1.000	6,880.00000	6,880.00	7,000.00000	7,000.00	7,900.00000	7,900.00
WOOD POLE (45 FEET) ** See Special Provisions **	ea.						
2810 1020030	1.000	7,584.00000	7,584.00	8,000.00000	8,000.00	8,700.00000	8,700.00
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
2820 1102002	3.000	988.00000	2,964.00	1,000.00000	3,000.00	1,200.00000	3,600.00
8' ALUMINUM PEDESTAL ** See Special Provisions **	ea.						
2830 1106003	2.000	935.00000	1,870.00	1,000.00000	2,000.00	1,070.00000	2,140.00
1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
2840 1106004	1.000	1,594.00000	1,594.00	1,750.00000	1,750.00	1,800.00000	1,800.00
2 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
2850 1107011	4.000	1,011.00000	4,044.00	1,200.00000	4,800.00	1,200.00000	4,800.00
ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	ea.						
2860 1108110	1.000	10,748.00000	10,748.00	11,000.00000	11,000.00	12,300.00000	12,300.00
TRAFFIC SIGNAL CONTROLLER ** See Special Provisions **	ea.						
2870 1111200.01	(1.000)	3,200.00000	3,200.00	3,200.00000	3,200.00	4,000.00000	4,000.00
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
2880 1113102	125.000	3.25000	406.25	3.25000	406.25	4.00000	500.00
5 CONDUCTOR NO. 14 CABLE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2890 1113103	450.000	3.50000	1,575.00	3.50000	1,575.00	4.00000	1,800.00
7 CONDUCTOR NO. 14 CABLE	l.f.						
2900 1113814	(1.000)	16,332.00000	16,332.00	16,500.00000	16,500.00	19,000.00000	19,000.00
REMOVAL AND/OR RELOCATION OF EXISTING ATMS ** See Special Provisions **	LS						
2910 1116110	2.000	8,337.00000	16,674.00	8,500.00000	17,000.00	10,000.00000	20,000.00
BLANK-OUT SIGN ** See Special Provisions **	ea.						
2920 1117111	2.000	10,911.00000	21,822.00	12,000.00000	24,000.00	13,000.00000	26,000.00
RECTANGULAR RAPID FLASHING BEACON (RRFB) TYPE B ** See Special Provisions **	ea.						
2930 1118012	(1.000)	8,410.00000	8,410.00	9,000.00000	9,000.00	9,500.00000	9,500.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
2940 1118050.01	(1.000)	9,780.00000	9,780.00	10,000.00000	10,000.00	29,000.00000	29,000.00
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
2950 1118050.02	(1.000)	12,364.00000	12,364.00	12,500.00000	12,500.00	32,000.00000	32,000.00
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
2960 1130010	160.000	20.00000	3,200.00	15.00000	2,400.00	320.00000	51,200.00
ARROW BOARD	day						
2970 1131002	700.000	50.00000	35,000.00	35.00000	24,500.00	45.00000	31,500.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
2980 1131015	240.000	50.00000	12,000.00	35.00000	8,400.00	180.00000	43,200.00
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
2990 1201522	1.000	5,000.00000	5,000.00	6,000.00000	6,000.00	5,700.00000	5,700.00
EXTERNAL VIBRATION DAMPENER ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3000 1203109 SIDE MOUNTED SIGN FOUNDATION	2.000 ea.	7,850.00000	15,700.00	8,000.00000	16,000.00	9,000.00000	18,000.00
3010 1203110 ROCK EXCAVATION FOR SIDE MOUNTED SIGN SUPPORT FOUNDATION	6.000 v.f.	350.00000	2,100.00	350.00000	2,100.00	400.00000	2,400.00
3020 1205201 TYPE DE-1 DELINEATOR	36.000 ea.	110.00000	3,960.00	120.00000	4,320.00	146.00000	5,256.00
3030 1205202 TYPE DE-2 DELINEATOR	6.000 ea.	111.00000	666.00	140.00000	840.00	171.00000	1,026.00
3040 1205203 TYPE DE-3 DELINEATOR	36.000 ea.	112.00000	4,032.00	125.00000	4,500.00	152.00000	5,472.00
3050 1206023 REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	(1.000) LS	15,875.00000	15,875.00	5,000.00000	5,000.00	8,000.00000	8,000.00
3060 1208937 SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	450.000 s.f.	92.50000	41,625.00	100.00000	45,000.00	112.00000	50,400.00
3070 1209116 HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	16,000.000 l.f.	0.40000	6,400.00	0.40000	6,400.00	0.50000	8,000.00
3080 1209126 HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	22,000.000 l.f.	0.40000	8,800.00	0.40000	8,800.00	0.50000	11,000.00
3090 1209129 HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	2,000.000 l.f.	1.20000	2,400.00	1.25000	2,500.00	1.50000	3,000.00
3100 1209131 HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	200.000 s.f.	2.00000	400.00	3.00000	600.00	2.50000	500.00
3110 1210101 4" WHITE EPOXY RESIN PAVEMENT MARKINGS	10,000.000 l.f.	1.25000	12,500.00	1.25000	12,500.00	1.50000	15,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3120 1210102	9,000.000	0.60000	5,400.00	0.60000	5,400.00	0.65000	5,850.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3130 1210103	2,000.000	0.75000	1,500.00	0.75000	1,500.00	0.85000	1,700.00
6" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3140 1210104	1,200.000	0.85000	1,020.00	0.85000	1,020.00	1.00000	1,200.00
8" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3150 1210105	1,100.000	7.70000	8,470.00	7.75000	8,525.00	9.00000	9,900.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
3160 1210112	1,000.000	2.15000	2,150.00	2.25000	2,250.00	2.50000	2,500.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3170 1210113	5,500.000	1.30000	7,150.00	1.30000	7,150.00	1.50000	8,250.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3180 1210114	4,000.000	1.30000	5,200.00	1.30000	5,200.00	1.50000	6,000.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3190 1211001	30,500.000	1.25000	38,125.00	1.20000	36,600.00	1.50000	45,750.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
3200 1212001	1,000.000	3.00000	3,000.00	3.00000	3,000.00	3.50000	3,500.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" YELLOW	l.f.						
3210 1212002	2,000.000	3.00000	6,000.00	3.00000	6,000.00	3.50000	7,000.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" WHITE	l.f.						
3220 1212003	1,000.000	4.50000	4,500.00	4.00000	4,000.00	5.00000	5,000.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 6" WHITE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3230 1214002	750.000	4.00000	3,000.00	4.50000	3,375.00	4.50000	3,375.00
6" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
3240 1214003	900.000	5.00000	4,500.00	5.00000	4,500.00	5.75000	5,175.00
8" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
3250 1220003	30.000	400.00000	12,000.00	800.00000	24,000.00	118.00000	3,540.00
PUBLIC INFORMATION SIGNS ** See Special Provisions **	s.f.						
3260 1220027	800.000	9.00000	7,200.00	35.00000	28,000.00	79.00000	63,200.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
3270 1400004	15.000	180.00000	2,700.00	300.00000	4,500.00	295.00000	4,425.00
ROCK IN TRENCH EXCAVATION 0'-10' DEEP (SANITARY SEWER) ** See Special Provisions **	c.y.						
3280 1401248	180.000	283.00000	50,940.00	475.00000	85,500.00	290.00000	52,200.00
24" DUCTILE IRON PIPE (SANITARY PIPE) ** See Special Provisions **	l.f.						
3290 1401254	45.000	180.00000	8,100.00	325.00000	14,625.00	455.00000	20,475.00
12" DUCTILE IRON PIPE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3300 1401262	70.000	775.00000	54,250.00	1,000.00000	70,000.00	820.00000	57,400.00
12" DUCTILE IRON PIPE SUPPORTED ON BRIDGE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3310 1401263	70.000	1,285.00000	89,950.00	1,500.00000	105,000.00	1,600.00000	112,000.00
24" DUCTILE IRON PIPE SUPPORTED ON BRIDGE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3320 1401270	(1.000)	12,500.00000	12,500.00	15,000.00000	15,000.00	6,000.00000	6,000.00
CONTINOUS FLOW METERING (SITE NO.1) ** See Special Provisions **	LS						
3330 1401271	(1.000)	17,000.00000	17,000.00	15,000.00000	15,000.00	6,000.00000	6,000.00
CONTINOUS FLOW METERING (SITE NO.2) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3340 1403501	2.000	1,050.00000	2,100.00	2,000.00000	4,000.00	1,050.00000	2,100.00
RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						
3350 1403531	4.000	1,800.00000	7,200.00	5,000.00000	20,000.00	865.00000	3,460.00
CONNECTION TO EXISTING SANITARY SEWER MANHOLE ** See Special Provisions **	ea.						
3360 1408456	(1.000)	50,000.00000	50,000.00	55,000.00000	55,000.00	50,000.00000	50,000.00
TEMPORARY SANITARY SEWER BYPASS (SITE 1) ** See Special Provisions **	LS						
3370 1408457	(1.000)	110,000.00000	110,000.00	60,000.00000	60,000.00	69,000.00000	69,000.00
TEMPORARY SANITARY SEWER BYPASS (SITE 2) ** See Special Provisions **	LS						
3380 1500006	4,000.000	1.00000	4,000.00	1.00000	4,000.00	1.00000	4,000.00
UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	est.						
3390 1504010	(1.000)	185,000.00000	185,000.00	125,000.00000	125,000.00	125,000.00000	125,000.00
TEMPORARY SUPPORT OF UTILITIES ** See Special Provisions **	LS						
3400 1700004	6,000.000	1.00000	6,000.00	1.00000	6,000.00	1.00000	6,000.00
SERVICES PROVIDED BY OTHERS (ESTIMATED COST) ** See Special Provisions **	est.						
3410 1802210.02	6.000	385.00000	2,310.00	500.00000	3,000.00	545.00000	3,270.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
3420 1802210.04	3.000	385.00000	1,155.00	500.00000	1,500.00	545.00000	1,635.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
3430 1802210.07	9.000	385.00000	3,465.00	500.00000	4,500.00	545.00000	4,905.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
3440 1802210.14	12.000	385.00000	4,620.00	500.00000	6,000.00	545.00000	6,540.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CJ Fucci Construction		(2) Dayton Construction Company Inc		(3) Loureiro Contractors Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3450 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	6.000 ea.	385.00000	2,310.00	500.00000	3,000.00	545.00000	3,270.00
3460 1802211.02 RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	14.000 ea.	41.00000	574.00	100.00000	1,400.00	150.00000	2,100.00
3470 1802211.04 RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	7.000 ea.	41.00000	287.00	100.00000	700.00	150.00000	1,050.00
3480 1802211.07 RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	21.000 ea.	41.00000	861.00	100.00000	2,100.00	150.00000	3,150.00
3490 1802211.14 RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	28.000 ea.	41.00000	1,148.00	100.00000	2,800.00	150.00000	4,200.00
3500 1802211.21 RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	14.000 ea.	41.00000	574.00	100.00000	1,400.00	150.00000	2,100.00
3510 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	900.000 hr	35.00000	31,500.00	75.00000	67,500.00	93.00000	83,700.00
3520 1806226 PRE-WARNING VEHICLE ** See Special Provisions **	900.000 hr	100.00000	90,000.00	75.00000	67,500.00	93.00000	83,700.00
8000 0586044.10 TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	1.000 ea.	5,500.00000	5,500.00	7,500.00000	7,500.00	6,400.00000	6,400.00
Section Totals:			$14,888,000.00		$16,179,629.25		$16,750,590.64
Contract Totals			**$14,888,000.00**		**$16,179,629.25**		**$16,750,590.64**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020903	(1.000)	4,285.00000	4,285.00	6,000.00000	6,000.00	15,000.00000	15,000.00
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0020 0100186	(1.000)	492,660.00000	492,660.00	465,000.00000	465,000.00	565,000.00000	565,000.00
RESTROOM FACILITY ** See Special Provisions **	LS						
0030 0100242	1.000	52,000.00000	52,000.00	46,000.00000	46,000.00	18,000.00000	18,000.00
OVERHEAD GATEWAY SIGN ** See Special Provisions **	ea.						
0040 0100243	2.000	26,495.00000	52,990.00	13,500.00000	27,000.00	8,700.00000	17,400.00
GRAPHIC TRAIL SIGN ** See Special Provisions **	ea.						
0050 0101000	(1.000)	75,000.00000	75,000.00	6,000.00000	6,000.00	14,000.00000	14,000.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0060 0101002	(1.000)	35,000.00000	35,000.00	12,000.00000	12,000.00	10,000.00000	10,000.00
CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **	LS						
0080 0101143	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0090 0107090	6.000	1,794.00000	10,764.00	2,500.00000	15,000.00	600.00000	3,600.00
CTDOT BOUNDARY MARKER - (SURVEY MONUMENT) ** See Special Provisions **	ea.						
0100 0201001	(1.000)	366,000.00000	366,000.00	300,000.00000	300,000.00	230,000.00000	230,000.00
CLEARING AND GRUBBING	LS						
0110 0201451	391.000	37.10000	14,506.10	16.00000	6,256.00	37.00000	14,467.00
TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	l.f.						
0120 0202000	23,000.000	39.00000	897,000.00	35.00000	805,000.00	33.00000	759,000.00
EARTH EXCAVATION	c.y.						
0130 0202100	200.000	5.00000	1,000.00	180.00000	36,000.00	150.00000	30,000.00
ROCK EXCAVATION	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0140 0202315	2,098.000	0.01000	20.98	110.00000	230,780.00	100.00000	209,800.00
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0150 0202351	80.000	40.00000	3,200.00	70.00000	5,600.00	67.00000	5,360.00
UNSUITABLE MATERIAL EXCAVATION	c.y.						
0160 0202452	3.000	5,195.00000	15,585.00	2,500.00000	7,500.00	3,000.00000	9,000.00
TEST PIT ** See Special Provisions **	ea.						
0170 0202483	900.000	9.10000	8,190.00	2.50000	2,250.00	3.00000	2,700.00
REMOVAL OF BITUMINOUS CONCRETE PARK CURBING	l.f.						
0180 0202529	5,000.000	1.70000	8,500.00	3.50000	17,500.00	4.00000	20,000.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0190 0202533	481.000	25.00000	12,025.00	6.00000	2,886.00	8.00000	3,848.00
REMOVAL OF EXISTING CURBING	l.f.						
0200 0202640	1.000	5,948.00000	5,948.00	1,200.00000	1,200.00	3,700.00000	3,700.00
2-INCH GROUNDWATER MONITORING WELL ABANDONMENT ** See Special Provisions **	ea.						
0210 0203000	2,260.000	34.50000	77,970.00	75.00000	169,500.00	30.00000	67,800.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0220 0203202	625.000	51.00000	31,875.00	95.00000	59,375.00	73.00000	45,625.00
STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	c.y.						
0230 0204001	308.000	168.85000	52,005.80	1,075.00000	331,100.00	850.00000	261,800.00
COFFERDAM AND DEWATERING	l.f.						
0240 0204139	308.000	1.00000	308.00	355.00000	109,340.00	940.00000	289,520.00
COFFERDAM MATERIAL LEFT IN PLACE	l.f.						
0250 0204151	(1.000)	3,655.00000	3,655.00	333,000.00000	333,000.00	50,000.00000	50,000.00
HANDLING WATER ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0260 0208000	180.000	42.00000	7,560.00	90.00000	16,200.00	80.00000	14,400.00
FREE-DRAINING MATERIAL	c.y.						
0270 0209001	23,000.000	2.00000	46,000.00	5.00000	115,000.00	5.00000	115,000.00
FORMATION OF SUBGRADE	s.y.						
0280 0210116	1.000	2,888.00000	2,888.00	2,500.00000	2,500.00	1,500.00000	1,500.00
STONE CHECK DAM ** See Special Provisions **	ea.						
0290 0210821	30,000.000	1.00000	30,000.00	1.00000	30,000.00	1.00000	30,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0300 0211000	710.000	23.85000	16,933.50	25.00000	17,750.00	45.00000	31,950.00
ANTI-TRACKING PAD	s.y.						
0310 0213100	687.000	72.00000	49,464.00	75.00000	51,525.00	129.00000	88,623.00
GRANULAR FILL	c.y.						
0320 0216000	2,204.000	1.00000	2,204.00	85.00000	187,340.00	95.00000	209,380.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0330 0216012	20.000	563.15000	11,263.00	350.00000	7,000.00	700.00000	14,000.00
CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	c.y.						
0340 0219001	18,500.000	7.15000	132,275.00	6.00000	111,000.00	8.00000	148,000.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0350 0219011	31.000	174.10000	5,397.10	240.00000	7,440.00	130.00000	4,030.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0360 0304002	6,500.000	67.50000	438,750.00	65.00000	422,500.00	67.00000	435,500.00
PROCESSED AGGREGATE BASE	c.y.						
0370 0305000	400.000	45.00000	18,000.00	45.00000	18,000.00	70.00000	28,000.00
PROCESSED AGGREGATE	ton						
0380 0401442	4.000	24.80000	99.20	30.00000	120.00	255.00000	1,020.00
3/4" PREFORMED EXPANSION JOINT FILLER	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0390 0406159	2,500.000	166.50000	416,250.00	170.00000	425,000.00	177.00000	442,500.00
PMA S0.5	ton						
0400 0406160	1,800.000	169.50000	305,100.00	170.00000	306,000.00	200.00000	360,000.00
PMA S1	ton						
0410 0406171	2,900.000	159.55000	462,695.00	155.00000	449,500.00	153.00000	443,700.00
HMA S0.5	ton						
0420 0406172	1,500.000	177.00000	265,500.00	185.00000	277,500.00	150.00000	225,000.00
HMA S0.375	ton						
0430 0406173	1,100.000	196.00000	215,600.00	195.00000	214,500.00	160.00000	176,000.00
HMA S0.25	ton						
0440 0406238	2,200.000	14.00000	30,800.00	14.00000	30,800.00	14.00000	30,800.00
NON-TRACKING ASPHALT TACK COAT	gal						
0450 0406315	9,500.000	0.65000	6,175.00	0.75000	7,125.00	1.00000	9,500.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0460 0406317	1,000.000	1.10000	1,100.00	1.25000	1,250.00	2.00000	2,000.00
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0470 0406600	3,100.000	8.50000	26,350.00	8.50000	26,350.00	7.00000	21,700.00
MATERIAL TRANSFER VEHICLE	ton						
0480 0406899	(1.000)	1,000.00000	1,000.00	1,200.00000	1,200.00	13,000.00000	13,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0490 0406999	13,500.000	1.00000	13,500.00	1.00000	13,500.00	1.00000	13,500.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST)	est.						
0500 0409001	28,300.000	3.40000	96,220.00	6.00000	169,800.00	3.20000	90,560.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0510 0503001	(1.000)	226,140.00000	226,140.00	150,000.00000	150,000.00	151,000.00000	151,000.00
REMOVAL OF SUPERSTRUCTURE	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0520 0508050	1,056.000	8.00000	8,448.00	9.50000	10,032.00	6.50000	6,864.00
SHEAR CONNECTORS	ea.						
0530 0514718	61.000	2,888.00000	176,168.00	7,500.00000	457,500.00	5,015.00000	305,915.00
PRECAST CONCRETE WALLS ** See Special Provisions **	c.y.						
0540 0514719	173.000	2,047.07000	354,143.11	2,150.00000	371,950.00	3,700.00000	640,100.00
PRECAST SUBSTRUCTURE ELEMENT ** See Special Provisions **	c.y.						
0550 0521001	1,728.000	102.00000	176,256.00	3.00000	5,184.00	7.00000	12,096.00
ELASTOMERIC BEARING PADS	c.i.						
0560 0586001.10	6.000	8,214.00000	49,284.00	6,500.00000	39,000.00	8,700.00000	52,200.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0570 0586001.20	1.000	11,450.00000	11,450.00	12,000.00000	12,000.00	12,000.00000	12,000.00
TYPE 'C' CATCH BASIN - 0' - 20' DEEP	ea.						
0580 0586013.10	1.000	13,100.00000	13,100.00	6,500.00000	6,500.00	17,000.00000	17,000.00
OFFSET TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0590 0586040.10	8.000	8,567.00000	68,536.00	6,500.00000	52,000.00	8,500.00000	68,000.00
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0600 0586086	2.000	3,000.00000	6,000.00	3,000.00000	6,000.00	1,100.00000	2,200.00
ABANDON DRAINAGE STRUCTURE	ea.						
0610 0586100.10	4.000	9,843.00000	39,372.00	6,500.00000	26,000.00	7,900.00000	31,600.00
TYPE 'C-M' CATCH BASIN - 0' - 10' DEEP	ea.						
0620 0586500.10	4.000	9,057.00000	36,228.00	6,500.00000	26,000.00	10,000.00000	40,000.00
MANHOLE - 0' - 10' DEEP	ea.						
0630 0586500.20	2.000	12,049.00000	24,098.00	10,750.00000	21,500.00	12,000.00000	24,000.00
MANHOLE - 0' - 20' DEEP	ea.						
0640 0586601	2.000	2,000.00000	4,000.00	1,200.00000	2,400.00	1,400.00000	2,800.00
RESET TYPE 'C' CATCH BASIN	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0650 0586620	3.000	2,000.00000	6,000.00	1,200.00000	3,600.00	1,400.00000	4,200.00
RESET TYPE 'C-L' CATCH BASIN	ea.						
0660 0586763	1.000	1,200.00000	1,200.00	2,100.00000	2,100.00	1,400.00000	1,400.00
TYPE 'C-L' CATCH BASIN TOP HEAVY DUTY	ea.						
0670 0601046	346.000	102.00000	35,292.00	35.00000	12,110.00	85.00000	29,410.00
BRIDGE CURB CONCRETE ** See Special Provisions **	l.f.						
0680 0601054	31.000	2,859.00000	88,629.00	10,600.00000	328,600.00	7,300.00000	226,300.00
ULTRA HIGH PERFORMANCE CONCRETE ** See Special Provisions **	c.y.						
0690 0601064	59.000	2,984.00000	176,056.00	2,150.00000	126,850.00	1,600.00000	94,400.00
ABUTMENT AND WALL CONCRETE	c.y.						
0700 0601118	77.000	2,130.00000	164,010.00	2,350.00000	180,950.00	2,500.00000	192,500.00
BRIDGE DECK CONCRETE	c.y.						
0710 0601123	26.000	515.08000	13,392.08	850.00000	22,100.00	900.00000	23,400.00
APPROACH SLAB CONCRETE	c.y.						
0720 0601161	130.000	9,863.00000	1,282,190.00	8,300.00000	1,079,000.00	7,500.00000	975,000.00
16' X 10' - 3" PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
0730 0601183	52.000	274.00000	14,248.00	475.00000	24,700.00	970.00000	50,440.00
PRECAST CONCRETE CUT-OFF WALL ** See Special Provisions **	l.f.						
0740 0601502	497.000	8.50000	4,224.50	15.00000	7,455.00	24.00000	11,928.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0750 0601898	643.000	36.00000	23,148.00	25.00000	16,075.00	27.00000	17,361.00
ANTI-GRAFFITI COATING ** See Special Provisions **	s.y.						
0760 0602030	30,450.000	3.05000	92,872.50	4.00000	121,800.00	3.50000	106,575.00
DEFORMED STEEL BARS - GALVANIZED	lb.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0770 0603061	(1.000)	270,000.00000	270,000.00	330,000.00000	330,000.00	115,000.00000	115,000.00
STRUCTURAL STEEL (SITE NO. 1)	LS						
0780 0603062	(1.000)	270,000.00000	270,000.00	330,000.00000	330,000.00	115,000.00000	115,000.00
STRUCTURAL STEEL (SITE NO. 2)	LS						
0790 0603161	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
FIELD DIRECTED STEEL REPAIRS (ESTIMATED COST) ** See Special Provisions **	est.						
0800 0603473	(1.000)	94,100.00000	94,100.00	54,500.00000	54,500.00	107,000.00000	107,000.00
METALLIZING STRUCTURAL STEEL (SITE NO. 2) ** See Special Provisions **	LS						
0810 0603474	(1.000)	93,100.00000	93,100.00	53,500.00000	53,500.00	107,000.00000	107,000.00
METALLIZING STRUCTURAL STEEL (SITE NO. 1) ** See Special Provisions **	LS						
0820 0603802	7.000	785.00000	5,495.00	500.00000	3,500.00	500.00000	3,500.00
STRUCTURAL STEEL - SIGN SUPPORTS	cwt.						
0830 0610002	20.000	64.05000	1,281.00	150.00000	3,000.00	235.00000	4,700.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0840 0686000.15	410.000	91.00000	37,310.00	175.00000	71,750.00	127.00000	52,070.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0850 0686000.18	930.000	97.00000	90,210.00	270.00000	251,100.00	129.00000	119,970.00
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0860 0686000.24	70.000	212.00000	14,840.00	450.00000	31,500.00	177.00000	12,390.00
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0870 0686000.30	130.000	288.00000	37,440.00	535.00000	69,550.00	315.00000	40,950.00
30" R.C. PIPE - 0' - 10' DEEP	l.f.						
0880 0686001.15	24.000	150.00000	3,600.00	600.00000	14,400.00	230.00000	5,520.00
15" R.C. PIPE - 0' - 20' DEEP	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0890 0686700.15	3.000	1,500.00000	4,500.00	2,350.00000	7,050.00	1,200.00000	3,600.00
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0900 0686700.18	7.000	1,700.00000	11,900.00	2,550.00000	17,850.00	1,200.00000	8,400.00
18" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0910 0686700.24	2.000	2,000.00000	4,000.00	2,700.00000	5,400.00	1,500.00000	3,000.00
24" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0920 0686700.30	5.000	3,000.00000	15,000.00	3,000.00000	15,000.00	1,600.00000	8,000.00
30" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0930 0686950.10	61.000	60.00000	3,660.00	120.00000	7,320.00	35.00000	2,135.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0940 0702075	16.000	226.10000	3,617.60	630.00000	10,080.00	660.00000	10,560.00
POINT REINFORCEMENT FOR CAST-IN- PLACE CONCRETE PILES	ea.						
0950 0702502	1,200.000	29.50000	35,400.00	119.00000	142,800.00	130.00000	156,000.00
DRIVING CAST-IN-PLACE CONCRETE PILES	l.f.						
0960 0702503	1,200.000	37.40000	44,880.00	70.00000	84,000.00	74.00000	88,800.00
FURNISHING CAST-IN-PLACE CONCRETE PILES	l.f.						
0970 0702551	5.000	211.10000	1,055.50	1,500.00000	7,500.00	1,600.00000	8,000.00
SPLICING CAST-IN-PLACE CONCRETE PILES	ea.						
0980 0702561	1.000	4,915.75000	4,915.75	23,000.00000	23,000.00	25,000.00000	25,000.00
TEST PILE(CAST-IN-PLACE CONCRETE 80' LONG)	ea.						
0990 0702563	1.000	5,515.30000	5,515.30	25,000.00000	25,000.00	25,000.00000	25,000.00
TEST PILE (CAST-IN-PLACE CONCRETE 90' LONG)	ea.						
1000 0702797	2.000	6,999.00000	13,998.00	8,000.00000	16,000.00	8,400.00000	16,800.00
DYNAMIC PILE DRIVING ANALYSIS (P.D.A.) TEST	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1010 0703012	400.000	148.00000	59,200.00	120.00000	48,000.00	147.00000	58,800.00
MODIFIED RIPRAP	c.y.						
1020 0707009	528.000	121.00000	63,888.00	115.00000	60,720.00	116.00000	61,248.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
1030 0707104	80.000	104.00000	8,320.00	300.00000	24,000.00	150.00000	12,000.00
BAFFLE ** See Special Provisions **	l.f.						
1040 0708001	600.000	22.55000	13,530.00	18.00000	10,800.00	30.00000	18,000.00
DAMPPROOFING	s.y.						
1050 0712018	1,100.000	7.00000	7,700.00	18.00000	19,800.00	43.00000	47,300.00
REINFORCED SOIL SLOPE ** See Special Provisions **	s.f.						
1060 0713040	1,200.000	81.60000	97,920.00	107.00000	128,400.00	104.00000	124,800.00
PERMANENT STEEL SHEET PILING	s.f.						
1070 0716000	9,953.000	0.01000	99.53	95.00000	945,535.00	91.00000	905,723.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
1080 0728032	620.000	77.05000	47,771.00	78.00000	48,360.00	117.00000	72,540.00
NO. 6 CRUSHED STONE ** See Special Provisions **	c.y.						
1090 0751711	380.000	55.00000	20,900.00	50.00000	19,000.00	65.00000	24,700.00
6" UNDERDRAIN	l.f.						
1100 0751821	742.000	28.75000	21,332.50	25.00000	18,550.00	54.00000	40,068.00
6" STRUCTURE UNDERDRAIN	l.f.						
1110 0755014.01	6,800.000	3.70000	25,160.00	5.00000	34,000.00	3.00000	20,400.00
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
1120 0803010	30.000	182.25000	5,467.50	120.00000	3,600.00	95.00000	2,850.00
PAVED APRON	s.y.						
1130 0811001	190.000	65.00000	12,350.00	60.00000	11,400.00	63.00000	11,970.00
CONCRETE CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1140 0811005	24.000	222.00000	5,328.00	300.00000	7,200.00	160.00000	3,840.00
CONCRETE WHEEL STOP ** See Special Provisions **	ea.						
1150 0813041	600.000	80.00000	48,000.00	75.00000	45,000.00	88.00000	52,800.00
6" X 18" GRANITE STONE CURBING	l.f.						
1160 0813051	32.000	90.00000	2,880.00	90.00000	2,880.00	150.00000	4,800.00
6" X 18" GRANITE CURVED STONE CURBING	l.f.						
1170 0815001	1,030.000	11.00000	11,330.00	11.00000	11,330.00	10.00000	10,300.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
1180 0815200	2,040.000	10.00000	20,400.00	10.00000	20,400.00	7.00000	14,280.00
BITUMINOUS CONCRETE PARK CURBING	l.f.						
1190 0819002	923.000	22.80000	21,044.40	30.00000	27,690.00	83.00000	76,609.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
1200 0821127	1,000.000	19.75000	19,750.00	60.00000	60,000.00	37.00000	37,000.00
REMOVAL OF PRECAST CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						
1210 0821391	40.000	1,345.00000	53,800.00	1,800.00000	72,000.00	1,700.00000	68,000.00
JERSEY SHAPE TRANSITION TO A PRECAST CONCRETE BARRIER CURB (SPECIAL)	l.f.						
1220 0821402	960.000	256.35000	246,096.00	300.00000	288,000.00	287.00000	275,520.00
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (28" x 42")	l.f.						
1230 0822100.01	3,340.000	44.10000	147,294.00	120.00000	400,800.00	30.00000	100,200.00
TEMPORARY TRAFFIC BARRIER	l.f.						
1240 0822100.02	220.000	189.20000	41,624.00	185.00000	40,700.00	220.00000	48,400.00
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1250 0822101.01	3,950.000	18.15000	71,692.50	12.00000	47,400.00	8.00000	31,600.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
1260 0822101.02	2,980.000	48.30000	143,934.00	60.00000	178,800.00	30.00000	89,400.00
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
1270 0901005	1.000	2,835.00000	2,835.00	1,800.00000	1,800.00	1,700.00000	1,700.00
BOLLARD ** See Special Provisions **	ea.						
1280 0905012	34.000	55.00000	1,870.00	55.00000	1,870.00	58.00000	1,972.00
PVC PRIVACY FENCE ** See Special Provisions **	l.f.						
1290 0906204	11,050.000	26.75000	295,587.50	27.00000	298,350.00	27.00000	298,350.00
THREE RAIL WOOD FENCE ** See Special Provisions **	l.f.						
1300 0909501	344.000	75.00000	25,800.00	75.00000	25,800.00	80.00000	27,520.00
TIMBER BEAM RAIL ** See Special Provisions **	l.f.						
1310 0910300	1,280.000	28.95000	37,056.00	29.00000	37,120.00	30.00000	38,400.00
METAL BEAM RAIL (R-B MASH)	l.f.						
1320 0910323	2.000	5,900.00000	11,800.00	6,000.00000	12,000.00	6,200.00000	12,400.00
METAL BEAM RAIL SPAN SECTION TYPE III	ea.						
1330 0911923	4.000	1,950.00000	7,800.00	2,000.00000	8,000.00	2,000.00000	8,000.00
R-B END ANCHORAGE-TYPE I	ea.						
1340 0912503	2,360.000	3.50000	8,260.00	3.50000	8,260.00	3.50000	8,260.00
REMOVE METAL BEAM RAIL	l.f.						
1350 0913000	2,340.000	3.50000	8,190.00	3.50000	8,190.00	3.50000	8,190.00
REMOVE CHAIN LINK FENCE	l.f.						
1360 0913021	3,160.000	30.95000	97,802.00	31.00000	97,960.00	33.00000	104,280.00
6'CHAIN LINK FENCE	l.f.						
1370 0913501	1.000	1,975.00000	1,975.00	2,000.00000	2,000.00	2,000.00000	2,000.00
16' CHAIN LINK DOUBLE GATE 5' HIGH	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1380 0913509	2.000	2,200.00000	4,400.00	2,200.00000	4,400.00	2,200.00000	4,400.00
18' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1390 0913835	172.000	25.00000	4,300.00	25.00000	4,300.00	26.00000	4,472.00
REMOVE AND RESET CHAIN LINK FENCE	l.f.						
1400 0913857	1.000	21,250.00000	21,250.00	21,250.00000	21,250.00	22,000.00000	22,000.00
VEHICLE BARRIER GATE ** See Special Provisions **	ea.						
1410 0913909	1.000	2,100.00000	2,100.00	2,100.00000	2,100.00	2,100.00000	2,100.00
16' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1420 0913912	1.000	1,975.00000	1,975.00	2,000.00000	2,000.00	2,100.00000	2,100.00
12' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1430 0913952	143.000	175.00000	25,025.00	175.00000	25,025.00	176.00000	25,168.00
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
1440 0914040	340.000	490.00000	166,600.00	490.00000	166,600.00	500.00000	170,000.00
PEDESTRIAN RAILING ** See Special Provisions **	l.f.						
1450 0917010	2,000.000	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
1460 0921001	1,250.000	30.00000	37,500.00	18.00000	22,500.00	35.00000	43,750.00
CONCRETE SIDEWALK	s.f.						
1470 0921005	1,250.000	42.00000	52,500.00	18.00000	22,500.00	86.00000	107,500.00
CONCRETE SIDEWALK RAMP	s.f.						
1480 0921022	19,900.000	3.00000	59,700.00	2.50000	49,750.00	5.50000	109,450.00
STONEDUST PATHWAY ** See Special Provisions **	s.f.						
1490 0921030	1,300.000	48.50000	63,050.00	35.00000	45,500.00	35.00000	45,500.00
IMPRINTED CONCRETE SIDEWALK ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1500 0921048	260.000	35.00000	9,100.00	35.00000	9,100.00	57.00000	14,820.00
DETECTABLE WARNING SURFACE	s.f.						
1510 0921049	24.000	35.00000	840.00	35.00000	840.00	66.00000	1,584.00
DIRECTIONAL INDICATOR SURFACE ** See Special Provisions **	s.f.						
1520 0922500	2,200.000	161.30000	354,860.00	105.00000	231,000.00	135.00000	297,000.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
1530 0930003	18.000	265.90000	4,786.20	300.00000	5,400.00	157.00000	2,826.00
OBJECT MARKER (MAINTENANCE)	ea.						
1540 0939001	85.000	267.40000	22,729.00	350.00000	29,750.00	325.00000	27,625.00
SWEEPING FOR DUST CONTROL	hr						
1550 0943001	3,573.000	0.02000	71.46	1.00000	3,573.00	5.00000	17,865.00
WATER FOR DUST CONTROL	m.ga						
1560 0944000	31,100.000	6.75000	209,925.00	12.00000	373,200.00	14.00000	435,400.00
FURNISHING AND PLACING TOPSOIL	s.y.						
1570 0945301	800.000	12.21000	9,768.00	10.00000	8,000.00	13.00000	10,400.00
MULCHING ** See Special Provisions **	s.y.						
1580 0947207	4.000	1,292.27000	5,169.08	1,200.00000	4,800.00	550.00000	2,200.00
BICYCLE STAND ** See Special Provisions **	ea.						
1590 0949000	2,000.000	9.25000	18,500.00	6.00000	12,000.00	9.50000	19,000.00
WOOD CHIP MULCH	s.y.						
1600 0949022	24.000	101.05000	2,425.20	75.00000	1,800.00	105.00000	2,520.00
SALIX DISCOLOR, PUSSY WILLOW 24" - 36" HT. CONT.	ea.						
1610 0949042	24.000	154.95000	3,718.80	500.00000	12,000.00	160.00000	3,840.00
CUPRESSOCYPARIS LEYLANDII, LEYLAND CYPRESS, 5' - 6' HT. B.B.	ea.						
1620 0949053	4.000	379.50000	1,518.00	600.00000	2,400.00	400.00000	1,600.00
CRATAEGUS CRUSGALLI "INERMIS", THORNLESS COCKSPUR HAWTHORN 2" - 2.5" CAL. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1630 0949055	30.000	35.95000	1,078.50	75.00000	2,250.00	38.00000	1,140.00
ARONIA ARBUTIFOLIA, RED CHOKEBERRY 18"- 24" HT. B.B.	ea.						
1640 0949060.05	2.000	251.50000	503.00	400.00000	800.00	265.00000	530.00
TAXODIUM DISTICHUM, COMMON BALD CYPRESS, 5' - 6' HT. B.B.	ea.						
1650 0949068	40.000	19.10000	764.00	20.00000	800.00	20.00000	800.00
HEMEROCALLIS "STELLA D'ORO" STELLA D'ORO DAYLILY 1 GAL CONT	ea.						
1660 0949083.05	19.000	336.80000	6,399.20	400.00000	7,600.00	355.00000	6,745.00
PICEA MARIANA, BLACK SPRUCE, 5' - 6' HT. B.B.	ea.						
1670 0949085	5.000	31.50000	157.50	75.00000	375.00	33.00000	165.00
CLETHRA ALNIFOLIA SUMMERSWEET 18"-24" HT. B.B.	ea.						
1680 0949086	58.000	38.20000	2,215.60	90.00000	5,220.00	40.00000	2,320.00
CLETHRA ALNIFOLIA SUMMERSWEET 2'- 3' HT. B.B.	ea.						
1690 0949090	12.000	446.85000	5,362.20	825.00000	9,900.00	470.00000	5,640.00
QUERCUS BICOLOR, SWAMP WHITE OAK, 2 1/2" - 3" CAL. B.B.	ea.						
1700 0949111	2,720.000	9.25000	25,160.00	10.00000	27,200.00	7.00000	19,040.00
PROTECTIVE FENCING ** See Special Provisions **	l.f.						
1710 0949113	6.000	31.50000	189.00	90.00000	540.00	34.00000	204.00
CORNUS RACEMOSA GRAY DOGWOOD 2'-3' HT. B.B.	ea.						
1720 0949132	6.000	62.90000	377.40	75.00000	450.00	70.00000	420.00
SAMBUCUS CANADENSIS, COMMON ELDERBERRY 18"-24" HT. CONTAINER	ea.						
1730 0949138	20.000	53.90000	1,078.00	75.00000	1,500.00	57.00000	1,140.00
ALNUS RUGOSA, SPECKLED ALDER 18"-24" HT. B.B.	ea.						
1740 0949150	31.000	71.85000	2,227.35	60.00000	1,860.00	79.00000	2,449.00
QUERCUS BICOLOR, SWAMP WHITE OAK 2'-3' HT. CONTAINER	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1750 0949151	6.000	249.25000	1,495.50	450.00000	2,700.00	260.00000	1,560.00
BETULA NIGRA, RIVER BIRCH, 8' - 10' HT. B.B.	ea.						
1760 0949160	540.000	7.90000	4,266.00	21.15000	11,421.00	9.00000	4,860.00
SPECIAL SOIL PREPARATION ** See Special Provisions **	s.y.						
1770 0949226	54.000	33.70000	1,819.80	75.00000	4,050.00	35.00000	1,890.00
ILEX VERTICILLATA COMMON WINTERBERRY 18"- 24" HT. B.B.	ea.						
1780 0949273	85.000	168.50000	14,322.50	300.00000	25,500.00	173.00000	14,705.00
KALMIA LATIFOLIA "MOUNTAIN LAUREL" 3'-3-1/2' HT. B.B.	ea.						
1790 0949274	18.000	31.50000	567.00	80.00000	1,440.00	33.00000	594.00
SYRINGA PATULA "MISS KIM", MISS KIM LILAC, 18" - 24" HT. CON TAINER	ea.						
1800 0949288	5.000	40.50000	202.50	80.00000	400.00	43.00000	215.00
AMELANCHIER ARBOREA, DOWNY SERVICE- BERRY 24" - 36" HT. B.B.	ea.						
1810 0949304	28.000	62.90000	1,761.20	75.00000	2,100.00	67.00000	1,876.00
BETULA ALLEGENIENSIS YELLOW BIRCH 2' - 3' HT. B.B.	ea.						
1820 0949360.05	1.000	168.50000	168.50	400.00000	400.00	180.00000	180.00
PRUNUS AMERICANA, AMERICAN PLUM 5' - 6' HT. B.B.	ea.						
1830 0949410.02	112.000	33.70000	3,774.40	50.00000	5,600.00	36.00000	4,032.00
RHUS AROMATICA 'GRO-LOW', GRO-LOW FRAGRANT SUMAC, #2 CONTAINER	ea.						
1840 0949425.20	1.000	785.90000	785.90	500.00000	500.00	835.00000	835.00
ACER PENSYLVANICUM, SNAKEBARK MAPLE, 2" - 2 1/2" CAL. B.B.	ea.						
1850 0949432	575.000	8.70000	5,002.50	18.00000	10,350.00	9.00000	5,175.00
ROOT PRUNING ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1860 0949452.01	6.000	561.35000	3,368.10	800.00000	4,800.00	600.00000	3,600.00
TILIA AMERICANA 'MCKSENTRY' AMERICAN SENTRY LINDEN 2 1/2" - 3.0" CAL. B.B.	ea.						
1870 0949479	4.000	101.05000	404.20	100.00000	400.00	110.00000	440.00
SAMBUCUS CANADENSIS - AMERICAN ELDER 3'- 4' HT. B.B.	ea.						
1880 0949493	12.000	446.85000	5,362.20	800.00000	9,600.00	477.00000	5,724.00
ULMUS AMERICANA "PRINCETON", PRINCETON AMERICAN ELM 2.5" - 3" CAL. B.B.	ea.						
1890 0949531	22.000	101.05000	2,223.10	80.00000	1,760.00	105.00000	2,310.00
VIBURNUM RECOGNATUM, NORTHERN ARROWWOOD 18" - 24" HT. B.B.	ea.						
1900 0949538.01	21.000	446.85000	9,383.85	800.00000	16,800.00	477.00000	10,017.00
ACER FREEMANII FREEMAN MAPLE 2 1/2"- 3" CAL. B.B.	ea.						
1910 0949551	2.000	42.70000	85.40	100.00000	200.00	45.00000	90.00
CEPHALANTHUS OCCIDENTALIS - BUTTON BUSH 2' - 3' HT. B.B.	ea.						
1920 0949575	11.000	42.70000	469.70	125.00000	1,375.00	45.00000	495.00
VIBURNUM ACERIFOLIUM, MAPLELEAF VIBURNUM, 2' - 3' HT. B.B.	ea.						
1930 0949601	35.000	303.15000	10,610.25	350.00000	12,250.00	323.00000	11,305.00
JUNIPERUS VIRGINIANA EASTERN REDCEDAR 5'-6' HT. B.B.	ea.						
1940 0949606	1,175.000	16.35000	19,211.25	19.00000	22,325.00	17.00000	19,975.00
ROOT BARRIER ** See Special Provisions **	l.f.						
1950 0949609	40.000	494.00000	19,760.00	500.00000	20,000.00	525.00000	21,000.00
PICEA ABIES NORWAY SPRUCE 6'-8' HT. B.B.	ea.						
1960 0949614.03	150.000	78.60000	11,790.00	70.00000	10,500.00	83.00000	12,450.00
DECIDUOUS TREE 3 GAL. CONTAINER	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1970 0949614.05	156.000	123.50000	19,266.00	100.00000	15,600.00	130.00000	20,280.00
DECIDUOUS TREE 5 GAL. CONTAINER	ea.						
1980 0949614.07	162.000	168.40000	27,280.80	125.00000	20,250.00	175.00000	28,350.00
DECIDUOUS TREE 7 GAL. CONTAINER	ea.						
1990 0949614.15	5.000	424.40000	2,122.00	700.00000	3,500.00	450.00000	2,250.00
DECIDUOUS TREE 15 GAL. CONTAINER	ea.						
2000 0949627	17.000	190.90000	3,245.30	140.00000	2,380.00	200.00000	3,400.00
PINUS STROBUS EASTERN WHITE PINE 3'-4' HT. B.B.	ea.						
2010 0949629	65.000	177.40000	11,531.00	400.00000	26,000.00	185.00000	12,025.00
PINUS STROBUS EASTERN WHITE PINE 5'-6' HT. B.B.	ea.						
2020 0949683	17.000	296.40000	5,038.80	200.00000	3,400.00	305.00000	5,185.00
TSUGA CANADENSIS CANADA HEMLOCK 3'-4' HT. B.B.	ea.						
2030 0949702.20	1.000	561.35000	561.35	500.00000	500.00	570.00000	570.00
QUERCUS VELUTINA, BLACK OAK 2" - 2 1/2" CAL. B.B.	ea.						
2040 0949704	4.000	561.35000	2,245.40	800.00000	3,200.00	570.00000	2,280.00
QUERCUS MACDANIELLI 'CLEMONS' HERITAGE OAK 2 1/2" - 3" CAL. B.B.	ea.						
2050 0949705	8.000	561.35000	4,490.80	800.00000	6,400.00	570.00000	4,560.00
QUERCUS MONTANA CHESTNUT OAK 2 1/2" - 3" CAL. B.B.	ea.						
2060 0949709	44.000	177.40000	7,805.60	700.00000	30,800.00	180.00000	7,920.00
AMELANCHIER CANADENSIS SHADBLOW SERVICEBERRY 4'- 5' HT. B.B.	ea.						
2070 0949735	9.000	561.35000	5,052.15	800.00000	7,200.00	570.00000	5,130.00
NYSSA SYLVATICA, BLACK TUPELO, 21/2" - 3" CAL. B.B.	ea.						
2080 0949742	8.000	446.85000	3,574.80	800.00000	6,400.00	455.00000	3,640.00
CELTIS OCCIDENTALIS, COMMON HACKBERRY, 2 1/2" - 3" CAL. B. B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
2090 0949754.17	1.000	561.35000	561.35	800.00000	800.00	570.00000	570.00
DIOSPYROS VIRGINIANA, COMMON PERSIMMON 1 3/4"-2" CAL. B.B.	ea.						
2100 0949755.25	3.000	472.55000	1,417.65	800.00000	2,400.00	500.00000	1,500.00
GYMNOCLADUS DIOICUS, KENTUCKY COFFEE TREE 'ESPRESSO' 2 1/2"-3" CAL. B.B.	ea.						
2110 0949806.05	3.000	107.80000	323.40	150.00000	450.00	115.00000	345.00
PIERIS FLORIBUNDA, MOUNTAIN ANDROMEDA, #5 CONTAINER	ea.						
2120 0949828	14.000	71.85000	1,005.90	75.00000	1,050.00	76.00000	1,064.00
ACER RUBRUM RED MAPLE 3'- 4' HT. WHIPS B.R.	ea.						
2130 0949832	28.000	336.80000	9,430.40	700.00000	19,600.00	350.00000	9,800.00
ACER RUBRUM RED MAPLE 2"- 2 1/2" CAL. B.B.	ea.						
2140 0949847	1.000	471.52000	471.52	800.00000	800.00	500.00000	500.00
ACER SACCHARUM SUGAR MAPLE 2 1/2"- 3" CAL. B.B.	ea.						
2150 0949874	12.000	446.85000	5,362.20	800.00000	9,600.00	460.00000	5,520.00
LIQUIDAMBAR STYRACIFLUA, AMERICAN SWEET GUM, 21/2" - 3" CAL. B.B	ea.						
2160 0949876	82.000	33.70000	2,763.40	80.00000	6,560.00	35.00000	2,870.00
CORNUS AMOMUM, SILKY DOGWOOD, 24" - 36" HT.	ea.						
2170 0949889.01	150.000	18.00000	2,700.00	30.00000	4,500.00	19.00000	2,850.00
ASCLEPIAS SYRIACA, COMMON MILKWEED, #1 CONTAINER	ea.						
2180 0949891	89.000	21.55000	1,917.95	30.00000	2,670.00	22.00000	1,958.00
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						
2190 0949896	12.000	71.85000	862.20	100.00000	1,200.00	76.00000	912.00
HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
2200 0949912	9.000	202.10000	1,818.90	350.00000	3,150.00	205.00000	1,845.00
BETULA NIGRA RIVER BIRCH 6'-8' HT. B.B.	ea.						
2210 0949926	15.000	38.20000	573.00	100.00000	1,500.00	40.00000	600.00
VACCINIUM CORYMBOSUM, HIGHBUSH BLUEBERRY, 24" - 36" HT. B.B.	ea.						
2220 0949947	5.000	437.85000	2,189.25	800.00000	4,000.00	450.00000	2,250.00
GLEDITSIA TRIACANTHOS INERMIS THORNLESS HONEYLOCUST SHADE MASTER 2 1/2" - 3" CAL. B.B. (PLANT PATENT NO. 1515)	ea.						
2230 0949957.25	2.000	527.65000	1,055.30	800.00000	1,600.00	560.00000	1,120.00
LIRIODENDRON TULIPIFERA TULIP TREE 2 1/2"-3" CAL. B.B	ea.						
2240 0949959	4.000	527.65000	2,110.60	800.00000	3,200.00	560.00000	2,240.00
PLATANUS OCCIDENTALIS AMERICAN PLANETREE 2 1/2"-3" CAL. B.B.	ea.						
2250 0949977	9.000	379.50000	3,415.50	700.00000	6,300.00	400.00000	3,600.00
QUERCUS PALUSTRIS PIN OAK 1 3/4"- 2" CAL. B.B.	ea.						
2260 0950019	9,600.000	0.83000	7,968.00	3.00000	28,800.00	0.85000	8,160.00
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
2270 0950021	11,800.000	1.17000	13,806.00	3.25000	38,350.00	1.20000	14,160.00
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
2280 0950036	1,200.000	2.92000	3,504.00	5.00000	6,000.00	3.00000	3,600.00
EROSION CONTROL MATTING TYPE E	s.y.						
2290 0950039	7,500.000	2.80000	21,000.00	3.00000	22,500.00	3.00000	22,500.00
EROSION CONTROL MATTING TYPE D	s.y.						
2300 0950040	15,300.000	0.84000	12,852.00	3.50000	53,550.00	1.00000	15,300.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
2310 0950043	6,110.000	0.12000	733.20	0.40000	2,444.00	2.00000	12,220.00
WETLAND GRASS ESTABLISHMENT ** See Special Provisions **	s.f.						
2320 0952001	(1.000)	88,000.00000	88,000.00	88,000.00000	88,000.00	90,000.00000	90,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
2330 0952049	270.000	33.40000	9,018.00	35.00000	9,450.00	40.00000	10,800.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	s.y.						
2340 0952051	8,632.000	5.00000	43,160.00	5.00000	43,160.00	5.00000	43,160.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
2350 0969062	26.000	4,784.00000	124,384.00	6,000.00000	156,000.00	6,500.00000	169,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
2360 0970006	81,600.000	1.00000	81,600.00	1.00000	81,600.00	1.00000	81,600.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
2370 0970007	400.000	65.75000	26,300.00	88.00000	35,200.00	60.00000	24,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
2380 0971001	(1.000)	656,521.00000	656,521.00	500,000.00000	500,000.00	485,000.00000	485,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
2390 0974001	12.000	788.05000	9,456.60	250.00000	3,000.00	776.00000	9,312.00
REMOVAL OF EXISTING MASONRY	c.y.						
2400 0975004	(1.000)	1,220,229.36000	1,220,229.36	300,000.00000	300,000.00	1,780,000.00000	1,780,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
2410 0976002	7,000.000	0.90000	6,300.00	1.00000	7,000.00	2.00000	14,000.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
2420 0978002	200.000	85.00000	17,000.00	95.00000	19,000.00	94.00000	18,800.00
TRAFFIC DRUM	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
2430 0979003	30.000	139.00000	4,170.00	225.00000	6,750.00	192.00000	5,760.00
CONSTRUCTION BARRICADE TYPE III	ea.						
2440 0979005	10.000	93.60000	936.00	250.00000	2,500.00	220.00000	2,200.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
2450 0980020	(1.000)	533,760.00000	533,760.00	300,000.00000	300,000.00	205,000.00000	205,000.00
CONSTRUCTION SURVEYING	LS						
2460 0981100	200.000	45.00000	9,000.00	60.00000	12,000.00	44.00000	8,800.00
42" TRAFFIC CONE	ea.						
2470 0992089	2.000	2,466.00000	4,932.00	2,900.00000	5,800.00	5,000.00000	10,000.00
PICNIC TABLE ** See Special Provisions **	ea.						
2480 0992090	9.000	4,358.00000	39,222.00	2,900.00000	26,100.00	4,100.00000	36,900.00
BENCH ** See Special Provisions **	ea.						
2490 0992096	1.000	4,200.00000	4,200.00	1,750.00000	1,750.00	3,300.00000	3,300.00
BIKE REPAIR STATION ** See Special Provisions **	ea.						
2500 0999002	(1.000)	31,400.00000	31,400.00	30,000.00000	30,000.00	13,000.00000	13,000.00
DISPOSAL OF BUILDINGS ** See Special Provisions **	LS						
2510 1001001	2,155.000	25.00000	53,875.00	25.00000	53,875.00	54.00000	116,370.00
TRENCHING AND BACKFILLING ** See Special Provisions **	l.f.						
2520 1002101	4.000	3,084.00000	12,336.00	3,100.00000	12,400.00	3,300.00000	13,200.00
LIGHT STANDARD FOUNDATION - TYPE I	ea.						
2530 1002107	2.000	2,584.00000	5,168.00	2,600.00000	5,200.00	2,700.00000	5,400.00
LIGHT STANDARD FOUNDATION - TYPE I (MODIFIED)	ea.						
2540 1002203	3.000	575.00000	1,725.00	575.00000	1,725.00	600.00000	1,800.00
TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
2550 1003212	2.000	4,728.00000	9,456.00	4,750.00000	9,500.00	5,000.00000	10,000.00
LIGHT STANDARD(TWIN 6' BRACKETS 30' MOUNTING HEIGHT) ALUMINUM	ea.						
2560 1003305	4.000	5,879.00000	23,516.00	6,000.00000	24,000.00	6,300.00000	25,200.00
LIGHT STANDARD (12' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						
2570 1003906	1.000	650.00000	650.00	650.00000	650.00	680.00000	680.00
REMOVE LIGHT STANDARD ** See Special Provisions **	ea.						
2580 1003912	1.000	800.00000	800.00	800.00000	800.00	840.00000	840.00
REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	ea.						
2590 1003917	1.000	1,200.00000	1,200.00	1,200.00000	1,200.00	1,250.00000	1,250.00
REMOVE WOOD POLE ** See Special Provisions **	ea.						
2600 1003925	3.000	285.00000	855.00	300.00000	900.00	300.00000	900.00
REMOVE EXISTING LUMINAIRE ** See Special Provisions **	ea.						
2610 1005602	7.000	757.00000	5,299.00	775.00000	5,425.00	800.00000	5,600.00
LED LUMINAIRE - TYPE 2 ** See Special Provisions **	ea.						
2620 1005668.02	4.000	793.00000	3,172.00	800.00000	3,200.00	840.00000	3,360.00
LED LUMINAIRE - TYPE 2 (MULTI-VOLT) ** See Special Provisions **	ea.						
2630 1006120.01	6.000	855.00000	5,130.00	875.00000	5,250.00	900.00000	5,400.00
LED TUNNEL LUMINAIRE (TYPE 1) ** See Special Provisions **	ea.						
2640 1008012	100.000	15.00000	1,500.00	15.00000	1,500.00	16.00000	1,600.00
1" RIGID METAL CONDUIT - SURFACE	l.f.						
2650 1008112	20.000	12.00000	240.00	12.00000	240.00	13.00000	260.00
1" RIGID METAL CONDUIT IN TRENCH	l.f.						
2660 1008115	1,395.000	21.00000	29,295.00	21.00000	29,295.00	22.00000	30,690.00
2" RIGID METAL CONDUIT IN TRENCH	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
2670 1008126	1,000.000	5.00000	5,000.00	5.00000	5,000.00	5.50000	5,500.00
1 1/2" POLYVINYL CHLORIDE CONDUIT IN TRENCH	l.f.						
2680 1008215	110.000	23.00000	2,530.00	23.00000	2,530.00	24.00000	2,640.00
2" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
2690 1008908	200.000	4.00000	800.00	4.00000	800.00	5.00000	1,000.00
CLEAN EXISTING CONDUIT	l.f.						
2700 1009500	1.000	1,275.00000	1,275.00	1,275.00000	1,275.00	1,360.00000	1,360.00
8" X 8" X 4" NEMA 4X NON-METALLIC JUNCTION BOX ** See Special Provisions **	ea.						
2710 1010021	3.000	700.00000	2,100.00	700.00000	2,100.00	720.00000	2,160.00
CONCRETE HANDHOLE - TYPE II	ea.						
2720 1010060	5.000	282.00000	1,410.00	300.00000	1,500.00	300.00000	1,500.00
CLEAN EXISTING CONCRETE HANDHOLE	ea.						
2730 1012010	400.000	1.25000	500.00	1.50000	600.00	1.50000	600.00
NO. 10 SINGLE CONDUCTOR	l.f.						
2740 1012038	3,100.000	2.00000	6,200.00	2.00000	6,200.00	2.00000	6,200.00
NO. 8 SINGLE CONDUCTOR	l.f.						
2750 1014131	1,000.000	14.00000	14,000.00	15.00000	15,000.00	14.50000	14,500.00
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
2760 1015001	1,000.000	1.05000	1,050.00	1.00000	1,000.00	1.20000	1,200.00
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
2770 1015041	1.000	3,488.00000	3,488.00	3,500.00000	3,500.00	3,700.00000	3,700.00
PULL BOX ** See Special Provisions **	ea.						
2780 1019027	250.000	12.00000	3,000.00	12.00000	3,000.00	13.00000	3,250.00
PREASSEMBLED AERIAL CABLE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
2790 1020001	2.000	2,766.00000	5,532.00	2,800.00000	5,600.00	2,900.00000	5,800.00
WOOD POLE ** See Special Provisions **	ea.						
2800 1020005	1.000	6,880.00000	6,880.00	7,000.00000	7,000.00	7,300.00000	7,300.00
WOOD POLE (45 FEET) ** See Special Provisions **	ea.						
2810 1020030	1.000	7,584.00000	7,584.00	7,600.00000	7,600.00	8,000.00000	8,000.00
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
2820 1102002	3.000	988.00000	2,964.00	1,000.00000	3,000.00	1,010.00000	3,030.00
8' ALUMINUM PEDESTAL ** See Special Provisions **	ea.						
2830 1106003	2.000	935.00000	1,870.00	950.00000	1,900.00	950.00000	1,900.00
1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
2840 1106004	1.000	1,594.00000	1,594.00	1,600.00000	1,600.00	1,700.00000	1,700.00
2 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
2850 1107011	4.000	1,011.00000	4,044.00	1,000.00000	4,000.00	1,050.00000	4,200.00
ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	ea.						
2860 1108110	1.000	10,748.00000	10,748.00	10,750.00000	10,750.00	11,000.00000	11,000.00
TRAFFIC SIGNAL CONTROLLER ** See Special Provisions **	ea.						
2870 1111200.01	(1.000)	3,200.00000	3,200.00	3,200.00000	3,200.00	3,400.00000	3,400.00
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
2880 1113102	125.000	3.25000	406.25	3.25000	406.25	4.00000	500.00
5 CONDUCTOR NO. 14 CABLE	l.f.						
2890 1113103	450.000	3.50000	1,575.00	3.50000	1,575.00	4.00000	1,800.00
7 CONDUCTOR NO. 14 CABLE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2900 1113814	(1.000)	16,332.00000	16,332.00	16,500.00000	16,500.00	17,000.00000	17,000.00
REMOVAL AND/OR RELOCATION OF EXISTING ATMS ** See Special Provisions **	LS						
2910 1116110	2.000	8,337.00000	16,674.00	8,500.00000	17,000.00	8,900.00000	17,800.00
BLANK-OUT SIGN ** See Special Provisions **	ea.						
2920 1117111	2.000	10,911.00000	21,822.00	11,000.00000	22,000.00	11,500.00000	23,000.00
RECTANGULAR RAPID FLASHING BEACON (RRFB) TYPE B ** See Special Provisions **	ea.						
2930 1118012	(1.000)	8,410.00000	8,410.00	8,500.00000	8,500.00	9,000.00000	9,000.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
2940 1118050.01	(1.000)	9,780.00000	9,780.00	10,000.00000	10,000.00	10,000.00000	10,000.00
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
2950 1118050.02	(1.000)	12,364.00000	12,364.00	12,000.00000	12,000.00	13,000.00000	13,000.00
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
2960 1130010	160.000	86.00000	13,760.00	60.00000	9,600.00	64.00000	10,240.00
ARROW BOARD	day						
2970 1131002	700.000	0.01000	7.00	90.00000	63,000.00	84.00000	58,800.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
2980 1131015	240.000	52.00000	12,480.00	60.00000	14,400.00	150.00000	36,000.00
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
2990 1201522	1.000	5,000.00000	5,000.00	1,200.00000	1,200.00	3,700.00000	3,700.00
EXTERNAL VIBRATION DAMPENER ** See Special Provisions **	ea.						
3000 1203109	2.000	8,000.00000	16,000.00	9,300.00000	18,600.00	8,400.00000	16,800.00
SIDE MOUNTED SIGN FOUNDATION	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
3010 1203110	6.000	500.00000	3,000.00	425.00000	2,550.00	375.00000	2,250.00
ROCK EXCAVATION FOR SIDE MOUNTED SIGN SUPPORT FOUNDATION	v.f.						
3020 1205201	36.000	100.55000	3,619.80	150.00000	5,400.00	120.00000	4,320.00
TYPE DE-1 DELINEATOR	ea.						
3030 1205202	6.000	119.08000	714.48	180.00000	1,080.00	120.00000	720.00
TYPE DE-2 DELINEATOR	ea.						
3040 1205203	36.000	130.00000	4,680.00	150.00000	5,400.00	120.00000	4,320.00
TYPE DE-3 DELINEATOR	ea.						
3050 1206023	(1.000)	16,000.00000	16,000.00	7,000.00000	7,000.00	10,000.00000	10,000.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
3060 1208937	450.000	92.50000	41,625.00	98.00000	44,100.00	98.00000	44,100.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
3070 1209116	16,000.000	0.38000	6,080.00	0.40000	6,400.00	0.41000	6,560.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
3080 1209126	22,000.000	0.38000	8,360.00	0.40000	8,800.00	0.41000	9,020.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
3090 1209129	2,000.000	1.20000	2,400.00	1.20000	2,400.00	1.28000	2,560.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
3100 1209131	200.000	1.95000	390.00	2.00000	400.00	2.08000	416.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
3110 1210101	10,000.000	1.21000	12,100.00	1.25000	12,500.00	1.29000	12,900.00
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3120 1210102	9,000.000	0.56000	5,040.00	0.60000	5,400.00	0.60000	5,400.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3130 1210103	2,000.000	0.72000	1,440.00	0.75000	1,500.00	0.77000	1,540.00
6" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3140 1210104	1,200.000	0.84000	1,008.00	0.85000	1,020.00	0.90000	1,080.00
8" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3150 1210105	1,100.000	7.67000	8,437.00	7.75000	8,525.00	8.20000	9,020.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
3160 1210112	1,000.000	2.15000	2,150.00	2.15000	2,150.00	2.30000	2,300.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3170 1210113	5,500.000	1.29000	7,095.00	1.30000	7,150.00	1.38000	7,590.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3180 1210114	4,000.000	1.29000	5,160.00	1.30000	5,200.00	1.38000	5,520.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3190 1211001	30,500.000	1.20000	36,600.00	1.25000	38,125.00	1.28000	39,040.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
3200 1212001	1,000.000	2.95000	2,950.00	3.00000	3,000.00	3.15000	3,150.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" YELLOW	l.f.						
3210 1212002	2,000.000	2.95000	5,900.00	3.00000	6,000.00	3.15000	6,300.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" WHITE	l.f.						
3220 1212003	1,000.000	4.45000	4,450.00	4.50000	4,500.00	4.75000	4,750.00
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 6" WHITE	l.f.						
3230 1214002	750.000	3.95000	2,962.50	4.00000	3,000.00	4.22000	3,165.00
6" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
3240 1214003	900.000	4.95000	4,455.00	5.00000	4,500.00	5.29000	4,761.00
8" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
3250 1220003	30.000	1,900.00000	57,000.00	1,550.00000	46,500.00	30.00000	900.00
PUBLIC INFORMATION SIGNS ** See Special Provisions **	s.f.						
3260 1220027	800.000	24.00000	19,200.00	36.00000	28,800.00	58.00000	46,400.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
3270 1400004	15.000	400.00000	6,000.00	250.00000	3,750.00	331.00000	4,965.00
ROCK IN TRENCH EXCAVATION 0'-10' DEEP (SANITARY SEWER) ** See Special Provisions **	c.y.						
3280 1401248	180.000	439.00000	79,020.00	425.00000	76,500.00	455.00000	81,900.00
24" DUCTILE IRON PIPE (SANITARY PIPE) ** See Special Provisions **	l.f.						
3290 1401254	45.000	413.00000	18,585.00	360.00000	16,200.00	470.00000	21,150.00
12" DUCTILE IRON PIPE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3300 1401262	70.000	1,286.60000	90,062.00	1,200.00000	84,000.00	925.00000	64,750.00
12" DUCTILE IRON PIPE SUPPORTED ON BRIDGE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3310 1401263	70.000	1,960.10000	137,207.00	1,200.00000	84,000.00	1,400.00000	98,000.00
24" DUCTILE IRON PIPE SUPPORTED ON BRIDGE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3320 1401270	(1.000)	35,000.00000	35,000.00	23,750.00000	23,750.00	27,000.00000	27,000.00
CONTINOUS FLOW METERING (SITE NO.1) ** See Special Provisions **	LS						
3330 1401271	(1.000)	35,000.00000	35,000.00	23,750.00000	23,750.00	27,000.00000	27,000.00
CONTINOUS FLOW METERING (SITE NO.2) ** See Special Provisions **	LS						
3340 1403501	2.000	1,500.00000	3,000.00	3,000.00000	6,000.00	1,500.00000	3,000.00
RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc		(5) Mizzy Construction Inc.		(6) Waters Construction Co Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
3350 1403531	4.000	10,600.00000	42,400.00	12,000.00000	48,000.00	4,400.00000	17,600.00
CONNECTION TO EXISTING SANITARY SEWER MANHOLE ** See Special Provisions **	ea.						
3360 1408456	(1.000)	185,816.00000	185,816.00	178,000.00000	178,000.00	225,000.00000	225,000.00
TEMPORARY SANITARY SEWER BYPASS (SITE 1) ** See Special Provisions **	LS						
3370 1408457	(1.000)	191,668.00000	191,668.00	208,000.00000	208,000.00	240,000.00000	240,000.00
TEMPORARY SANITARY SEWER BYPASS (SITE 2) ** See Special Provisions **	LS						
3380 1500006	4,000.000	1.00000	4,000.00	1.00000	4,000.00	1.00000	4,000.00
UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	est.						
3390 1504010	(1.000)	86,300.00000	86,300.00	123,000.00000	123,000.00	168,000.00000	168,000.00
TEMPORARY SUPPORT OF UTILITIES ** See Special Provisions **	LS						
3400 1700004	6,000.000	1.00000	6,000.00	1.00000	6,000.00	1.00000	6,000.00
SERVICES PROVIDED BY OTHERS (ESTIMATED COST) ** See Special Provisions **	est.						
3410 1802210.02	6.000	527.00000	3,162.00	600.00000	3,600.00	600.00000	3,600.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
3420 1802210.04	3.000	527.00000	1,581.00	600.00000	1,800.00	600.00000	1,800.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
3430 1802210.07	9.000	527.00000	4,743.00	600.00000	5,400.00	600.00000	5,400.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
3440 1802210.14	12.000	527.00000	6,324.00	600.00000	7,200.00	600.00000	7,200.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
3450 1802210.21	6.000	527.00000	3,162.00	600.00000	3,600.00	600.00000	3,600.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Manafort Brothers Inc Unit Price	(4) Manafort Brothers Inc Ext Amount	(5) Mizzy Construction Inc. Unit Price	(5) Mizzy Construction Inc. Ext Amount	(6) Waters Construction Co Inc Unit Price	(6) Waters Construction Co Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3460 1802211.02	14.000	121.00000	1,694.00	250.00000	3,500.00	300.00000	4,200.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
3470 1802211.04	7.000	121.00000	847.00	250.00000	1,750.00	300.00000	2,100.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
3480 1802211.07	21.000	121.00000	2,541.00	250.00000	5,250.00	300.00000	6,300.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
3490 1802211.14	28.000	121.00000	3,388.00	250.00000	7,000.00	300.00000	8,400.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
3500 1802211.21	14.000	121.00000	1,694.00	250.00000	3,500.00	300.00000	4,200.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
3510 1806202	900.000	130.00000	117,000.00	177.00000	159,300.00	180.00000	162,000.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
3520 1806226	900.000	126.00000	113,400.00	177.00000	159,300.00	100.00000	90,000.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
8000 0586044.10	1.000	13,500.00000	13,500.00	9,500.00000	9,500.00	11,000.00000	11,000.00
TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	ea.						
Section Totals:			$16,880,010.00		$18,882,972.25		$19,289,711.00
Contract Totals			**$16,880,010.00**		**$18,882,972.25**		**$19,289,711.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020903	(1.000)	35,000.00000	35,000.00				
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0020 0100186	(1.000)	625,000.00000	625,000.00				
RESTROOM FACILITY ** See Special Provisions **	LS						
0030 0100242	1.000	20,000.00000	20,000.00				
OVERHEAD GATEWAY SIGN ** See Special Provisions **	ea.						
0040 0100243	2.000	15,000.00000	30,000.00				
GRAPHIC TRAIL SIGN ** See Special Provisions **	ea.						
0050 0101000	(1.000)	40,000.00000	40,000.00				
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0060 0101002	(1.000)	25,000.00000	25,000.00				
CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **	LS						
0080 0101143	5,000.000	1.00000	5,000.00				
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0090 0107090	6.000	1,400.00000	8,400.00				
CTDOT BOUNDARY MARKER - (SURVEY MONUMENT) ** See Special Provisions **	ea.						
0100 0201001	(1.000)	500,000.00000	500,000.00				
CLEARING AND GRUBBING	LS						
0110 0201451	391.000	40.00000	15,640.00				
TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	l.f.						
0120 0202000	23,000.000	52.00000	1,196,000.00				
EARTH EXCAVATION	c.y.						
0130 0202100	200.000	150.00000	30,000.00				
ROCK EXCAVATION	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0140 0202315	2,098.000	98.00000	205,604.00				
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0150 0202351	80.000	55.00000	4,400.00				
UNSUITABLE MATERIAL EXCAVATION	c.y.						
0160 0202452	3.000	3,000.00000	9,000.00				
TEST PIT ** See Special Provisions **	ea.						
0170 0202483	900.000	11.00000	9,900.00				
REMOVAL OF BITUMINOUS CONCRETE PARK CURBING	l.f.						
0180 0202529	5,000.000	3.00000	15,000.00				
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0190 0202533	481.000	12.00000	5,772.00				
REMOVAL OF EXISTING CURBING	l.f.						
0200 0202640	1.000	4,000.00000	4,000.00				
2-INCH GROUNDWATER MONITORING WELL ABANDONMENT ** See Special Provisions **	ea.						
0210 0203000	2,260.000	90.00000	203,400.00				
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0220 0203202	625.000	75.00000	46,875.00				
STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	c.y.						
0230 0204001	308.000	1,800.00000	554,400.00				
COFFERDAM AND DEWATERING	l.f.						
0240 0204139	308.000	1.00000	308.00				
COFFERDAM MATERIAL LEFT IN PLACE	l.f.						
0250 0204151	(1.000)	75,000.00000	75,000.00				
HANDLING WATER ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0260 0208000	180.000	100.00000	18,000.00				
FREE-DRAINING MATERIAL	c.y.						
0270 0209001	23,000.000	5.00000	115,000.00				
FORMATION OF SUBGRADE	s.y.						
0280 0210116	1.000	2,000.00000	2,000.00				
STONE CHECK DAM ** See Special Provisions **	ea.						
0290 0210821	30,000.000	1.00000	30,000.00				
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0300 0211000	710.000	40.00000	28,400.00				
ANTI-TRACKING PAD	s.y.						
0310 0213100	687.000	98.00000	67,326.00				
GRANULAR FILL	c.y.						
0320 0216000	2,204.000	85.00000	187,340.00				
PERVIOUS STRUCTURE BACKFILL	c.y.						
0330 0216012	20.000	600.00000	12,000.00				
CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	c.y.						
0340 0219001	18,500.000	6.00000	111,000.00				
SEDIMENTATION CONTROL SYSTEM	l.f.						
0350 0219011	31.000	200.00000	6,200.00				
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0360 0304002	6,500.000	64.00000	416,000.00				
PROCESSED AGGREGATE BASE	c.y.						
0370 0305000	400.000	60.00000	24,000.00				
PROCESSED AGGREGATE	ton						
0380 0401442	4.000	12.00000	48.00				
3/4" PREFORMED EXPANSION JOINT FILLER	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0390 0406159	2,500.000	170.00000	425,000.00				
PMA S0.5	ton						
0400 0406160	1,800.000	165.00000	297,000.00				
PMA S1	ton						
0410 0406171	2,900.000	150.00000	435,000.00				
HMA S0.5	ton						
0420 0406172	1,500.000	180.00000	270,000.00				
HMA S0.375	ton						
0430 0406173	1,100.000	205.00000	225,500.00				
HMA S0.25	ton						
0440 0406238	2,200.000	16.00000	35,200.00				
NON-TRACKING ASPHALT TACK COAT	gal						
0450 0406315	9,500.000	0.65000	6,175.00				
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0460 0406317	1,000.000	1.15000	1,150.00				
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0470 0406600	3,100.000	8.00000	24,800.00				
MATERIAL TRANSFER VEHICLE	ton						
0480 0406899	(1.000)	2,500.00000	2,500.00				
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0490 0406999	13,500.000	1.00000	13,500.00				
ASPHALT ADJUSTMENT COST (ESTIMATED COST)	est.						
0500 0409001	28,300.000	5.00000	141,500.00				
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0510 0503001	(1.000)	45,000.00000	45,000.00				
REMOVAL OF SUPERSTRUCTURE	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0520 0508050	1,056.000	8.00000	8,448.00				
SHEAR CONNECTORS	ea.						
0530 0514718	61.000	4,100.00000	250,100.00				
PRECAST CONCRETE WALLS ** See Special Provisions **	c.y.						
0540 0514719	173.000	2,750.00000	475,750.00				
PRECAST SUBSTRUCTURE ELEMENT ** See Special Provisions **	c.y.						
0550 0521001	1,728.000	4.00000	6,912.00				
ELASTOMERIC BEARING PADS	c.i.						
0560 0586001.10	6.000	7,600.00000	45,600.00				
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0570 0586001.20	1.000	10,800.00000	10,800.00				
TYPE 'C' CATCH BASIN - 0' - 20' DEEP	ea.						
0580 0586013.10	1.000	11,800.00000	11,800.00				
OFFSET TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0590 0586040.10	8.000	7,000.00000	56,000.00				
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0600 0586086	2.000	2,300.00000	4,600.00				
ABANDON DRAINAGE STRUCTURE	ea.						
0610 0586100.10	4.000	7,000.00000	28,000.00				
TYPE 'C-M' CATCH BASIN - 0' - 10' DEEP	ea.						
0620 0586500.10	4.000	7,600.00000	30,400.00				
MANHOLE - 0' - 10' DEEP	ea.						
0630 0586500.20	2.000	10,000.00000	20,000.00				
MANHOLE - 0' - 20' DEEP	ea.						
0640 0586601	2.000	1,850.00000	3,700.00				
RESET TYPE 'C' CATCH BASIN	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0650 0586620	3.000	1,850.00000	5,550.00				
RESET TYPE 'C-L' CATCH BASIN	ea.						
0660 0586763	1.000	3,075.00000	3,075.00				
TYPE 'C-L' CATCH BASIN TOP HEAVY DUTY	ea.						
0670 0601046	346.000	150.00000	51,900.00				
BRIDGE CURB CONCRETE ** See Special Provisions **	l.f.						
0680 0601054	31.000	22,000.00000	682,000.00				
ULTRA HIGH PERFORMANCE CONCRETE ** See Special Provisions **	c.y.						
0690 0601064	59.000	5,250.00000	309,750.00				
ABUTMENT AND WALL CONCRETE	c.y.						
0700 0601118	77.000	2,800.00000	215,600.00				
BRIDGE DECK CONCRETE	c.y.						
0710 0601123	26.000	1,000.00000	26,000.00				
APPROACH SLAB CONCRETE	c.y.						
0720 0601161	130.000	8,000.00000	1,040,000.00				
16' X 10' - 3" PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
0730 0601183	52.000	600.00000	31,200.00				
PRECAST CONCRETE CUT-OFF WALL ** See Special Provisions **	l.f.						
0740 0601502	497.000	12.50000	6,212.50				
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0750 0601898	643.000	25.00000	16,075.00				
ANTI-GRAFFITI COATING ** See Special Provisions **	s.y.						
0760 0602030	30,450.000	3.50000	106,575.00				
DEFORMED STEEL BARS - GALVANIZED	lb.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0770 0603061	(1.000)	250,000.00000	250,000.00				
STRUCTURAL STEEL (SITE NO. 1)	LS						
0780 0603062	(1.000)	250,000.00000	250,000.00				
STRUCTURAL STEEL (SITE NO. 2)	LS						
0790 0603161	1,000.000	1.00000	1,000.00				
FIELD DIRECTED STEEL REPAIRS (ESTIMATED COST) ** See Special Provisions **	est.						
0800 0603473	(1.000)	80,000.00000	80,000.00				
METALLIZING STRUCTURAL STEEL (SITE NO. 2) ** See Special Provisions **	LS						
0810 0603474	(1.000)	80,000.00000	80,000.00				
METALLIZING STRUCTURAL STEEL (SITE NO. 1) ** See Special Provisions **	LS						
0820 0603802	7.000	750.00000	5,250.00				
STRUCTURAL STEEL - SIGN SUPPORTS	cwt.						
0830 0610002	20.000	325.00000	6,500.00				
DRILLING HOLES AND BONDING DOWELS	ea.						
0840 0686000.15	410.000	101.00000	41,410.00				
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0850 0686000.18	930.000	107.00000	99,510.00				
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0860 0686000.24	70.000	129.00000	9,030.00				
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0870 0686000.30	130.000	169.00000	21,970.00				
30" R.C. PIPE - 0' - 10' DEEP	l.f.						
0880 0686001.15	24.000	140.00000	3,360.00				
15" R.C. PIPE - 0' - 20' DEEP	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0890 0686700.15	3.000	1,750.00000	5,250.00				
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0900 0686700.18	7.000	2,100.00000	14,700.00				
18" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0910 0686700.24	2.000	2,600.00000	5,200.00				
24" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0920 0686700.30	5.000	3,000.00000	15,000.00				
30" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0930 0686950.10	61.000	95.00000	5,795.00				
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0940 0702075	16.000	605.00000	9,680.00				
POINT REINFORCEMENT FOR CAST-IN- PLACE CONCRETE PILES	ea.						
0950 0702502	1,200.000	151.00000	181,200.00				
DRIVING CAST-IN-PLACE CONCRETE PILES	l.f.						
0960 0702503	1,200.000	29.00000	34,800.00				
FURNISHING CAST-IN-PLACE CONCRETE PILES	l.f.						
0970 0702551	5.000	2,100.00000	10,500.00				
SPLICING CAST-IN-PLACE CONCRETE PILES	ea.						
0980 0702561	1.000	17,000.00000	17,000.00				
TEST PILE(CAST-IN-PLACE CONCRETE 80' LONG)	ea.						
0990 0702563	1.000	18,000.00000	18,000.00				
TEST PILE (CAST-IN-PLACE CONCRETE 90' LONG)	ea.						
1000 0702797	2.000	6,000.00000	12,000.00				
DYNAMIC PILE DRIVING ANALYSIS (P.D.A.) TEST	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1010 0703012	400.000	185.00000	74,000.00				
MODIFIED RIPRAP	c.y.						
1020 0707009	528.000	115.00000	60,720.00				
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
1030 0707104	80.000	328.00000	26,240.00				
BAFFLE ** See Special Provisions **	l.f.						
1040 0708001	600.000	24.00000	14,400.00				
DAMPPROOFING	s.y.						
1050 0712018	1,100.000	25.00000	27,500.00				
REINFORCED SOIL SLOPE ** See Special Provisions **	s.f.						
1060 0713040	1,200.000	230.00000	276,000.00				
PERMANENT STEEL SHEET PILING	s.f.						
1070 0716000	9,953.000	105.00000	1,045,065.00				
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
1080 0728032	620.000	125.00000	77,500.00				
NO. 6 CRUSHED STONE ** See Special Provisions **	c.y.						
1090 0751711	380.000	60.00000	22,800.00				
6" UNDERDRAIN	l.f.						
1100 0751821	742.000	32.00000	23,744.00				
6" STRUCTURE UNDERDRAIN	l.f.						
1110 0755014.01	6,800.000	5.00000	34,000.00				
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
1120 0803010	30.000	250.00000	7,500.00				
PAVED APRON	s.y.						
1130 0811001	190.000	60.00000	11,400.00				
CONCRETE CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1140 0811005	24.000	250.00000	6,000.00				
CONCRETE WHEEL STOP ** See Special Provisions **	ea.						
1150 0813041	600.000	80.00000	48,000.00				
6" X 18" GRANITE STONE CURBING	l.f.						
1160 0813051	32.000	150.00000	4,800.00				
6" X 18" GRANITE CURVED STONE CURBING	l.f.						
1170 0815001	1,030.000	12.00000	12,360.00				
BITUMINOUS CONCRETE LIP CURBING	l.f.						
1180 0815200	2,040.000	11.00000	22,440.00				
BITUMINOUS CONCRETE PARK CURBING	l.f.						
1190 0819002	923.000	22.00000	20,306.00				
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
1200 0821127	1,000.000	80.00000	80,000.00				
REMOVAL OF PRECAST CONCRETE BARRIER CURB ** See Special Provisions **	l.f.						
1210 0821391	40.000	1,500.00000	60,000.00				
JERSEY SHAPE TRANSITION TO A PRECAST CONCRETE BARRIER CURB (SPECIAL)	l.f.						
1220 0821402	960.000	288.00000	276,480.00				
SINGLE SLOPE PRECAST CONCRETE BARRIER CURB (28" x 42")	l.f.						
1230 0822100.01	3,340.000	56.00000	187,040.00				
TEMPORARY TRAFFIC BARRIER	l.f.						
1240 0822100.02	220.000	125.00000	27,500.00				
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1250 0822101.01	3,950.000	30.00000	118,500.00				
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
1260 0822101.02	2,980.000	35.00000	104,300.00				
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
1270 0901005	1.000	3,000.00000	3,000.00				
BOLLARD ** See Special Provisions **	ea.						
1280 0905012	34.000	75.00000	2,550.00				
PVC PRIVACY FENCE ** See Special Provisions **	l.f.						
1290 0906204	11,050.000	34.00000	375,700.00				
THREE RAIL WOOD FENCE ** See Special Provisions **	l.f.						
1300 0909501	344.000	75.00000	25,800.00				
TIMBER BEAM RAIL ** See Special Provisions **	l.f.						
1310 0910300	1,280.000	28.00000	35,840.00				
METAL BEAM RAIL (R-B MASH)	l.f.						
1320 0910323	2.000	5,500.00000	11,000.00				
METAL BEAM RAIL SPAN SECTION TYPE III	ea.						
1330 0911923	4.000	2,000.00000	8,000.00				
R-B END ANCHORAGE-TYPE I	ea.						
1340 0912503	2,360.000	2.50000	5,900.00				
REMOVE METAL BEAM RAIL	l.f.						
1350 0913000	2,340.000	2.50000	5,850.00				
REMOVE CHAIN LINK FENCE	l.f.						
1360 0913021	3,160.000	30.00000	94,800.00				
6'CHAIN LINK FENCE	l.f.						
1370 0913501	1.000	2,000.00000	2,000.00				
16' CHAIN LINK DOUBLE GATE 5' HIGH	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1380 0913509	2.000	2,250.00000	4,500.00				
18' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1390 0913835	172.000	32.00000	5,504.00				
REMOVE AND RESET CHAIN LINK FENCE	l.f.						
1400 0913857	1.000	15,000.00000	15,000.00				
VEHICLE BARRIER GATE ** See Special Provisions **	ea.						
1410 0913909	1.000	2,500.00000	2,500.00				
16' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1420 0913912	1.000	2,000.00000	2,000.00				
12' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
1430 0913952	143.000	185.00000	26,455.00				
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
1440 0914040	340.000	750.00000	255,000.00				
PEDESTRIAN RAILING ** See Special Provisions **	l.f.						
1450 0917010	2,000.000	1.00000	2,000.00				
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
1460 0921001	1,250.000	27.00000	33,750.00				
CONCRETE SIDEWALK	s.f.						
1470 0921005	1,250.000	36.00000	45,000.00				
CONCRETE SIDEWALK RAMP	s.f.						
1480 0921022	19,900.000	4.00000	79,600.00				
STONEDUST PATHWAY ** See Special Provisions **	s.f.						
1490 0921030	1,300.000	32.00000	41,600.00				
IMPRINTED CONCRETE SIDEWALK ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1500 0921048	260.000	40.00000	10,400.00				
DETECTABLE WARNING SURFACE	s.f.						
1510 0921049	24.000	60.00000	1,440.00				
DIRECTIONAL INDICATOR SURFACE ** See Special Provisions **	s.f.						
1520 0922500	2,200.000	100.00000	220,000.00				
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
1530 0930003	18.000	155.00000	2,790.00				
OBJECT MARKER (MAINTENANCE)	ea.						
1540 0939001	85.000	225.00000	19,125.00				
SWEEPING FOR DUST CONTROL	hr						
1550 0943001	3,573.000	10.00000	35,730.00				
WATER FOR DUST CONTROL	m.ga						
1560 0944000	31,100.000	12.00000	373,200.00				
FURNISHING AND PLACING TOPSOIL	s.y.						
1570 0945301	800.000	13.00000	10,400.00				
MULCHING ** See Special Provisions **	s.y.						
1580 0947207	4.000	5,800.00000	23,200.00				
BICYCLE STAND ** See Special Provisions **	ea.						
1590 0949000	2,000.000	10.00000	20,000.00				
WOOD CHIP MULCH	s.y.						
1600 0949022	24.000	100.00000	2,400.00				
SALIX DISCOLOR, PUSSY WILLOW 24" - 36" HT. CONT.	ea.						
1610 0949042	24.000	150.00000	3,600.00				
CUPRESSOCYPARIS LEYLANDII, LEYLAND CYPRESS, 5' - 6' HT. B.B.	ea.						
1620 0949053	4.000	375.00000	1,500.00				
CRATAEGUS CRUSGALLI "INERMIS", THORNLESS COCKSPUR HAWTHORN 2" - 2.5" CAL. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1630 0949055	30.000	35.00000	1,050.00				
ARONIA ARBUTIFOLIA, RED CHOKEBERRY 18"- 24" HT. B.B.	ea.						
1640 0949060.05	2.000	250.00000	500.00				
TAXODIUM DISTICHUM, COMMON BALD CYPRESS, 5' - 6' HT. B.B.	ea.						
1650 0949068	40.000	20.00000	800.00				
HEMEROCALLIS "STELLA D'ORO" STELLA D'ORO DAYLILY 1 GAL CONT	ea.						
1660 0949083.05	19.000	335.00000	6,365.00				
PICEA MARIANA, BLACK SPRUCE, 5' - 6' HT. B.B.	ea.						
1670 0949085	5.000	30.00000	150.00				
CLETHRA ALNIFOLIA SUMMERSWEET 18"-24" HT. B.B.	ea.						
1680 0949086	58.000	38.00000	2,204.00				
CLETHRA ALNIFOLIA SUMMERSWEET 2'- 3' HT. B.B.	ea.						
1690 0949090	12.000	425.00000	5,100.00				
QUERCUS BICOLOR, SWAMP WHITE OAK, 2 1/2" - 3" CAL. B.B.	ea.						
1700 0949111	2,720.000	15.00000	40,800.00				
PROTECTIVE FENCING ** See Special Provisions **	l.f.						
1710 0949113	6.000	10.00000	60.00				
CORNUS RACEMOSA GRAY DOGWOOD 2'-3' HT. B.B.	ea.						
1720 0949132	6.000	60.00000	360.00				
SAMBUCUS CANADENSIS, COMMON ELDERBERRY 18"-24" HT. CONTAINER	ea.						
1730 0949138	20.000	52.00000	1,040.00				
ALNUS RUGOSA, SPECKLED ALDER 18"-24" HT. B.B.	ea.						
1740 0949150	31.000	70.00000	2,170.00				
QUERCUS BICOLOR, SWAMP WHITE OAK 2'-3' HT. CONTAINER	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1750 0949151	6.000	250.00000	1,500.00				
BETULA NIGRA, RIVER BIRCH, 8' - 10' HT. B.B.	ea.						
1760 0949160	540.000	8.00000	4,320.00				
SPECIAL SOIL PREPARATION ** See Special Provisions **	s.y.						
1770 0949226	54.000	32.00000	1,728.00				
ILEX VERTICILLATA COMMON WINTERBERRY 18"- 24" HT. B.B.	ea.						
1780 0949273	85.000	165.00000	14,025.00				
KALMIA LATIFOLIA "MOUNTAIN LAUREL" 3'-3-1/2' HT. B.B.	ea.						
1790 0949274	18.000	30.00000	540.00				
SYRINGA PATULA "MISS KIM", MISS KIM LILAC, 18" - 24" HT. CON TAINER	ea.						
1800 0949288	5.000	40.00000	200.00				
AMELANCHIER ARBOREA, DOWNY SERVICE- BERRY 24" - 36" HT. B.B.	ea.						
1810 0949304	28.000	62.00000	1,736.00				
BETULA ALLEGENIENSIS YELLOW BIRCH 2' - 3' HT. B.B.	ea.						
1820 0949360.05	1.000	165.00000	165.00				
PRUNUS AMERICANA, AMERICAN PLUM 5' - 6' HT. B.B.	ea.						
1830 0949410.02	112.000	33.00000	3,696.00				
RHUS AROMATICA 'GRO-LOW', GRO-LOW FRAGRANT SUMAC, #2 CONTAINER	ea.						
1840 0949425.20	1.000	780.00000	780.00				
ACER PENSYLVANICUM, SNAKEBARK MAPLE, 2" - 2 1/2" CAL. B.B.	ea.						
1850 0949432	575.000	9.00000	5,175.00				
ROOT PRUNING ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1860 0949452.01	6.000	550.00000	3,300.00				
TILIA AMERICANA 'MCKSENTRY' AMERICAN SENTRY LINDEN 2 1/2" - 3.0" CAL. B.B.	ea.						
1870 0949479	4.000	100.00000	400.00				
SAMBUCUS CANADENSIS - AMERICAN ELDER 3'- 4' HT. B.B.	ea.						
1880 0949493	12.000	445.00000	5,340.00				
ULMUS AMERICANA "PRINCETON", PRINCETON AMERICAN ELM 2.5" - 3" CAL. B.B.	ea.						
1890 0949531	22.000	100.00000	2,200.00				
VIBURNUM RECOGNATUM, NORTHERN ARROWWOOD 18" - 24" HT. B.B.	ea.						
1900 0949538.01	21.000	445.00000	9,345.00				
ACER FREEMANII FREEMAN MAPLE 2 1/2"- 3" CAL. B.B.	ea.						
1910 0949551	2.000	42.00000	84.00				
CEPHALANTHUS OCCIDENTALIS - BUTTON BUSH 2' - 3' HT. B.B.	ea.						
1920 0949575	11.000	42.00000	462.00				
VIBURNUM ACERIFOLIUM, MAPLELEAF VIBURNUM, 2' - 3' HT. B.B.	ea.						
1930 0949601	35.000	300.00000	10,500.00				
JUNIPERUS VIRGINIANA EASTERN REDCEDAR 5'-6' HT. B.B.	ea.						
1940 0949606	1,175.000	16.00000	18,800.00				
ROOT BARRIER ** See Special Provisions **	l.f.						
1950 0949609	40.000	490.00000	19,600.00				
PICEA ABIES NORWAY SPRUCE 6'-8' HT. B.B.	ea.						
1960 0949614.03	150.000	78.00000	11,700.00				
DECIDUOUS TREE 3 GAL. CONTAINER	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1970 0949614.05	156.000	122.00000	19,032.00				
DECIDUOUS TREE 5 GAL. CONTAINER	ea.						
1980 0949614.07	162.000	165.00000	26,730.00				
DECIDUOUS TREE 7 GAL. CONTAINER	ea.						
1990 0949614.15	5.000	420.00000	2,100.00				
DECIDUOUS TREE 15 GAL. CONTAINER	ea.						
2000 0949627	17.000	190.00000	3,230.00				
PINUS STROBUS EASTERN WHITE PINE 3'-4' HT. B.B.	ea.						
2010 0949629	65.000	177.00000	11,505.00				
PINUS STROBUS EASTERN WHITE PINE 5'-6' HT. B.B.	ea.						
2020 0949683	17.000	295.00000	5,015.00				
TSUGA CANADENSIS CANADA HEMLOCK 3'-4' HT. B.B.	ea.						
2030 0949702.20	1.000	550.00000	550.00				
QUERCUS VELUTINA, BLACK OAK 2" - 2 1/2" CAL. B.B.	ea.						
2040 0949704	4.000	550.00000	2,200.00				
QUERCUS MACDANIELLI 'CLEMONS' HERITAGE OAK 2 1/2" - 3" CAL. B.B.	ea.						
2050 0949705	8.000	550.00000	4,400.00				
QUERCUS MONTANA CHESTNUT OAK 2 1/2" - 3" CAL. B.B.	ea.						
2060 0949709	44.000	175.00000	7,700.00				
AMELANCHIER CANADENSIS SHADBLOW SERVICEBERRY 4'- 5' HT. B.B.	ea.						
2070 0949735	9.000	550.00000	4,950.00				
NYSSA SYLVATICA, BLACK TUPELO, 21/2" - 3" CAL. B.B.	ea.						
2080 0949742	8.000	445.00000	3,560.00				
CELTIS OCCIDENTALIS, COMMON HACKBERRY, 2 1/2" - 3" CAL. B. B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2090 0949754.17	1.000 ea.	560.00000	560.00				
DIOSPYROS VIRGINIANA, COMMON PERSIMMON 1 3/4"-2" CAL. B.B.							
2100 0949755.25	3.000 ea.	470.00000	1,410.00				
GYMNOCLADUS DIOICUS, KENTUCKY COFFEE TREE 'ESPRESSO' 2 1/2"-3" CAL. B.B.							
2110 0949806.05	3.000 ea.	105.00000	315.00				
PIERIS FLORIBUNDA, MOUNTAIN ANDROMEDA, #5 CONTAINER							
2120 0949828	14.000 ea.	71.00000	994.00				
ACER RUBRUM RED MAPLE 3'- 4' HT. WHIPS B.R.							
2130 0949832	28.000 ea.	335.00000	9,380.00				
ACER RUBRUM RED MAPLE 2"- 2 1/2" CAL. B.B.							
2140 0949847	1.000 ea.	470.00000	470.00				
ACER SACCHARUM SUGAR MAPLE 2 1/2"- 3" CAL. B.B.							
2150 0949874	12.000 ea.	445.00000	5,340.00				
LIQUIDAMBAR STYRACIFLUA, AMERICAN SWEET GUM, 21/2" - 3" CAL. B.B							
2160 0949876	82.000 ea.	33.00000	2,706.00				
CORNUS AMOMUM, SILKY DOGWOOD, 24" - 36" HT.							
2170 0949889.01	150.000 ea.	17.00000	2,550.00				
ASCLEPIAS SYRIACA, COMMON MILKWEED, #1 CONTAINER							
2180 0949891	89.000 ea.	21.00000	1,869.00				
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER							
2190 0949896	12.000 ea.	70.00000	840.00				
HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2200 0949912	9.000 ea.	200.00000	1,800.00				
BETULA NIGRA RIVER BIRCH 6'-8' HT. B.B.							
2210 0949926	15.000 ea.	38.00000	570.00				
VACCINIUM CORYMBOSUM, HIGHBUSH BLUEBERRY, 24" - 36" HT. B.B.							
2220 0949947	5.000 ea.	435.00000	2,175.00				
GLEDITSIA TRIACANTHOS INERMIS THORNLESS HONEYLOCUST SHADE MASTER 2 1/2" - 3" CAL. B.B. (PLANT PATENT NO. 1515)							
2230 0949957.25	2.000 ea.	525.00000	1,050.00				
LIRIODENDRON TULIPIFERA TULIP TREE 2 1/2"-3" CAL. B.B							
2240 0949959	4.000 ea.	525.00000	2,100.00				
PLATANUS OCCIDENTALIS AMERICAN PLANETREE 2 1/2"-3" CAL. B.B.							
2250 0949977	9.000 ea.	375.00000	3,375.00				
QUERCUS PALUSTRIS PIN OAK 1 3/4"- 2" CAL. B.B.							
2260 0950019	9,600.000 s.y.	1.00000	9,600.00				
TURF ESTABLISHMENT - LAWN ** See Special Provisions **							
2270 0950021	11,800.000 s.y.	1.35000	15,930.00				
LOW GROWTH TURF MIX ** See Special Provisions **							
2280 0950036	1,200.000 s.y.	5.00000	6,000.00				
EROSION CONTROL MATTING TYPE E							
2290 0950039	7,500.000 s.y.	5.00000	37,500.00				
EROSION CONTROL MATTING TYPE D							
2300 0950040	15,300.000 s.y.	1.50000	22,950.00				
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2310 0950043	6,110.000	0.20000	1,222.00				
WETLAND GRASS ESTABLISHMENT ** See Special Provisions **	s.f.						
2320 0952001	(1.000)	25,000.00000	25,000.00				
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
2330 0952049	270.000	35.00000	9,450.00				
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	s.y.						
2340 0952051	8,632.000	5.00000	43,160.00				
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
2350 0969062	26.000	5,950.00000	154,700.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
2360 0970006	81,600.000	1.00000	81,600.00				
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
2370 0970007	400.000	82.00000	32,800.00				
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
2380 0971001	(1.000)	550,000.00000	550,000.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
2390 0974001	12.000	307.00000	3,684.00				
REMOVAL OF EXISTING MASONRY	c.y.						
2400 0975004	(1.000)	2,195,000.00000	2,195,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
2410 0976002	7,000.000	0.75000	5,250.00				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
2420 0978002	200.000	80.00000	16,000.00				
TRAFFIC DRUM	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2430 0979003	30.000	162.00000	4,860.00				
CONSTRUCTION BARRICADE TYPE III	ea.						
2440 0979005	10.000	150.00000	1,500.00				
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
2450 0980020	(1.000)	200,000.00000	200,000.00				
CONSTRUCTION SURVEYING	LS						
2460 0981100	200.000	43.00000	8,600.00				
42" TRAFFIC CONE	ea.						
2470 0992089	2.000	3,200.00000	6,400.00				
PICNIC TABLE ** See Special Provisions **	ea.						
2480 0992090	9.000	5,300.00000	47,700.00				
BENCH ** See Special Provisions **	ea.						
2490 0992096	1.000	8,500.00000	8,500.00				
BIKE REPAIR STATION ** See Special Provisions **	ea.						
2500 0999002	(1.000)	35,000.00000	35,000.00				
DISPOSAL OF BUILDINGS ** See Special Provisions **	LS						
2510 1001001	2,155.000	65.00000	140,075.00				
TRENCHING AND BACKFILLING ** See Special Provisions **	l.f.						
2520 1002101	4.000	2,100.00000	8,400.00				
LIGHT STANDARD FOUNDATION - TYPE I	ea.						
2530 1002107	2.000	2,300.00000	4,600.00				
LIGHT STANDARD FOUNDATION - TYPE I (MODIFIED)	ea.						
2540 1002203	3.000	800.00000	2,400.00				
TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2550 1003212	2.000	4,750.00000	9,500.00				
LIGHT STANDARD(TWIN 6' BRACKETS 30' MOUNTING HEIGHT) ALUMINUM	ea.						
2560 1003305	4.000	5,750.00000	23,000.00				
LIGHT STANDARD (12' BRACKET, 40' MOUNTING HEIGHT) ALUMINUM	ea.						
2570 1003906	1.000	950.00000	950.00				
REMOVE LIGHT STANDARD ** See Special Provisions **	ea.						
2580 1003912	1.000	400.00000	400.00				
REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	ea.						
2590 1003917	1.000	900.00000	900.00				
REMOVE WOOD POLE ** See Special Provisions **	ea.						
2600 1003925	3.000	250.00000	750.00				
REMOVE EXISTING LUMINAIRE ** See Special Provisions **	ea.						
2610 1005602	7.000	950.00000	6,650.00				
LED LUMINAIRE - TYPE 2 ** See Special Provisions **	ea.						
2620 1005668.02	4.000	1,250.00000	5,000.00				
LED LUMINAIRE - TYPE 2 (MULTI-VOLT) ** See Special Provisions **	ea.						
2630 1006120.01	6.000	1,250.00000	7,500.00				
LED TUNNEL LUMINAIRE (TYPE 1) ** See Special Provisions **	ea.						
2640 1008012	100.000	35.00000	3,500.00				
1" RIGID METAL CONDUIT - SURFACE	l.f.						
2650 1008112	20.000	25.00000	500.00				
1" RIGID METAL CONDUIT IN TRENCH	l.f.						
2660 1008115	1,395.000	25.00000	34,875.00				
2" RIGID METAL CONDUIT IN TRENCH	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2670 1008126	1,000.000	6.00000	6,000.00				
1 1/2" POLYVINYL CHLORIDE CONDUIT IN TRENCH	l.f.						
2680 1008215	110.000	25.00000	2,750.00				
2" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
2690 1008908	200.000	5.50000	1,100.00				
CLEAN EXISTING CONDUIT	l.f.						
2700 1009500	1.000	250.00000	250.00				
8" X 8" X 4" NEMA 4X NON-METALLIC JUNCTION BOX ** See Special Provisions **	ea.						
2710 1010021	3.000	750.00000	2,250.00				
CONCRETE HANDHOLE - TYPE II	ea.						
2720 1010060	5.000	250.00000	1,250.00				
CLEAN EXISTING CONCRETE HANDHOLE	ea.						
2730 1012010	400.000	1.00000	400.00				
NO. 10 SINGLE CONDUCTOR	l.f.						
2740 1012038	3,100.000	2.50000	7,750.00				
NO. 8 SINGLE CONDUCTOR	l.f.						
2750 1014131	1,000.000	19.00000	19,000.00				
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
2760 1015001	1,000.000	1.10000	1,100.00				
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
2770 1015041	1.000	4,500.00000	4,500.00				
PULL BOX ** See Special Provisions **	ea.						
2780 1019027	250.000	25.00000	6,250.00				
PREASSEMBLED AERIAL CABLE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2790 1020001	2.000	2,500.00000	5,000.00				
WOOD POLE ** See Special Provisions **	ea.						
2800 1020005	1.000	3,000.00000	3,000.00				
WOOD POLE (45 FEET) ** See Special Provisions **	ea.						
2810 1020030	1.000	7,500.00000	7,500.00				
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
2820 1102002	3.000	1,000.00000	3,000.00				
8' ALUMINUM PEDESTAL ** See Special Provisions **	ea.						
2830 1106003	2.000	900.00000	1,800.00				
1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
2840 1106004	1.000	2,100.00000	2,100.00				
2 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
2850 1107011	4.000	950.00000	3,800.00				
ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	ea.						
2860 1108110	1.000	11,000.00000	11,000.00				
TRAFFIC SIGNAL CONTROLLER ** See Special Provisions **	ea.						
2870 1111200.01	(1.000)	6,100.00000	6,100.00				
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
2880 1113102	125.000	3.15000	393.75				
5 CONDUCTOR NO. 14 CABLE	l.f.						
2890 1113103	450.000	3.50000	1,575.00				
7 CONDUCTOR NO. 14 CABLE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
2900 1113814	(1.000)	15,000.00000	15,000.00				
REMOVAL AND/OR RELOCATION OF EXISTING ATMS ** See Special Provisions **	LS						
2910 1116110	2.000	6,500.00000	13,000.00				
BLANK-OUT SIGN ** See Special Provisions **	ea.						
2920 1117111	2.000	11,500.00000	23,000.00				
RECTANGULAR RAPID FLASHING BEACON (RRFB) TYPE B ** See Special Provisions **	ea.						
2930 1118012	(1.000)	8,000.00000	8,000.00				
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
2940 1118050.01	(1.000)	10,000.00000	10,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
2950 1118050.02	(1.000)	6,000.00000	6,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
2960 1130010	160.000	30.00000	4,800.00				
ARROW BOARD	day						
2970 1131002	700.000	60.00000	42,000.00				
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
2980 1131015	240.000	50.00000	12,000.00				
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
2990 1201522	1.000	5,800.00000	5,800.00				
EXTERNAL VIBRATION DAMPENER ** See Special Provisions **	ea.						
3000 1203109	2.000	9,000.00000	18,000.00				
SIDE MOUNTED SIGN FOUNDATION	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
3010 1203110	6.000	200.00000	1,200.00				
ROCK EXCAVATION FOR SIDE MOUNTED SIGN SUPPORT FOUNDATION	v.f.						
3020 1205201	36.000	80.00000	2,880.00				
TYPE DE-1 DELINEATOR	ea.						
3030 1205202	6.000	85.00000	510.00				
TYPE DE-2 DELINEATOR	ea.						
3040 1205203	36.000	85.00000	3,060.00				
TYPE DE-3 DELINEATOR	ea.						
3050 1206023	(1.000)	5,000.00000	5,000.00				
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
3060 1208937	450.000	86.00000	38,700.00				
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
3070 1209116	16,000.000	0.38000	6,080.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
3080 1209126	22,000.000	0.38000	8,360.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
3090 1209129	2,000.000	1.21000	2,420.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
3100 1209131	200.000	1.95000	390.00				
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
3110 1210101	10,000.000	1.21000	12,100.00				
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3120 1210102	9,000.000	0.56000	5,040.00				
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3130 1210103	2,000.000	0.72000	1,440.00				
6" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3140 1210104	1,200.000	0.84000	1,008.00				
8" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
3150 1210105	1,100.000	7.67000	8,437.00				
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
3160 1210112	1,000.000	2.20000	2,200.00				
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3170 1210113	5,500.000	1.30000	7,150.00				
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3180 1210114	4,000.000	1.30000	5,200.00				
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
3190 1211001	30,500.000	1.20000	36,600.00				
REMOVAL OF PAVEMENT MARKINGS	s.f.						
3200 1212001	1,000.000	2.95000	2,950.00				
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" YELLOW	l.f.						
3210 1212002	2,000.000	2.95000	5,900.00				
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" WHITE	l.f.						
3220 1212003	1,000.000	4.45000	4,450.00				
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 6" WHITE	l.f.						
3230 1214002	750.000	3.95000	2,962.50				
6" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3240 1214003	900.000	4.95000	4,455.00				
8" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
3250 1220003	30.000	1,000.00000	30,000.00				
PUBLIC INFORMATION SIGNS ** See Special Provisions **	s.f.						
3260 1220027	800.000	68.00000	54,400.00				
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
3270 1400004	15.000	350.00000	5,250.00				
ROCK IN TRENCH EXCAVATION 0'-10' DEEP (SANITARY SEWER) ** See Special Provisions **	c.y.						
3280 1401248	180.000	550.00000	99,000.00				
24" DUCTILE IRON PIPE (SANITARY PIPE) ** See Special Provisions **	l.f.						
3290 1401254	45.000	450.00000	20,250.00				
12" DUCTILE IRON PIPE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3300 1401262	70.000	1,000.00000	70,000.00				
12" DUCTILE IRON PIPE SUPPORTED ON BRIDGE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3310 1401263	70.000	1,400.00000	98,000.00				
24" DUCTILE IRON PIPE SUPPORTED ON BRIDGE (SANITARY SEWER) ** See Special Provisions **	l.f.						
3320 1401270	(1.000)	15,000.00000	15,000.00				
CONTINOUS FLOW METERING (SITE NO.1) ** See Special Provisions **	LS						
3330 1401271	(1.000)	15,000.00000	15,000.00				
CONTINOUS FLOW METERING (SITE NO.2) ** See Special Provisions **	LS						
3340 1403501	2.000	3,500.00000	7,000.00				
RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3350 1403531 CONNECTION TO EXISTING SANITARY SEWER MANHOLE ** See Special Provisions **	4.000 ea.	5,000.00000	20,000.00				
3360 1408456 TEMPORARY SANITARY SEWER BYPASS (SITE 1) ** See Special Provisions **	(1.000) LS	108,000.00000	108,000.00				
3370 1408457 TEMPORARY SANITARY SEWER BYPASS (SITE 2) ** See Special Provisions **	(1.000) LS	160,000.00000	160,000.00				
3380 1500006 UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	4,000.000 est.	1.00000	4,000.00				
3390 1504010 TEMPORARY SUPPORT OF UTILITIES ** See Special Provisions **	(1.000) LS	35,000.00000	35,000.00				
3400 1700004 SERVICES PROVIDED BY OTHERS (ESTIMATED COST) ** See Special Provisions **	6,000.000 est.	1.00000	6,000.00				
3410 1802210.02 TEMPORARY SAND BARREL (200 lb.)	6.000 ea.	550.00000	3,300.00				
3420 1802210.04 TEMPORARY SAND BARREL (400 lb.)	3.000 ea.	550.00000	1,650.00				
3430 1802210.07 TEMPORARY SAND BARREL (700 lb.)	9.000 ea.	550.00000	4,950.00				
3440 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	12.000 ea.	550.00000	6,600.00				
3450 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	6.000 ea.	550.00000	3,300.00				

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Mohawk Northeast Inc Unit Price	(7) Mohawk Northeast Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
3460 1802211.02	14.000	130.00000	1,820.00				
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
3470 1802211.04	7.000	130.00000	910.00				
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
3480 1802211.07	21.000	130.00000	2,730.00				
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
3490 1802211.14	28.000	130.00000	3,640.00				
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
3500 1802211.21	14.000	130.00000	1,820.00				
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
3510 1806202	900.000	105.00000	94,500.00				
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
3520 1806226	900.000	15.00000	13,500.00				
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
8000 0586044.10	1.000	11,250.00000	11,250.00				
TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	ea.						
Section Totals:			$21,099,177.75				
Contract Totals			**$21,099,177.75**				

( ) indicates item is bid as Lump Sum