Call Order: 003 **Contract ID:** 0115-0122 **Counties:** Windham

Letting Date: February 04, 2026 2:00 pm **District(s):** District 2 - Norwich

Advertised on: 1/7/2026 12:00:00 AM **Contract Time:** 446 CALENDAR DAYS **Min:** **Max:**

Contract Description: REPLACEMENT OF RETAINING WALL ALONG ROUTE 44 **Project(s):** 0044(166)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Richards Corporation	$6,742,733.00	100.00%
2	Loureiro Contractors Inc	$7,111,684.34	105.47%
3	Gerber Construction Inc	$7,763,923.00	115.15%
4	Empire Paving Inc	$8,099,972.28	120.13%
5	MIG Corporation Inc	$8,494,491.40	125.98%
6	John Rocchio Corporation	$9,456,818.50	140.25%
7	Northern Construction Service LLC	$9,458,740.00	140.28%

Contract ID: 0115-0122 **Counties:** Windham
Letting Date: February 04, 2026 **District(s):** District 2 - Norwich
Call Order: 003 **Project(s):** 0044(166)
Contract Time: 446 CALENDAR DAYS
Contract Description: REPLACEMENT OF RETAINING WALL ALONG ROUTE 44

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	6,393.50000	6,393.50	4,030.00000	4,030.00	7,700.00000	7,700.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0101128	(1.000)	60,971.50000	60,971.50	165,000.00000	165,000.00	100,000.00000	100,000.00
SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	LS						
0030 0107093	7.000	2,347.50000	16,432.50	1,063.00000	7,441.00	2,000.00000	14,000.00
CTDOT BOUNDARY MARKER - (CTDOT LEAD SURVEYOR) ** See Special Provisions **	ea.						
0040 0201001	(1.000)	483,046.00000	483,046.00	17,275.00000	17,275.00	28,000.00000	28,000.00
CLEARING AND GRUBBING	LS						
0050 0201902	1.000	6,284.00000	6,284.00	8,500.00000	8,500.00	17,500.00000	17,500.00
INTERPRETATIVE DISPLAY SIGN ** See Special Provisions **	ea.						
0060 0202000	980.000	42.50000	41,650.00	24.00000	23,520.00	23.00000	22,540.00
EARTH EXCAVATION	c.y.						
0070 0202315	6,240.000	91.50000	570,960.00	91.00000	567,840.00	97.00000	605,280.00
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0080 0202501	65.000	29.00000	1,885.00	10.00000	650.00	19.00000	1,235.00
CUT CONCRETE PAVEMENT	l.f.						
0090 0202502	1,800.000	33.00000	59,400.00	13.00000	23,400.00	22.00000	39,600.00
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0100 0202529	900.000	4.50000	4,050.00	5.00000	4,500.00	8.00000	7,200.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0203000 STRUCTURE EXCAVATION - EARTH (COMPLETE)	119.000 c.y.	18.50000	2,201.50	43.00000	5,117.00	209.00000	24,871.00
0120 0203100 STRUCTURE EXCAVATION ROCK (COMPLETE)	50.000 c.y.	287.00000	14,350.00	143.00000	7,150.00	327.00000	16,350.00
0130 0209001 FORMATION OF SUBGRADE	1,764.000 s.y.	3.50000	6,174.00	3.00000	5,292.00	5.00000	8,820.00
0140 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	3,000.000 est.	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
0150 0212000 SUBBASE	588.000 c.y.	52.50000	30,870.00	55.00000	32,340.00	47.00000	27,636.00
0160 0213100 GRANULAR FILL	33.000 c.y.	72.00000	2,376.00	53.00000	1,749.00	80.00000	2,640.00
0170 0216000 PERVIOUS STRUCTURE BACKFILL	180.000 c.y.	65.50000	11,790.00	63.00000	11,340.00	68.00000	12,240.00
0180 0219001 SEDIMENTATION CONTROL SYSTEM	600.000 l.f.	5.50000	3,300.00	7.00000	4,200.00	7.00000	4,200.00
0190 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	12.000 ea.	247.50000	2,970.00	315.00000	3,780.00	152.00000	1,824.00
0200 0305000 PROCESSED AGGREGATE	7.000 ton	84.00000	588.00	110.00000	770.00	108.00000	756.00
0210 0406002 TEMPORARY PAVEMENT ** See Special Provisions **	303.000 s.y.	72.50000	21,967.50	91.00000	27,573.00	113.00000	34,239.00
0220 0406125.10 BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ON PCC ** See Special Provisions **	415.000 s.y.	113.00000	46,895.00	65.00000	26,975.00	91.00000	37,765.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0406170	509.000	175.50000	89,329.50	190.00000	96,710.00	195.00000	99,255.00
HMA S1	ton						
0240 0406171	494.000	157.50000	77,805.00	185.00000	91,390.00	265.00000	130,910.00
HMA S0.5	ton						
0250 0406238	410.000	15.00000	6,150.00	15.00000	6,150.00	25.00000	10,250.00
NON-TRACKING ASPHALT TACK COAT	gal						
0260 0406314	1,248.000	0.50000	624.00	1.00000	1,248.00	1.00000	1,248.00
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0270 0406315	1,223.000	0.50000	611.50	1.00000	1,223.00	1.00000	1,223.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0280 0406600	830.000	13.00000	10,790.00	14.00000	11,620.00	20.00000	16,600.00
MATERIAL TRANSFER VEHICLE	ton						
0290 0406999	1,200.000	1.00000	1,200.00	1.00000	1,200.00	1.00000	1,200.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0300 0409001	740.000	24.50000	18,130.00	22.00000	16,280.00	23.00000	17,020.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0310 0586001.10	3.000	4,003.50000	12,010.50	4,700.00000	14,100.00	5,290.00000	15,870.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0320 0586500.10	1.000	3,662.50000	3,662.50	4,900.00000	4,900.00	5,888.00000	5,888.00
MANHOLE - 0' - 10' DEEP	ea.						
0330 0601062	16.000	1,011.50000	16,184.00	990.00000	15,840.00	850.00000	13,600.00
FOOTING CONCRETE	c.y.						
0340 0601091	800.000	80.00000	64,000.00	88.00000	70,400.00	25.00000	20,000.00
SIMULATED STONE MASONRY ** See Special Provisions **	s.y.						
0350 0601124	18.000	1,362.50000	24,525.00	1,420.00000	25,560.00	1,500.00000	27,000.00
BARRIER WALL CONCRETE	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0601502	13.000	15.00000	195.00	27.00000	351.00	10.00000	130.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0370 0601651	(1.000)	2,470,481.50000	2,470,481.50	2,900,000.00000	2,900,000.00	2,740,000.00000	2,740,000.00
RETAINING WALL (SITE NO. 1) ** See Special Provisions **	LS						
0380 0602030	5,467.000	3.00000	16,401.00	3.25000	17,767.75	4.00000	21,868.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0390 0605003	1,035.000	61.00000	63,135.00	84.00000	86,940.00	31.00000	32,085.00
MASONRY FACING ** See Special Provisions **	s.f.						
0400 0607001	95.000	1,064.00000	101,080.00	902.00000	85,690.00	790.00000	75,050.00
DRY RUBBLE MASONRY ** See Special Provisions **	c.y.						
0410 0686000.12	480.000	125.50000	60,240.00	55.00000	26,400.00	86.00000	41,280.00
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0420 0708001	9.000	58.50000	526.50	25.00000	225.00	500.00000	4,500.00
DAMPPROOFING	s.y.						
0430 0714991	(1.000)	91,988.50000	91,988.50	132,000.00000	132,000.00	73,350.00000	73,350.00
MONITORING STRUCTURES (SITE NO. 1) ** See Special Provisions **	LS						
0440 0751831	18.000	122.50000	2,205.00	22.71000	408.78	39.00000	702.00
6" OUTLET FOR UNDERDRAIN	l.f.						
0450 0755010.01	53.000	11.00000	583.00	2.22000	117.66	26.00000	1,378.00
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
0460 0811001	1,605.000	41.50000	66,607.50	43.32000	69,528.60	60.00000	96,300.00
CONCRETE CURBING	l.f.						
0470 0815001	22.000	117.00000	2,574.00	51.83000	1,140.26	200.00000	4,400.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0819002	715.000	33.00000	23,595.00	16.01000	11,447.15	15.00000	10,725.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0490 0822100.01	120.000	130.00000	15,600.00	43.80000	5,256.00	128.00000	15,360.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0500 0910031	1.000	6,199.00000	6,199.00	6,103.82000	6,103.82	5,300.00000	5,300.00
THRIE BEAM ATTACHMENT	ea.						
0510 0911923	1.000	2,982.50000	2,982.50	2,936.74000	2,936.74	2,550.00000	2,550.00
R-B END ANCHORAGE-TYPE I	ea.						
0520 0912504	365.000	6.50000	2,372.50	6.62000	2,416.30	6.00000	2,190.00
REMOVE TWO-CABLE GUIDE RAILING	l.f.						
0530 0913000	435.000	6.50000	2,827.50	5.76000	2,505.60	10.00000	4,350.00
REMOVE CHAIN LINK FENCE	l.f.						
0540 0913011	105.000	79.00000	8,295.00	77.74000	8,162.70	68.00000	7,140.00
5'CHAIN LINK FENCE	l.f.						
0550 0913952	320.000	123.00000	39,360.00	120.92000	38,694.40	105.00000	33,600.00
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
0560 0921001	6,735.000	15.50000	104,392.50	17.02000	114,629.70	25.00000	168,375.00
CONCRETE SIDEWALK	s.f.						
0570 0921005	895.000	20.50000	18,347.50	18.57000	16,620.15	60.00000	53,700.00
CONCRETE SIDEWALK RAMP	s.f.						
0580 0921048	25.000	95.50000	2,387.50	28.79000	719.75	50.00000	1,250.00
DETECTABLE WARNING SURFACE	s.f.						
0590 0922500	957.000	82.00000	78,474.00	100.41000	96,092.37	122.00000	116,754.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0600 0922501	270.000	111.00000	29,970.00	82.41000	22,250.70	115.00000	31,050.00
BITUMINOUS CONCRETE DRIVEWAY	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 0924004 CONCRETE DRIVEWAY RAMP	160.000 s.y.	205.50000	32,880.00	195.38000	31,260.80	200.00000	32,000.00
0620 0939001 SWEEPING FOR DUST CONTROL	72.000 hr	157.50000	11,340.00	181.39000	13,060.08	235.00000	16,920.00
0630 0942001 CALCIUM CHLORIDE FOR DUST CONTROL	1.000 ton	1,169.50000	1,169.50	2,250.89000	2,250.89	3,668.00000	3,668.00
0640 0943001 WATER FOR DUST CONTROL	140.000 m.ga	12.50000	1,750.00	36.26000	5,076.40	0.01000	1.40
0650 0944000 FURNISHING AND PLACING TOPSOIL	700.000 s.y.	10.00000	7,000.00	17.75000	12,425.00	22.00000	15,400.00
0660 0949000.10 GRAVEL MULCH	52.000 s.y.	33.00000	1,716.00	76.40000	3,972.80	119.00000	6,188.00
0670 0950019 TURF ESTABLISHMENT - LAWN ** See Special Provisions **	700.000 s.y.	3.50000	2,450.00	4.76000	3,332.00	5.00000	3,500.00
0680 0969062 CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	15.000 mo.	3,773.00000	56,595.00	4,000.00000	60,000.00	4,365.00000	65,475.00
0690 0970006 TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	145,000.000 est.	1.00000	145,000.00	1.00000	145,000.00	1.00000	145,000.00
0700 0970007 TRAFFICPERSON (UNIFORMED FLAGGER)	320.000 hr	75.00000	24,000.00	80.62000	25,798.40	79.00000	25,280.00
0710 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	136,954.00000	136,954.00	250,500.00000	250,500.00	400,000.00000	400,000.00
0720 0971301 TEMPORARY SHUTTLE SERVICE ** See Special Provisions **	1,440.000 hr	171.00000	246,240.00	114.93000	165,499.20	135.00000	194,400.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0730 0974001	3,240.000	42.00000	136,080.00	15.00000	48,600.00	45.00000	145,800.00
REMOVAL OF EXISTING MASONRY ** See Special Provisions **	c.y.						
0740 0975004	(1.000)	146,000.00000	146,000.00	557,500.00000	557,500.00	990,000.00000	990,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0750 0976002	220.000	1.00000	220.00	0.92000	202.40	1.00000	220.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0760 0977001	50.000	28.00000	1,400.00	11.49000	574.50	23.00000	1,150.00
TRAFFIC CONE	ea.						
0770 0978002	50.000	99.50000	4,975.00	45.93000	2,296.50	80.00000	4,000.00
TRAFFIC DRUM	ea.						
0780 0979003	20.000	175.00000	3,500.00	82.67000	1,653.40	165.00000	3,300.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0790 0979005	265.000	187.00000	49,555.00	127.23000	33,715.95	160.00000	42,400.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0800 0980020	(1.000)	78,087.50000	78,087.50	50,000.00000	50,000.00	100,000.00000	100,000.00
CONSTRUCTION SURVEYING	LS						
0810 1017052	1.000	1,047.00000	1,047.00	2,879.16000	2,879.16	895.00000	895.00
REMOVE SERVICE	ea.						
0820 1118012	(1.000)	1,462.00000	1,462.00	4,030.00000	4,030.00	1,250.00000	1,250.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
0830 1131002	180.000	52.50000	9,450.00	122.14000	21,985.20	50.00000	9,000.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0840 1206023	(1.000)	1,754.50000	1,754.50	1,727.50000	1,727.50	1,500.00000	1,500.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0850 1208931	17.000	90.00000	1,530.00	97.89000	1,664.13	77.00000	1,309.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0860 1208937	70.000	90.00000	6,300.00	97.89000	6,852.30	77.00000	5,390.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0870 1209114	6,000.000	0.50000	3,000.00	0.48000	2,880.00	0.42000	2,520.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
0880 1209131	440.000	2.50000	1,100.00	3.05000	1,342.00	2.65000	1,166.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0890 1210105	160.000	7.00000	1,120.00	9.79000	1,566.40	8.50000	1,360.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0900 1210111	1,248.000	1.50000	1,872.00	1.13000	1,410.24	1.00000	1,248.00
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0910 1210113	1,223.000	1.50000	1,834.50	1.38000	1,687.74	1.20000	1,467.60
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0920 1211001	440.000	3.00000	1,320.00	4.00000	1,760.00	3.50000	1,540.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0930 1220027	845.000	38.50000	32,532.50	20.85000	17,618.25	43.00000	36,335.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0940 1301069	585.000	326.00000	190,710.00	362.58000	212,109.30	269.00000	157,365.00
INSULATED 8" DUCTILE IRON WATER MAIN ** See Special Provisions **	l.f.						
0950 1301085	575.000	346.00000	198,950.00	331.24000	190,463.00	291.00000	167,325.00
16" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) Loureiro Contractors Inc		(3) Gerber Construction Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0960 1301933 20" STEEL PIPE SLEEVE ** See Special Provisions **	485.000 l.f.	251.00000	121,735.00	313.95000	152,265.75	259.00000	125,615.00
0970 1302004 8" GATE VALVE ** See Special Provisions **	2.000 ea.	3,437.50000	6,875.00	3,631.73000	7,263.46	3,560.00000	7,120.00
0980 1302008 16" GATE VALVE ** See Special Provisions **	1.000 ea.	27,096.00000	27,096.00	25,629.91000	25,629.91	14,382.00000	14,382.00
0990 1302060 ADJUST GATE BOXES ** See Special Provisions **	9.000 ea.	837.50000	7,537.50	450.86000	4,057.74	396.00000	3,564.00
1000 1303226 FIRE SUPPRESSION STANDPIPE SYSTEM ** See Special Provisions **	1.000 ea.	8,030.50000	8,030.50	4,730.73000	4,730.73	11,144.00000	11,144.00
1010 1303238 RESET FIRE SUPPRESSION SYSTEM ** See Special Provisions **	1.000 ea.	5,500.00000	5,500.00	11,320.36000	11,320.36	11,144.00000	11,144.00
1020 1400201 CURED IN PLACE PIPE LINING 8"(SANITARY SEWER) ** See Special Provisions **	640.000 l.f.	84.00000	53,760.00	56.34000	36,057.60	45.00000	28,800.00
1030 1403501 RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	3.000 ea.	1,116.00000	3,348.00	717.61000	2,152.83	3,248.00000	9,744.00
1040 1404534 LATERAL SERVICE RECONNECTIONS ** See Special Provisions **	4.000 ea.	6,140.00000	24,560.00	3,944.45000	15,777.80	2,800.00000	11,200.00
1050 1507000 PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	(1.000) LS	5,000.00000	5,000.00	8,267.19000	8,267.19	30,990.00000	30,990.00
1060 1700001 SERVICE CONNECTIONS (ESTIMATED COST) ** See Special Provisions **	5,000.000 est.	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
Section Totals:			$6,742,733.00		$7,111,684.34		$7,763,923.00

Contract Totals	$6,742,733.00	$7,111,684.34	$7,763,923.00

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) MIG Corporation Inc Unit Price	(5) MIG Corporation Inc Ext Amount	(6) John Rocchio Corporation Unit Price	(6) John Rocchio Corporation Ext Amount
SECTION: 1 .		**Cat Alt Set:**		**Cat Alt Member:**			
0010 0101000	(1.000)	23,000.00000	23,000.00	15,450.00000	15,450.00	85,000.00000	85,000.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0101128	(1.000)	75,000.00000	75,000.00	257,700.00000	257,700.00	70,000.00000	70,000.00
SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	LS						
0030 0107093	7.000	2,000.00000	14,000.00	1,225.00000	8,575.00	900.00000	6,300.00
CTDOT BOUNDARY MARKER - (CTDOT LEAD SURVEYOR) ** See Special Provisions **	ea.						
0040 0201001	(1.000)	500,000.00000	500,000.00	57,770.00000	57,770.00	50,000.00000	50,000.00
CLEARING AND GRUBBING	LS						
0050 0201902	1.000	10,000.00000	10,000.00	9,557.00000	9,557.00	6,500.00000	6,500.00
INTERPRETATIVE DISPLAY SIGN ** See Special Provisions **	ea.						
0060 0202000	980.000	37.00000	36,260.00	55.00000	53,900.00	55.00000	53,900.00
EARTH EXCAVATION	c.y.						
0070 0202315	6,240.000	83.00000	517,920.00	70.00000	436,800.00	85.00000	530,400.00
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0080 0202501	65.000	30.00000	1,950.00	25.00000	1,625.00	40.00000	2,600.00
CUT CONCRETE PAVEMENT	l.f.						
0090 0202502	1,800.000	23.40000	42,120.00	55.00000	99,000.00	40.00000	72,000.00
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0100 0202529	900.000	3.50000	3,150.00	5.00000	4,500.00	5.00000	4,500.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0203000	119.000	102.00000	12,138.00	77.00000	9,163.00	120.00000	14,280.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0120 0203100	50.000	300.00000	15,000.00	225.00000	11,250.00	400.00000	20,000.00
STRUCTURE EXCAVATION ROCK (COMPLETE)	c.y.						
0130 0209001	1,764.000	4.50000	7,938.00	3.35000	5,909.40	8.00000	14,112.00
FORMATION OF SUBGRADE	s.y.						
0140 0210821	3,000.000	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0150 0212000	588.000	60.00000	35,280.00	85.00000	49,980.00	70.00000	41,160.00
SUBBASE	c.y.						
0160 0213100	33.000	154.00000	5,082.00	145.00000	4,785.00	200.00000	6,600.00
GRANULAR FILL	c.y.						
0170 0216000	180.000	132.00000	23,760.00	115.00000	20,700.00	150.00000	27,000.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0180 0219001	600.000	6.50000	3,900.00	7.00000	4,200.00	18.00000	10,800.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0190 0219011	12.000	175.00000	2,100.00	277.00000	3,324.00	350.00000	4,200.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0200 0305000	7.000	250.00000	1,750.00	165.00000	1,155.00	300.00000	2,100.00
PROCESSED AGGREGATE	ton						
0210 0406002	303.000	112.00000	33,936.00	88.00000	26,664.00	90.00000	27,270.00
TEMPORARY PAVEMENT ** See Special Provisions **	s.y.						
0220 0406125.10	415.000	66.00000	27,390.00	133.00000	55,195.00	70.00000	29,050.00
BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ON PCC ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0406170	509.000	157.50000	80,167.50	180.00000	91,620.00	150.00000	76,350.00
HMA S1	ton						
0240 0406171	494.000	128.40000	63,429.60	175.00000	86,450.00	134.75000	66,566.50
HMA S0.5	ton						
0250 0406238	410.000	14.75000	6,047.50	14.00000	5,740.00	13.00000	5,330.00
NON-TRACKING ASPHALT TACK COAT	gal						
0260 0406314	1,248.000	0.85000	1,060.80	0.45000	561.60	0.34000	424.32
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0270 0406315	1,223.000	0.88000	1,076.24	0.50000	611.50	0.36000	440.28
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0280 0406600	830.000	0.01000	8.30	13.00000	10,790.00	6.00000	4,980.00
MATERIAL TRANSFER VEHICLE	ton						
0290 0406999	1,200.000	1.00000	1,200.00	1.00000	1,200.00	1.00000	1,200.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0300 0409001	740.000	20.00000	14,800.00	20.00000	14,800.00	21.00000	15,540.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0310 0586001.10	3.000	6,625.00000	19,875.00	5,255.00000	15,765.00	9,000.00000	27,000.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0320 0586500.10	1.000	6,811.00000	6,811.00	6,445.00000	6,445.00	12,000.00000	12,000.00
MANHOLE - 0' - 10' DEEP	ea.						
0330 0601062	16.000	678.00000	10,848.00	1,125.00000	18,000.00	1,800.00000	28,800.00
FOOTING CONCRETE	c.y.						
0340 0601091	800.000	76.50000	61,200.00	130.00000	104,000.00	90.00000	72,000.00
SIMULATED STONE MASONRY ** See Special Provisions **	s.y.						
0350 0601124	18.000	1,141.00000	20,538.00	1,555.00000	27,990.00	3,500.00000	63,000.00
BARRIER WALL CONCRETE	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0601502	13.000	15.00000	195.00	10.00000	130.00	6.00000	78.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0370 0601651	(1.000)	2,900,000.00000	2,900,000.00	3,777,700.00000	3,777,700.00	4,400,000.00000	4,400,000.00
RETAINING WALL (SITE NO. 1) ** See Special Provisions **	LS						
0380 0602030	5,467.000	3.50000	19,134.50	3.55000	19,407.85	4.00000	21,868.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0390 0605003	1,035.000	41.00000	42,435.00	88.00000	91,080.00	100.00000	103,500.00
MASONRY FACING ** See Special Provisions **	s.f.						
0400 0607001	95.000	790.50000	75,097.50	1,122.00000	106,590.00	600.00000	57,000.00
DRY RUBBLE MASONRY ** See Special Provisions **	c.y.						
0410 0686000.12	480.000	90.00000	43,200.00	145.00000	69,600.00	120.00000	57,600.00
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0420 0708001	9.000	50.00000	450.00	65.00000	585.00	90.00000	810.00
DAMPPROOFING	s.y.						
0430 0714991	(1.000)	56,565.00000	56,565.00	77,700.00000	77,700.00	120,000.00000	120,000.00
MONITORING STRUCTURES (SITE NO. 1) ** See Special Provisions **	LS						
0440 0751831	18.000	150.00000	2,700.00	155.00000	2,790.00	150.00000	2,700.00
6" OUTLET FOR UNDERDRAIN	l.f.						
0450 0755010.01	53.000	15.00000	795.00	15.00000	795.00	18.00000	954.00
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
0460 0811001	1,605.000	42.00000	67,410.00	65.00000	104,325.00	50.00000	80,250.00
CONCRETE CURBING	l.f.						
0470 0815001	22.000	100.00000	2,200.00	50.00000	1,100.00	100.00000	2,200.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0819002	715.000	21.00000	15,015.00	14.50000	10,367.50	36.00000	25,740.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0490 0822100.01	120.000	133.00000	15,960.00	155.00000	18,600.00	150.00000	18,000.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0500 0910031	1.000	4,900.00000	4,900.00	5,440.00000	5,440.00	4,900.00000	4,900.00
THRIE BEAM ATTACHMENT	ea.						
0510 0911923	1.000	2,500.00000	2,500.00	2,880.00000	2,880.00	2,500.00000	2,500.00
R-B END ANCHORAGE-TYPE I	ea.						
0520 0912504	365.000	8.00000	2,920.00	10.00000	3,650.00	8.00000	2,920.00
REMOVE TWO-CABLE GUIDE RAILING	l.f.						
0530 0913000	435.000	5.00000	2,175.00	8.00000	3,480.00	5.00000	2,175.00
REMOVE CHAIN LINK FENCE	l.f.						
0540 0913011	105.000	64.00000	6,720.00	67.00000	7,035.00	64.00000	6,720.00
5'CHAIN LINK FENCE	l.f.						
0550 0913952	320.000	108.00000	34,560.00	145.00000	46,400.00	108.00000	34,560.00
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
0560 0921001	6,735.000	19.75000	133,016.25	13.50000	90,922.50	16.00000	107,760.00
CONCRETE SIDEWALK	s.f.						
0570 0921005	895.000	36.25000	32,443.75	24.00000	21,480.00	20.00000	17,900.00
CONCRETE SIDEWALK RAMP	s.f.						
0580 0921048	25.000	25.00000	625.00	657.00000	16,425.00	80.00000	2,000.00
DETECTABLE WARNING SURFACE	s.f.						
0590 0922500	957.000	107.75000	103,116.75	88.00000	84,216.00	140.00000	133,980.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0600 0922501	270.000	80.00000	21,600.00	85.00000	22,950.00	155.00000	41,850.00
BITUMINOUS CONCRETE DRIVEWAY	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 0924004	160.000	212.75000	34,040.00	155.00000	24,800.00	200.00000	32,000.00
CONCRETE DRIVEWAY RAMP	s.y.						
0620 0939001	72.000	200.00000	14,400.00	155.00000	11,160.00	300.00000	21,600.00
SWEEPING FOR DUST CONTROL	hr						
0630 0942001	1.000	1,000.00000	1,000.00	1,200.00000	1,200.00	3,125.00000	3,125.00
CALCIUM CHLORIDE FOR DUST CONTROL	ton						
0640 0943001	140.000	15.00000	2,100.00	125.00000	17,500.00	25.00000	3,500.00
WATER FOR DUST CONTROL	m.ga						
0650 0944000	700.000	16.40000	11,480.00	11.00000	7,700.00	12.00000	8,400.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0660 0949000.10	52.000	130.50000	6,786.00	88.00000	4,576.00	30.00000	1,560.00
GRAVEL MULCH	s.y.						
0670 0950019	700.000	3.50000	2,450.00	2.22000	1,554.00	4.00000	2,800.00
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
0680 0969062	15.000	4,500.00000	67,500.00	5,250.00000	78,750.00	3,500.00000	52,500.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0690 0970006	145,000.000	1.00000	145,000.00	1.00000	145,000.00	1.00000	145,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0700 0970007	320.000	74.00000	23,680.00	72.00000	23,040.00	90.00000	28,800.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0710 0971001	(1.000)	500,000.00000	500,000.00	44,000.00000	44,000.00	23,470.00000	23,470.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0720 0971301	1,440.000	150.00000	216,000.00	125.00000	180,000.00	175.00000	252,000.00
TEMPORARY SHUTTLE SERVICE ** See Special Provisions **	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0730 0974001	3,240.000	37.00000	119,880.00	97.00000	314,280.00	150.00000	486,000.00
REMOVAL OF EXISTING MASONRY ** See Special Provisions **	c.y.						
0740 0975004	(1.000)	500,000.00000	500,000.00	655,750.00000	655,750.00	945,680.00000	945,680.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0750 0976002	220.000	0.85000	187.00	1.20000	264.00	10.00000	2,200.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0760 0977001	50.000	25.00000	1,250.00	65.00000	3,250.00	20.00000	1,000.00
TRAFFIC CONE	ea.						
0770 0978002	50.000	80.00000	4,000.00	122.00000	6,100.00	75.00000	3,750.00
TRAFFIC DRUM	ea.						
0780 0979003	20.000	175.00000	3,500.00	167.00000	3,340.00	135.00000	2,700.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0790 0979005	265.000	40.00000	10,600.00	72.00000	19,080.00	40.00000	10,600.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0800 0980020	(1.000)	300,000.00000	300,000.00	55,000.00000	55,000.00	60,000.00000	60,000.00
CONSTRUCTION SURVEYING	LS						
0810 1017052	1.000	2,500.00000	2,500.00	1,250.00000	1,250.00	1,000.00000	1,000.00
REMOVE SERVICE	ea.						
0820 1118012	(1.000)	3,500.00000	3,500.00	2,500.00000	2,500.00	14,000.00000	14,000.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
0830 1131002	180.000	50.00000	9,000.00	25.00000	4,500.00	30.00000	5,400.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0840 1206023	(1.000)	1,500.00000	1,500.00	5,500.00000	5,500.00	550.00000	550.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0850 1208931	17.000	77.00000	1,309.00	122.00000	2,074.00	85.00000	1,445.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0860 1208937	70.000	77.00000	5,390.00	122.00000	8,540.00	85.00000	5,950.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0870 1209114	6,000.000	0.42000	2,520.00	0.30000	1,800.00	0.24000	1,440.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
0880 1209131	440.000	2.65000	1,166.00	2.20000	968.00	2.00000	880.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0890 1210105	160.000	8.50000	1,360.00	6.50000	1,040.00	6.00000	960.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0900 1210111	1,248.000	0.98000	1,223.04	1.25000	1,560.00	1.10000	1,372.80
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0910 1210113	1,223.000	1.20000	1,467.60	1.35000	1,651.05	1.20000	1,467.60
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0920 1211001	440.000	3.50000	1,540.00	2.75000	1,210.00	2.50000	1,100.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0930 1220027	845.000	43.00000	36,335.00	33.00000	27,885.00	50.00000	42,250.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0940 1301069	585.000	522.25000	305,516.25	333.00000	194,805.00	270.00000	157,950.00
INSULATED 8" DUCTILE IRON WATER MAIN ** See Special Provisions **	l.f.						
0950 1301085	575.000	367.75000	211,456.25	455.00000	261,625.00	280.00000	161,000.00
16" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) MIG Corporation Inc		(6) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0960 1301933	485.000	328.25000	159,201.25	212.00000	102,820.00	230.00000	111,550.00
20" STEEL PIPE SLEEVE ** See Special Provisions **	l.f.						
0970 1302004	2.000	4,523.00000	9,046.00	5,200.00000	10,400.00	5,000.00000	10,000.00
8" GATE VALVE ** See Special Provisions **	ea.						
0980 1302008	1.000	16,309.20000	16,309.20	15,500.00000	15,500.00	20,000.00000	20,000.00
16" GATE VALVE ** See Special Provisions **	ea.						
0990 1302060	9.000	150.00000	1,350.00	300.00000	2,700.00	750.00000	6,750.00
ADJUST GATE BOXES ** See Special Provisions **	ea.						
1000 1303226	1.000	3,100.00000	3,100.00	14,400.00000	14,400.00	12,000.00000	12,000.00
FIRE SUPPRESSION STANDPIPE SYSTEM ** See Special Provisions **	ea.						
1010 1303238	1.000	7,500.00000	7,500.00	12,200.00000	12,200.00	8,000.00000	8,000.00
RESET FIRE SUPPRESSION SYSTEM ** See Special Provisions **	ea.						
1020 1400201	640.000	69.00000	44,160.00	122.00000	78,080.00	75.00000	48,000.00
CURED IN PLACE PIPE LINING 8"(SANITARY SEWER) ** See Special Provisions **	l.f.						
1030 1403501	3.000	2,000.00000	6,000.00	1,225.00000	3,675.00	4,500.00000	13,500.00
RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	ea.						
1040 1404534	4.000	2,800.00000	11,200.00	5,550.00000	22,200.00	2,800.00000	11,200.00
LATERAL SERVICE RECONNECTIONS ** See Special Provisions **	ea.						
1050 1507000	(1.000)	20,000.00000	20,000.00	4,440.00000	4,440.00	25,000.00000	25,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
1060 1700001	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
SERVICE CONNECTIONS (ESTIMATED COST) ** See Special Provisions **	est.						
Section Totals:			$8,099,972.28		$8,494,491.40		$9,456,818.50

Contract Totals	$8,099,972.28	$8,494,491.40	$9,456,818.50

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0010 0101000 ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	(1.000) LS	3,000.00000	3,000.00				
0020 0101128 SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	(1.000) LS	149,000.00000	149,000.00				
0030 0107093 CTDOT BOUNDARY MARKER - (CTDOT LEAD SURVEYOR) ** See Special Provisions **	7.000 ea.	818.00000	5,726.00				
0040 0201001 CLEARING AND GRUBBING	(1.000) LS	12,700.00000	12,700.00				
0050 0201902 INTERPRETATIVE DISPLAY SIGN ** See Special Provisions **	1.000 ea.	23,000.00000	23,000.00				
0060 0202000 EARTH EXCAVATION	980.000 c.y.	45.00000	44,100.00				
0070 0202315 DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	6,240.000 ton	103.00000	642,720.00				
0080 0202501 CUT CONCRETE PAVEMENT	65.000 l.f.	44.00000	2,860.00				
0090 0202502 REMOVAL OF CONCRETE PAVEMENT	1,800.000 s.y.	26.00000	46,800.00				
0100 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	900.000 l.f.	4.40000	3,960.00				

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0110 0203000 STRUCTURE EXCAVATION - EARTH (COMPLETE)	119.000 c.y.	42.00000	4,998.00				
0120 0203100 STRUCTURE EXCAVATION ROCK (COMPLETE)	50.000 c.y.	650.00000	32,500.00				
0130 0209001 FORMATION OF SUBGRADE	1,764.000 s.y.	3.00000	5,292.00				
0140 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	3,000.000 est.	1.00000	3,000.00				
0150 0212000 SUBBASE	588.000 c.y.	69.00000	40,572.00				
0160 0213100 GRANULAR FILL	33.000 c.y.	78.00000	2,574.00				
0170 0216000 PERVIOUS STRUCTURE BACKFILL	180.000 c.y.	81.00000	14,580.00				
0180 0219001 SEDIMENTATION CONTROL SYSTEM	600.000 l.f.	10.00000	6,000.00				
0190 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	12.000 ea.	424.00000	5,088.00				
0200 0305000 PROCESSED AGGREGATE	7.000 ton	135.00000	945.00				
0210 0406002 TEMPORARY PAVEMENT ** See Special Provisions **	303.000 s.y.	154.00000	46,662.00				
0220 0406125.10 BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ON PCC ** See Special Provisions **	415.000 s.y.	191.00000	79,265.00				

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0406170	509.000	153.00000	77,877.00				
HMA S1	ton						
0240 0406171	494.000	138.00000	68,172.00				
HMA S0.5	ton						
0250 0406238	410.000	14.00000	5,740.00				
NON-TRACKING ASPHALT TACK COAT	gal						
0260 0406314	1,248.000	0.35000	436.80				
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0270 0406315	1,223.000	0.40000	489.20				
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0280 0406600	830.000	12.00000	9,960.00				
MATERIAL TRANSFER VEHICLE	ton						
0290 0406999	1,200.000	1.00000	1,200.00				
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0300 0409001	740.000	22.00000	16,280.00				
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0310 0586001.10	3.000	9,900.00000	29,700.00				
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0320 0586500.10	1.000	10,600.00000	10,600.00				
MANHOLE - 0' - 10' DEEP	ea.						
0330 0601062	16.000	935.00000	14,960.00				
FOOTING CONCRETE	c.y.						
0340 0601091	800.000	346.00000	276,800.00				
SIMULATED STONE MASONRY ** See Special Provisions **	s.y.						
0350 0601124	18.000	2,020.00000	36,360.00				
BARRIER WALL CONCRETE	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0601502	13.000	43.00000	559.00				
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0370 0601651	(1.000)	4,729,000.00000	4,729,000.00				
RETAINING WALL (SITE NO. 1) ** See Special Provisions **	LS						
0380 0602030	5,467.000	4.00000	21,868.00				
DEFORMED STEEL BARS - GALVANIZED	lb.						
0390 0605003	1,035.000	185.00000	191,475.00				
MASONRY FACING ** See Special Provisions **	s.f.						
0400 0607001	95.000	2,025.00000	192,375.00				
DRY RUBBLE MASONRY ** See Special Provisions **	c.y.						
0410 0686000.12	480.000	147.00000	70,560.00				
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0420 0708001	9.000	87.00000	783.00				
DAMPPROOFING	s.y.						
0430 0714991	(1.000)	79,395.25000	79,395.25				
MONITORING STRUCTURES (SITE NO. 1) ** See Special Provisions **	LS						
0440 0751831	18.000	115.00000	2,070.00				
6" OUTLET FOR UNDERDRAIN	l.f.						
0450 0755010.01	53.000	14.00000	742.00				
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
0460 0811001	1,605.000	48.00000	77,040.00				
CONCRETE CURBING	l.f.						
0470 0815001	22.000	105.00000	2,310.00				
BITUMINOUS CONCRETE LIP CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0480 0819002 PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	715.000 s.y.	67.00000	47,905.00				
0490 0822100.01 TEMPORARY TRAFFIC BARRIER	120.000 l.f.	57.00000	6,840.00				
0500 0910031 THRIE BEAM ATTACHMENT	1.000 ea.	5,145.00000	5,145.00				
0510 0911923 R-B END ANCHORAGE-TYPE I	1.000 ea.	2,625.00000	2,625.00				
0520 0912504 REMOVE TWO-CABLE GUIDE RAILING	365.000 l.f.	8.40000	3,066.00				
0530 0913000 REMOVE CHAIN LINK FENCE	435.000 l.f.	5.00000	2,175.00				
0540 0913011 5'CHAIN LINK FENCE	105.000 l.f.	67.00000	7,035.00				
0550 0913952 PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	320.000 l.f.	114.00000	36,480.00				
0560 0921001 CONCRETE SIDEWALK	6,735.000 s.f.	12.00000	80,820.00				
0570 0921005 CONCRETE SIDEWALK RAMP	895.000 s.f.	14.00000	12,530.00				
0580 0921048 DETECTABLE WARNING SURFACE	25.000 s.f.	23.00000	575.00				
0590 0922500 BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	957.000 s.y.	114.00000	109,098.00				
0600 0922501 BITUMINOUS CONCRETE DRIVEWAY	270.000 s.y.	148.00000	39,960.00				

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 0924004	160.000	135.00000	21,600.00				
CONCRETE DRIVEWAY RAMP	s.y.						
0620 0939001	72.000	224.00000	16,128.00				
SWEEPING FOR DUST CONTROL	hr						
0630 0942001	1.000	630.00000	630.00				
CALCIUM CHLORIDE FOR DUST CONTROL	ton						
0640 0943001	140.000	123.00000	17,220.00				
WATER FOR DUST CONTROL	m.ga						
0650 0944000	700.000	20.00000	14,000.00				
FURNISHING AND PLACING TOPSOIL	s.y.						
0660 0949000.10	52.000	20.00000	1,040.00				
GRAVEL MULCH	s.y.						
0670 0950019	700.000	3.40000	2,380.00				
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
0680 0969062	15.000	5,230.00000	78,450.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0690 0970006	145,000.000	1.00000	145,000.00				
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0700 0970007	320.000	73.00000	23,360.00				
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0710 0971001	(1.000)	35,800.00000	35,800.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0720 0971301	1,440.000	123.00000	177,120.00				
TEMPORARY SHUTTLE SERVICE ** See Special Provisions **	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0730 0974001	3,240.000	99.00000	320,760.00				
REMOVAL OF EXISTING MASONRY ** See Special Provisions **	c.y.						
0740 0975004	(1.000)	415,000.00000	415,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0750 0976002	220.000	1.00000	220.00				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0760 0977001	50.000	21.00000	1,050.00				
TRAFFIC CONE	ea.						
0770 0978002	50.000	79.00000	3,950.00				
TRAFFIC DRUM	ea.						
0780 0979003	20.000	142.00000	2,840.00				
CONSTRUCTION BARRICADE TYPE III	ea.						
0790 0979005	265.000	49.00000	12,985.00				
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0800 0980020	(1.000)	16,800.00000	16,800.00				
CONSTRUCTION SURVEYING	LS						
0810 1017052	1.000	9,400.00000	9,400.00				
REMOVE SERVICE	ea.						
0820 1118012	(1.000)	20,850.00000	20,850.00				
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
0830 1131002	180.000	63.00000	11,340.00				
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0840 1206023	(1.000)	578.00000	578.00				
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0850 1208931	17.000	90.00000	1,530.00				
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0860 1208937	70.000	90.00000	6,300.00				
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0870 1209114	6,000.000	0.25000	1,500.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
0880 1209131	440.000	2.10000	924.00				
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0890 1210105	160.000	6.30000	1,008.00				
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0900 1210111	1,248.000	1.25000	1,560.00				
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0910 1210113	1,223.000	1.25000	1,528.75				
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0920 1211001	440.000	2.75000	1,210.00				
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0930 1220027	845.000	37.00000	31,265.00				
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0940 1301069	585.000	190.00000	111,150.00				
INSULATED 8" DUCTILE IRON WATER MAIN ** See Special Provisions **	l.f.						
0950 1301085	575.000	397.00000	228,275.00				
16" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Northern Construction Service LLC Unit Price	(7) Northern Construction Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0960 1301933 20" STEEL PIPE SLEEVE ** See Special Provisions **	485.000 l.f.	168.00000	81,480.00				
0970 1302004 8" GATE VALVE ** See Special Provisions **	2.000 ea.	6,112.00000	12,224.00				
0980 1302008 16" GATE VALVE ** See Special Provisions **	1.000 ea.	18,900.00000	18,900.00				
0990 1302060 ADJUST GATE BOXES ** See Special Provisions **	9.000 ea.	434.00000	3,906.00				
1000 1303226 FIRE SUPPRESSION STANDPIPE SYSTEM ** See Special Provisions **	1.000 ea.	36,500.00000	36,500.00				
1010 1303238 RESET FIRE SUPPRESSION SYSTEM ** See Special Provisions **	1.000 ea.	5,250.00000	5,250.00				
1020 1400201 CURED IN PLACE PIPE LINING 8"(SANITARY SEWER) ** See Special Provisions **	640.000 l.f.	133.00000	85,120.00				
1030 1403501 RESET MANHOLE (SANITARY SEWER) ** See Special Provisions **	3.000 ea.	770.00000	2,310.00				
1040 1404534 LATERAL SERVICE RECONNECTIONS ** See Special Provisions **	4.000 ea.	2,950.00000	11,800.00				
1050 1507000 PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	(1.000) LS	15,150.00000	15,150.00				
1060 1700001 SERVICE CONNECTIONS (ESTIMATED COST) ** See Special Provisions **	5,000.000 est.	1.00000	5,000.00				
Section Totals:			$9,458,740.00				

Contract Totals	**$9,458,740.00**		

( ) indicates item is bid as Lump Sum