Call Order: 002 **Contract ID:** 0130-0190 **Counties:** New Haven

Letting Date: January 21, 2026 2:00 pm **District(s):** District 4 - Thomaston

Advertised on: 12/24/2025 12:00:00 AM **Contract Time:** 176 CALENDAR DAYS **Min:** **Max:**

Contract Description: REPLACEMENT OF BRIDGE NO. 07051 - ROUTE 6 AND ROUTE 67 OVER SOUTH BRANCH BULLET HILL BROOK **Project(s):** 000T(629)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Richards Corporation	$2,177,686.00	100.00%
2	B & W Paving & Landscaping LLC	$3,241,686.00	148.86%
3	Dayton Construction Company Inc	$3,796,066.00	174.32%
4	New England Infrastructure Inc	$4,434,620.00	203.64%
5	C.J. Fucci Inc	$4,473,335.50	205.42%

Contract ID: 0130-0190 **Counties:** New Haven
Letting Date: January 21, 2026 **District(s):** District 4 - Thomaston
Call Order: 002 **Project(s):** 000T(629)
Contract Time: 176 CALENDAR DAYS
Contract Description: REPLACEMENT OF BRIDGE NO. 07051 - ROUTE 6 AND ROUTE 67 OVER SOUTH BRANCH BULLET HILL BROOK

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000 ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	(1.000) LS	3,000.00000	3,000.00	25,000.00000	25,000.00	2,500.00000	2,500.00
0020 0101002 CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **	(1.000) LS	4,500.00000	4,500.00	65,000.00000	65,000.00	2,500.00000	2,500.00
0030 0101128 SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	(1.000) LS	33,602.00000	33,602.00	250,000.00000	250,000.00	110,000.00000	110,000.00
0040 0201001 CLEARING AND GRUBBING	(1.000) LS	166,000.00000	166,000.00	55,000.00000	55,000.00	45,000.00000	45,000.00
0050 0202000 EARTH EXCAVATION	10.000 c.y.	22.00000	220.00	100.00000	1,000.00	100.00000	1,000.00
0060 0202216 EXCAVATION AND REUSE OF EXISTING CHANNEL BOTTOM MATERIAL ** See Special Provisions **	25.000 c.y.	102.00000	2,550.00	100.00000	2,500.00	50.00000	1,250.00
0070 0202217 SUPPLEMENTAL STREAMBED CHANNEL MATERIAL ** See Special Provisions **	1,500.000 est.	1.00000	1,500.00	1.00000	1,500.00	1.00000	1,500.00
0080 0202218 WASHING-IN SUPPLEMENTAL STREAMBED MATERIAL ** See Special Provisions **	5,000.000 est.	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
0090 0202315 DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	2,400.000 ton	99.00000	237,600.00	78.00000	187,200.00	125.00000	300,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0100 0202501	310.000	12.00000	3,720.00	5.00000	1,550.00	25.00000	7,750.00
CUT CONCRETE PAVEMENT	l.f.						
0110 0202502	215.000	12.00000	2,580.00	100.00000	21,500.00	40.00000	8,600.00
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0120 0202529	280.000	5.00000	1,400.00	10.00000	2,800.00	20.00000	5,600.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0130 0203202	1,600.000	13.00000	20,800.00	55.00000	88,000.00	50.00000	80,000.00
STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	c.y.						
0140 0203304	160.000	169.00000	27,040.00	225.00000	36,000.00	100.00000	16,000.00
STRUCTURE EXCAVATION - ROCK (EXCLUDING COFFERDAM & DEWATERING)	c.y.						
0150 0204001	620.000	345.00000	213,900.00	1,200.00000	744,000.00	175.00000	108,500.00
COFFERDAM AND DEWATERING ** See Special Provisions **	l.f.						
0160 0204151	(1.000)	104,478.00000	104,478.00	100,000.00000	100,000.00	175,000.00000	175,000.00
HANDLING WATER ** See Special Provisions **	LS						
0170 0209001	660.000	5.00000	3,300.00	5.00000	3,300.00	25.00000	16,500.00
FORMATION OF SUBGRADE	s.y.						
0180 0210821	1,500.000	1.00000	1,500.00	1.00000	1,500.00	1.00000	1,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0190 0213100	160.000	64.00000	10,240.00	55.00000	8,800.00	175.00000	28,000.00
GRANULAR FILL	c.y.						
0200 0216000	350.000	80.00000	28,000.00	55.00000	19,250.00	200.00000	70,000.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0210 0219001	370.000	6.00000	2,220.00	5.00000	1,850.00	5.00000	1,850.00
SEDIMENTATION CONTROL SYSTEM	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	3.000 ea.	151.00000	453.00	150.00000	450.00	200.00000	600.00
0230 0304002 PROCESSED AGGREGATE BASE	235.000 c.y.	74.00000	17,390.00	55.00000	12,925.00	150.00000	35,250.00
0240 0305000 PROCESSED AGGREGATE	40.000 ton	84.00000	3,360.00	40.00000	1,600.00	225.00000	9,000.00
0250 0406124 BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	50.000 s.y.	193.00000	9,650.00	215.00000	10,750.00	200.00000	10,000.00
0260 0406159 PMA S0.5	360.000 ton	223.00000	80,280.00	172.00000	61,920.00	250.00000	90,000.00
0270 0406160 PMA S1	160.000 ton	229.00000	36,640.00	205.00000	32,800.00	250.00000	40,000.00
0280 0406171 HMA S0.5	40.000 ton	382.00000	15,280.00	280.00000	11,200.00	350.00000	14,000.00
0290 0406238 NON-TRACKING ASPHALT TACK COAT	260.000 gal	28.00000	7,280.00	6.00000	1,560.00	15.00000	3,900.00
0300 0409001 FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	1,680.000 s.y.	13.00000	21,840.00	10.00000	16,800.00	25.00000	42,000.00
0310 0503866 REMOVAL OF EXISTING CULVERT (SITE NO. 1) ** See Special Provisions **	(1.000) LS	18,245.00000	18,245.00	80,000.00000	80,000.00	200,000.00000	200,000.00
0320 0586001.10 TYPE 'C' CATCH BASIN - 0' - 10' DEEP	1.000 ea.	3,264.00000	3,264.00	4,500.00000	4,500.00	10,000.00000	10,000.00
0330 0586040.10 TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	1.000 ea.	3,264.00000	3,264.00	4,500.00000	4,500.00	10,000.00000	10,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0340 0586041.10 TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	1.000 ea.	4,496.00000	4,496.00	4,700.00000	4,700.00	15,000.00000	15,000.00
0350 0601062 FOOTING CONCRETE	60.000 c.y.	1,270.00000	76,200.00	1,000.00000	60,000.00	1,000.00000	60,000.00
0360 0601064 ABUTMENT AND WALL CONCRETE	75.000 c.y.	1,584.00000	118,800.00	1,800.00000	135,000.00	1,500.00000	112,500.00
0370 0601141 10' X 6' PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	176.000 l.f.	2,050.00000	360,800.00	2,500.00000	440,000.00	4,250.00000	748,000.00
0380 0602030 DEFORMED STEEL BARS - GALVANIZED	7,750.000 lb.	3.50000	27,125.00	5.00000	38,750.00	3.50000	27,125.00
0390 0686000.15 15" R.C. PIPE - 0' - 10' DEEP	20.000 l.f.	226.00000	4,520.00	100.00000	2,000.00	150.00000	3,000.00
0400 0686002.15 15" R.C. PIPE (CLASS V) - 0' - 10' DEEP	90.000 l.f.	165.00000	14,850.00	105.00000	9,450.00	200.00000	18,000.00
0410 0686700.18 18" REINFORCED CONCRETE DRAINAGE PIPE END	1.000 ea.	1,323.00000	1,323.00	850.00000	850.00	2,000.00000	2,000.00
0420 0686700.24 24" REINFORCED CONCRETE DRAINAGE PIPE END	1.000 ea.	1,617.00000	1,617.00	1,000.00000	1,000.00	2,000.00000	2,000.00
0430 0703010 STANDARD RIPRAP	70.000 c.y.	116.00000	8,120.00	75.00000	5,250.00	175.00000	12,250.00
0440 0703031 ROCK WEIR ** See Special Provisions **	1.000 ea.	4,000.00000	4,000.00	35,000.00000	35,000.00	5,500.00000	5,500.00
0450 0707009 MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	310.000 s.y.	129.00000	39,990.00	140.00000	43,400.00	125.00000	38,750.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0460 0708001 DAMPPROOFING	100.000 s.y.	50.00000	5,000.00	15.00000	1,500.00	15.00000	1,500.00
0470 0811001 CONCRETE CURBING	220.000 l.f.	55.00000	12,100.00	40.00000	8,800.00	200.00000	44,000.00
0480 0822100.01 TEMPORARY TRAFFIC BARRIER	180.000 l.f.	137.00000	24,660.00	120.00000	21,600.00	75.00000	13,500.00
0490 0822100.02 TEMPORARY TRAFFIC BARRIER (PINNED)	120.000 l.f.	157.00000	18,840.00	135.00000	16,200.00	150.00000	18,000.00
0500 0822101.01 RELOCATED TEMPORARY TRAFFIC BARRIER	180.000 l.f.	20.00000	3,600.00	10.00000	1,800.00	50.00000	9,000.00
0510 0822101.02 RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	120.000 l.f.	22.00000	2,640.00	20.00000	2,400.00	100.00000	12,000.00
0520 0910137 17'-0" CURVED GUIDERAIL TREATMENT	1.000 ea.	1,880.00000	1,880.00	1,800.00000	1,800.00	2,000.00000	2,000.00
0530 0910300 METAL BEAM RAIL (R-B MASH)	280.000 l.f.	46.00000	12,880.00	35.00000	9,800.00	45.00000	12,600.00
0540 0912518 REMOVE AND RESET METAL BEAM RAIL	15.000 l.f.	53.00000	795.00	15.00000	225.00	50.00000	750.00
0550 0912531 REMOVE METAL BEAM RAIL (TYPE R-B 350)	280.000 l.f.	9.00000	2,520.00	4.00000	1,120.00	10.00000	2,800.00
0560 0913015 5' POLYVINYL CHLORIDE CHAIN LINK FENCE (BRIDGE) ** See Special Provisions **	90.000 l.f.	270.00000	24,300.00	215.00000	19,350.00	250.00000	22,500.00
0570 0943001 WATER FOR DUST CONTROL	170.000 m.ga	13.00000	2,210.00	1.00000	170.00	5.00000	850.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0580 0944000 FURNISHING AND PLACING TOPSOIL	230.000 s.y.	21.00000	4,830.00	15.00000	3,450.00	35.00000	8,050.00
0590 0949000 WOOD CHIP MULCH	15.000 s.y.	41.00000	615.00	10.00000	150.00	25.00000	375.00
0600 0949087 CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	25.000 ea.	335.00000	8,375.00	550.00000	13,750.00	100.00000	2,500.00
0610 0949101 CORNUS AMOMUM SILKY DOGWOOD 3'-4' HT. B.R.	5.000 ea.	123.00000	615.00	550.00000	2,750.00	100.00000	500.00
0620 0949891 ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	24.000 ea.	37.00000	888.00	55.00000	1,320.00	50.00000	1,200.00
0630 0950005 TURF ESTABLISHMENT	130.000 s.y.	4.00000	520.00	3.00000	390.00	3.00000	390.00
0640 0950040 CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	350.000 s.y.	4.00000	1,400.00	4.00000	1,400.00	3.00000	1,050.00
0650 0952051 CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	500.000 s.y.	18.00000	9,000.00	13.00000	6,500.00	20.00000	10,000.00
0660 0969062 CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	8.000 mo.	5,139.00000	41,112.00	5,500.00000	44,000.00	4,500.00000	36,000.00
0670 0970006 TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	20,000.000 est.	1.00000	20,000.00	1.00000	20,000.00	1.00000	20,000.00
0680 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	58,700.00000	58,700.00	50,000.00000	50,000.00	217,000.00000	217,000.00
0690 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	17,155.00000	17,155.00	200,000.00000	200,000.00	375,000.00000	375,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation Unit Price	(1) Richards Corporation Ext Amount	(2) B & W Paving & Landscaping LLC Unit Price	(2) B & W Paving & Landscaping LLC Ext Amount	(3) Dayton Construction Company Inc Unit Price	(3) Dayton Construction Company Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0700 0976002	120.000	1.00000	120.00	1.00000	120.00	3.00000	360.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0710 0978002	110.000	94.00000	10,340.00	20.00000	2,200.00	100.00000	11,000.00
TRAFFIC DRUM	ea.						
0720 0979003	13.000	169.00000	2,197.00	65.00000	845.00	175.00000	2,275.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0730 0980020	(1.000)	2,225.00000	2,225.00	9,500.00000	9,500.00	200,000.00000	200,000.00
CONSTRUCTION SURVEYING	LS						
0740 0981100	31.000	52.00000	1,612.00	10.00000	310.00	45.00000	1,395.00
42" TRAFFIC CONE	ea.						
0750 1001001	200.000	27.00000	5,400.00	30.00000	6,000.00	150.00000	30,000.00
TRENCHING AND BACKFILLING	l.f.						
0760 1001004	5.000	465.00000	2,325.00	225.00000	1,125.00	250.00000	1,250.00
ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	c.y.						
0770 1002208	1.000	1,730.00000	1,730.00	1,472.00000	1,472.00	2,500.00000	2,500.00
TRAFFIC CONTROL FOUNDATION - CONTROLLER - TYPE IV	ea.						
0780 1008115	170.000	26.00000	4,420.00	22.00000	3,740.00	30.00000	5,100.00
2" RIGID METAL CONDUIT IN TRENCH ** See Special Provisions **	l.f.						
0790 1008117	65.000	48.00000	3,120.00	41.00000	2,665.00	55.00000	3,575.00
3" RIGID METAL CONDUIT IN TRENCH	l.f.						
0800 1008215	385.000	28.00000	10,780.00	24.00000	9,240.00	31.00000	11,935.00
2" RIGID METAL CONDUIT UNDER ROADWAY ** See Special Provisions **	l.f.						
0810 1008217	160.000	51.00000	8,160.00	43.00000	6,880.00	60.00000	9,600.00
3" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
0820 1010001	9.000	911.00000	8,199.00	775.00000	6,975.00	1,050.00000	9,450.00
CONCRETE HANDHOLE	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0830 1010021 CONCRETE HANDHOLE - TYPE II	2.000 ea.	764.00000	1,528.00	650.00000	1,300.00	800.00000	1,600.00
0840 1010025 CONCRETE HANDHOLE EXTENSION - TYPE 1	3.000 ea.	499.00000	1,497.00	425.00000	1,275.00	350.00000	1,050.00
0850 1015034 GROUNDING AND BONDING ** See Special Provisions **	(1.000) LS	2,553.00000	2,553.00	2,173.00000	2,173.00	2,200.00000	2,200.00
0860 1111201 TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	(1.000) LS	3,642.00000	3,642.00	3,100.00000	3,100.00	8,000.00000	8,000.00
0870 1111202 TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	(1.000) LS	3,642.00000	3,642.00	3,100.00000	3,100.00	8,000.00000	8,000.00
0880 1118051 TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	(1.000) LS	12,688.00000	12,688.00	10,798.00000	10,798.00	25,000.00000	25,000.00
0890 1118052 TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	(1.000) LS	11,345.00000	11,345.00	9,655.00000	9,655.00	25,000.00000	25,000.00
0900 1130010 ARROW BOARD	20.000 day	59.00000	1,180.00	45.00000	900.00	25.00000	500.00
0910 1131002 REMOTE CONTROL CHANGEABLE MESSAGE SIGN	60.000 day	59.00000	3,540.00	45.00000	2,700.00	60.00000	3,600.00
0920 1208931 SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	1.000 s.f.	881.00000	881.00	100.00000	100.00	1,000.00000	1,000.00
0930 1210101 4" WHITE EPOXY RESIN PAVEMENT MARKINGS	920.000 l.f.	1.00000	920.00	1.00000	920.00	1.00000	920.00
0940 1210102 4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	80.000 l.f.	1.00000	80.00	1.00000	80.00	1.00000	80.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation		(2) B & W Paving & Landscaping LLC		(3) Dayton Construction Company Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0950 1210105 EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	190.000 s.f.	11.00000	2,090.00	4.00000	760.00	10.00000	1,900.00
0960 1211001 REMOVAL OF PAVEMENT MARKINGS	96.000 s.f.	4.00000	384.00	3.00000	288.00	3.50000	336.00
0970 1212002 TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" WHITE	300.000 l.f.	4.00000	1,200.00	1.00000	300.00	4.00000	1,200.00
0980 1212017 TEMPORARY PLASTIC LEGEND ARROWS AND MARKINGS	220.000 s.f.	13.00000	2,860.00	2.00000	440.00	12.00000	2,640.00
0990 1214002 6" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	135.000 l.f.	6.00000	810.00	1.00000	135.00	6.00000	810.00
1000 1220027 CONSTRUCTION SIGNS ** See Special Provisions **	570.000 s.f.	12.00000	6,840.00	28.00000	15,960.00	40.00000	22,800.00
1010 1507000 PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	(1.000) LS	23,302.00000	23,302.00	65,000.00000	65,000.00	75,000.00000	75,000.00
1020 1802210.04 TEMPORARY SAND BARREL (400 lb.)	1.000 ea.	688.00000	688.00	400.00000	400.00	1,000.00000	1,000.00
1030 1802210.07 TEMPORARY SAND BARREL (700 lb.)	3.000 ea.	688.00000	2,064.00	400.00000	1,200.00	1,000.00000	3,000.00
1040 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	4.000 ea.	708.00000	2,832.00	400.00000	1,600.00	1,000.00000	4,000.00
1050 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	2.000 ea.	715.00000	1,430.00	400.00000	800.00	1,000.00000	2,000.00
1060 1802211.04 RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	1.000 ea.	249.00000	249.00	400.00000	400.00	750.00000	750.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Richards Corporation Unit Price	(1) Richards Corporation Ext Amount	(2) B & W Paving & Landscaping LLC Unit Price	(2) B & W Paving & Landscaping LLC Ext Amount	(3) Dayton Construction Company Inc Unit Price	(3) Dayton Construction Company Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1070 1802211.07	3.000	249.00000	747.00	400.00000	1,200.00	750.00000	2,250.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1080 1802211.14	4.000	249.00000	996.00	400.00000	1,600.00	750.00000	3,000.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1090 1802211.21	2.000	249.00000	498.00	400.00000	800.00	750.00000	1,500.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
Section Totals:			$2,177,686.00		$3,241,686.00		$3,796,066.00
Contract Totals			**$2,177,686.00**		**$3,241,686.00**		**$3,796,066.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	(5) C.J. Fucci Inc Unit Price	(5) C.J. Fucci Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	10,000.00000	10,000.00	10,000.00000	10,000.00		
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0101002	(1.000)	15,000.00000	15,000.00	10,000.00000	10,000.00		
CONFINED SPACE HEALTH AND SAFETY ** See Special Provisions **	LS						
0030 0101128	(1.000)	75,000.00000	75,000.00	110,000.00000	110,000.00		
SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	LS						
0040 0201001	(1.000)	50,000.00000	50,000.00	40,000.00000	40,000.00		
CLEARING AND GRUBBING	LS						
0050 0202000	10.000	400.00000	4,000.00	175.00000	1,750.00		
EARTH EXCAVATION	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0060 0202216	25.000	350.00000	8,750.00	250.00000	6,250.00		
EXCAVATION AND REUSE OF EXISTING CHANNEL BOTTOM MATERIAL ** See Special Provisions **	c.y.						
0070 0202217	1,500.000	1.00000	1,500.00	1.00000	1,500.00		
SUPPLEMENTAL STREAMBED CHANNEL MATERIAL ** See Special Provisions **	est.						
0080 0202218	5,000.000	1.00000	5,000.00	1.00000	5,000.00		
WASHING-IN SUPPLEMENTAL STREAMBED MATERIAL ** See Special Provisions **	est.						
0090 0202315	2,400.000	90.00000	216,000.00	75.00000	180,000.00		
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0100 0202501	310.000	15.00000	4,650.00	12.00000	3,720.00		
CUT CONCRETE PAVEMENT	l.f.						
0110 0202502	215.000	100.00000	21,500.00	64.00000	13,760.00		
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0120 0202529	280.000	15.00000	4,200.00	6.00000	1,680.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0130 0203202	1,600.000	80.00000	128,000.00	72.00000	115,200.00		
STRUCTURE EXCAVATION-EARTH (EXCLUDING COFFERDAM AND DEWATERING)	c.y.						
0140 0203304	160.000	1.00000	160.00	150.00000	24,000.00		
STRUCTURE EXCAVATION - ROCK (EXCLUDING COFFERDAM & DEWATERING)	c.y.						
0150 0204001	620.000	600.00000	372,000.00	1,750.00000	1,085,000.00		
COFFERDAM AND DEWATERING ** See Special Provisions **	l.f.						
0160 0204151	(1.000)	700,000.00000	700,000.00	75,000.00000	75,000.00		
HANDLING WATER ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0170 0209001	660.000	20.00000	13,200.00	5.00000	3,300.00		
FORMATION OF SUBGRADE	s.y.						
0180 0210821	1,500.000	1.00000	1,500.00	1.00000	1,500.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0190 0213100	160.000	120.00000	19,200.00	75.00000	12,000.00		
GRANULAR FILL	c.y.						
0200 0216000	350.000	120.00000	42,000.00	75.00000	26,250.00		
PERVIOUS STRUCTURE BACKFILL	c.y.						
0210 0219001	370.000	10.00000	3,700.00	7.50000	2,775.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0220 0219011	3.000	500.00000	1,500.00	220.00000	660.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0230 0304002	235.000	120.00000	28,200.00	75.00000	17,625.00		
PROCESSED AGGREGATE BASE	c.y.						
0240 0305000	40.000	120.00000	4,800.00	40.00000	1,600.00		
PROCESSED AGGREGATE	ton						
0250 0406124	50.000	250.00000	12,500.00	120.00000	6,000.00		
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	s.y.						
0260 0406159	360.000	200.00000	72,000.00	233.00000	83,880.00		
PMA S0.5	ton						
0270 0406160	160.000	225.00000	36,000.00	245.00000	39,200.00		
PMA S1	ton						
0280 0406171	40.000	300.00000	12,000.00	220.00000	8,800.00		
HMA S0.5	ton						
0290 0406238	260.000	10.00000	2,600.00	26.00000	6,760.00		
NON-TRACKING ASPHALT TACK COAT	gal						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0300 0409001	1,680.000	25.00000	42,000.00	15.00000	25,200.00		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0310 0503866	(1.000)	125,000.00000	125,000.00	90,000.00000	90,000.00		
REMOVAL OF EXISTING CULVERT (SITE NO. 1) ** See Special Provisions **	LS						
0320 0586001.10	1.000	7,800.00000	7,800.00	7,300.00000	7,300.00		
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0330 0586040.10	1.000	10,000.00000	10,000.00	7,300.00000	7,300.00		
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0340 0586041.10	1.000	9,000.00000	9,000.00	8,200.00000	8,200.00		
TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	ea.						
0350 0601062	60.000	1,200.00000	72,000.00	990.00000	59,400.00		
FOOTING CONCRETE	c.y.						
0360 0601064	75.000	2,200.00000	165,000.00	1,500.00000	112,500.00		
ABUTMENT AND WALL CONCRETE	c.y.						
0370 0601141	176.000	4,000.00000	704,000.00	3,200.00000	563,200.00		
10' X 6' PRECAST CONCRETE BOX CULVERT ** See Special Provisions **	l.f.						
0380 0602030	7,750.000	5.00000	38,750.00	4.50000	34,875.00		
DEFORMED STEEL BARS - GALVANIZED	lb.						
0390 0686000.15	20.000	160.00000	3,200.00	112.00000	2,240.00		
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0400 0686002.15	90.000	160.00000	14,400.00	116.00000	10,440.00		
15" R.C. PIPE (CLASS V) - 0' - 10' DEEP	l.f.						
0410 0686700.18	1.000	3,500.00000	3,500.00	1,600.00000	1,600.00		
18" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	 Ext Amount	(5) C.J. Fucci Inc Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0420 0686700.24	1.000	3,800.00000	3,800.00	2,100.00000	2,100.00		
24" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0430 0703010	70.000	170.00000	11,900.00	144.00000	10,080.00		
STANDARD RIPRAP	c.y.						
0440 0703031	1.000	4,000.00000	4,000.00	8,500.00000	8,500.00		
ROCK WEIR ** See Special Provisions **	ea.						
0450 0707009	310.000	150.00000	46,500.00	112.00000	34,720.00		
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0460 0708001	100.000	30.00000	3,000.00	38.00000	3,800.00		
DAMPPROOFING	s.y.						
0470 0811001	220.000	80.00000	17,600.00	76.00000	16,720.00		
CONCRETE CURBING	l.f.						
0480 0822100.01	180.000	200.00000	36,000.00	120.00000	21,600.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0490 0822100.02	120.000	250.00000	30,000.00	170.00000	20,400.00		
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0500 0822101.01	180.000	20.00000	3,600.00	38.00000	6,840.00		
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0510 0822101.02	120.000	50.00000	6,000.00	64.00000	7,680.00		
RELOCATED TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0520 0910137	1.000	2,000.00000	2,000.00	1,680.00000	1,680.00		
17'-0" CURVED GUIDERAIL TREATMENT	ea.						
0530 0910300	280.000	50.00000	14,000.00	42.00000	11,760.00		
METAL BEAM RAIL (R-B MASH)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0540 0912518	15.000	50.00000	750.00	48.00000	720.00		
REMOVE AND RESET METAL BEAM RAIL	l.f.						
0550 0912531	280.000	10.00000	2,800.00	9.00000	2,520.00		
REMOVE METAL BEAM RAIL (TYPE R-B 350)	l.f.						
0560 0913015	90.000	250.00000	22,500.00	240.00000	21,600.00		
5' POLYVINYL CHLORIDE CHAIN LINK FENCE (BRIDGE) ** See Special Provisions **	l.f.						
0570 0943001	170.000	20.00000	3,400.00	1.00000	170.00		
WATER FOR DUST CONTROL	m.ga						
0580 0944000	230.000	30.00000	6,900.00	16.00000	3,680.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0590 0949000	15.000	20.00000	300.00	28.00000	420.00		
WOOD CHIP MULCH	s.y.						
0600 0949087	25.000	150.00000	3,750.00	110.00000	2,750.00		
CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	ea.						
0610 0949101	5.000	150.00000	750.00	110.00000	550.00		
CORNUS AMOMUM SILKY DOGWOOD 3'-4' HT. B.R.	ea.						
0620 0949891	24.000	60.00000	1,440.00	50.00000	1,200.00		
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						
0630 0950005	130.000	30.00000	3,900.00	3.00000	390.00		
TURF ESTABLISHMENT	s.y.						
0640 0950040	350.000	10.00000	3,500.00	4.00000	1,400.00		
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0650 0952051	500.000	20.00000	10,000.00	16.00000	8,000.00		
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0660 0969062	8.000	4,000.00000	32,000.00	10,000.00000	80,000.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0670 0970006	20,000.000	1.00000	20,000.00	1.00000	20,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0680 0971001	(1.000)	340,000.00000	340,000.00	964,000.00000	964,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0690 0975004	(1.000)	425,000.00000	425,000.00	200,000.00000	200,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0700 0976002	120.000	1.00000	120.00	2.00000	240.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0710 0978002	110.000	80.00000	8,800.00	120.00000	13,200.00		
TRAFFIC DRUM	ea.						
0720 0979003	13.000	160.00000	2,080.00	150.00000	1,950.00		
CONSTRUCTION BARRICADE TYPE III	ea.						
0730 0980020	(1.000)	15,000.00000	15,000.00	18,000.00000	18,000.00		
CONSTRUCTION SURVEYING	LS						
0740 0981100	31.000	50.00000	1,550.00	60.00000	1,860.00		
42" TRAFFIC CONE	ea.						
0750 1001001	200.000	30.00000	6,000.00	23.00000	4,600.00		
TRENCHING AND BACKFILLING	l.f.						
0760 1001004	5.000	396.00000	1,980.00	396.00000	1,980.00		
ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	c.y.						
0770 1002208	1.000	1,500.00000	1,500.00	1,472.00000	1,472.00		
TRAFFIC CONTROL FOUNDATION - CONTROLLER - TYPE IV	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0780 1008115	170.000	25.00000	4,250.00	22.00000	3,740.00		
2" RIGID METAL CONDUIT IN TRENCH ** See Special Provisions **	l.f.						
0790 1008117	65.000	45.00000	2,925.00	41.00000	2,665.00		
3" RIGID METAL CONDUIT IN TRENCH	l.f.						
0800 1008215	385.000	30.00000	11,550.00	24.00000	9,240.00		
2" RIGID METAL CONDUIT UNDER ROADWAY ** See Special Provisions **	l.f.						
0810 1008217	160.000	45.00000	7,200.00	43.00000	6,880.00		
3" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
0820 1010001	9.000	900.00000	8,100.00	775.00000	6,975.00		
CONCRETE HANDHOLE	ea.						
0830 1010021	2.000	700.00000	1,400.00	650.00000	1,300.00		
CONCRETE HANDHOLE - TYPE II	ea.						
0840 1010025	3.000	500.00000	1,500.00	425.00000	1,275.00		
CONCRETE HANDHOLE EXTENSION - TYPE 1	ea.						
0850 1015034	(1.000)	2,500.00000	2,500.00	2,173.00000	2,173.00		
GROUNDING AND BONDING ** See Special Provisions **	LS						
0860 1111201	(1.000)	5,000.00000	5,000.00	3,100.00000	3,100.00		
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
0870 1111202	(1.000)	5,000.00000	5,000.00	3,100.00000	3,100.00		
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	LS						
0880 1118051	(1.000)	15,000.00000	15,000.00	10,798.00000	10,798.00		
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
0890 1118052	(1.000)	15,000.00000	15,000.00	9,655.00000	9,655.00		
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0900 1130010	20.000	40.00000	800.00	24.00000	480.00		
ARROW BOARD	day						
0910 1131002	60.000	60.00000	3,600.00	30.00000	1,800.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0920 1208931	1.000	1,000.00000	1,000.00	500.00000	500.00		
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
0930 1210101	920.000	3.00000	2,760.00	0.95000	874.00		
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
0940 1210102	80.000	3.00000	240.00	0.95000	76.00		
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
0950 1210105	190.000	15.00000	2,850.00	9.50000	1,805.00		
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0960 1211001	96.000	15.00000	1,440.00	3.50000	336.00		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0970 1212002	300.000	5.00000	1,500.00	3.75000	1,125.00		
TEMPORARY PLASTIC PAVEMENT MARKING TAPE - 4" WHITE	l.f.						
0980 1212017	220.000	15.00000	3,300.00	10.95000	2,409.00		
TEMPORARY PLASTIC LEGEND ARROWS AND MARKINGS	s.f.						
0990 1214002	135.000	5.00000	675.00	5.50000	742.50		
6" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
1000 1220027	570.000	50.00000	28,500.00	40.00000	22,800.00		
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1010 1507000	(1.000)	150,000.00000	150,000.00	60,000.00000	60,000.00		
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) C.J. Fucci Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1020 1802210.04	1.000	500.00000	500.00	600.00000	600.00		
TEMPORARY SAND BARREL (400 lb.)	ea.						
1030 1802210.07	3.000	500.00000	1,500.00	600.00000	1,800.00		
TEMPORARY SAND BARREL (700 lb.)	ea.						
1040 1802210.14	4.000	500.00000	2,000.00	620.00000	2,480.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1050 1802210.21	2.000	500.00000	1,000.00	630.00000	1,260.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1060 1802211.04	1.000	150.00000	150.00	130.00000	130.00		
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1070 1802211.07	3.000	150.00000	450.00	130.00000	390.00		
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1080 1802211.14	4.000	150.00000	600.00	130.00000	520.00		
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1090 1802211.21	2.000	150.00000	300.00	130.00000	260.00		
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
Section Totals:			$4,434,620.00		$4,473,335.50		
Contract Totals			**$4,434,620.00**		**$4,473,335.50**		

( ) indicates item is bid as Lump Sum