Call Order: 001 **Contract ID:** 0131-0210 **Counties:** Hartford

Letting Date: July 01, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 6/3/2026 12:00:00 AM **Contract Time:** 206 CALENDAR DAYS **Min:** **Max:**

Contract Description: REPLACEMENT OF EXISTING NOISE BARRIER ON I-691 **Project(s):**

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Arborio Corporation	$4,728,870.20	100.00%
2	Quaker Corporation	$4,768,700.80	100.84%
3	Richards Corporation	$4,966,267.00	105.02%
4	ROTHA Contracting Company Inc	$5,314,842.00	112.39%
5	Atlas Industrial Services, LLC	$5,543,151.30	117.22%
6	Mohawk Northeast Inc	$5,789,402.00	122.43%
7	Waters Construction Co Inc	$5,846,855.00	123.64%
8	Rizzo Electrical Contractors, Inc.	$6,052,741.00	128.00%

Contract ID: 0131-0210 **Counties:** Hartford
Letting Date: July 01, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 001 **Project(s):**
Contract Time: 206 CALENDAR DAYS
Contract Description: REPLACEMENT OF EXISTING NOISE BARRIER ON I-691

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Arborio Corporation		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	36,000.00000	36,000.00	7,500.00000	7,500.00	3,700.00000	3,700.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0201001	(1.000)	75,000.00000	75,000.00	78,000.00000	78,000.00	85,000.00000	85,000.00
CLEARING AND GRUBBING	LS						
0030 0202000	1,090.000	17.83000	19,434.70	10.00000	10,900.00	23.00000	25,070.00
EARTH EXCAVATION	c.y.						
0040 0202100	110.000	17.83000	1,961.30	100.00000	11,000.00	90.00000	9,900.00
ROCK EXCAVATION	c.y.						
0050 0202317	40.000	300.00000	12,000.00	1,200.00000	48,000.00	2,265.00000	90,600.00
DISPOSAL OF HAZARDOUS MATERIALS ** See Special Provisions **	ton						
0060 0202452	5.000	2,000.00000	10,000.00	3,000.00000	15,000.00	1,400.00000	7,000.00
TEST PIT ** See Special Provisions **	ea.						
0070 0207000	110.000	1.00000	110.00	10.00000	1,100.00	45.00000	4,950.00
BORROW	c.y.						
0080 0210821	5,500.000	1.00000	5,500.00	1.00000	5,500.00	1.00000	5,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	250.000	75.00000	18,750.00	60.00000	15,000.00	32.00000	8,000.00
ANTI-TRACKING PAD	s.y.						
0100 0213100	20.000	200.00000	4,000.00	50.00000	1,000.00	120.00000	2,400.00
GRANULAR FILL	c.y.						
0110 0219001	2,550.000	7.00000	17,850.00	6.00000	15,300.00	7.00000	17,850.00
SEDIMENTATION CONTROL SYSTEM	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Arborio Corporation		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0219011	6.000	100.00000	600.00	350.00000	2,100.00	250.00000	1,500.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0130 0305000	230.000	137.00000	31,510.00	125.00000	28,750.00	115.00000	26,450.00
PROCESSED AGGREGATE	ton						
0140 0406171	2.000	2,400.00000	4,800.00	850.00000	1,700.00	670.00000	1,340.00
HMA S0.5	ton						
0150 0406173	1.000	2,400.00000	2,400.00	850.00000	850.00	1,200.00000	1,200.00
HMA S0.25	ton						
0160 0406315	910.000	0.70000	637.00	3.25000	2,957.50	0.80000	728.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0170 0409005	10.000	527.00000	5,270.00	150.00000	1,500.00	285.00000	2,850.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0180 0601044	135.000	356.00000	48,060.00	250.00000	33,750.00	345.00000	46,575.00
BRIDGE PARAPET CAP ** See Special Provisions **	l.f.						
0190 0601047	8.000	3,900.00000	31,200.00	1,500.00000	12,000.00	5,520.00000	44,160.00
ENDBLOCK CONCRETE ** See Special Provisions **	c.y.						
0200 0601510	20.000	20.00000	400.00	25.00000	500.00	75.00000	1,500.00
1" PREFORMED EXPANSION JOINT FILLER	s.f.						
0210 0602030	2,000.000	10.00000	20,000.00	7.50000	15,000.00	3.50000	7,000.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0220 0610002	104.000	190.00000	19,760.00	100.00000	10,400.00	145.00000	15,080.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0230 0707009	10.000	600.00000	6,000.00	600.00000	6,000.00	700.00000	7,000.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Arborio Corporation		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0240 0819002	150.000	35.00000	5,250.00	20.00000	3,000.00	25.00000	3,750.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0250 0822100.01	900.000	50.00000	45,000.00	70.00000	63,000.00	130.00000	117,000.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0260 0822101.01	1,790.000	7.00000	12,530.00	20.00000	35,800.00	11.00000	19,690.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0270 0910023	1.000	2,950.00000	2,950.00	2,850.00000	2,850.00	3,450.00000	3,450.00
R-B TERMINAL SECTION	ea.						
0280 0910031	2.000	5,000.00000	10,000.00	6,000.00000	12,000.00	5,830.00000	11,660.00
THRIE BEAM ATTACHMENT	ea.						
0290 0910300	2,450.000	25.00000	61,250.00	29.00000	71,050.00	29.00000	71,050.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0300 0911923	1.000	1,975.00000	1,975.00	2,000.00000	2,000.00	2,300.00000	2,300.00
R-B END ANCHORAGE-TYPE I	ea.						
0310 0912503	2,450.000	2.00000	4,900.00	8.00000	19,600.00	2.30000	5,635.00
REMOVE METAL BEAM RAIL	l.f.						
0320 0916100	36,910.000	78.00000	2,878,980.00	85.00000	3,137,350.00	84.00000	3,100,440.00
GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0330 0916105	2,170.000	200.00000	434,000.00	215.00000	466,550.00	226.00000	490,420.00
STRUCTURE-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0340 0916219	520.000	1.00000	520.00	100.00000	52,000.00	37.00000	19,240.00
ROCK IN POLE EXCAVATION ** See Special Provisions **	v.f.						
0350 0916406	2,300.000	86.00000	197,800.00	80.00000	184,000.00	97.00000	223,100.00
REMOVE NOISE BARRIER WALL ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Arborio Corporation		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0916408	155.000	105.00000	16,275.00	100.00000	15,500.00	125.00000	19,375.00
REMOVE NOISE BARRIER WALL (STRUCTURE) ** See Special Provisions **	l.f.						
0370 0917010	2,300.000	1.00000	2,300.00	1.00000	2,300.00	1.00000	2,300.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0380 0944000	2,020.000	15.00000	30,300.00	14.63000	29,552.60	13.00000	26,260.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0390 0950021	2,020.000	2.06000	4,161.20	2.06000	4,161.20	2.50000	5,050.00
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
0400 0950039	1,010.000	3.85000	3,888.50	5.00000	5,050.00	4.50000	4,545.00
EROSION CONTROL MATTING TYPE D	s.y.						
0410 0969062	12.000	6,000.00000	72,000.00	3,000.00000	36,000.00	3,200.00000	38,400.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0420 0971001	(1.000)	98,000.00000	98,000.00	50,000.00000	50,000.00	60,000.00000	60,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0430 0974001	8.000	1,545.00000	12,360.00	500.00000	4,000.00	4,440.00000	35,520.00
REMOVAL OF EXISTING MASONRY	c.y.						
0440 0975004	(1.000)	303,000.00000	303,000.00	152,000.00000	152,000.00	84,076.00000	84,076.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0450 0976002	2,750.000	1.25000	3,437.50	1.00000	2,750.00	1.00000	2,750.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0460 0978002	60.000	110.00000	6,600.00	20.00000	1,200.00	93.00000	5,580.00
TRAFFIC DRUM	ea.						
0470 0980020	(1.000)	6,000.00000	6,000.00	20,000.00000	20,000.00	9,580.00000	9,580.00
CONSTRUCTION SURVEYING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Arborio Corporation		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0981100	60.000	50.00000	3,000.00	20.00000	1,200.00	50.00000	3,000.00
42" TRAFFIC CONE	ea.						
0490 1008315	30.000	100.00000	3,000.00	50.00000	1,500.00	57.00000	1,710.00
2" RIGID METAL CONDUIT IN STRUCTURE	l.f.						
0500 1009016	2.000	3,000.00000	6,000.00	4,500.00000	9,000.00	13,620.00000	27,240.00
18" X 12" X 8" CAST IRON JUNCTION BOX	ea.						
0510 1130010	10.000	100.00000	1,000.00	15.00000	150.00	50.00000	500.00
ARROW BOARD	day						
0520 1131002	280.000	10.00000	2,800.00	25.00000	7,000.00	65.00000	18,200.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0530 1205201	15.000	40.00000	600.00	65.00000	975.00	175.00000	2,625.00
TYPE DE-1 DELINEATOR	ea.						
0540 1205204	5.000	40.00000	200.00	55.00000	275.00	200.00000	1,000.00
TYPE DE-4 DELINEATOR	ea.						
0550 1206023	(1.000)	2,100.00000	2,100.00	6,000.00000	6,000.00	5,250.00000	5,250.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0560 1209126	910.000	1.00000	910.00	3.90000	3,549.00	1.00000	910.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0570 1210113	910.000	2.00000	1,820.00	2.30000	2,093.00	2.30000	2,093.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0580 1211001	910.000	3.00000	2,730.00	1.25000	1,137.50	3.50000	3,185.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0590 1220027	380.000	40.00000	15,200.00	10.00000	3,800.00	39.00000	14,820.00
CONSTRUCTION SIGNS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Arborio Corporation		(2) Quaker Corporation		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0600 1802210.02 TEMPORARY SAND BARREL (200 lb.)	2.000 ea.	320.00000	640.00	500.00000	1,000.00	660.00000	1,320.00
0610 1802210.04 TEMPORARY SAND BARREL (400 lb.)	1.000 ea.	320.00000	320.00	500.00000	500.00	660.00000	660.00
0620 1802210.07 TEMPORARY SAND BARREL (700 lb.)	3.000 ea.	320.00000	960.00	550.00000	1,650.00	660.00000	1,980.00
0630 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	4.000 ea.	320.00000	1,280.00	550.00000	2,200.00	660.00000	2,640.00
0640 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	2.000 ea.	320.00000	640.00	650.00000	1,300.00	660.00000	1,320.00
0650 1802211.02 RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	4.000 ea.	300.00000	1,200.00	200.00000	800.00	210.00000	840.00
0660 1802211.04 RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	2.000 ea.	300.00000	600.00	200.00000	400.00	210.00000	420.00
0670 1802211.07 RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	6.000 ea.	300.00000	1,800.00	250.00000	1,500.00	210.00000	1,260.00
0680 1802211.14 RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	8.000 ea.	300.00000	2,400.00	250.00000	2,000.00	210.00000	1,680.00
0690 1802211.21 RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	4.000 ea.	300.00000	1,200.00	350.00000	1,400.00	210.00000	840.00
0700 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	500.000 hr	125.00000	62,500.00	30.00000	15,000.00	120.00000	60,000.00
0710 1806226 PRE-WARNING VEHICLE ** See Special Provisions **	250.000 hr	125.00000	31,250.00	35.00000	8,750.00	145.00000	36,250.00
Section Totals:			$4,728,870.20		$4,768,700.80		$4,966,267.00

Contract Totals	$4,728,870.20	$4,768,700.80	$4,966,267.00

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROTHA Contracting Company Inc		(5) Atlas Industrial Services, LLC		(6) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	50,000.00000	50,000.00	20,000.00000	20,000.00	50,000.00000	50,000.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0201001	(1.000)	172,000.00000	172,000.00	75,000.00000	75,000.00	150,000.00000	150,000.00
CLEARING AND GRUBBING	LS						
0030 0202000	1,090.000	37.00000	40,330.00	30.00000	32,700.00	35.00000	38,150.00
EARTH EXCAVATION	c.y.						
0040 0202100	110.000	150.00000	16,500.00	95.00000	10,450.00	35.00000	3,850.00
ROCK EXCAVATION	c.y.						
0050 0202317	40.000	1,200.00000	48,000.00	300.00000	12,000.00	750.00000	30,000.00
DISPOSAL OF HAZARDOUS MATERIALS ** See Special Provisions **	ton						
0060 0202452	5.000	3,000.00000	15,000.00	1,500.00000	7,500.00	4,500.00000	22,500.00
TEST PIT ** See Special Provisions **	ea.						
0070 0207000	110.000	65.00000	7,150.00	10.00000	1,100.00	65.00000	7,150.00
BORROW	c.y.						
0080 0210821	5,500.000	1.00000	5,500.00	1.00000	5,500.00	1.00000	5,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	250.000	16.00000	4,000.00	29.00000	7,250.00	35.00000	8,750.00
ANTI-TRACKING PAD	s.y.						
0100 0213100	20.000	115.00000	2,300.00	50.00000	1,000.00	150.00000	3,000.00
GRANULAR FILL	c.y.						
0110 0219001	2,550.000	6.50000	16,575.00	7.00000	17,850.00	8.00000	20,400.00
SEDIMENTATION CONTROL SYSTEM	l.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(5) Atlas Industrial Services, LLC Unit Price	 Ext Amount	(6) Mohawk Northeast Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0219011	6.000	350.00000	2,100.00	140.00000	840.00	300.00000	1,800.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0130 0305000	230.000	90.00000	20,700.00	80.00000	18,400.00	85.00000	19,550.00
PROCESSED AGGREGATE	ton						
0140 0406171	2.000	1,400.00000	2,800.00	500.00000	1,000.00	500.00000	1,000.00
HMA S0.5	ton						
0150 0406173	1.000	2,800.00000	2,800.00	130.00000	130.00	750.00000	750.00
HMA S0.25	ton						
0160 0406315	910.000	3.30000	3,003.00	1.00000	910.00	3.25000	2,957.50
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0170 0409005	10.000	350.00000	3,500.00	30.00000	300.00	125.00000	1,250.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0180 0601044	135.000	330.00000	44,550.00	225.00000	30,375.00	300.00000	40,500.00
BRIDGE PARAPET CAP ** See Special Provisions **	l.f.						
0190 0601047	8.000	3,100.00000	24,800.00	1,875.00000	15,000.00	4,500.00000	36,000.00
ENDBLOCK CONCRETE ** See Special Provisions **	c.y.						
0200 0601510	20.000	17.00000	340.00	50.00000	1,000.00	10.00000	200.00
1" PREFORMED EXPANSION JOINT FILLER	s.f.						
0210 0602030	2,000.000	3.10000	6,200.00	2.50000	5,000.00	3.50000	7,000.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0220 0610002	104.000	65.00000	6,760.00	70.00000	7,280.00	95.00000	9,880.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0230 0707009	10.000	620.00000	6,200.00	140.00000	1,400.00	400.00000	4,000.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(5) Atlas Industrial Services, LLC Unit Price	 Ext Amount	(6) Mohawk Northeast Inc Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0240 0819002	150.000	20.00000	3,000.00	15.00000	2,250.00	25.00000	3,750.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0250 0822100.01	900.000	110.00000	99,000.00	75.00000	67,500.00	65.00000	58,500.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0260 0822101.01	1,790.000	7.00000	12,530.00	12.00000	21,480.00	10.00000	17,900.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0270 0910023	1.000	3,000.00000	3,000.00	2,950.00000	2,950.00	3,000.00000	3,000.00
R-B TERMINAL SECTION	ea.						
0280 0910031	2.000	5,200.00000	10,400.00	4,995.00000	9,990.00	5,000.00000	10,000.00
THRIE BEAM ATTACHMENT	ea.						
0290 0910300	2,450.000	26.00000	63,700.00	30.00000	73,500.00	25.00000	61,250.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0300 0911923	1.000	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
R-B END ANCHORAGE-TYPE I	ea.						
0310 0912503	2,450.000	2.10000	5,145.00	6.00000	14,700.00	2.00000	4,900.00
REMOVE METAL BEAM RAIL	l.f.						
0320 0916100	36,910.000	77.00000	2,842,070.00	103.00000	3,801,730.00	92.00000	3,395,720.00
GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0330 0916105	2,170.000	230.00000	499,100.00	250.00000	542,500.00	245.00000	531,650.00
STRUCTURE-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0340 0916219	520.000	25.00000	13,000.00	100.00000	52,000.00	10.00000	5,200.00
ROCK IN POLE EXCAVATION ** See Special Provisions **	v.f.						
0350 0916406	2,300.000	100.00000	230,000.00	74.00000	170,200.00	105.00000	241,500.00
REMOVE NOISE BARRIER WALL ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROTHA Contracting Company Inc		(5) Atlas Industrial Services, LLC		(6) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0916408	155.000	150.00000	23,250.00	100.00000	15,500.00	210.00000	32,550.00
REMOVE NOISE BARRIER WALL (STRUCTURE) ** See Special Provisions **	l.f.						
0370 0917010	2,300.000	1.00000	2,300.00	1.00000	2,300.00	1.00000	2,300.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0380 0944000	2,020.000	16.00000	32,320.00	12.00000	24,240.00	12.00000	24,240.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0390 0950021	2,020.000	2.10000	4,242.00	2.50000	5,050.00	1.50000	3,030.00
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
0400 0950039	1,010.000	4.00000	4,040.00	4.00000	4,040.00	7.50000	7,575.00
EROSION CONTROL MATTING TYPE D	s.y.						
0410 0969062	12.000	5,600.00000	67,200.00	3,500.00000	42,000.00	5,000.00000	60,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0420 0971001	(1.000)	300,000.00000	300,000.00	50,000.00000	50,000.00	208,000.00000	208,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0430 0974001	8.000	800.00000	6,400.00	1,500.00000	12,000.00	1,500.00000	12,000.00
REMOVAL OF EXISTING MASONRY	c.y.						
0440 0975004	(1.000)	450,000.00000	450,000.00	225,000.00000	225,000.00	400,000.00000	400,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0450 0976002	2,750.000	1.00000	2,750.00	1.20000	3,300.00	1.00000	2,750.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0460 0978002	60.000	120.00000	7,200.00	80.00000	4,800.00	80.00000	4,800.00
TRAFFIC DRUM	ea.						
0470 0980020	(1.000)	50,000.00000	50,000.00	20,000.00000	20,000.00	100,000.00000	100,000.00
CONSTRUCTION SURVEYING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROTHA Contracting Company Inc		(5) Atlas Industrial Services, LLC		(6) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0981100	60.000	50.00000	3,000.00	40.00000	2,400.00	42.00000	2,520.00
42" TRAFFIC CONE	ea.						
0490 1008315	30.000	40.00000	1,200.00	60.00000	1,800.00	150.00000	4,500.00
2" RIGID METAL CONDUIT IN STRUCTURE	l.f.						
0500 1009016	2.000	2,500.00000	5,000.00	1,800.00000	3,600.00	3,500.00000	7,000.00
18" X 12" X 8" CAST IRON JUNCTION BOX	ea.						
0510 1130010	10.000	40.00000	400.00	50.00000	500.00	100.00000	1,000.00
ARROW BOARD	day						
0520 1131002	280.000	50.00000	14,000.00	60.00000	16,800.00	25.00000	7,000.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0530 1205201	15.000	130.00000	1,950.00	90.00000	1,350.00	50.00000	750.00
TYPE DE-1 DELINEATOR	ea.						
0540 1205204	5.000	130.00000	650.00	80.00000	400.00	50.00000	250.00
TYPE DE-4 DELINEATOR	ea.						
0550 1206023	(1.000)	1,500.00000	1,500.00	2,500.00000	2,500.00	1,000.00000	1,000.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0560 1209126	910.000	4.00000	3,640.00	0.65000	591.50	3.90000	3,549.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0570 1210113	910.000	2.40000	2,184.00	1.30000	1,183.00	2.30000	2,093.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0580 1211001	910.000	1.30000	1,183.00	1.98000	1,801.80	1.25000	1,137.50
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0590 1220027	380.000	31.00000	11,780.00	37.00000	14,060.00	40.00000	15,200.00
CONSTRUCTION SIGNS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) ROTHA Contracting Company Inc		(5) Atlas Industrial Services, LLC		(6) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0600 1802210.02	2.000	400.00000	800.00	400.00000	800.00	600.00000	1,200.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
0610 1802210.04	1.000	400.00000	400.00	400.00000	400.00	550.00000	550.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
0620 1802210.07	3.000	400.00000	1,200.00	450.00000	1,350.00	550.00000	1,650.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
0630 1802210.14	4.000	400.00000	1,600.00	450.00000	1,800.00	550.00000	2,200.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0640 1802210.21	2.000	400.00000	800.00	450.00000	900.00	550.00000	1,100.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0650 1802211.02	4.000	200.00000	800.00	200.00000	800.00	100.00000	400.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
0660 1802211.04	2.000	200.00000	400.00	250.00000	500.00	100.00000	200.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
0670 1802211.07	6.000	200.00000	1,200.00	200.00000	1,200.00	100.00000	600.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
0680 1802211.14	8.000	200.00000	1,600.00	200.00000	1,600.00	100.00000	800.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
0690 1802211.21	4.000	200.00000	800.00	200.00000	800.00	100.00000	400.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
0700 1806202	500.000	25.00000	12,500.00	60.00000	30,000.00	150.00000	75,000.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0710 1806226	250.000	50.00000	12,500.00	60.00000	15,000.00	10.00000	2,500.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$5,314,842.00		$5,543,151.30		$5,789,402.00

Contract Totals	$5,314,842.00	$5,543,151.30	$5,789,402.00

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Waters Construction Co Inc		(8) Rizzo Electrical Contractors, Inc.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	11,000.00000	11,000.00	8,425.00000	8,425.00		
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0201001	(1.000)	172,500.00000	172,500.00	50,406.00000	50,406.00		
CLEARING AND GRUBBING	LS						
0030 0202000	1,090.000	10.00000	10,900.00	70.00000	76,300.00		
EARTH EXCAVATION	c.y.						
0040 0202100	110.000	1.00000	110.00	280.00000	30,800.00		
ROCK EXCAVATION	c.y.						
0050 0202317	40.000	2,200.00000	88,000.00	835.00000	33,400.00		
DISPOSAL OF HAZARDOUS MATERIALS ** See Special Provisions **	ton						
0060 0202452	5.000	2,500.00000	12,500.00	3,158.00000	15,790.00		
TEST PIT ** See Special Provisions **	ea.						
0070 0207000	110.000	1.00000	110.00	88.00000	9,680.00		
BORROW	c.y.						
0080 0210821	5,500.000	1.00000	5,500.00	1.00000	5,500.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0090 0211000	250.000	28.00000	7,000.00	68.00000	17,000.00		
ANTI-TRACKING PAD	s.y.						
0100 0213100	20.000	215.00000	4,300.00	126.00000	2,520.00		
GRANULAR FILL	c.y.						
0110 0219001	2,550.000	8.50000	21,675.00	6.35000	16,192.50		
SEDIMENTATION CONTROL SYSTEM	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Waters Construction Co Inc		(8) Rizzo Electrical Contractors, Inc.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0219011	6.000	250.00000	1,500.00	378.00000	2,268.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0130 0305000	230.000	106.00000	24,380.00	147.00000	33,810.00		
PROCESSED AGGREGATE	ton						
0140 0406171	2.000	950.00000	1,900.00	1,053.00000	2,106.00		
HMA S0.5	ton						
0150 0406173	1.000	1,100.00000	1,100.00	1,053.00000	1,053.00		
HMA S0.25	ton						
0160 0406315	910.000	3.25000	2,957.50	3.45000	3,139.50		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0170 0409005	10.000	655.00000	6,550.00	448.00000	4,480.00		
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0180 0601044	135.000	450.00000	60,750.00	471.00000	63,585.00		
BRIDGE PARAPET CAP ** See Special Provisions **	l.f.						
0190 0601047	8.000	7,000.00000	56,000.00	5,125.00000	41,000.00		
ENDBLOCK CONCRETE ** See Special Provisions **	c.y.						
0200 0601510	20.000	30.00000	600.00	45.60000	912.00		
1" PREFORMED EXPANSION JOINT FILLER	s.f.						
0210 0602030	2,000.000	11.00000	22,000.00	4.00000	8,000.00		
DEFORMED STEEL BARS - GALVANIZED	lb.						
0220 0610002	104.000	55.00000	5,720.00	209.00000	21,736.00		
DRILLING HOLES AND BONDING DOWELS	ea.						
0230 0707009	10.000	600.00000	6,000.00	1,311.00000	13,110.00		
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Waters Construction Co Inc		(8) Rizzo Electrical Contractors, Inc.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0240 0819002	150.000	24.00000	3,600.00	63.15000	9,472.50		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0250 0822100.01	900.000	40.00000	36,000.00	129.00000	116,100.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0260 0822101.01	1,790.000	6.30000	11,277.00	17.50000	31,325.00		
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0270 0910023	1.000	3,000.00000	3,000.00	3,106.00000	3,106.00		
R-B TERMINAL SECTION	ea.						
0280 0910031	2.000	5,000.00000	10,000.00	5,264.00000	10,528.00		
THRIE BEAM ATTACHMENT	ea.						
0290 0910300	2,450.000	25.00000	61,250.00	26.35000	64,557.50		
METAL BEAM RAIL (R-B MASH)	l.f.						
0300 0911923	1.000	1,975.00000	1,975.00	2,079.00000	2,079.00		
R-B END ANCHORAGE-TYPE I	ea.						
0310 0912503	2,450.000	2.00000	4,900.00	2.15000	5,267.50		
REMOVE METAL BEAM RAIL	l.f.						
0320 0916100	36,910.000	85.00000	3,137,350.00	108.50000	4,004,735.00		
GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0330 0916105	2,170.000	225.00000	488,250.00	215.00000	466,550.00		
STRUCTURE-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						
0340 0916219	520.000	5.00000	2,600.00	287.00000	149,240.00		
ROCK IN POLE EXCAVATION ** See Special Provisions **	v.f.						
0350 0916406	2,300.000	84.00000	193,200.00	104.05000	239,315.00		
REMOVE NOISE BARRIER WALL ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Waters Construction Co Inc		(8) Rizzo Electrical Contractors, Inc.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0916408	155.000	205.00000	31,775.00	135.50000	21,002.50		
REMOVE NOISE BARRIER WALL (STRUCTURE) ** See Special Provisions **	l.f.						
0370 0917010	2,300.000	1.00000	2,300.00	1.00000	2,300.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0380 0944000	2,020.000	15.00000	30,300.00	15.40000	31,108.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0390 0950021	2,020.000	2.00000	4,040.00	2.20000	4,444.00		
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
0400 0950039	1,010.000	3.85000	3,888.50	4.05000	4,090.50		
EROSION CONTROL MATTING TYPE D	s.y.						
0410 0969062	12.000	6,000.00000	72,000.00	4,596.00000	55,152.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0420 0971001	(1.000)	500,000.00000	500,000.00	41,440.00000	41,440.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0430 0974001	8.000	1,400.00000	11,200.00	2,293.00000	18,344.00		
REMOVAL OF EXISTING MASONRY	c.y.						
0440 0975004	(1.000)	425,000.00000	425,000.00	189,264.00000	189,264.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0450 0976002	2,750.000	1.25000	3,437.50	0.55000	1,512.50		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0460 0978002	60.000	104.00000	6,240.00	60.00000	3,600.00		
TRAFFIC DRUM	ea.						
0470 0980020	(1.000)	25,000.00000	25,000.00	12,173.00000	12,173.00		
CONSTRUCTION SURVEYING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Waters Construction Co Inc Unit Price	(7) Waters Construction Co Inc Ext Amount	(8) Rizzo Electrical Contractors, Inc. Unit Price	(8) Rizzo Electrical Contractors, Inc. Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0981100	60.000	50.00000	3,000.00	44.25000	2,655.00		
42" TRAFFIC CONE	ea.						
0490 1008315	30.000	125.00000	3,750.00	221.00000	6,630.00		
2" RIGID METAL CONDUIT IN STRUCTURE	l.f.						
0500 1009016	2.000	7,500.00000	15,000.00	6,417.00000	12,834.00		
18" X 12" X 8" CAST IRON JUNCTION BOX	ea.						
0510 1130010	10.000	100.00000	1,000.00	12.15000	121.50		
ARROW BOARD	day						
0520 1131002	280.000	100.00000	28,000.00	26.35000	7,378.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0530 1205201	15.000	150.00000	2,250.00	50.00000	750.00		
TYPE DE-1 DELINEATOR	ea.						
0540 1205204	5.000	170.00000	850.00	50.00000	250.00		
TYPE DE-4 DELINEATOR	ea.						
0550 1206023	(1.000)	4,500.00000	4,500.00	5,600.00000	5,600.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0560 1209126	910.000	3.90000	3,549.00	4.15000	3,776.50		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0570 1210113	910.000	2.30000	2,093.00	2.45000	2,229.50		
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0580 1211001	910.000	1.25000	1,137.50	1.35000	1,228.50		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0590 1220027	380.000	37.00000	14,060.00	17.65000	6,707.00		
CONSTRUCTION SIGNS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Waters Construction Co Inc Unit Price	(7) Waters Construction Co Inc Ext Amount	(8) Rizzo Electrical Contractors, Inc. Unit Price	(8) Rizzo Electrical Contractors, Inc. Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0600 1802210.02 TEMPORARY SAND BARREL (200 lb.)	2.000 ea.	615.00000	1,230.00	498.00000	996.00		
0610 1802210.04 TEMPORARY SAND BARREL (400 lb.)	1.000 ea.	615.00000	615.00	498.00000	498.00		
0620 1802210.07 TEMPORARY SAND BARREL (700 lb.)	3.000 ea.	615.00000	1,845.00	498.00000	1,494.00		
0630 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	4.000 ea.	615.00000	2,460.00	509.00000	2,036.00		
0640 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	2.000 ea.	615.00000	1,230.00	514.00000	1,028.00		
0650 1802211.02 RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	4.000 ea.	100.00000	400.00	140.00000	560.00		
0660 1802211.04 RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	2.000 ea.	100.00000	200.00	140.00000	280.00		
0670 1802211.07 RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	6.000 ea.	100.00000	600.00	140.00000	840.00		
0680 1802211.14 RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	8.000 ea.	100.00000	800.00	140.00000	1,120.00		
0690 1802211.21 RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	4.000 ea.	100.00000	400.00	140.00000	560.00		
0700 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	500.000 hr	225.00000	112,500.00	63.00000	31,500.00		
0710 1806226 PRE-WARNING VEHICLE ** See Special Provisions **	250.000 hr	215.00000	53,750.00	55.00000	13,750.00		
Section Totals:			$5,846,855.00		$6,052,741.00		

Contract Totals	**$5,846,855.00**	**$6,052,741.00**	

( ) indicates item is bid as Lump Sum