Call Order: 001 **Contract ID:** 0138-0253 **Counties:** Fairfield

Letting Date: January 28, 2026 2:00 pm **District(s):** District 3 - New Haven

Advertised on: 12/24/2025 12:00:00 AM **Contract Time:** 248 CALENDAR DAYS **Min:** **Max:**

Contract Description: Noise Barrier Replacement on I-95 **Project(s):** 0951(402)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Waters Construction Co Inc	$4,269,490.50	100.00%
2	Richards Corporation	$4,345,235.00	101.77%
3	Quaker Corporation	$4,573,375.00	107.12%
4	Empire Paving Inc	$4,985,211.18	116.76%
5	Rizzo Electrical Contractors, Inc.	$5,927,715.00	138.84%
6	McNamee Construction Corp.	$5,964,000.00	139.69%
7	Total Fence LLC	$6,163,368.08	144.36%

Contract ID: 0138-0253 **Counties:** Fairfield
Letting Date: January 28, 2026 **District(s):** District 3 - New Haven
Call Order: 001 **Project(s):** 0951(402)
Contract Time: 248 CALENDAR DAYS
Contract Description: Noise Barrier Replacement on I-95

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Richards Corporation		(3) Quaker Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020805 HANDLING ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	215.000 c.y.	125.00000	26,875.00	175.00000	37,625.00	585.00000	125,775.00
0020 0020806 DISPOSAL OF ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	325.000 ton	300.00000	97,500.00	330.00000	107,250.00	550.00000	178,750.00
0030 0020808 DUST AND ASBESTOS FIBER CONTROL ** See Special Provisions **	(1.000) LS	60,000.00000	60,000.00	74,225.00000	74,225.00	140,000.00000	140,000.00
0040 0101021 ENVIRONMENTAL HEALTH AND SAFETY - ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	(1.000) LS	35,000.00000	35,000.00	40,880.00000	40,880.00	12,000.00000	12,000.00
0050 0101124 DECONTAMINATION ** See Special Provisions **	(1.000) LS	75,000.00000	75,000.00	110,000.00000	110,000.00	70,000.00000	70,000.00
0060 0201001 CLEARING AND GRUBBING	(1.000) LS	78,000.00000	78,000.00	140,000.00000	140,000.00	76,000.00000	76,000.00
0070 0202000 EARTH EXCAVATION	890.000 c.y.	53.00000	47,170.00	50.00000	44,500.00	10.00000	8,900.00
0080 0202100 ROCK EXCAVATION	90.000 c.y.	15.00000	1,350.00	180.00000	16,200.00	100.00000	9,000.00
0090 0202452 TEST PIT ** See Special Provisions **	5.000 ea.	2,100.00000	10,500.00	1,675.00000	8,375.00	2,500.00000	12,500.00
0100 0202560 PROTECT SURVEY MONUMENT ** See Special Provisions **	15.000 ea.	600.00000	9,000.00	130.00000	1,950.00	400.00000	6,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Richards Corporation		(3) Quaker Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0207000	110.000	69.00000	7,590.00	54.50000	5,995.00	10.00000	1,100.00
BORROW	c.y.						
0120 0210821	6,500.000	1.00000	6,500.00	1.00000	6,500.00	1.00000	6,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0130 0211000	250.000	29.00000	7,250.00	32.00000	8,000.00	60.00000	15,000.00
ANTI-TRACKING PAD	s.y.						
0140 0213100	20.000	129.00000	2,580.00	140.00000	2,800.00	50.00000	1,000.00
GRANULAR FILL	c.y.						
0150 0219001	2,070.000	7.00000	14,490.00	8.00000	16,560.00	10.00000	20,700.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0160 0219011	9.000	119.00000	1,071.00	240.00000	2,160.00	350.00000	3,150.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0170 0305000	100.000	61.00000	6,100.00	88.00000	8,800.00	125.00000	12,500.00
PROCESSED AGGREGATE	ton						
0180 0653100	370.000	21.00000	7,770.00	64.00000	23,680.00	25.00000	9,250.00
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0190 0822100.01	900.000	25.00000	22,500.00	123.00000	110,700.00	120.00000	108,000.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0200 0822101.01	1,790.000	3.00000	5,370.00	12.00000	21,480.00	20.00000	35,800.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0210 0910300	1,250.000	27.00000	33,750.00	30.50000	38,125.00	30.00000	37,500.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0220 0910892	1.000	2,800.00000	2,800.00	3,150.00000	3,150.00	3,000.00000	3,000.00
R-B MASH BRIDGE ATTACHMENT - TRAILING END	ea.						
0230 0911923	2.000	2,100.00000	4,200.00	2,315.00000	4,630.00	2,000.00000	4,000.00
R-B END ANCHORAGE-TYPE I	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Richards Corporation		(3) Quaker Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0240 0912503 REMOVE METAL BEAM RAIL	1,250.000 l.f.	2.00000	2,500.00	2.00000	2,500.00	10.00000	12,500.00
0250 0916100 GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	27,700.000 s.f.	110.00000	3,047,000.00	96.50000	2,673,050.00	95.00000	2,631,500.00
0260 0916219 ROCK IN POLE EXCAVATION ** See Special Provisions **	430.000 v.f.	100.00000	43,000.00	210.00000	90,300.00	100.00000	43,000.00
0270 0916406 REMOVE NOISE BARRIER WALL ** See Special Provisions **	1,890.000 l.f.	102.00000	192,780.00	76.50000	144,585.00	110.00000	207,900.00
0280 0917010 REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	1,200.000 est.	1.00000	1,200.00	1.00000	1,200.00	1.00000	1,200.00
0290 0944000 FURNISHING AND PLACING TOPSOIL	4,160.000 s.y.	11.00000	45,760.00	12.50000	52,000.00	20.00000	83,200.00
0300 0950021 LOW GROWTH TURF MIX ** See Special Provisions **	4,160.000 s.y.	3.00000	12,480.00	2.50000	10,400.00	5.00000	20,800.00
0310 0950039 EROSION CONTROL MATTING TYPE D	2,080.000 s.y.	4.50000	9,360.00	6.00000	12,480.00	5.00000	10,400.00
0320 0969062 CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	12.000 mo.	6,200.00000	74,400.00	3,650.00000	43,800.00	3,000.00000	36,000.00
0330 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	25,000.00000	25,000.00	143,200.00000	143,200.00	180,000.00000	180,000.00
0340 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	75,000.00000	75,000.00	216,595.00000	216,595.00	365,000.00000	365,000.00
0350 0976002 BARRICADE WARNING LIGHTS - HIGH INTENSITY	2,750.000 day	1.15000	3,162.50	1.00000	2,750.00	1.00000	2,750.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Richards Corporation		(3) Quaker Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0978002	60.000	85.00000	5,100.00	90.00000	5,400.00	20.00000	1,200.00
TRAFFIC DRUM	ea.						
0370 0980020	(1.000)	50,000.00000	50,000.00	9,470.00000	9,470.00	20,000.00000	20,000.00
CONSTRUCTION SURVEYING	LS						
0380 0981100	60.000	42.00000	2,520.00	50.00000	3,000.00	20.00000	1,200.00
42" TRAFFIC CONE	ea.						
0390 1130010	10.000	112.00000	1,120.00	250.00000	2,500.00	15.00000	150.00
ARROW BOARD	day						
0400 1131002	280.000	40.00000	11,200.00	60.00000	16,800.00	25.00000	7,000.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0410 1205201	15.000	108.00000	1,620.00	125.00000	1,875.00	90.00000	1,350.00
TYPE DE-1 DELINEATOR	ea.						
0420 1205203	15.000	132.00000	1,980.00	150.00000	2,250.00	90.00000	1,350.00
TYPE DE-3 DELINEATOR	ea.						
0430 1206023	(1.000)	1,036.00000	1,036.00	1,170.00000	1,170.00	10,000.00000	10,000.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0440 1220027	250.000	37.00000	9,250.00	36.50000	9,125.00	10.00000	2,500.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0450 1802210.02	2.000	538.00000	1,076.00	600.00000	1,200.00	500.00000	1,000.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
0460 1802210.04	1.000	538.00000	538.00	600.00000	600.00	500.00000	500.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
0470 1802210.07	3.000	538.00000	1,614.00	600.00000	1,800.00	550.00000	1,650.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
0480 1802210.14	4.000	538.00000	2,152.00	600.00000	2,400.00	550.00000	2,200.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Waters Construction Co Inc		(2) Richards Corporation		(3) Quaker Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 1802210.21	2.000	538.00000	1,076.00	600.00000	1,200.00	650.00000	1,300.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0500 1802211.02	4.000	250.00000	1,000.00	200.00000	800.00	200.00000	800.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
0510 1802211.04	2.000	250.00000	500.00	200.00000	400.00	200.00000	400.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
0520 1802211.07	6.000	250.00000	1,500.00	200.00000	1,200.00	250.00000	1,500.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
0530 1802211.14	8.000	250.00000	2,000.00	200.00000	1,600.00	250.00000	2,000.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
0540 1802211.21	4.000	250.00000	1,000.00	200.00000	800.00	350.00000	1,400.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
0550 1806202	240.000	165.00000	39,600.00	110.00000	26,400.00	50.00000	12,000.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0560 1806226	240.000	165.00000	39,600.00	120.00000	28,800.00	55.00000	13,200.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$4,269,490.50		$4,345,235.00		$4,573,375.00
Contract Totals			**$4,269,490.50**		**$4,345,235.00**		**$4,573,375.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Rizzo Electrical Contractors, Inc.		(6) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Rizzo Electrical Contractors, Inc.		(6) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020805	215.000	210.00000	45,150.00	158.00000	33,970.00	100.00000	21,500.00
HANDLING ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	c.y.						
0020 0020806	325.000	230.00000	74,750.00	311.00000	101,075.00	300.00000	97,500.00
DISPOSAL OF ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	ton						
0030 0020808	(1.000)	77,325.68000	77,325.68	78,500.00000	78,500.00	30,000.00000	30,000.00
DUST AND ASBESTOS FIBER CONTROL ** See Special Provisions **	LS						
0040 0101021	(1.000)	7,500.00000	7,500.00	15,800.00000	15,800.00	40,000.00000	40,000.00
ENVIRONMENTAL HEALTH AND SAFETY - ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	LS						
0050 0101124	(1.000)	30,000.00000	30,000.00	27,000.00000	27,000.00	15,000.00000	15,000.00
DECONTAMINATION ** See Special Provisions **	LS						
0060 0201001	(1.000)	400,000.00000	400,000.00	92,170.00000	92,170.00	220,000.00000	220,000.00
CLEARING AND GRUBBING	LS						
0070 0202000	890.000	10.00000	8,900.00	55.00000	48,950.00	60.00000	53,400.00
EARTH EXCAVATION	c.y.						
0080 0202100	90.000	20.00000	1,800.00	220.00000	19,800.00	100.00000	9,000.00
ROCK EXCAVATION	c.y.						
0090 0202452	5.000	1,000.00000	5,000.00	1,500.00000	7,500.00	2,000.00000	10,000.00
TEST PIT ** See Special Provisions **	ea.						
0100 0202560	15.000	1,750.00000	26,250.00	800.00000	12,000.00	2,000.00000	30,000.00
PROTECT SURVEY MONUMENT ** See Special Provisions **	ea.						
0110 0207000	110.000	50.00000	5,500.00	66.00000	7,260.00	50.00000	5,500.00
BORROW	c.y.						
0120 0210821	6,500.000	1.00000	6,500.00	1.00000	6,500.00	1.00000	6,500.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Rizzo Electrical Contractors, Inc.		(6) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0130 0211000	250.000	35.00000	8,750.00	34.00000	8,500.00	45.00000	11,250.00
ANTI-TRACKING PAD	s.y.						
0140 0213100	20.000	75.00000	1,500.00	75.00000	1,500.00	100.00000	2,000.00
GRANULAR FILL	c.y.						
0150 0219001	2,070.000	5.80000	12,006.00	16.00000	33,120.00	8.00000	16,560.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0160 0219011	9.000	200.00000	1,800.00	300.00000	2,700.00	200.00000	1,800.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0170 0305000	100.000	60.00000	6,000.00	120.00000	12,000.00	100.00000	10,000.00
PROCESSED AGGREGATE	ton						
0180 0653100	370.000	17.00000	6,290.00	12.00000	4,440.00	15.00000	5,550.00
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0190 0822100.01	900.000	75.00000	67,500.00	103.00000	92,700.00	150.00000	135,000.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0200 0822101.01	1,790.000	16.00000	28,640.00	20.00000	35,800.00	20.00000	35,800.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0210 0910300	1,250.000	30.00000	37,500.00	30.00000	37,500.00	30.00000	37,500.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0220 0910892	1.000	1,490.00000	1,490.00	1,300.00000	1,300.00	1,500.00000	1,500.00
R-B MASH BRIDGE ATTACHMENT - TRAILING END	ea.						
0230 0911923	2.000	1,895.00000	3,790.00	2,000.00000	4,000.00	2,000.00000	4,000.00
R-B END ANCHORAGE-TYPE I	ea.						
0240 0912503	1,250.000	5.00000	6,250.00	4.00000	5,000.00	5.00000	6,250.00
REMOVE METAL BEAM RAIL	l.f.						
0250 0916100	27,700.000	110.76000	3,068,052.00	150.00000	4,155,000.00	120.00000	3,324,000.00
GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	s.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	 Ext Amount	(5) Rizzo Electrical Contractors, Inc. Unit Price	 Ext Amount	(6) McNamee Construction Corp. Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0260 0916219	430.000	10.00000	4,300.00	832.00000	357,760.00	80.00000	34,400.00
ROCK IN POLE EXCAVATION ** See Special Provisions **	v.f.						
0270 0916406	1,890.000	93.00000	175,770.00	138.00000	260,820.00	250.00000	472,500.00
REMOVE NOISE BARRIER WALL ** See Special Provisions **	l.f.						
0280 0917010	1,200.000	1.00000	1,200.00	1.00000	1,200.00	1.00000	1,200.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0290 0944000	4,160.000	13.00000	54,080.00	14.00000	58,240.00	12.00000	49,920.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0300 0950021	4,160.000	2.25000	9,360.00	9.00000	37,440.00	2.00000	8,320.00
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
0310 0950039	2,080.000	5.00000	10,400.00	16.00000	33,280.00	6.00000	12,480.00
EROSION CONTROL MATTING TYPE D	s.y.						
0320 0969062	12.000	3,500.00000	42,000.00	4,500.00000	54,000.00	6,000.00000	72,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0330 0971001	(1.000)	100,000.00000	100,000.00	50,000.00000	50,000.00	400,000.00000	400,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0340 0975004	(1.000)	500,000.00000	500,000.00	120,000.00000	120,000.00	581,220.00000	581,220.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0350 0976002	2,750.000	0.85000	2,337.50	3.00000	8,250.00	1.00000	2,750.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0360 0978002	60.000	85.00000	5,100.00	60.00000	3,600.00	100.00000	6,000.00
TRAFFIC DRUM	ea.						
0370 0980020	(1.000)	65,000.00000	65,000.00	15,000.00000	15,000.00	100,000.00000	100,000.00
CONSTRUCTION SURVEYING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc		(5) Rizzo Electrical Contractors, Inc.		(6) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0380 0981100	60.000	42.00000	2,520.00	52.00000	3,120.00	50.00000	3,000.00
42" TRAFFIC CONE	ea.						
0390 1130010	10.000	75.00000	750.00	95.00000	950.00	100.00000	1,000.00
ARROW BOARD	day						
0400 1131002	280.000	55.00000	15,400.00	60.00000	16,800.00	100.00000	28,000.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0410 1205201	15.000	110.00000	1,650.00	50.00000	750.00	100.00000	1,500.00
TYPE DE-1 DELINEATOR	ea.						
0420 1205203	15.000	130.00000	1,950.00	50.00000	750.00	100.00000	1,500.00
TYPE DE-3 DELINEATOR	ea.						
0430 1206023	(1.000)	2,000.00000	2,000.00	1,370.00000	1,370.00	500.00000	500.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0440 1220027	250.000	35.00000	8,750.00	10.00000	2,500.00	50.00000	12,500.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0450 1802210.02	2.000	400.00000	800.00	500.00000	1,000.00	700.00000	1,400.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
0460 1802210.04	1.000	400.00000	400.00	500.00000	500.00	700.00000	700.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
0470 1802210.07	3.000	400.00000	1,200.00	500.00000	1,500.00	700.00000	2,100.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
0480 1802210.14	4.000	400.00000	1,600.00	680.00000	2,720.00	700.00000	2,800.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0490 1802210.21	2.000	400.00000	800.00	680.00000	1,360.00	700.00000	1,400.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0500 1802211.02	4.000	300.00000	1,200.00	150.00000	600.00	200.00000	800.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Empire Paving Inc Unit Price	(4) Empire Paving Inc Ext Amount	(5) Rizzo Electrical Contractors, Inc. Unit Price	(5) Rizzo Electrical Contractors, Inc. Ext Amount	(6) McNamee Construction Corp. Unit Price	(6) McNamee Construction Corp. Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0510 1802211.04	2.000	300.00000	600.00	160.00000	320.00	200.00000	400.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
0520 1802211.07	6.000	300.00000	1,800.00	180.00000	1,080.00	200.00000	1,200.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
0530 1802211.14	8.000	300.00000	2,400.00	350.00000	2,800.00	200.00000	1,600.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
0540 1802211.21	4.000	300.00000	1,200.00	380.00000	1,520.00	200.00000	800.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
0550 1806202	240.000	110.00000	26,400.00	160.00000	38,400.00	100.00000	24,000.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0560 1806226	240.000	25.00000	6,000.00	25.00000	6,000.00	35.00000	8,400.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$4,985,211.18		$5,927,715.00		$5,964,000.00
Contract Totals			**$4,985,211.18**		**$5,927,715.00**		**$5,964,000.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Total Fence LLC Unit Price	(7) Total Fence LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020805	215.000	803.00000	172,645.00				
HANDLING ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	c.y.						
0020 0020806	325.000	242.00000	78,650.00				
DISPOSAL OF ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Total Fence LLC Unit Price	(7) Total Fence LLC Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0030 0020808	(1.000)	88,000.00000	88,000.00				
DUST AND ASBESTOS FIBER CONTROL ** See Special Provisions **	LS						
0040 0101021	(1.000)	3,850.00000	3,850.00				
ENVIRONMENTAL HEALTH AND SAFETY - ASBESTOS CONTAMINATED SOIL ** See Special Provisions **	LS						
0050 0101124	(1.000)	19,800.00000	19,800.00				
DECONTAMINATION ** See Special Provisions **	LS						
0060 0201001	(1.000)	183,750.00000	183,750.00				
CLEARING AND GRUBBING	LS						
0070 0202000	890.000	39.90000	35,511.00				
EARTH EXCAVATION	c.y.						
0080 0202100	90.000	10.50000	945.00				
ROCK EXCAVATION	c.y.						
0090 0202452	5.000	3,570.00000	17,850.00				
TEST PIT ** See Special Provisions **	ea.						
0100 0202560	15.000	550.00000	8,250.00				
PROTECT SURVEY MONUMENT ** See Special Provisions **	ea.						
0110 0207000	110.000	89.25000	9,817.50				
BORROW	c.y.						
0120 0210821	6,500.000	1.00000	6,500.00				
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0130 0211000	250.000	23.10000	5,775.00				
ANTI-TRACKING PAD	s.y.						
0140 0213100	20.000	90.30000	1,806.00				
GRANULAR FILL	c.y.						
0150 0219001	2,070.000	5.78000	11,964.60				
SEDIMENTATION CONTROL SYSTEM	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Total Fence LLC Unit Price	(7) Total Fence LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0160 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	9.000 ea.	209.00000	1,881.00				
0170 0305000 PROCESSED AGGREGATE	100.000 ton	88.00000	8,800.00				
0180 0653100 CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	370.000 l.f.	55.00000	20,350.00				
0190 0822100.01 TEMPORARY TRAFFIC BARRIER	900.000 l.f.	100.80000	90,720.00				
0200 0822101.01 RELOCATED TEMPORARY TRAFFIC BARRIER	1,790.000 l.f.	15.75000	28,192.50				
0210 0910300 METAL BEAM RAIL (R-B MASH)	1,250.000 l.f.	31.90000	39,875.00				
0220 0910892 R-B MASH BRIDGE ATTACHMENT - TRAILING END	1.000 ea.	1,155.00000	1,155.00				
0230 0911923 R-B END ANCHORAGE-TYPE I	2.000 ea.	1,815.00000	3,630.00				
0240 0912503 REMOVE METAL BEAM RAIL	1,250.000 l.f.	5.50000	6,875.00				
0250 0916100 GROUND-MOUNTED SOUND BARRIER ** See Special Provisions **	27,700.000 s.f.	130.00000	3,601,000.00				
0260 0916219 ROCK IN POLE EXCAVATION ** See Special Provisions **	430.000 v.f.	262.50000	112,875.00				
0270 0916406 REMOVE NOISE BARRIER WALL ** See Special Provisions **	1,890.000 l.f.	126.00000	238,140.00				

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Total Fence LLC Unit Price	(7) Total Fence LLC Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0280 0917010	1,200.000	1.00000	1,200.00				
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0290 0944000	4,160.000	11.03000	45,884.80				
FURNISHING AND PLACING TOPSOIL	s.y.						
0300 0950021	4,160.000	2.48000	10,316.80				
LOW GROWTH TURF MIX ** See Special Provisions **	s.y.						
0310 0950039	2,080.000	5.50000	11,440.00				
EROSION CONTROL MATTING TYPE D	s.y.						
0320 0969062	12.000	4,620.00000	55,440.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0330 0971001	(1.000)	706,999.13000	706,999.13				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0340 0975004	(1.000)	438,250.00000	438,250.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0350 0976002	2,750.000	0.84000	2,310.00				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0360 0978002	60.000	84.00000	5,040.00				
TRAFFIC DRUM	ea.						
0370 0980020	(1.000)	22,050.00000	22,050.00				
CONSTRUCTION SURVEYING	LS						
0380 0981100	60.000	44.10000	2,646.00				
42" TRAFFIC CONE	ea.						
0390 1130010	10.000	26.25000	262.50				
ARROW BOARD	day						
0400 1131002	280.000	47.25000	13,230.00				
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Total Fence LLC Unit Price	(7) Total Fence LLC Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0410 1205201	15.000	112.35000	1,685.25				
TYPE DE-1 DELINEATOR	ea.						
0420 1205203	15.000	134.40000	2,016.00				
TYPE DE-3 DELINEATOR	ea.						
0430 1206023	(1.000)	5,880.00000	5,880.00				
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0440 1220027	250.000	10.50000	2,625.00				
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0450 1802210.02	2.000	393.75000	787.50				
TEMPORARY SAND BARREL (200 lb.)	ea.						
0460 1802210.04	1.000	393.75000	393.75				
TEMPORARY SAND BARREL (400 lb.)	ea.						
0470 1802210.07	3.000	393.75000	1,181.25				
TEMPORARY SAND BARREL (700 lb.)	ea.						
0480 1802210.14	4.000	393.75000	1,575.00				
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0490 1802210.21	2.000	393.75000	787.50				
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0500 1802211.02	4.000	52.50000	210.00				
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
0510 1802211.04	2.000	52.50000	105.00				
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
0520 1802211.07	6.000	52.50000	315.00				
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
0530 1802211.14	8.000	52.50000	420.00				
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) Total Fence LLC Unit Price	(7) Total Fence LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0540 1802211.21	4.000	52.50000	210.00				
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
0550 1806202	240.000	26.25000	6,300.00				
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0560 1806226	240.000	105.00000	25,200.00				
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$6,163,368.08				
Contract Totals			**$6,163,368.08**				

( ) indicates item is bid as Lump Sum