Call Order: 001 **Contract ID:** 0141-0158 **Counties:** Windham

Letting Date: July 08, 2026 2:00 pm **District(s):** District 2 - Norwich

Advertised on: 6/10/2026 12:00:00 AM **Contract Time:** 287 CALENDAR DAYS **Min:** **Max:**

Contract Description: Replacement of Bridge No. 03474 Route 200 Over Interstate 395 **Project(s):** 0200(002)/0141-0158

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ROTHA Contracting Company Inc	$9,454,142.55	100.00%
2	McNamee Construction Corp.	$9,933,101.00	105.07%
3	John Rocchio Corporation	$10,796,111.92	114.19%
4	Mohawk Northeast Inc	$10,846,098.87	114.72%
5	New England Infrastructure Inc	$10,940,000.00	115.72%
6	MIG Corporation Inc	$11,387,136.25	120.45%
7	Northern Construction Service LLC	$11,953,696.07	126.44%

Contract ID: 0141-0158
Letting Date: July 08, 2026
Call Order: 001
Contract Time: 287 CALENDAR DAYS
Counties: Windham
District(s): District 2 - Norwich
Project(s): 0200(002)/0141-0158
Contract Description: Replacement of Bridge No. 03474 Route 200 Over Interstate 395

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020903	(1.000)	15,000.00000	15,000.00	1,000.00000	1,000.00	25,000.00000	25,000.00
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0020 0100600	(1.000)	80,000.00000	80,000.00	200,000.00000	200,000.00	25,000.00000	25,000.00
CONSTRUCTION ACCESS ** See Special Provisions **	LS						
0040 0201001	(1.000)	35,000.00000	35,000.00	275,000.00000	275,000.00	47,000.00000	47,000.00
CLEARING AND GRUBBING	LS						
0050 0202000	638.000	40.00000	25,520.00	35.00000	22,330.00	50.00000	31,900.00
EARTH EXCAVATION	c.y.						
0060 0202491	2,225.000	8.00000	17,800.00	8.00000	17,800.00	12.00000	26,700.00
REMOVAL OF GRANITE STONE CURBING ** See Special Provisions **	l.f.						
0070 0202529	4,199.000	3.00000	12,597.00	3.00000	12,597.00	3.00000	12,597.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0202634	(1.000)	45,000.00000	45,000.00	20,000.00000	20,000.00	30,000.00000	30,000.00
GEOTECHNICAL INSTRUMENTATION ** See Special Provisions **	LS						
0090 0203000	10,900.000	25.00000	272,500.00	35.00000	381,500.00	42.00000	457,800.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0100 0203100	673.000	100.00000	67,300.00	1.00000	673.00	150.00000	100,950.00
STRUCTURE EXCAVATION ROCK (COMPLETE)	c.y.						
0110 0209001	1,531.000	8.00000	12,248.00	3.00000	4,593.00	10.00000	15,310.00
FORMATION OF SUBGRADE	s.y.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0210821	16,000.000	1.00000	16,000.00	1.00000	16,000.00	1.00000	16,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0130 0211000	509.000	20.00000	10,180.00	45.00000	22,905.00	58.00000	29,522.00
ANTI-TRACKING PAD	s.y.						
0140 0213100	1,500.000	100.00000	150,000.00	55.00000	82,500.00	5.00000	7,500.00
GRANULAR FILL	c.y.						
0150 0216000	100.000	85.00000	8,500.00	120.00000	12,000.00	100.00000	10,000.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0160 0216012	4.000	800.00000	3,200.00	300.00000	1,200.00	700.00000	2,800.00
CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	c.y.						
0170 0219001	3,306.000	5.00000	16,530.00	6.00000	19,836.00	8.00000	26,448.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0180 0219011	37.000	200.00000	7,400.00	125.00000	4,625.00	235.00000	8,695.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0190 0304002	712.000	60.00000	42,720.00	50.00000	35,600.00	61.00000	43,432.00
PROCESSED AGGREGATE BASE	c.y.						
0200 0305000	182.000	100.00000	18,200.00	100.00000	18,200.00	61.00000	11,102.00
PROCESSED AGGREGATE	ton						
0210 0406002	128.000	120.00000	15,360.00	200.00000	25,600.00	250.00000	32,000.00
TEMPORARY PAVEMENT ** See Special Provisions **	s.y.						
0220 0406159	1,496.000	140.00000	209,440.00	130.00000	194,480.00	138.00000	206,448.00
PMA S0.5	ton						
0230 0406160	118.000	240.00000	28,320.00	300.00000	35,400.00	350.00000	41,300.00
PMA S1	ton						
0240 0406170	125.000	215.00000	26,875.00	200.00000	25,000.00	213.00000	26,625.00
HMA S1	ton						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0406171	837.000	166.00000	138,942.00	150.00000	125,550.00	166.00000	138,942.00
HMA S0.5	ton						
0260 0406173	417.000	190.00000	79,230.00	200.00000	83,400.00	189.00000	78,813.00
HMA S0.25	ton						
0270 0406238	2,249.000	10.00000	22,490.00	8.00000	17,992.00	10.00000	22,490.00
NON-TRACKING ASPHALT TACK COAT	gal						
0280 0406312	442.000	12.00000	5,304.00	10.00000	4,420.00	12.00000	5,304.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0290 0406314	2,756.000	0.60000	1,653.60	0.60000	1,653.60	0.54000	1,488.24
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0300 0406315	14,207.000	0.65000	9,234.55	0.60000	8,524.20	0.63000	8,950.41
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0310 0406317	446.000	1.50000	669.00	1.00000	446.00	1.10000	490.60
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0320 0406600	1,654.000	9.00000	14,886.00	7.00000	11,578.00	9.00000	14,886.00
MATERIAL TRANSFER VEHICLE	ton						
0330 0406899	(1.000)	4,000.00000	4,000.00	1,000.00000	1,000.00	8,000.00000	8,000.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0340 0406999	4,000.000	1.00000	4,000.00	1.00000	4,000.00	1.00000	4,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0350 0407001	1,840.000	2.42000	4,452.80	3.00000	5,520.00	5.00000	9,200.00
RUMBLE STRIPS-AUTOMATED	l.f.						
0360 0407002	1,840.000	2.50000	4,600.00	3.00000	5,520.00	5.00000	9,200.00
RUMBLE STRIPS-MANUAL	l.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 0407003	3,680.000	14.00000	51,520.00	15.00000	55,200.00	14.00000	51,520.00
REMOVAL OF RUMBLE STRIPS	l.f.						
0380 0409001	22,354.000	3.00000	67,062.00	3.00000	67,062.00	5.00000	111,770.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0390 0503001	(1.000)	700,000.00000	700,000.00	1,000,000.00000	1,000,000.00	591,000.00000	591,000.00
REMOVAL OF SUPERSTRUCTURE	LS						
0400 0503918	(1.000)	10,000.00000	10,000.00	25,000.00000	25,000.00	33,000.00000	33,000.00
JACKING AND ADJUSTING SUPERSTRUCTURE ** See Special Provisions **	LS						
0410 0508050	2,448.000	6.00000	14,688.00	6.00000	14,688.00	6.00000	14,688.00
SHEAR CONNECTORS	ea.						
0420 0586001.10	5.000	5,800.00000	29,000.00	10,000.00000	50,000.00	7,500.00000	37,500.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0430 0586013.10	2.000	20,000.00000	40,000.00	10,000.00000	20,000.00	12,000.00000	24,000.00
OFFSET TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0440 0586025.10	1.000	19,000.00000	19,000.00	10,000.00000	10,000.00	13,000.00000	13,000.00
SPECIAL ROUND TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0450 0586030.10	4.000	6,600.00000	26,400.00	10,000.00000	40,000.00	8,100.00000	32,400.00
TYPE 'C-G' CATCH BASIN - 0' - 10' DEEP	ea.						
0460 0586500.10	5.000	6,300.00000	31,500.00	10,000.00000	50,000.00	10,000.00000	50,000.00
MANHOLE - 0' - 10' DEEP	ea.						
0470 0586501.07	1.000	19,000.00000	19,000.00	10,000.00000	10,000.00	14,000.00000	14,000.00
MANHOLE (7' DIAMETER) - 0' - 10' DEEP	ea.						
0480 0586600	3.000	2,000.00000	6,000.00	2,000.00000	6,000.00	5,000.00000	15,000.00
RESET CATCH BASIN	ea.						
0490 0586760	1.000	1,500.00000	1,500.00	1,000.00000	1,000.00	3,000.00000	3,000.00
TYPE 'C-L' CATCH BASIN TOP	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0500 0586790.10	6.000	1,300.00000	7,800.00	1,000.00000	6,000.00	2,100.00000	12,600.00
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	ea.						
0510 0601120	314.000	1,300.00000	408,200.00	1,800.00000	565,200.00	2,000.00000	628,000.00
BRIDGE DECK CONCRETE (SIP FORMS)	c.y.						
0520 0601121	446.000	475.00000	211,850.00	450.00000	200,700.00	500.00000	223,000.00
PARAPET CONCRETE	l.f.						
0530 0601124	182.000	1,100.00000	200,200.00	900.00000	163,800.00	1,100.00000	200,200.00
BARRIER WALL CONCRETE	c.y.						
0540 0601630	515,480.000	0.07000	36,083.60	0.06000	30,928.80	0.10000	51,548.00
CLOSED CELL ELASTOMER	c.i.						
0550 0602030	148,600.000	2.40000	356,640.00	2.50000	371,500.00	3.00000	445,800.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0560 0603061	(1.000)	950,000.00000	950,000.00	1,000,000.00000	1,000,000.00	1,081,000.00000	1,081,000.00
STRUCTURAL STEEL (SITE NO. 1)	LS						
0570 0653001	10.000	1,000.00000	10,000.00	300.00000	3,000.00	435.00000	4,350.00
CLEAN EXISTING CATCH BASIN	ea.						
0580 0653100	710.000	30.00000	21,300.00	12.00000	8,520.00	4.95000	3,514.50
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0590 0686000.15	580.000	85.00000	49,300.00	200.00000	116,000.00	150.00000	87,000.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0600 0686000.18	50.000	120.00000	6,000.00	150.00000	7,500.00	225.00000	11,250.00
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0610 0686000.24	15.000	200.00000	3,000.00	200.00000	3,000.00	200.00000	3,000.00
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0620 0686100.24	100.000	180.00000	18,000.00	200.00000	20,000.00	202.00000	20,200.00
24" C.C.M. PIPE - 0' - 10' DEEP ** See Special Provisions **	l.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0630 0686250.06	695.000	50.00000	34,750.00	50.00000	34,750.00	62.00000	43,090.00
6" HIGH DENSITY POLYETHYLENE PIPE - PERFORATED (SMOOTH INTERIOR)- 0' - 10' DEEP ** See Special Provisions **	l.f.						
0640 0686252.15	145.000	230.00000	33,350.00	120.00000	17,400.00	375.00000	54,375.00
15" RCP - PERFORATED - 0' - 10' DEEP ** See Special Provisions **	l.f.						
0650 0686900	11.000	3,000.00000	33,000.00	1,000.00000	11,000.00	2,000.00000	22,000.00
CONCRETE PIPE CONNECTION	ea.						
0660 0686950.10	135.000	95.00000	12,825.00	20.00000	2,700.00	50.00000	6,750.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0670 0707009	970.000	90.00000	87,300.00	88.00000	85,360.00	100.00000	97,000.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0680 0712021	4,110.000	110.00000	452,100.00	75.00000	308,250.00	104.00000	427,440.00
GRS ABUTMENT AND WINGWALL ** See Special Provisions **	c.y.						
0690 0712022	12,180.000	80.00000	974,400.00	51.00000	621,180.00	84.00000	1,023,120.00
ABUTMENT AND WINGWALL CMU WALL FACE ** See Special Provisions **	s.f.						
0700 0712023	1,527.000	100.00000	152,700.00	75.00000	114,525.00	102.00000	155,754.00
REINFORCED SOIL FOUNDATION (RSF) ** See Special Provisions **	c.y.						
0710 0712024	2,620.000	100.00000	262,000.00	51.00000	133,620.00	99.00000	259,380.00
REINFORCED INTEGRATED APPROACH ** See Special Provisions **	c.y.						
0720 0716000	1,677.000	180.00000	301,860.00	30.00000	50,310.00	180.00000	301,860.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
0730 0728001	320.000	40.00000	12,800.00	45.00000	14,400.00	68.00000	21,760.00
CRUSHED STONE FOR SLOPE PROTECTION	ton						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0740 0811001	2,070.000	50.00000	103,500.00	30.00000	62,100.00	31.00000	64,170.00
CONCRETE CURBING	l.f.						
0750 0819002	1,130.000	15.00000	16,950.00	12.00000	13,560.00	45.00000	50,850.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0760 0822100.01	750.000	60.00000	45,000.00	100.00000	75,000.00	86.00000	64,500.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0770 0822101.01	700.000	5.00000	3,500.00	7.00000	4,900.00	25.00000	17,500.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0780 0910031	4.000	5,000.00000	20,000.00	5,000.00000	20,000.00	5,000.00000	20,000.00
THRIE BEAM ATTACHMENT	ea.						
0790 0910137	1.000	2,400.00000	2,400.00	2,500.00000	2,500.00	2,250.00000	2,250.00
17'-0" CURVED GUIDERAIL TREATMENT	ea.						
0800 0910139	1.000	3,000.00000	3,000.00	2,500.00000	2,500.00	2,500.00000	2,500.00
25'-6" CURVED GUIDERAIL TREATMENT	ea.						
0810 0910300	2,263.000	29.00000	65,627.00	29.00000	65,627.00	28.95000	65,513.85
METAL BEAM RAIL (R-B MASH)	l.f.						
0820 0911913	2.000	2,500.00000	5,000.00	3,000.00000	6,000.00	3,150.00000	6,300.00
EARTH CUT SLOPE ANCHORAGE	ea.						
0830 0911914	1.000	2,500.00000	2,500.00	2,500.00000	2,500.00	2,275.00000	2,275.00
ROCK CUT ANCHORAGE	ea.						
0840 0911923	7.000	2,000.00000	14,000.00	2,000.00000	14,000.00	1,975.00000	13,825.00
R-B END ANCHORAGE-TYPE I	ea.						
0850 0912503	2,286.000	5.00000	11,430.00	3.00000	6,858.00	2.95000	6,743.70
REMOVE METAL BEAM RAIL	l.f.						
0860 0912602	485.000	14.00000	6,790.00	12.00000	5,820.00	12.00000	5,820.00
RESET METAL BEAM RAIL	l.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0870 0913011	180.000	45.00000	8,100.00	39.00000	7,020.00	39.00000	7,020.00
5'CHAIN LINK FENCE	l.f.						
0880 0913952	446.000	155.00000	69,130.00	130.00000	57,980.00	135.00000	60,210.00
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
0890 0917010	3,000.000	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0900 0944000	6,048.000	10.00000	60,480.00	9.00000	54,432.00	10.50000	63,504.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0910 0945006	1,276.000	3.00000	3,828.00	2.00000	2,552.00	2.20000	2,807.20
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
0920 0949000	117.000	15.00000	1,755.00	12.00000	1,404.00	12.00000	1,404.00
WOOD CHIP MULCH	s.y.						
0930 0949172	95.000	32.00000	3,040.00	45.00000	4,275.00	46.00000	4,370.00
RUDBECKIA HIRTA, BLACK-EYED SUSAN 1 GAL. CONTAINER	ea.						
0940 0949214	89.000	32.00000	2,848.00	45.00000	4,005.00	46.00000	4,094.00
ASTER NOVAE 'ANGLIAE', NEW ENGLAND ASTER, 1 GAL. CONTAINER	ea.						
0950 0949271	98.000	35.00000	3,430.00	45.00000	4,410.00	46.00000	4,508.00
TRADESCANTIA OHIENSIS (OHIO SPEDERWORT) 1 GAL.	ea.						
0960 0949891	105.000	35.00000	3,675.00	45.00000	4,725.00	46.00000	4,830.00
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						
0970 0950005	2,139.000	1.50000	3,208.50	2.00000	4,278.00	1.40000	2,994.60
TURF ESTABLISHMENT	s.y.						
0980 0950013	3,048.000	5.50000	16,764.00	3.50000	10,668.00	3.50000	10,668.00
EROSION CONTROL MATTING	s.y.						
0990 0969030	(1.000)	50,000.00000	50,000.00	45,000.00000	45,000.00	56,000.00000	56,000.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1000 0969062	15.000	5,000.00000	75,000.00	3,000.00000	45,000.00	5,000.00000	75,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
1010 0970007	800.000	55.00000	44,000.00	1.00000	800.00	100.00000	80,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
1020 0971001	(1.000)	80,000.00000	80,000.00	450,000.00000	450,000.00	318,000.00000	318,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
1030 0974001	1,200.000	200.00000	240,000.00	250.00000	300,000.00	200.00000	240,000.00
REMOVAL OF EXISTING MASONRY	c.y.						
1040 0975004	(1.000)	900,000.00000	900,000.00	770,000.00000	770,000.00	950,542.00000	950,542.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
1050 0976002	6,442.000	1.00000	6,442.00	0.15000	966.30	0.60000	3,865.20
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
1060 0978002	243.000	85.00000	20,655.00	5.00000	1,215.00	71.00000	17,253.00
TRAFFIC DRUM	ea.						
1070 0979003	29.000	150.00000	4,350.00	25.00000	725.00	295.00000	8,555.00
CONSTRUCTION BARRICADE TYPE III	ea.						
1080 0980020	(1.000)	35,000.00000	35,000.00	200,000.00000	200,000.00	80,000.00000	80,000.00
CONSTRUCTION SURVEYING	LS						
1090 0981100	243.000	50.00000	12,150.00	5.00000	1,215.00	45.00000	10,935.00
42" TRAFFIC CONE	ea.						
1100 1020030	2.000	12,000.00000	24,000.00	10,000.00000	20,000.00	5,000.00000	10,000.00
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
1110 1130010	672.000	15.00000	10,080.00	5.00000	3,360.00	15.00000	10,080.00
ARROW BOARD	day						
1120 1131002	1,932.000	28.00000	54,096.00	7.00000	13,524.00	30.00000	57,960.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1130 1131015	728.000	22.00000	16,016.00	10.00000	7,280.00	27.00000	19,656.00
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
1140 1206023	(1.000)	5,000.00000	5,000.00	4,000.00000	4,000.00	1,500.00000	1,500.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1150 1208931	73.000	85.00000	6,205.00	80.00000	5,840.00	85.00000	6,205.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1160 1208937	258.000	85.00000	21,930.00	80.00000	20,640.00	85.00000	21,930.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1170 1209116	7,296.000	0.40000	2,918.40	0.40000	2,918.40	0.38000	2,772.48
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
1180 1209126	12,348.000	0.40000	4,939.20	0.40000	4,939.20	0.38000	4,692.24
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
1190 1209129	395.000	1.60000	632.00	1.50000	592.50	1.60000	632.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
1200 1210105	369.000	7.50000	2,767.50	7.00000	2,583.00	7.50000	2,767.50
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1210 1210110	607.000	1.20000	728.40	1.00000	607.00	1.02000	619.14
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1220 1210111	2,149.000	1.20000	2,578.80	1.00000	2,149.00	1.02000	2,191.98
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc Unit Price	 Ext Amount	(2) McNamee Construction Corp. Unit Price	 Ext Amount	(3) John Rocchio Corporation Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1230 1210112	446.000	3.00000	1,338.00	3.00000	1,338.00	2.95000	1,315.70
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1240 1210113	9,077.000	1.30000	11,800.10	1.30000	11,800.10	1.29000	11,709.33
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1250 1210114	5,129.000	1.30000	6,667.70	1.30000	6,667.70	1.29000	6,616.41
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1260 1211001	13,944.000	1.35000	18,824.40	1.30000	18,127.20	1.35000	18,824.40
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1270 1214003	7,732.000	4.00000	30,928.00	4.00000	30,928.00	3.92000	30,309.44
8" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
1280 1220027	1,984.000	27.00000	53,568.00	45.00000	89,280.00	42.00000	83,328.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1290 1300085	69.000	100.00000	6,900.00	75.00000	5,175.00	102.00000	7,038.00
STANDARD STEEL ROAD PLATE ** See Special Provisions **	s.f.						
1300 1802210.02	12.000	500.00000	6,000.00	600.00000	7,200.00	1,000.00000	12,000.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
1310 1802210.04	6.000	500.00000	3,000.00	600.00000	3,600.00	1,000.00000	6,000.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
1320 1802210.07	4.000	500.00000	2,000.00	600.00000	2,400.00	1,000.00000	4,000.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
1330 1802210.14	12.000	500.00000	6,000.00	100.00000	1,200.00	1,000.00000	12,000.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1340 1802210.21	4.000	500.00000	2,000.00	100.00000	400.00	1,000.00000	4,000.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) John Rocchio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1350 1802211.02	12.000	200.00000	2,400.00	100.00000	1,200.00	600.00000	7,200.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
1360 1802211.04	6.000	200.00000	1,200.00	100.00000	600.00	600.00000	3,600.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1370 1802211.07	4.000	200.00000	800.00	100.00000	400.00	600.00000	2,400.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1380 1802211.14	12.000	200.00000	2,400.00	100.00000	1,200.00	600.00000	7,200.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1390 1802211.21	4.000	200.00000	800.00	100.00000	400.00	600.00000	2,400.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
1400 1803300	1.000	6,000.00000	6,000.00	5,000.00000	5,000.00	5,250.00000	5,250.00
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1410 1803301	1.000	5,000.00000	5,000.00	6,000.00000	6,000.00	7,400.00000	7,400.00
TEMPORARY IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1420 1806202	2,144.000	18.00000	38,592.00	45.00000	96,480.00	126.00000	270,144.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
1430 1806226	528.000	25.00000	13,200.00	25.00000	13,200.00	100.00000	52,800.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
1490 0202327	(1.000)	60,000.00000	60,000.00	350,000.00000	350,000.00	57,000.00000	57,000.00
MANAGEMENT AND REUSE OF EXCAVATED MATERIAL	LS						
Section Totals:			$9,454,142.55		$9,933,101.00		$10,796,111.92
Contract Totals			**$9,454,142.55**		**$9,933,101.00**		**$10,796,111.92**

( ) indicates item is bid as Lump Sum

Line No / Item ID	(4) Mohawk Northeast Inc	(5) New England Infrastructure	(6) MIG Corporation Inc

Item Description / Alt Set / Alt Member	Quantity and Units			Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020903	(1.000)	35,000.00000	35,000.00	25,000.00000	25,000.00	27,500.00000	27,500.00
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0020 0100600	(1.000)	150,000.00000	150,000.00	80,000.00000	80,000.00	35,000.00000	35,000.00
CONSTRUCTION ACCESS ** See Special Provisions **	LS						
0040 0201001	(1.000)	50,000.00000	50,000.00	40,000.00000	40,000.00	88,500.00000	88,500.00
CLEARING AND GRUBBING	LS						
0050 0202000	638.000	50.00000	31,900.00	65.00000	41,470.00	48.00000	30,624.00
EARTH EXCAVATION	c.y.						
0060 0202491	2,225.000	15.00000	33,375.00	20.00000	44,500.00	10.00000	22,250.00
REMOVAL OF GRANITE STONE CURBING ** See Special Provisions **	l.f.						
0070 0202529	4,199.000	2.50000	10,497.50	4.00000	16,796.00	4.00000	16,796.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0202634	(1.000)	15,000.00000	15,000.00	20,000.00000	20,000.00	44,000.00000	44,000.00
GEOTECHNICAL INSTRUMENTATION ** See Special Provisions **	LS						
0090 0203000	10,900.000	40.00000	436,000.00	65.00000	708,500.00	60.00000	654,000.00
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0100 0203100	673.000	200.00000	134,600.00	150.00000	100,950.00	155.00000	104,315.00
STRUCTURE EXCAVATION ROCK (COMPLETE)	c.y.						
0110 0209001	1,531.000	8.00000	12,248.00	7.00000	10,717.00	4.00000	6,124.00
FORMATION OF SUBGRADE	s.y.						
0120 0210821	16,000.000	1.00000	16,000.00	1.00000	16,000.00	1.00000	16,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0130 0211000	509.000	68.00000	34,612.00	40.00000	20,360.00	55.00000	27,995.00
ANTI-TRACKING PAD	s.y.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0140 0213100	1,500.000	65.00000	97,500.00	75.00000	112,500.00	65.00000	97,500.00
GRANULAR FILL	c.y.						
0150 0216000	100.000	125.00000	12,500.00	140.00000	14,000.00	88.00000	8,800.00
PERVIOUS STRUCTURE BACKFILL	c.y.						
0160 0216012	4.000	1,000.00000	4,000.00	1,000.00000	4,000.00	955.00000	3,820.00
CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	c.y.						
0170 0219001	3,306.000	7.00000	23,142.00	7.00000	23,142.00	7.00000	23,142.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0180 0219011	37.000	350.00000	12,950.00	400.00000	14,800.00	285.00000	10,545.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0190 0304002	712.000	65.00000	46,280.00	90.00000	64,080.00	85.00000	60,520.00
PROCESSED AGGREGATE BASE	c.y.						
0200 0305000	182.000	75.00000	13,650.00	70.00000	12,740.00	105.00000	19,110.00
PROCESSED AGGREGATE	ton						
0210 0406002	128.000	85.00000	10,880.00	140.00000	17,920.00	65.00000	8,320.00
TEMPORARY PAVEMENT ** See Special Provisions **	s.y.						
0220 0406159	1,496.000	200.00000	299,200.00	145.00000	216,920.00	155.00000	231,880.00
PMA S0.5	ton						
0230 0406160	118.000	250.00000	29,500.00	325.00000	38,350.00	288.00000	33,984.00
PMA S1	ton						
0240 0406170	125.000	275.00000	34,375.00	220.00000	27,500.00	235.00000	29,375.00
HMA S1	ton						
0250 0406171	837.000	225.00000	188,325.00	170.00000	142,290.00	180.00000	150,660.00
HMA S0.5	ton						
0260 0406173	417.000	200.00000	83,400.00	200.00000	83,400.00	212.00000	88,404.00
HMA S0.25	ton						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0270 0406238	2,249.000	20.00000	44,980.00	10.00000	22,490.00	11.00000	24,739.00
NON-TRACKING ASPHALT TACK COAT	gal						
0280 0406312	442.000	15.00000	6,630.00	15.00000	6,630.00	13.00000	5,746.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0290 0406314	2,756.000	0.54000	1,488.24	0.70000	1,929.20	0.60000	1,653.60
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0300 0406315	14,207.000	0.63000	8,950.41	0.70000	9,944.90	0.70000	9,944.90
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0310 0406317	446.000	1.10000	490.60	1.20000	535.20	1.50000	669.00
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0320 0406600	1,654.000	5.00000	8,270.00	10.00000	16,540.00	10.00000	16,540.00
MATERIAL TRANSFER VEHICLE	ton						
0330 0406899	(1.000)	5,000.00000	5,000.00	4,500.00000	4,500.00	4,500.00000	4,500.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0340 0406999	4,000.000	1.00000	4,000.00	1.00000	4,000.00	1.00000	4,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0350 0407001	1,840.000	2.25000	4,140.00	5.00000	9,200.00	3.00000	5,520.00
RUMBLE STRIPS-AUTOMATED	l.f.						
0360 0407002	1,840.000	2.25000	4,140.00	5.00000	9,200.00	3.00000	5,520.00
RUMBLE STRIPS-MANUAL	l.f.						
0370 0407003	3,680.000	20.00000	73,600.00	15.00000	55,200.00	18.00000	66,240.00
REMOVAL OF RUMBLE STRIPS	l.f.						
0380 0409001	22,354.000	4.00000	89,416.00	7.00000	156,478.00	6.00000	134,124.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0390 0503001	(1.000)	500,000.00000	500,000.00	700,000.00000	700,000.00	515,500.00000	515,500.00
REMOVAL OF SUPERSTRUCTURE	LS						
0400 0503918	(1.000)	50,000.00000	50,000.00	75,000.00000	75,000.00	65,500.00000	65,500.00
JACKING AND ADJUSTING SUPERSTRUCTURE ** See Special Provisions **	LS						
0410 0508050	2,448.000	10.00000	24,480.00	6.00000	14,688.00	8.00000	19,584.00
SHEAR CONNECTORS	ea.						
0420 0586001.10	5.000	7,500.00000	37,500.00	6,500.00000	32,500.00	5,445.00000	27,225.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0430 0586013.10	2.000	11,500.00000	23,000.00	10,000.00000	20,000.00	8,122.00000	16,244.00
OFFSET TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0440 0586025.10	1.000	13,000.00000	13,000.00	10,000.00000	10,000.00	8,750.00000	8,750.00
SPECIAL ROUND TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0450 0586030.10	4.000	8,000.00000	32,000.00	6,000.00000	24,000.00	8,550.00000	34,200.00
TYPE 'C-G' CATCH BASIN - 0' - 10' DEEP	ea.						
0460 0586500.10	5.000	7,500.00000	37,500.00	4,800.00000	24,000.00	6,440.00000	32,200.00
MANHOLE - 0' - 10' DEEP	ea.						
0470 0586501.07	1.000	12,500.00000	12,500.00	10,000.00000	10,000.00	14,550.00000	14,550.00
MANHOLE (7' DIAMETER) - 0' - 10' DEEP	ea.						
0480 0586600	3.000	3,500.00000	10,500.00	1,500.00000	4,500.00	950.00000	2,850.00
RESET CATCH BASIN	ea.						
0490 0586760	1.000	1,250.00000	1,250.00	1,500.00000	1,500.00	1,475.00000	1,475.00
TYPE 'C-L' CATCH BASIN TOP	ea.						
0500 0586790.10	6.000	1,500.00000	9,000.00	2,000.00000	12,000.00	1,725.00000	10,350.00
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	ea.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0510 0601120	314.000	1,675.00000	525,950.00	1,500.00000	471,000.00	1,722.00000	540,708.00
BRIDGE DECK CONCRETE (SIP FORMS)	c.y.						
0520 0601121	446.000	445.00000	198,470.00	340.00000	151,640.00	444.00000	198,024.00
PARAPET CONCRETE	l.f.						
0530 0601124	182.000	1,100.00000	200,200.00	820.00000	149,240.00	777.00000	141,414.00
BARRIER WALL CONCRETE	c.y.						
0540 0601630	515,480.000	0.05000	25,774.00	0.07000	36,083.60	0.06000	30,928.80
CLOSED CELL ELASTOMER	c.i.						
0550 0602030	148,600.000	3.25000	482,950.00	2.75000	408,650.00	2.55000	378,930.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0560 0603061	(1.000)	900,000.00000	900,000.00	1,325,000.00000	1,325,000.00	1,324,400.00000	1,324,400.00
STRUCTURAL STEEL (SITE NO. 1)	LS						
0570 0653001	10.000	850.00000	8,500.00	800.00000	8,000.00	380.00000	3,800.00
CLEAN EXISTING CATCH BASIN	ea.						
0580 0653100	710.000	10.00000	7,100.00	15.00000	10,650.00	10.00000	7,100.00
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0590 0686000.15	580.000	120.00000	69,600.00	90.00000	52,200.00	175.00000	101,500.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0600 0686000.18	50.000	130.00000	6,500.00	145.00000	7,250.00	288.00000	14,400.00
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0610 0686000.24	15.000	250.00000	3,750.00	200.00000	3,000.00	313.00000	4,695.00
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0620 0686100.24	100.000	150.00000	15,000.00	200.00000	20,000.00	288.00000	28,800.00
24" C.C.M. PIPE - 0' - 10' DEEP ** See Special Provisions **	l.f.						
0630 0686250.06	695.000	55.00000	38,225.00	80.00000	55,600.00	70.00000	48,650.00
6" HIGH DENSITY POLYETHYLENE PIPE - PERFORATED (SMOOTH INTERIOR)- 0' - 10' DEEP ** See Special Provisions **	l.f.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0640 0686252.15	145.000	175.00000	25,375.00	120.00000	17,400.00	275.00000	39,875.00
15" RCP - PERFORATED - 0' - 10' DEEP ** See Special Provisions **	l.f.						
0650 0686900	11.000	1,750.00000	19,250.00	1,500.00000	16,500.00	2,225.00000	24,475.00
CONCRETE PIPE CONNECTION	ea.						
0660 0686950.10	135.000	60.00000	8,100.00	30.00000	4,050.00	25.00000	3,375.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0670 0707009	970.000	85.00000	82,450.00	110.00000	106,700.00	95.00000	92,150.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0680 0712021	4,110.000	150.00000	616,500.00	125.00000	513,750.00	115.00000	472,650.00
GRS ABUTMENT AND WINGWALL ** See Special Provisions **	c.y.						
0690 0712022	12,180.000	71.00000	864,780.00	80.00000	974,400.00	143.00000	1,741,740.00
ABUTMENT AND WINGWALL CMU WALL FACE ** See Special Provisions **	s.f.						
0700 0712023	1,527.000	125.00000	190,875.00	116.00000	177,132.00	120.00000	183,240.00
REINFORCED SOIL FOUNDATION (RSF) ** See Special Provisions **	c.y.						
0710 0712024	2,620.000	150.00000	393,000.00	115.00000	301,300.00	108.00000	282,960.00
REINFORCED INTEGRATED APPROACH ** See Special Provisions **	c.y.						
0720 0716000	1,677.000	105.00000	176,085.00	200.00000	335,400.00	25.00000	41,925.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
0730 0728001	320.000	125.00000	40,000.00	60.00000	19,200.00	65.00000	20,800.00
CRUSHED STONE FOR SLOPE PROTECTION	ton						
0740 0811001	2,070.000	65.00000	134,550.00	50.00000	103,500.00	65.00000	134,550.00
CONCRETE CURBING	l.f.						
0750 0819002	1,130.000	30.00000	33,900.00	20.00000	22,600.00	18.00000	20,340.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						

Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**		
0760	0822100.01	750.000	65.00000	48,750.00	120.00000	90,000.00	125.00000	93,750.00
TEMPORARY TRAFFIC BARRIER		l.f.						
0770	0822101.01	700.000	12.00000	8,400.00	15.00000	10,500.00	30.00000	21,000.00
RELOCATED TEMPORARY TRAFFIC BARRIER		l.f.						
0780	0910031	4.000	4,750.00000	19,000.00	5,500.00000	22,000.00	5,250.00000	21,000.00
THRIE BEAM ATTACHMENT		ea.						
0790	0910137	1.000	2,000.00000	2,000.00	2,500.00000	2,500.00	2,625.00000	2,625.00
17'-0" CURVED GUIDERAIL TREATMENT		ea.						
0800	0910139	1.000	2,500.00000	2,500.00	2,700.00000	2,700.00	4,220.00000	4,220.00
25'-6" CURVED GUIDERAIL TREATMENT		ea.						
0810	0910300	2,263.000	30.00000	67,890.00	32.00000	72,416.00	34.00000	76,942.00
METAL BEAM RAIL (R-B MASH)		l.f.						
0820	0911913	2.000	2,500.00000	5,000.00	3,500.00000	7,000.00	2,880.00000	5,760.00
EARTH CUT SLOPE ANCHORAGE		ea.						
0830	0911914	1.000	2,500.00000	2,500.00	2,500.00000	2,500.00	2,720.00000	2,720.00
ROCK CUT ANCHORAGE		ea.						
0840	0911923	7.000	2,000.00000	14,000.00	2,100.00000	14,700.00	2,320.00000	16,240.00
R-B END ANCHORAGE-TYPE I		ea.						
0850	0912503	2,286.000	6.00000	13,716.00	4.00000	9,144.00	6.00000	13,716.00
REMOVE METAL BEAM RAIL		l.f.						
0860	0912602	485.000	15.00000	7,275.00	14.00000	6,790.00	15.00000	7,275.00
RESET METAL BEAM RAIL		l.f.						
0870	0913011	180.000	85.00000	15,300.00	45.00000	8,100.00	65.00000	11,700.00
5'CHAIN LINK FENCE		l.f.						
0880	0913952	446.000	150.00000	66,900.00	150.00000	66,900.00	185.00000	82,510.00
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **		l.f.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0890 0917010	3,000.000	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0900 0944000	6,048.000	16.00000	96,768.00	10.00000	60,480.00	11.00000	66,528.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0910 0945006	1,276.000	3.50000	4,466.00	2.00000	2,552.00	3.30000	4,210.80
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
0920 0949000	117.000	12.00000	1,404.00	11.00000	1,287.00	17.00000	1,989.00
WOOD CHIP MULCH	s.y.						
0930 0949172	95.000	30.00000	2,850.00	50.00000	4,750.00	35.00000	3,325.00
RUDBECKIA HIRTA, BLACK-EYED SUSAN 1 GAL. CONTAINER	ea.						
0940 0949214	89.000	30.00000	2,670.00	50.00000	4,450.00	35.00000	3,115.00
ASTER NOVAE 'ANGLIAE', NEW ENGLAND ASTER, 1 GAL. CONTAINER	ea.						
0950 0949271	98.000	30.00000	2,940.00	50.00000	4,900.00	35.00000	3,430.00
TRADESCANTIA OHIENSIS (OHIO SPEDERWORT) 1 GAL.	ea.						
0960 0949891	105.000	30.00000	3,150.00	50.00000	5,250.00	35.00000	3,675.00
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						
0970 0950005	2,139.000	1.50000	3,208.50	2.00000	4,278.00	1.35000	2,887.65
TURF ESTABLISHMENT	s.y.						
0980 0950013	3,048.000	5.00000	15,240.00	4.00000	12,192.00	5.00000	15,240.00
EROSION CONTROL MATTING	s.y.						
0990 0969030	(1.000)	97,000.00000	97,000.00	75,000.00000	75,000.00	65,000.00000	65,000.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
1000 0969062	15.000	5,950.00000	89,250.00	2,800.00000	42,000.00	5,120.00000	76,800.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1010 0970007	800.000	90.00000	72,000.00	1.00000	800.00	75.00000	60,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
1020 0971001	(1.000)	250,000.00000	250,000.00	140,000.00000	140,000.00	313,300.00000	313,300.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
1030 0974001	1,200.000	200.00000	240,000.00	210.00000	252,000.00	220.00000	264,000.00
REMOVAL OF EXISTING MASONRY	c.y.						
1040 0975004	(1.000)	650,000.00000	650,000.00	900,000.00000	900,000.00	687,750.00000	687,750.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
1050 0976002	6,442.000	1.00000	6,442.00	0.80000	5,153.60	1.00000	6,442.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
1060 0978002	243.000	95.00000	23,085.00	70.00000	17,010.00	90.00000	21,870.00
TRAFFIC DRUM	ea.						
1070 0979003	29.000	200.00000	5,800.00	120.00000	3,480.00	185.00000	5,365.00
CONSTRUCTION BARRICADE TYPE III	ea.						
1080 0980020	(1.000)	150,000.00000	150,000.00	25,000.00000	25,000.00	45,000.00000	45,000.00
CONSTRUCTION SURVEYING	LS						
1090 0981100	243.000	55.00000	13,365.00	30.00000	7,290.00	60.00000	14,580.00
42" TRAFFIC CONE	ea.						
1100 1020030	2.000	12,000.00000	24,000.00	7,000.00000	14,000.00	9,550.00000	19,100.00
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
1110 1130010	672.000	50.00000	33,600.00	10.00000	6,720.00	13.00000	8,736.00
ARROW BOARD	day						
1120 1131002	1,932.000	60.00000	115,920.00	20.00000	38,640.00	25.00000	48,300.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1130 1131015	728.000	35.00000	25,480.00	20.00000	14,560.00	25.00000	18,200.00
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
1140 1206023	(1.000)	2,500.00000	2,500.00	2,500.00000	2,500.00	3,300.00000	3,300.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1150 1208931	73.000	65.00000	4,745.00	90.00000	6,570.00	88.00000	6,424.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1160 1208937	258.000	65.00000	16,770.00	90.00000	23,220.00	88.00000	22,704.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1170 1209116	7,296.000	0.38000	2,772.48	0.50000	3,648.00	0.45000	3,283.20
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
1180 1209126	12,348.000	0.38000	4,692.24	0.50000	6,174.00	0.45000	5,556.60
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
1190 1209129	395.000	1.60000	632.00	2.00000	790.00	1.70000	671.50
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
1200 1210105	369.000	7.50000	2,767.50	8.00000	2,952.00	9.00000	3,321.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1210 1210110	607.000	1.02000	619.14	1.00000	607.00	1.20000	728.40
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1220 1210111	2,149.000	1.02000	2,191.98	1.00000	2,149.00	1.20000	2,578.80
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1230 1210112	446.000	2.95000	1,315.70	3.50000	1,561.00	3.50000	1,561.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1240 1210113	9,077.000	1.29000	11,709.33	1.50000	13,615.50	1.50000	13,615.50
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1250 1210114	5,129.000	1.29000	6,616.41	1.50000	7,693.50	1.50000	7,693.50
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1260 1211001	13,944.000	1.35000	18,824.40	1.50000	20,916.00	1.50000	20,916.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1270 1214003	7,732.000	3.92000	30,309.44	4.00000	30,928.00	4.00000	30,928.00
8" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
1280 1220027	1,984.000	35.00000	69,440.00	33.00000	65,472.00	35.00000	69,440.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1290 1300085	69.000	150.00000	10,350.00	150.00000	10,350.00	75.00000	5,175.00
STANDARD STEEL ROAD PLATE ** See Special Provisions **	s.f.						
1300 1802210.02	12.000	500.00000	6,000.00	500.00000	6,000.00	475.00000	5,700.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
1310 1802210.04	6.000	500.00000	3,000.00	500.00000	3,000.00	475.00000	2,850.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
1320 1802210.07	4.000	500.00000	2,000.00	500.00000	2,000.00	475.00000	1,900.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
1330 1802210.14	12.000	500.00000	6,000.00	500.00000	6,000.00	475.00000	5,700.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1340 1802210.21	4.000	500.00000	2,000.00	500.00000	2,000.00	475.00000	1,900.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						

Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Inc Unit Price	Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1350 1802211.02	12.000	150.00000	1,800.00	150.00000	1,800.00	225.00000	2,700.00
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
1360 1802211.04	6.000	150.00000	900.00	150.00000	900.00	225.00000	1,350.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1370 1802211.07	4.000	150.00000	600.00	150.00000	600.00	225.00000	900.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1380 1802211.14	12.000	150.00000	1,800.00	150.00000	1,800.00	225.00000	2,700.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1390 1802211.21	4.000	150.00000	600.00	150.00000	600.00	225.00000	900.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
1400 1803300	1.000	6,000.00000	6,000.00	6,000.00000	6,000.00	5,500.00000	5,500.00
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1410 1803301	1.000	7,500.00000	7,500.00	6,000.00000	6,000.00	5,500.00000	5,500.00
TEMPORARY IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1420 1806202	2,144.000	175.00000	375,200.00	50.00000	107,200.00	85.00000	182,240.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
1430 1806226	528.000	15.00000	7,920.00	55.00000	29,040.00	85.00000	44,880.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
1490 0202327	(1.000)	150,000.00000	150,000.00	196,855.50000	196,855.50	55,000.00000	55,000.00
MANAGEMENT AND REUSE OF EXCAVATED MATERIAL	LS						
Section Totals:			$10,846,098.87		$10,940,000.00		$11,387,136.25
Contract Totals			**$10,846,098.87**		**$10,940,000.00**		**$11,387,136.25**

( ) indicates item is bid as Lump Sum

Line No / Item ID	(7) Northern Construction		

Item Description / Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020903	(1.000)	35,000.00000	35,000.00				
LEAD COMPLIANCE FOR MISCELLANEOUS EXTERIOR TASKS ** See Special Provisions **	LS						
0020 0100600	(1.000)	120,000.00000	120,000.00				
CONSTRUCTION ACCESS ** See Special Provisions **	LS						
0040 0201001	(1.000)	32,000.00000	32,000.00				
CLEARING AND GRUBBING	LS						
0050 0202000	638.000	55.00000	35,090.00				
EARTH EXCAVATION	c.y.						
0060 0202491	2,225.000	15.00000	33,375.00				
REMOVAL OF GRANITE STONE CURBING ** See Special Provisions **	l.f.						
0070 0202529	4,199.000	2.00000	8,398.00				
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0202634	(1.000)	56,000.00000	56,000.00				
GEOTECHNICAL INSTRUMENTATION ** See Special Provisions **	LS						
0090 0203000	10,900.000	21.50000	234,350.00				
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0100 0203100	673.000	150.00000	100,950.00				
STRUCTURE EXCAVATION ROCK (COMPLETE)	c.y.						
0110 0209001	1,531.000	9.00000	13,779.00				
FORMATION OF SUBGRADE	s.y.						
0120 0210821	16,000.000	1.00000	16,000.00				
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0130 0211000	509.000	50.00000	25,450.00				
ANTI-TRACKING PAD	s.y.						

Alt Set / Alt Member		Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**		
0140	0213100	1,500.000	60.00000	90,000.00				
GRANULAR FILL		c.y.						
0150	0216000	100.000	90.00000	9,000.00				
PERVIOUS STRUCTURE BACKFILL		c.y.						
0160	0216012	4.000	275.00000	1,100.00				
CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **		c.y.						
0170	0219001	3,306.000	6.00000	19,836.00				
SEDIMENTATION CONTROL SYSTEM		l.f.						
0180	0219011	37.000	500.00000	18,500.00				
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **		ea.						
0190	0304002	712.000	85.00000	60,520.00				
PROCESSED AGGREGATE BASE		c.y.						
0200	0305000	182.000	75.00000	13,650.00				
PROCESSED AGGREGATE		ton						
0210	0406002	128.000	140.00000	17,920.00				
TEMPORARY PAVEMENT ** See Special Provisions **		s.y.						
0220	0406159	1,496.000	138.00000	206,448.00				
PMA S0.5		ton						
0230	0406160	118.000	360.00000	42,480.00				
PMA S1		ton						
0240	0406170	125.000	213.00000	26,625.00				
HMA S1		ton						
0250	0406171	837.000	166.00000	138,942.00				
HMA S0.5		ton						
0260	0406173	417.000	189.00000	78,813.00				
HMA S0.25		ton						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0270 0406238	2,249.000	10.00000	22,490.00				
NON-TRACKING ASPHALT TACK COAT	gal						
0280 0406312	442.000	12.00000	5,304.00				
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0290 0406314	2,756.000	0.54000	1,488.24				
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0300 0406315	14,207.000	0.63000	8,950.41				
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0310 0406317	446.000	1.10000	490.60				
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	l.f.						
0320 0406600	1,654.000	9.00000	14,886.00				
MATERIAL TRANSFER VEHICLE	ton						
0330 0406899	(1.000)	4,000.00000	4,000.00				
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0340 0406999	4,000.000	1.00000	4,000.00				
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0350 0407001	1,840.000	2.20000	4,048.00				
RUMBLE STRIPS-AUTOMATED	l.f.						
0360 0407002	1,840.000	2.20000	4,048.00				
RUMBLE STRIPS-MANUAL	l.f.						
0370 0407003	3,680.000	14.00000	51,520.00				
REMOVAL OF RUMBLE STRIPS	l.f.						
0380 0409001	22,354.000	5.00000	111,770.00				
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0390 0503001	(1.000)	1,025,000.00000	1,025,000.00				
REMOVAL OF SUPERSTRUCTURE	LS						
0400 0503918	(1.000)	540,000.00000	540,000.00				
JACKING AND ADJUSTING SUPERSTRUCTURE ** See Special Provisions **	LS						
0410 0508050	2,448.000	7.00000	17,136.00				
SHEAR CONNECTORS	ea.						
0420 0586001.10	5.000	6,200.00000	31,000.00				
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0430 0586013.10	2.000	13,500.00000	27,000.00				
OFFSET TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0440 0586025.10	1.000	10,500.00000	10,500.00				
SPECIAL ROUND TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0450 0586030.10	4.000	5,800.00000	23,200.00				
TYPE 'C-G' CATCH BASIN - 0' - 10' DEEP	ea.						
0460 0586500.10	5.000	8,250.00000	41,250.00				
MANHOLE - 0' - 10' DEEP	ea.						
0470 0586501.07	1.000	17,000.00000	17,000.00				
MANHOLE (7' DIAMETER) - 0' - 10' DEEP	ea.						
0480 0586600	3.000	550.00000	1,650.00				
RESET CATCH BASIN	ea.						
0490 0586760	1.000	1,250.00000	1,250.00				
TYPE 'C-L' CATCH BASIN TOP	ea.						
0500 0586790.10	6.000	5,000.00000	30,000.00				
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	ea.						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0510 0601120	314.000	2,200.00000	690,800.00				
BRIDGE DECK CONCRETE (SIP FORMS)	c.y.						
0520 0601121	446.000	600.00000	267,600.00				
PARAPET CONCRETE	l.f.						
0530 0601124	182.000	1,500.00000	273,000.00				
BARRIER WALL CONCRETE	c.y.						
0540 0601630	515,480.000	0.09000	46,393.20				
CLOSED CELL ELASTOMER	c.i.						
0550 0602030	148,600.000	3.20000	475,520.00				
DEFORMED STEEL BARS - GALVANIZED	lb.						
0560 0603061	(1.000)	990,000.00000	990,000.00				
STRUCTURAL STEEL (SITE NO. 1)	LS						
0570 0653001	10.000	350.00000	3,500.00				
CLEAN EXISTING CATCH BASIN	ea.						
0580 0653100	710.000	10.00000	7,100.00				
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0590 0686000.15	580.000	200.00000	116,000.00				
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0600 0686000.18	50.000	250.00000	12,500.00				
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0610 0686000.24	15.000	180.00000	2,700.00				
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0620 0686100.24	100.000	250.00000	25,000.00				
24" C.C.M. PIPE - 0' - 10' DEEP ** See Special Provisions **	l.f.						
0630 0686250.06	695.000	80.00000	55,600.00				
6" HIGH DENSITY POLYETHYLENE PIPE - PERFORATED (SMOOTH INTERIOR)- 0' - 10' DEEP ** See Special Provisions **	l.f.						

Alt Set / Alt Member		Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**		
0640	0686252.15	145.000	300.00000	43,500.00				
15" RCP - PERFORATED - 0' - 10' DEEP ** See Special Provisions **		l.f.						
0650	0686900	11.000	425.00000	4,675.00				
CONCRETE PIPE CONNECTION		ea.						
0660	0686950.10	135.000	55.00000	7,425.00				
REMOVE EXISTING PIPE - 0' - 10' DEEP		l.f.						
0670	0707009	970.000	100.00000	97,000.00				
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **		s.y.						
0680	0712021	4,110.000	115.00000	472,650.00				
GRS ABUTMENT AND WINGWALL ** See Special Provisions **		c.y.						
0690	0712022	12,180.000	70.00000	852,600.00				
ABUTMENT AND WINGWALL CMU WALL FACE ** See Special Provisions **		s.f.						
0700	0712023	1,527.000	120.00000	183,240.00				
REINFORCED SOIL FOUNDATION (RSF) ** See Special Provisions **		c.y.						
0710	0712024	2,620.000	92.00000	241,040.00				
REINFORCED INTEGRATED APPROACH ** See Special Provisions **		c.y.						
0720	0716000	1,677.000	95.00000	159,315.00				
TEMPORARY EARTH RETAINING SYSTEM		s.f.						
0730	0728001	320.000	80.00000	25,600.00				
CRUSHED STONE FOR SLOPE PROTECTION		ton						
0740	0811001	2,070.000	50.00000	103,500.00				
CONCRETE CURBING		l.f.						
0750	0819002	1,130.000	20.00000	22,600.00				
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **		s.y.						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0760 0822100.01	750.000	80.00000	60,000.00				
TEMPORARY TRAFFIC BARRIER	l.f.						
0770 0822101.01	700.000	14.00000	9,800.00				
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0780 0910031	4.000	5,000.00000	20,000.00				
THRIE BEAM ATTACHMENT	ea.						
0790 0910137	1.000	2,250.00000	2,250.00				
17'-0" CURVED GUIDERAIL TREATMENT	ea.						
0800 0910139	1.000	2,500.00000	2,500.00				
25'-6" CURVED GUIDERAIL TREATMENT	ea.						
0810 0910300	2,263.000	29.00000	65,627.00				
METAL BEAM RAIL (R-B MASH)	l.f.						
0820 0911913	2.000	3,150.00000	6,300.00				
EARTH CUT SLOPE ANCHORAGE	ea.						
0830 0911914	1.000	2,275.00000	2,275.00				
ROCK CUT ANCHORAGE	ea.						
0840 0911923	7.000	1,975.00000	13,825.00				
R-B END ANCHORAGE-TYPE I	ea.						
0850 0912503	2,286.000	3.00000	6,858.00				
REMOVE METAL BEAM RAIL	l.f.						
0860 0912602	485.000	12.00000	5,820.00				
RESET METAL BEAM RAIL	l.f.						
0870 0913011	180.000	39.00000	7,020.00				
5'CHAIN LINK FENCE	l.f.						
0880 0913952	446.000	135.00000	60,210.00				
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0890 0917010	3,000.000	1.00000	3,000.00				
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0900 0944000	6,048.000	9.00000	54,432.00				
FURNISHING AND PLACING TOPSOIL	s.y.						
0910 0945006	1,276.000	2.50000	3,190.00				
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
0920 0949000	117.000	10.00000	1,170.00				
WOOD CHIP MULCH	s.y.						
0930 0949172	95.000	43.00000	4,085.00				
RUDBECKIA HIRTA, BLACK-EYED SUSAN 1 GAL. CONTAINER	ea.						
0940 0949214	89.000	43.00000	3,827.00				
ASTER NOVAE 'ANGLIAE', NEW ENGLAND ASTER, 1 GAL. CONTAINER	ea.						
0950 0949271	98.000	43.00000	4,214.00				
TRADESCANTIA OHIENSIS (OHIO SPEDERWORT) 1 GAL.	ea.						
0960 0949891	105.000	43.00000	4,515.00				
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						
0970 0950005	2,139.000	1.35000	2,887.65				
TURF ESTABLISHMENT	s.y.						
0980 0950013	3,048.000	4.75000	14,478.00				
EROSION CONTROL MATTING	s.y.						
0990 0969030	(1.000)	59,768.75000	59,768.75				
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
1000 0969062	15.000	5,200.00000	78,000.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1010 0970007	800.000	85.00000	68,000.00				
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
1020 0971001	(1.000)	425,000.00000	425,000.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
1030 0974001	1,200.000	275.00000	330,000.00				
REMOVAL OF EXISTING MASONRY	c.y.						
1040 0975004	(1.000)	1,150,000.00000	1,150,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
1050 0976002	6,442.000	0.30000	1,932.60				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
1060 0978002	243.000	90.00000	21,870.00				
TRAFFIC DRUM	ea.						
1070 0979003	29.000	160.00000	4,640.00				
CONSTRUCTION BARRICADE TYPE III	ea.						
1080 0980020	(1.000)	78,500.00000	78,500.00				
CONSTRUCTION SURVEYING	LS						
1090 0981100	243.000	59.00000	14,337.00				
42" TRAFFIC CONE	ea.						
1100 1020030	2.000	3,250.00000	6,500.00				
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
1110 1130010	672.000	23.00000	15,456.00				
ARROW BOARD	day						
1120 1131002	1,932.000	41.00000	79,212.00				
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1130 1131015	728.000	30.00000	21,840.00				
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
1140 1206023	(1.000)	2,000.00000	2,000.00				
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1150 1208931	73.000	85.00000	6,205.00				
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1160 1208937	258.000	85.00000	21,930.00				
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1170 1209116	7,296.000	0.38000	2,772.48				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
1180 1209126	12,348.000	0.38000	4,692.24				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
1190 1209129	395.000	1.60000	632.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
1200 1210105	369.000	7.50000	2,767.50				
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1210 1210110	607.000	1.02000	619.14				
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1220 1210111	2,149.000	1.02000	2,191.98				
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1230 1210112	446.000	2.95000	1,315.70				
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1240 1210113	9,077.000	1.29000	11,709.33				
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1250 1210114	5,129.000	1.29000	6,616.41				
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1260 1211001	13,944.000	1.35000	18,824.40				
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1270 1214003	7,732.000	3.92000	30,309.44				
8" PREFORMED BLACK LINE MASK PAVEMENT MARKING TAPE	l.f.						
1280 1220027	1,984.000	35.00000	69,440.00				
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1290 1300085	69.000	125.00000	8,625.00				
STANDARD STEEL ROAD PLATE ** See Special Provisions **	s.f.						
1300 1802210.02	12.000	410.00000	4,920.00				
TEMPORARY SAND BARREL (200 lb.)	ea.						
1310 1802210.04	6.000	400.00000	2,400.00				
TEMPORARY SAND BARREL (400 lb.)	ea.						
1320 1802210.07	4.000	400.00000	1,600.00				
TEMPORARY SAND BARREL (700 lb.)	ea.						
1330 1802210.14	12.000	400.00000	4,800.00				
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1340 1802210.21	4.000	400.00000	1,600.00				
TEMPORARY SAND BARREL (2100 lb.)	ea.						

Alt Set / Alt Member	Quantity and Units	Service LLC Unit Price	Service LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
1350 1802211.02	12.000	5.00000	60.00				
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
1360 1802211.04	6.000	5.00000	30.00				
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1370 1802211.07	4.000	5.00000	20.00				
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1380 1802211.14	12.000	5.00000	60.00				
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1390 1802211.21	4.000	5.00000	20.00				
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
1400 1803300	1.000	5,250.00000	5,250.00				
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1410 1803301	1.000	10,000.00000	10,000.00				
TEMPORARY IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1420 1806202	2,144.000	95.00000	203,680.00				
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
1430 1806226	528.000	150.00000	79,200.00				
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
1490 0202327	(1.000)	125,000.00000	125,000.00				
MANAGEMENT AND REUSE OF EXCAVATED MATERIAL	LS						
Section Totals:			$11,953,696.07				
Contract Totals			**$11,953,696.07**				

( ) indicates item is bid as Lump Sum