Call Order: 001 **Contract ID:** 0150-0137 **Counties:** Litchfield

Letting Date: October 07, 2026 2:00 pm **District(s):** District 4 - Thomaston

Advertised on: 8/26/2026 12:00:00 AM **Contract Time:** 244 CALENDAR DAYS **Min:** **Max:**

Contract Description: REHABILITATION OF BRIDGE NO. 00906 - U.S. ROUTE 202 OVER SHEPAUG RIVER **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ROTHA Contracting Company Inc	$5,707,802.74	100.00%
2	McNamee Construction Corp.	$7,874,000.00	137.95%
3	Arborio Corporation	$9,885,401.50	173.19%
4	New England Infrastructure Inc	$9,982,000.00	174.88%

Contract ID: 0150-0137 **Counties:** Litchfield
Letting Date: October 07, 2026 **District(s):** District 4 - Thomaston
Call Order: 001 **Project(s):** N/A
Contract Time: 244 CALENDAR DAYS
Contract Description: REHABILITATION OF BRIDGE NO. 00906 - U.S. ROUTE 202 OVER SHEPAUG RIVER

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020905 LEAD COMPLIANCE FOR ABRASIVE BLAST CLEANING AND MISCELLANEOUS TASKS ** See Special Provisions **	(1.000) LS	20,000.00000	20,000.00	20,000.00000	20,000.00	70,000.00000	70,000.00
0020 0101000 ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	(1.000) LS	20,000.00000	20,000.00	3,000.00000	3,000.00	30,000.00000	30,000.00
0030 0101126 DISPOSAL OF HAZARDOUS WASTE ** See Special Provisions **	50.000 ton	150.00000	7,500.00	200.00000	10,000.00	1,400.00000	70,000.00
0040 0101128 SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	(1.000) LS	100,000.00000	100,000.00	25,000.00000	25,000.00	80,000.00000	80,000.00
0050 0201001 CLEARING AND GRUBBING	(1.000) LS	75,000.00000	75,000.00	200,000.00000	200,000.00	120,000.00000	120,000.00
0060 0202000 EARTH EXCAVATION	1,710.000 c.y.	50.00000	85,500.00	50.00000	85,500.00	120.00000	205,200.00
0070 0202315 DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	150.000 ton	110.00000	16,500.00	1.00000	150.00	210.00000	31,500.00
0080 0202501 CUT CONCRETE PAVEMENT	60.000 l.f.	7.00000	420.00	10.00000	600.00	40.00000	2,400.00
0090 0202502 REMOVAL OF CONCRETE PAVEMENT	390.000 s.y.	35.00000	13,650.00	30.00000	11,700.00	65.00000	25,350.00
0100 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	310.000 l.f.	3.00000	930.00	5.00000	1,550.00	15.00000	4,650.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0203000 STRUCTURE EXCAVATION - EARTH (COMPLETE)	90.000 c.y.	76.00000	6,840.00	50.00000	4,500.00	200.00000	18,000.00
0130 0209001 FORMATION OF SUBGRADE	820.000 s.y.	12.10000	9,922.00	6.00000	4,920.00	11.00000	9,020.00
0140 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	3,000.000 est.	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
0150 0212000 SUBBASE	280.000 c.y.	85.00000	23,800.00	85.00000	23,800.00	100.00000	28,000.00
0160 0213100 GRANULAR FILL	110.000 c.y.	90.00000	9,900.00	100.00000	11,000.00	175.00000	19,250.00
0170 0216000 PERVIOUS STRUCTURE BACKFILL	75.000 c.y.	85.00000	6,375.00	100.00000	7,500.00	250.00000	18,750.00
0180 0219001 SEDIMENTATION CONTROL SYSTEM	2,390.000 l.f.	5.25000	12,547.50	6.00000	14,340.00	20.00000	47,800.00
0190 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	4.000 ea.	200.00000	800.00	200.00000	800.00	200.00000	800.00
0200 0305000 PROCESSED AGGREGATE	60.000 ton	85.00000	5,100.00	100.00000	6,000.00	160.00000	9,600.00
0210 0406170 HMA S1	130.000 ton	245.00000	31,850.00	200.00000	26,000.00	273.00000	35,490.00
0220 0406171 HMA S0.5	460.000 ton	200.00000	92,000.00	200.00000	92,000.00	201.00000	92,460.00
0230 0406173 HMA S0.25	46.000 ton	375.00000	17,250.00	300.00000	13,800.00	300.00000	13,800.00
0240 0406238 NON-TRACKING ASPHALT TACK COAT ** See Special Provisions **	260.000 gal	22.00000	5,720.00	18.00000	4,680.00	16.00000	4,160.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0406303	40.000	105.00000	4,200.00	50.00000	2,000.00	100.00000	4,000.00
SAWING AND SEALING JOINTS ** See Special Provisions **	l.f.						
0260 0406312	363.000	12.50000	4,537.50	12.00000	4,356.00	12.00000	4,356.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0270 0406314	1,038.000	1.30000	1,349.40	1.00000	1,038.00	1.50000	1,557.00
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0280 0406315	992.000	1.35000	1,339.20	1.00000	992.00	1.50000	1,488.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0290 0406600	440.000	15.00000	6,600.00	12.00000	5,280.00	15.00000	6,600.00
MATERIAL TRANSFER VEHICLE	ton						
0300 0406999	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0310 0409001	1,430.000	14.00000	20,020.00	14.00000	20,020.00	16.00000	22,880.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0320 0503001	(1.000)	300,000.00000	300,000.00	580,000.00000	580,000.00	1,100,000.00000	1,100,000.00
REMOVAL OF SUPERSTRUCTURE ** See Special Provisions **	LS						
0330 0503947	30.000	2,500.00000	75,000.00	6,000.00000	180,000.00	26,500.00000	795,000.00
JACKING EXISTING BEAMS ** See Special Provisions **	ea.						
0340 0503968	21.000	1,000.00000	21,000.00	3,000.00000	63,000.00	8,400.00000	176,400.00
DISCONNECT AND RECONNECT EXISTING CROSS FRAMES ** See Special Provisions **	ea.						
0350 0508050	4,586.000	8.00000	36,688.00	6.00000	27,516.00	8.00000	36,688.00
SHEAR CONNECTORS	ea.						
0360 0513003	10.000	50.00000	500.00	100.00000	1,000.00	210.00000	2,100.00
1-1/2" POLYVINYL CHLORIDE PLASTIC PIPE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 0520036	33.000 c.f.	530.00000	17,490.00	500.00000	16,500.00	520.00000	17,160.00
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **							
0380 0521021	14,688.000 c.i.	10.00000	146,880.00	5.00000	73,440.00	2.50000	36,720.00
STEEL-LAMINATED ELASTOMERIC BEARINGS ** See Special Provisions **							
0390 0522155	36.000 ea.	2,000.00000	72,000.00	3,000.00000	108,000.00	8,600.00000	309,600.00
REPLACE BRIDGE BEARINGS ** See Special Provisions **							
0400 0522178	4.000 ea.	6,000.00000	24,000.00	8,000.00000	32,000.00	20,000.00000	80,000.00
CONSTRUCT CONCRETE KEEPER BLOCKS ** See Special Provisions **							
0410 0586001.10	4.000 ea.	6,000.00000	24,000.00	8,000.00000	32,000.00	12,000.00000	48,000.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP							
0420 0586790.10	2.000 ea.	2,000.00000	4,000.00	1,000.00000	2,000.00	2,000.00000	4,000.00
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP							
0430 0601062	9.000 c.y.	2,400.00000	21,600.00	1,000.00000	9,000.00	2,500.00000	22,500.00
FOOTING CONCRETE							
0440 0601064	10.000 c.y.	5,700.00000	57,000.00	5,000.00000	50,000.00	10,000.00000	100,000.00
ABUTMENT AND WALL CONCRETE							
0450 0601072	63.000 c.f.	615.00000	38,745.00	2,000.00000	126,000.00	2,300.00000	144,900.00
SURFACE REPAIR CONCRETE							
0460 0601118	152.000 c.y.	2,850.00000	433,200.00	1,500.00000	228,000.00	3,000.00000	456,000.00
BRIDGE DECK CONCRETE							
0470 0601120	113.000 c.y.	1,000.00000	113,000.00	1,500.00000	169,500.00	3,000.00000	339,000.00
BRIDGE DECK CONCRETE (SIP FORMS)							
0480 0601121	364.000 l.f.	300.00000	109,200.00	400.00000	145,600.00	500.00000	182,000.00
PARAPET CONCRETE							
0490 0601123	62.000 c.y.	650.00000	40,300.00	800.00000	49,600.00	800.00000	49,600.00
APPROACH SLAB CONCRETE							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0500 0601502	5.000	45.00000	225.00	20.00000	100.00	6.00000	30.00
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0510 0601640	29,884.000	0.15000	4,482.60	0.07000	2,091.88	0.25000	7,471.00
1" CLOSED CELL ELASTOMER	c.i.						
0520 0601954	143.000	360.00000	51,480.00	50.00000	7,150.00	600.00000	85,800.00
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0530 0602035	96,088.000	3.00000	288,264.00	2.50000	240,220.00	3.00000	288,264.00
DEFORMED STEEL BARS - HDG	lb.						
0540 0602889	2,388.000	70.00000	167,160.00	55.00000	131,340.00	65.00000	155,220.00
DOWEL BAR SPLICER SYSTEM GALVANIZED	ea.						
0550 0603080	2,896.000	85.00000	246,160.00	65.00000	188,240.00	140.00000	405,440.00
STRUCTURAL STEEL REPAIRS ** See Special Provisions **	lb.						
0560 0603222	3.000	5,000.00000	15,000.00	2,000.00000	6,000.00	1,500.00000	4,500.00
DISPOSAL OF LEAD DEBRIS FROM ABRASIVE BLAST CLEANING ** See Special Provisions **	ton						
0570 0603310.01	(1.000)	575,000.00000	575,000.00	1,385,129.12000	1,385,129.12	420,000.00000	420,000.00
ABRASIVE BLAST CLEANING AND FIELD METALLIZING OF STRUCTURE (SITE NO. 01) ** See Special Provisions **	LS						
0580 0603325.01	(1.000)	350,000.00000	350,000.00	1,000,000.00000	1,000,000.00	348,000.00000	348,000.00
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 01) ** See Special Provisions **	LS						
0590 0603470.01	(1.000)	50,000.00000	50,000.00	10,000.00000	10,000.00	117,000.00000	117,000.00
METALLIZING STRUCTURAL STEEL (SITE NO. 1) ** See Special Provisions **	LS						
0600 0603726	364.000	62.00000	22,568.00	45.00000	16,380.00	50.00000	18,200.00
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 0603801	446.000	500.00000	223,000.00	800.00000	356,800.00	760.00000	338,960.00
STRUCTURAL STEEL	cwt.						
0620 0603967	28.000	240.00000	6,720.00	300.00000	8,400.00	1,450.00000	40,600.00
PEENING COVER PLATE WELDS ** See Special Provisions **	ea.						
0630 0610002	680.000	41.00000	27,880.00	100.00000	68,000.00	300.00000	204,000.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0640 0686000.15	260.000	80.00000	20,800.00	150.00000	39,000.00	1,100.00000	286,000.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0650 0686700.15	2.000	1,500.00000	3,000.00	2,000.00000	4,000.00	5,000.00000	10,000.00
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0660 0686950.10	170.000	100.00000	17,000.00	25.00000	4,250.00	160.00000	27,200.00
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0670 0703010	5.000	157.00000	785.00	200.00000	1,000.00	200.00000	1,000.00
STANDARD RIPRAP	c.y.						
0680 0703012	1,070.000	100.00000	107,000.00	130.00000	139,100.00	130.00000	139,100.00
MODIFIED RIPRAP	c.y.						
0690 0703013	120.000	110.00000	13,200.00	150.00000	18,000.00	150.00000	18,000.00
SPECIAL RIPRAP	c.y.						
0700 0707009	936.000	120.00000	112,320.00	98.00000	91,728.00	110.00000	102,960.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0710 0708001	67.000	37.00000	2,479.00	20.00000	1,340.00	50.00000	3,350.00
DAMPPROOFING	s.y.						
0720 0716000	634.000	100.00000	63,400.00	35.00000	22,190.00	70.00000	44,380.00
TEMPORARY EARTH RETAINING SYSTEM	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0730 0728001	3.000 ton	230.00000	690.00	500.00000	1,500.00	600.00000	1,800.00
CRUSHED STONE FOR SLOPE PROTECTION							
0740 0751061	16.000 l.f.	155.00000	2,480.00	50.00000	800.00	230.00000	3,680.00
UNDERDRAIN WITH 6" PERFORATED C.C.M. PIPE							
0750 0751831	30.000 l.f.	155.00000	4,650.00	50.00000	1,500.00	230.00000	6,900.00
6" OUTLET FOR UNDERDRAIN							
0760 0815200	510.000 l.f.	20.00000	10,200.00	8.00000	4,080.00	17.00000	8,670.00
BITUMINOUS CONCRETE PARK CURBING							
0770 0819002	860.000 s.y.	19.00000	16,340.00	20.00000	17,200.00	40.00000	34,400.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **							
0780 0822100.01	528.000 l.f.	45.00000	23,760.00	100.00000	52,800.00	30.00000	15,840.00
TEMPORARY TRAFFIC BARRIER							
0790 0822100.02	169.000 l.f.	75.00000	12,675.00	100.00000	16,900.00	300.00000	50,700.00
TEMPORARY TRAFFIC BARRIER (PINNED)							
0800 0910031	4.000 ea.	5,750.00000	23,000.00	5,000.00000	20,000.00	5,000.00000	20,000.00
THRIE BEAM ATTACHMENT							
0810 0910300	230.000 l.f.	33.60000	7,728.00	30.00000	6,900.00	32.00000	7,360.00
METAL BEAM RAIL (R-B MASH)							
0820 0910301	380.000 l.f.	47.25000	17,955.00	45.00000	17,100.00	45.00000	17,100.00
METAL BEAM RAIL (R-B MASH HALF POST SPACING)							
0830 0911924	1.000 ea.	2,271.25000	2,271.25	2,000.00000	2,000.00	1,975.00000	1,975.00
R-B END ANCHORAGE-TYPE II							
0840 0912503	610.000 l.f.	2.10000	1,281.00	2.00000	1,220.00	2.00000	1,220.00
REMOVE METAL BEAM RAIL							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0850 0917010 REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	1,000.000 est.	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
0860 0922515.01 TEMPORARY CONSTRUCTION ACCESS ROAD (SITE NO.1) ** See Special Provisions **	(1.000) LS	100,000.00000	100,000.00	150,000.00000	150,000.00	430,000.00000	430,000.00
0870 0939001 SWEEPING FOR DUST CONTROL	20.000 hr	250.00000	5,000.00	1.00000	20.00	175.00000	3,500.00
0880 0944000 FURNISHING AND PLACING TOPSOIL	100.000 s.y.	20.00000	2,000.00	12.00000	1,200.00	14.00000	1,400.00
0890 0949000 WOOD CHIP MULCH	100.000 s.y.	11.63000	1,163.00	11.00000	1,100.00	12.00000	1,200.00
0900 0949126 CARPINUS CAROLINIANA, AMERICAN HORNBEAM, 3 1/2" - 4" CAL. B. B.	5.000 ea.	1,574.56000	7,872.80	1,500.00000	7,500.00	1,500.00000	7,500.00
0910 0949199 THELYPTERIS PALUSTRIS, MARSH FERN, 1 GAL. CONTAINER	21.000 ea.	34.36000	721.56	30.00000	630.00	33.00000	693.00
0920 0949768 VACCINIUM CORYMBOSUM, HIGHBUSH BLUEBERRY, 3' - 4' HT. B.B.	7.000 ea.	100.20000	701.40	100.00000	700.00	96.00000	672.00
0930 0949852 ACER SACCHARINUM SILVER MAPLE 2"- 2 1/2" CAL. B.B.	4.000 ea.	715.71000	2,862.84	700.00000	2,800.00	682.00000	2,728.00
0940 0949889 ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	10.000 ea.	34.36000	343.60	30.00000	300.00	33.00000	330.00
0950 0949896 HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.	4.000 ea.	100.20000	400.80	100.00000	400.00	96.00000	384.00
0960 0949913 BETULA NIGRA RIVER BIRCH 2" - 2-1/2" CAL. B.B.	5.000 ea.	715.71000	3,578.55	700.00000	3,500.00	682.00000	3,410.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0970 0949917	5.000	100.20000	501.00	100.00000	500.00	96.00000	480.00
SAMBUCUS CANADENSIS, COMMON ELDERBERRY, 24" - 36" HT. B.B.	ea.						
0980 0949958	5.000	100.20000	501.00	100.00000	500.00	96.00000	480.00
VIBURNUM RECOGNATUM, NORTHERN ARROWWOOD 2' - 3' HT. B.B.	ea.						
0990 0950019	100.000	7.40000	740.00	7.00000	700.00	8.00000	800.00
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
1000 0950039	670.000	3.62000	2,425.40	3.00000	2,010.00	3.50000	2,345.00
EROSION CONTROL MATTING TYPE D	s.y.						
1010 0950040	1,760.000	1.75000	3,080.00	2.00000	3,520.00	2.00000	3,520.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
1020 0950043	1,630.000	0.47000	766.10	0.50000	815.00	0.50000	815.00
WETLAND GRASS ESTABLISHMENT ** See Special Provisions **	s.f.						
1030 0952001	(1.000)	5,000.00000	5,000.00	3,000.00000	3,000.00	15,000.00000	15,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
1040 0952051	3,250.000	11.37000	36,952.50	11.00000	35,750.00	11.00000	35,750.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
1050 0969030	(1.000)	30,000.00000	30,000.00	50,000.00000	50,000.00	66,000.00000	66,000.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
1060 0969064	10.000	8,000.00000	80,000.00	5,000.00000	50,000.00	12,000.00000	120,000.00
CONSTRUCTION FIELD OFFICE, LARGE ** See Special Provisions **	mo.						
1070 0970007	480.000	65.00000	31,200.00	1.00000	480.00	80.00000	38,400.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1080 0971001 MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	(1.000) LS	50,000.00000	50,000.00	30,000.00000	30,000.00	80,000.00000	80,000.00
1090 0974001 REMOVAL OF EXISTING MASONRY	14.000 c.y.	3,200.00000	44,800.00	3,000.00000	42,000.00	3,000.00000	42,000.00
1100 0975004 MOBILIZATION AND PROJECT CLOSEOUT	(1.000) LS	305,000.00000	305,000.00	760,000.00000	760,000.00	500,000.00000	500,000.00
1110 0976002 BARRICADE WARNING LIGHTS - HIGH INTENSITY	7,424.000 day	1.00000	7,424.00	0.50000	3,712.00	1.00000	7,424.00
1120 0978002 TRAFFIC DRUM	6.000 ea.	100.00000	600.00	100.00000	600.00	110.00000	660.00
1130 0980020 CONSTRUCTION SURVEYING	(1.000) LS	60,000.00000	60,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
1140 1020030 TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	3.000 ea.	3,000.00000	9,000.00	2,000.00000	6,000.00	1,000.00000	3,000.00
1150 1118050.01 TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	(1.000) LS	150,000.00000	150,000.00	120,000.00000	120,000.00	100,000.00000	100,000.00
1160 1131001 CHANGEABLE MESSAGE SIGN	512.000 day	30.00000	15,360.00	10.00000	5,120.00	70.00000	35,840.00
1170 1131015 RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND	512.000 day	25.00000	12,800.00	10.00000	5,120.00	50.00000	25,600.00
1180 1206023 REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	(1.000) LS	350.00000	350.00	500.00000	500.00	2,000.00000	2,000.00
1190 1208931 SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	130.000 s.f.	100.00000	13,000.00	100.00000	13,000.00	100.00000	13,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1200 1208937	50.000	100.00000	5,000.00	100.00000	5,000.00	100.00000	5,000.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1210 1209124	1,714.000	1.58000	2,708.12	1.50000	2,571.00	1.50000	2,571.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
1220 1209129	45.000	4.73000	212.85	5.00000	225.00	4.50000	202.50
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
1230 1209131	81.000	4.73000	383.13	5.00000	405.00	4.50000	364.50
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
1240 1210105	15.000	9.98000	149.70	10.00000	150.00	9.50000	142.50
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1250 1210111	1,038.000	1.84000	1,909.92	2.00000	2,076.00	2.00000	2,076.00
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1260 1210113	994.000	2.00000	1,988.00	2.00000	1,988.00	2.00000	1,988.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1270 1211001	3,734.000	0.53000	1,979.02	0.50000	1,867.00	0.50000	1,867.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1280 1220027	202.000	65.00000	13,130.00	50.00000	10,100.00	40.00000	8,080.00
CONSTRUCTION SIGNS	s.f.						
1290 1802210.04	4.000	400.00000	1,600.00	700.00000	2,800.00	400.00000	1,600.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
1300 1802210.07	12.000	400.00000	4,800.00	700.00000	8,400.00	400.00000	4,800.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
1310 1802210.14	16.000	400.00000	6,400.00	700.00000	11,200.00	400.00000	6,400.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) McNamee Construction Corp.		(3) Arborio Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1320 1802210.21	8.000	400.00000	3,200.00	700.00000	5,600.00	400.00000	3,200.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1330 1803300	2.000	5,775.00000	11,550.00	5,000.00000	10,000.00	12,500.00000	25,000.00
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1350 0728030	70.000	12.00000	840.00	10.00000	700.00	100.00000	7,000.00
NO.3 CRUSHED STONE	c.f.						
1360 0755010.01	40.000	10.00000	400.00	10.00000	400.00	30.00000	1,200.00
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
1370 0822100.03	372.000	100.00000	37,200.00	75.00000	27,900.00	140.00000	52,080.00
TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
Section Totals:			$5,707,802.74		$7,874,000.00		$9,885,401.50
Contract Totals			**$5,707,802.74**		**$7,874,000.00**		**$9,885,401.50**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0020905	(1.000)	25,000.00000	25,000.00				
LEAD COMPLIANCE FOR ABRASIVE BLAST CLEANING AND MISCELLANEOUS TASKS ** See Special Provisions **	LS						
0020 0101000	(1.000)	15,000.00000	15,000.00				
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0030 0101126	50.000	400.00000	20,000.00				
DISPOSAL OF HAZARDOUS WASTE ** See Special Provisions **	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0040 0101128	(1.000)	75,000.00000	75,000.00				
SECURING, CONSTRUCTION AND DISMANTLING OF A WASTE STOCKPILE AND TREATMENT AREA ** See Special Provisions **	LS						
0050 0201001	(1.000)	50,000.00000	50,000.00				
CLEARING AND GRUBBING	LS						
0060 0202000	1,710.000	75.00000	128,250.00				
EARTH EXCAVATION	c.y.						
0070 0202315	150.000	90.00000	13,500.00				
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0080 0202501	60.000	15.00000	900.00				
CUT CONCRETE PAVEMENT	l.f.						
0090 0202502	390.000	80.00000	31,200.00				
REMOVAL OF CONCRETE PAVEMENT	s.y.						
0100 0202529	310.000	15.00000	4,650.00				
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0110 0203000	90.000	100.00000	9,000.00				
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0130 0209001	820.000	15.00000	12,300.00				
FORMATION OF SUBGRADE	s.y.						
0140 0210821	3,000.000	1.00000	3,000.00				
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0150 0212000	280.000	100.00000	28,000.00				
SUBBASE	c.y.						
0160 0213100	110.000	100.00000	11,000.00				
GRANULAR FILL	c.y.						
0170 0216000	75.000	160.00000	12,000.00				
PERVIOUS STRUCTURE BACKFILL	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0180 0219001	2,390.000	7.00000	16,730.00				
SEDIMENTATION CONTROL SYSTEM	l.f.						
0190 0219011	4.000	500.00000	2,000.00				
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0200 0305000	60.000	100.00000	6,000.00				
PROCESSED AGGREGATE	ton						
0210 0406170	130.000	290.00000	37,700.00				
HMA S1	ton						
0220 0406171	460.000	250.00000	115,000.00				
HMA S0.5	ton						
0230 0406173	46.000	320.00000	14,720.00				
HMA S0.25	ton						
0240 0406238	260.000	25.00000	6,500.00				
NON-TRACKING ASPHALT TACK COAT ** See Special Provisions **	gal						
0250 0406303	40.000	150.00000	6,000.00				
SAWING AND SEALING JOINTS ** See Special Provisions **	l.f.						
0260 0406312	363.000	15.00000	5,445.00				
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0270 0406314	1,038.000	2.00000	2,076.00				
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0280 0406315	992.000	2.00000	1,984.00				
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0290 0406600	440.000	20.00000	8,800.00				
MATERIAL TRANSFER VEHICLE	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0300 0406999	1,000.000	1.00000	1,000.00				
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0310 0409001	1,430.000	25.00000	35,750.00				
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0320 0503001	(1.000)	875,000.00000	875,000.00				
REMOVAL OF SUPERSTRUCTURE ** See Special Provisions **	LS						
0330 0503947	30.000	30,000.00000	900,000.00				
JACKING EXISTING BEAMS ** See Special Provisions **	ea.						
0340 0503968	21.000	9,000.00000	189,000.00				
DISCONNECT AND RECONNECT EXISTING CROSS FRAMES ** See Special Provisions **	ea.						
0350 0508050	4,586.000	10.00000	45,860.00				
SHEAR CONNECTORS	ea.						
0360 0513003	10.000	150.00000	1,500.00				
1-1/2" POLYVINYL CHLORIDE PLASTIC PIPE	l.f.						
0370 0520036	33.000	600.00000	19,800.00				
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0380 0521021	14,688.000	5.00000	73,440.00				
STEEL-LAMINATED ELASTOMERIC BEARINGS ** See Special Provisions **	c.i.						
0390 0522155	36.000	15,000.00000	540,000.00				
REPLACE BRIDGE BEARINGS ** See Special Provisions **	ea.						
0400 0522178	4.000	10,000.00000	40,000.00				
CONSTRUCT CONCRETE KEEPER BLOCKS ** See Special Provisions **	ea.						
0410 0586001.10	4.000	7,500.00000	30,000.00				
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0420 0586790.10	2.000	2,500.00000	5,000.00				
REMOVE DRAINAGE STRUCTURE - 0' - 10' DEEP	ea.						
0430 0601062	9.000	4,250.00000	38,250.00				
FOOTING CONCRETE	c.y.						
0440 0601064	10.000	4,600.00000	46,000.00				
ABUTMENT AND WALL CONCRETE	c.y.						
0450 0601072	63.000	600.00000	37,800.00				
SURFACE REPAIR CONCRETE	c.f.						
0460 0601118	152.000	1,500.00000	228,000.00				
BRIDGE DECK CONCRETE	c.y.						
0470 0601120	113.000	1,500.00000	169,500.00				
BRIDGE DECK CONCRETE (SIP FORMS)	c.y.						
0480 0601121	364.000	500.00000	182,000.00				
PARAPET CONCRETE	l.f.						
0490 0601123	62.000	1,000.00000	62,000.00				
APPROACH SLAB CONCRETE	c.y.						
0500 0601502	5.000	120.00000	600.00				
1/2" PREFORMED EXPANSION JOINT FILLER FOR BRIDGES	s.f.						
0510 0601640	29,884.000	0.50000	14,942.00				
1" CLOSED CELL ELASTOMER	c.i.						
0520 0601954	143.000	250.00000	35,750.00				
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0530 0602035	96,088.000	3.50000	336,308.00				
DEFORMED STEEL BARS - HDG	lb.						
0540 0602889	2,388.000	80.00000	191,040.00				
DOWEL BAR SPLICER SYSTEM GALVANIZED	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0550 0603080	2,896.000	190.00000	550,240.00				
STRUCTURAL STEEL REPAIRS ** See Special Provisions **	lb.						
0560 0603222	3.000	2,000.00000	6,000.00				
DISPOSAL OF LEAD DEBRIS FROM ABRASIVE BLAST CLEANING ** See Special Provisions **	ton						
0570 0603310.01	(1.000)	550,000.00000	550,000.00				
ABRASIVE BLAST CLEANING AND FIELD METALLIZING OF STRUCTURE (SITE NO. 01) ** See Special Provisions **	LS						
0580 0603325.01	(1.000)	500,212.00000	500,212.00				
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 01) ** See Special Provisions **	LS						
0590 0603470.01	(1.000)	90,000.00000	90,000.00				
METALLIZING STRUCTURAL STEEL (SITE NO. 1) ** See Special Provisions **	LS						
0600 0603726	364.000	90.00000	32,760.00				
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						
0610 0603801	446.000	1,200.00000	535,200.00				
STRUCTURAL STEEL	cwt.						
0620 0603967	28.000	2,300.00000	64,400.00				
PEENING COVER PLATE WELDS ** See Special Provisions **	ea.						
0630 0610002	680.000	100.00000	68,000.00				
DRILLING HOLES AND BONDING DOWELS	ea.						
0640 0686000.15	260.000	140.00000	36,400.00				
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0650 0686700.15	2.000	2,700.00000	5,400.00				
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0660 0686950.10	170.000	70.00000	11,900.00				
REMOVE EXISTING PIPE - 0' - 10' DEEP	l.f.						
0670 0703010	5.000	300.00000	1,500.00				
STANDARD RIPRAP	c.y.						
0680 0703012	1,070.000	120.00000	128,400.00				
MODIFIED RIPRAP	c.y.						
0690 0703013	120.000	150.00000	18,000.00				
SPECIAL RIPRAP	c.y.						
0700 0707009	936.000	120.00000	112,320.00				
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0710 0708001	67.000	40.00000	2,680.00				
DAMPPROOFING	s.y.						
0720 0716000	634.000	132.00000	83,688.00				
TEMPORARY EARTH RETAINING SYSTEM	s.f.						
0730 0728001	3.000	300.00000	900.00				
CRUSHED STONE FOR SLOPE PROTECTION	ton						
0740 0751061	16.000	140.00000	2,240.00				
UNDERDRAIN WITH 6" PERFORATED C.C.M. PIPE	l.f.						
0750 0751831	30.000	80.00000	2,400.00				
6" OUTLET FOR UNDERDRAIN	l.f.						
0760 0815200	510.000	30.00000	15,300.00				
BITUMINOUS CONCRETE PARK CURBING	l.f.						
0770 0819002	860.000	20.00000	17,200.00				
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0780 0822100.01	528.000	180.00000	95,040.00				
TEMPORARY TRAFFIC BARRIER	l.f.						
0790 0822100.02	169.000	280.00000	47,320.00				
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
0800 0910031	4.000	6,500.00000	26,000.00				
THRIE BEAM ATTACHMENT	ea.						
0810 0910300	230.000	40.00000	9,200.00				
METAL BEAM RAIL (R-B MASH)	l.f.						
0820 0910301	380.000	55.00000	20,900.00				
METAL BEAM RAIL (R-B MASH HALF POST SPACING)	l.f.						
0830 0911924	1.000	2,500.00000	2,500.00				
R-B END ANCHORAGE-TYPE II	ea.						
0840 0912503	610.000	3.00000	1,830.00				
REMOVE METAL BEAM RAIL	l.f.						
0850 0917010	1,000.000	1.00000	1,000.00				
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0860 0922515.01	(1.000)	300,000.00000	300,000.00				
TEMPORARY CONSTRUCTION ACCESS ROAD (SITE NO.1) ** See Special Provisions **	LS						
0870 0939001	20.000	150.00000	3,000.00				
SWEEPING FOR DUST CONTROL	hr						
0880 0944000	100.000	20.00000	2,000.00				
FURNISHING AND PLACING TOPSOIL	s.y.						
0890 0949000	100.000	12.00000	1,200.00				
WOOD CHIP MULCH	s.y.						
0900 0949126	5.000	1,900.00000	9,500.00				
CARPINUS CAROLINIANA, AMERICAN HORNBEAM, 3 1/2" - 4" CAL. B. B.	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0910 0949199	21.000	40.00000	840.00				
THELYPTERIS PALUSTRIS, MARSH FERN, 1 GAL. CONTAINER	ea.						
0920 0949768	7.000	110.00000	770.00				
VACCINIUM CORYMBOSUM, HIGHBUSH BLUEBERRY, 3' - 4' HT. B.B.	ea.						
0930 0949852	4.000	900.00000	3,600.00				
ACER SACCHARINUM SILVER MAPLE 2"- 2 1/2" CAL. B.B.	ea.						
0940 0949889	10.000	40.00000	400.00				
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						
0950 0949896	4.000	120.00000	480.00				
HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.	ea.						
0960 0949913	5.000	900.00000	4,500.00				
BETULA NIGRA RIVER BIRCH 2" - 2-1/2" CAL. B.B.	ea.						
0970 0949917	5.000	120.00000	600.00				
SAMBUCUS CANADENSIS, COMMON ELDERBERRY, 24" - 36" HT. B.B.	ea.						
0980 0949958	5.000	120.00000	600.00				
VIBURNUM RECOGNATUM, NORTHERN ARROWWOOD 2' - 3' HT. B.B.	ea.						
0990 0950019	100.000	10.00000	1,000.00				
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
1000 0950039	670.000	5.00000	3,350.00				
EROSION CONTROL MATTING TYPE D	s.y.						
1010 0950040	1,760.000	2.00000	3,520.00				
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1020 0950043	1,630.000	1.00000	1,630.00				
WETLAND GRASS ESTABLISHMENT ** See Special Provisions **	s.f.						
1030 0952001	(1.000)	35,000.00000	35,000.00				
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
1040 0952051	3,250.000	12.00000	39,000.00				
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
1050 0969030	(1.000)	70,000.00000	70,000.00				
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
1060 0969064	10.000	8,500.00000	85,000.00				
CONSTRUCTION FIELD OFFICE, LARGE ** See Special Provisions **	mo.						
1070 0970007	480.000	1.00000	480.00				
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
1080 0971001	(1.000)	208,000.00000	208,000.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
1090 0974001	14.000	2,000.00000	28,000.00				
REMOVAL OF EXISTING MASONRY	c.y.						
1100 0975004	(1.000)	950,000.00000	950,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
1110 0976002	7,424.000	1.00000	7,424.00				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
1120 0978002	6.000	100.00000	600.00				
TRAFFIC DRUM	ea.						
1130 0980020	(1.000)	25,000.00000	25,000.00				
CONSTRUCTION SURVEYING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1140 1020030	3.000	2,500.00000	7,500.00				
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
1150 1118050.01	(1.000)	175,000.00000	175,000.00				
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
1160 1131001	512.000	40.00000	20,480.00				
CHANGEABLE MESSAGE SIGN	day						
1170 1131015	512.000	30.00000	15,360.00				
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND	day						
1180 1206023	(1.000)	500.00000	500.00				
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1190 1208931	130.000	100.00000	13,000.00				
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1200 1208937	50.000	100.00000	5,000.00				
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1210 1209124	1,714.000	2.00000	3,428.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						
1220 1209129	45.000	15.00000	675.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 12" WHITE	l.f.						
1230 1209131	81.000	15.00000	1,215.00				
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
1240 1210105	15.000	15.00000	225.00				
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	(4) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
1250 1210111	1,038.000	3.00000	3,114.00				
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1260 1210113	994.000	3.00000	2,982.00				
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1270 1211001	3,734.000	3.00000	11,202.00				
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1280 1220027	202.000	75.00000	15,150.00				
CONSTRUCTION SIGNS	s.f.						
1290 1802210.04	4.000	400.00000	1,600.00				
TEMPORARY SAND BARREL (400 lb.)	ea.						
1300 1802210.07	12.000	400.00000	4,800.00				
TEMPORARY SAND BARREL (700 lb.)	ea.						
1310 1802210.14	16.000	400.00000	6,400.00				
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1320 1802210.21	8.000	400.00000	3,200.00				
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1330 1803300	2.000	6,000.00000	12,000.00				
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1350 0728030	70.000	15.00000	1,050.00				
NO.3 CRUSHED STONE	c.f.						
1360 0755010.01	40.000	10.00000	400.00				
GEOTEXTILE (SEPARATION - CLASS 2)	s.y.						
1370 0822100.03	372.000	250.00000	93,000.00				
TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
Section Totals:			$9,982,000.00				

Contract Totals	**$9,982,000.00**		

( ) indicates item is bid as Lump Sum