Call Order: 002 **Contract ID:** 0154-0127 **Counties:** Middlesex

Letting Date: August 12, 2026 2:00 pm **District(s):** District 2 - Norwich

Advertised on: 7/15/2026 12:00:00 AM **Contract Time:** 553 CALENDAR DAYS **Min:** **Max:**

Contract Description: Rehabilitation of Bridge No. 00349 US Route 1 Over Patchogue River **Project(s):** 0001(364)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	ROTHA Contracting Company Inc	$4,824,919.62	100.00%
2	New England Road Inc	$5,280,544.05	109.44%
3	McNamee Construction Corp.	$5,874,000.00	121.74%
4	New England Infrastructure Inc	$5,935,000.00	123.01%
5	Mohawk Northeast Inc	$6,593,625.30	136.66%
6	PJF Construction Corporation	$8,366,206.70	173.40%

Contract ID: 0154-0127 **Counties:** Middlesex
Letting Date: August 12, 2026 **District(s):** District 2 - Norwich
Call Order: 002 **Project(s):** 0001(364)
Contract Time: 553 CALENDAR DAYS
Contract Description: Rehabilitation of Bid No. 00349 US Route 1 Over Patchogue River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0010 0020765	250.000	50.00000	12,500.00	1.00000	250.00	1.00000	250.00
GUANO ABATEMENT ** See Special Provisions **	c.f.						
0020 0100428	924.000	240.00000	221,760.00	240.00000	221,760.00	65.00000	60,060.00
WATER TRANSPORTATION AND WATER RESCUE OPERATIONS ** See Special Provisions **	hr						
0030 0201001	(1.000)	15,000.00000	15,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
CLEARING AND GRUBBING	LS						
0040 0202000	170.000	60.00000	10,200.00	90.00000	15,300.00	100.00000	17,000.00
EARTH EXCAVATION	c.y.						
0050 0202100	3.000	380.00000	1,140.00	500.00000	1,500.00	25.00000	75.00
ROCK EXCAVATION	c.y.						
0060 0202452	2.000	7,500.00000	15,000.00	1,200.00000	2,400.00	1,000.00000	2,000.00
TEST PIT ** See Special Provisions **	ea.						
0070 0202513	6.000	105.00000	630.00	10.00000	60.00	100.00000	600.00
REMOVAL OF CONCRETE SIDEWALK	s.y.						
0080 0202529	1,253.000	1.50000	1,879.50	8.00000	10,024.00	3.00000	3,759.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0090 0210821	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0100 0211000	42.000	100.00000	4,200.00	2.00000	84.00	45.00000	1,890.00
ANTI-TRACKING PAD	s.y.						
0110 0212000	4.000	100.00000	400.00	150.00000	600.00	200.00000	800.00
SUBBASE	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0120 0213100	20.000	100.00000	2,000.00	100.00000	2,000.00	200.00000	4,000.00
GRANULAR FILL	c.y.						
0130 0219001	1,025.000	6.00000	6,150.00	8.00000	8,200.00	6.00000	6,150.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0140 0219011	8.000	150.00000	1,200.00	250.00000	2,000.00	150.00000	1,200.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0150 0304002	115.000	100.00000	11,500.00	100.00000	11,500.00	100.00000	11,500.00
PROCESSED AGGREGATE BASE	c.y.						
0160 0305000	27.000	100.00000	2,700.00	60.00000	1,620.00	100.00000	2,700.00
PROCESSED AGGREGATE	ton						
0170 0406125.20	80.000	700.00000	56,000.00	100.00000	8,000.00	125.00000	10,000.00
BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	s.y.						
0180 0406158	505.000	200.00000	101,000.00	200.00000	101,000.00	200.00000	101,000.00
PMA S0.375	ton						
0190 0406170	80.000	250.00000	20,000.00	260.00000	20,800.00	350.00000	28,000.00
HMA S1	ton						
0200 0406173	336.000	195.00000	65,520.00	225.00000	75,600.00	200.00000	67,200.00
HMA S0.25	ton						
0210 0406238	840.000	8.00000	6,720.00	15.00000	12,600.00	11.00000	9,240.00
NON-TRACKING ASPHALT TACK COAT	gal						
0220 0406310	514.000	58.00000	29,812.00	60.00000	30,840.00	35.00000	17,990.00
CLEAN AND RESEAL EXISTING FILLED BRIDGE JOINTS ** See Special Provisions **	l.f.						
0230 0406315	3,687.000	0.60000	2,212.20	0.75000	2,765.25	0.50000	1,843.50
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0240 0406600	505.000	9.00000	4,545.00	13.00000	6,565.00	10.00000	5,050.00
MATERIAL TRANSFER VEHICLE	ton						
0250 0406999	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0260 0407006	1,830.000	2.60000	4,758.00	2.00000	3,660.00	4.00000	7,320.00
CENTERLINE RUMBLE STRIPS - SINUSOIDAL MILL ** See Special Provisions **	l.f.						
0270 0409001	5,765.000	9.00000	51,885.00	5.00000	28,825.00	4.00000	23,060.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0280 0409005	134.000	25.00000	3,350.00	100.00000	13,400.00	25.00000	3,350.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0290 0502190	2.000	3,400.00000	6,800.00	2,000.00000	4,000.00	3,000.00000	6,000.00
TEMPORARY RAMP ** See Special Provisions **	ea.						
0300 0503001	(1.000)	250,000.00000	250,000.00	416,000.00000	416,000.00	450,000.00000	450,000.00
REMOVAL OF SUPERSTRUCTURE ** See Special Provisions **	LS						
0310 0503995.01	(1.000)	25,000.00000	25,000.00	26,000.00000	26,000.00	120,000.00000	120,000.00
JACKING EXISTING SUPERSTRUCTURE (SITE NO. 01) ** See Special Provisions **	LS						
0320 0520036	25.000	800.00000	20,000.00	800.00000	20,000.00	600.00000	15,000.00
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0330 0521014	2.000	4,000.00000	8,000.00	5,500.00000	11,000.00	5,000.00000	10,000.00
STEEL-LAMINATED ELASTOMERIC BEARINGS ** See Special Provisions **	ea.						
0340 0586600	8.000	1,250.00000	10,000.00	1,000.00000	8,000.00	2,000.00000	16,000.00
RESET CATCH BASIN	ea.						
0350 0586651	1.000	1,250.00000	1,250.00	1,000.00000	1,000.00	2,000.00000	2,000.00
RESET MANHOLE (STORM)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0360 0586750	8.000	550.00000	4,400.00	850.00000	6,800.00	1,000.00000	8,000.00
TYPE 'C' CATCH BASIN TOP	ea.						
0370 0586780	1.000	1,800.00000	1,800.00	900.00000	900.00	1,000.00000	1,000.00
MANHOLE FRAME AND COVER	ea.						
0380 0601064	4.000	1,500.00000	6,000.00	1,000.00000	4,000.00	4,500.00000	18,000.00
ABUTMENT AND WALL CONCRETE	c.y.						
0390 0601072	16.000	600.00000	9,600.00	400.00000	6,400.00	1,500.00000	24,000.00
SURFACE REPAIR CONCRETE	c.f.						
0400 0601123	12.000	1,750.00000	21,000.00	1,200.00000	14,400.00	1,500.00000	18,000.00
APPROACH SLAB CONCRETE	c.y.						
0410 0601318	150.000	360.00000	54,000.00	100.00000	15,000.00	200.00000	30,000.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0420 0601744.62	37.000	1,550.00000	57,350.00	1,500.00000	55,500.00	1,600.00000	59,200.00
CLASS PCC04462	c.y.						
0430 0601954	87.000	250.00000	21,750.00	200.00000	17,400.00	85.00000	7,395.00
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0440 0602030	5,499.000	3.50000	19,246.50	4.00000	21,996.00	4.00000	21,996.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0450 0602973	472.000	26.00000	12,272.00	25.00000	11,800.00	75.00000	35,400.00
BOLT REPLACEMENT ** See Special Provisions **	ea.						
0460 0602980	198.000	23.00000	4,554.00	30.00000	5,940.00	3.00000	594.00
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0470 0603233.01	(1.000)	70,000.00000	70,000.00	75,000.00000	75,000.00	25,000.00000	25,000.00
GALVANIZING STRUCTURAL STEEL (SITE NO. 01) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0480 0603514	4,944.000	125.00000	618,000.00	200.00000	988,800.00	245.00000	1,211,280.00
5" STEEL GRID DECKING ** See Special Provisions **	s.f.						
0490 0603551.01	(1.000)	50,000.00000	50,000.00	10,000.00000	10,000.00	20,000.00000	20,000.00
MODIFY EXISTING STRUCTURAL STEEL (SITE No.1) ** See Special Provisions **	LS						
0500 0603726	110.000	75.00000	8,250.00	65.00000	7,150.00	35.00000	3,850.00
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						
0510 0603730	78.000	135.00000	10,530.00	150.00000	11,700.00	100.00000	7,800.00
LOCALIZED COATING REMOVAL AND FIELD GALVANIZING OF EXISTING STEEL (COLD APPLIED) ** See Special Provisions **	s.f.						
0520 0603930.01	(1.000)	951,000.00000	951,000.00	650,000.00000	650,000.00	750,000.00000	750,000.00
STRUCTURAL STEEL (SITE NO. 01) ** See Special Provisions **	LS						
0530 0610002	272.000	40.00000	10,880.00	30.00000	8,160.00	70.00000	19,040.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0540 0653001	8.000	500.00000	4,000.00	250.00000	2,000.00	300.00000	2,400.00
CLEAN EXISTING CATCH BASIN	ea.						
0550 0653100	656.000	16.00000	10,496.00	8.00000	5,248.00	12.00000	7,872.00
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0560 0703012	35.000	100.00000	3,500.00	100.00000	3,500.00	120.00000	4,200.00
MODIFIED RIPRAP	c.y.						
0570 0707009	207.000	180.00000	37,260.00	120.00000	24,840.00	100.00000	20,700.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0580 0811001	879.000	42.00000	36,918.00	40.00000	35,160.00	50.00000	43,950.00
CONCRETE CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0590 0815001	32.000	140.00000	4,480.00	40.00000	1,280.00	30.00000	960.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0600 0819002	566.000	11.00000	6,226.00	20.00000	11,320.00	20.00000	11,320.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0610 0822100.01	380.000	70.00000	26,600.00	20.00000	7,600.00	75.00000	28,500.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0620 0822100.03	80.000	105.00000	8,400.00	60.00000	4,800.00	100.00000	8,000.00
TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
0630 0822101.01	220.000	3.00000	660.00	50.00000	11,000.00	15.00000	3,300.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0640 0822101.03	40.000	25.00000	1,000.00	60.00000	2,400.00	40.00000	1,600.00
RELOCATED TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
0650 0904305	380.000	625.00000	237,500.00	625.00000	237,500.00	600.00000	228,000.00
METAL BRIDGE RAIL - FOUR RAIL ** See Special Provisions **	l.f.						
0660 0910030	2.000	5,500.00000	11,000.00	5,250.00000	10,500.00	5,000.00000	10,000.00
THRIE BEAM BRIDGE ATTACHMENT	ea.						
0670 0910290	117.000	600.00000	70,200.00	600.00000	70,200.00	500.00000	58,500.00
METAL BEAM RAIL(BRIDGE) ** See Special Provisions **	l.f.						
0680 0910300	130.000	37.00000	4,810.00	35.00000	4,550.00	35.00000	4,550.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0690 0912503	187.000	4.00000	748.00	10.00000	1,870.00	4.00000	748.00
REMOVE METAL BEAM RAIL	l.f.						
0700 0913000	146.000	10.00000	1,460.00	10.00000	1,460.00	10.00000	1,460.00
REMOVE CHAIN LINK FENCE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0710 0913021	130.000	70.00000	9,100.00	55.00000	7,150.00	60.00000	7,800.00
6'CHAIN LINK FENCE	l.f.						
0720 0913909	1.000	3,500.00000	3,500.00	2,500.00000	2,500.00	2,500.00000	2,500.00
16' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
0730 0921001	4,520.000	16.00000	72,320.00	21.00000	94,920.00	15.00000	67,800.00
CONCRETE SIDEWALK	s.f.						
0740 0921002	75.000	50.00000	3,750.00	61.00000	4,575.00	16.00000	1,200.00
CONCRETE SIDEWALK - 8" THICK ** See Special Provisions **	s.f.						
0750 0921005	745.000	25.00000	18,625.00	35.00000	26,075.00	18.00000	13,410.00
CONCRETE SIDEWALK RAMP	s.f.						
0760 0921048	74.000	45.00000	3,330.00	45.00000	3,330.00	20.00000	1,480.00
DETECTABLE WARNING SURFACE	s.f.						
0770 0922500	315.000	150.00000	47,250.00	100.00000	31,500.00	115.00000	36,225.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0780 0924002	10.000	350.00000	3,500.00	850.00000	8,500.00	1,000.00000	10,000.00
CONCRETE DRIVEWAY RAMP ** See Special Provisions **	c.y.						
0790 0930003	1.000	90.00000	90.00	100.00000	100.00	100.00000	100.00
OBJECT MARKER (MAINTENANCE)	ea.						
0800 0944000	715.000	15.00000	10,725.00	8.00000	5,720.00	12.00000	8,580.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0810 0947304	2.000	40,000.00000	80,000.00	33,000.00000	66,000.00	50,000.00000	100,000.00
BUS SHELTER - TYPE - B ** See Special Provisions **	ea.						
0820 0949000	250.000	13.00000	3,250.00	15.00000	3,750.00	12.00000	3,000.00
WOOD CHIP MULCH	s.y.						
0830 0949582	25.000	70.00000	1,750.00	70.00000	1,750.00	50.00000	1,250.00
IVA FRUTESCENS, JESUIT'S-BARK (MARITIME MARSH-ELDER/HIGH-TIDE BUSH), 2'-3' HT. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0840 0949588	250.000	11.00000	2,750.00	15.00000	3,750.00	10.00000	2,500.00
SPARTINA ALTERNIFLORA, SALTWATER CORD GRASS (SMOOTH CORDGRASS), 2" PLUG	ea.						
0850 0949601	15.000	100.00000	1,500.00	100.00000	1,500.00	100.00000	1,500.00
JUNIPERUS VIRGINIANA EASTERN REDCEDAR 5'-6' HT. B.B.	ea.						
0860 0950019	570.000	1.60000	912.00	2.00000	1,140.00	2.00000	1,140.00
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
0870 0950039	215.000	6.00000	1,290.00	5.50000	1,182.50	5.00000	1,075.00
EROSION CONTROL MATTING TYPE D	s.y.						
0880 0950040	145.000	1.70000	246.50	2.00000	290.00	2.00000	290.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0890 0952001	(1.000)	4,000.00000	4,000.00	15,000.00000	15,000.00	3,000.00000	3,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0900 0952051	965.000	15.00000	14,475.00	15.00000	14,475.00	13.00000	12,545.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0910 0969030	(1.000)	30,000.00000	30,000.00	30,000.00000	30,000.00	90,000.00000	90,000.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0920 0969062	12.000	6,000.00000	72,000.00	4,000.00000	48,000.00	3,000.00000	36,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0930 0970006	30,600.000	1.00000	30,600.00	1.00000	30,600.00	1.00000	30,600.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0940 0970007	704.000	70.00000	49,280.00	75.00000	52,800.00	1.00000	704.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0950 0971001	(1.000) LS	75,000.00000	75,000.00	240,000.00000	240,000.00	220,000.00000	220,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **							
0960 0974001	19.000 c.y.	1,000.00000	19,000.00	1,000.00000	19,000.00	800.00000	15,200.00
REMOVAL OF EXISTING MASONRY							
0970 0975004	(1.000) LS	200,000.00000	200,000.00	249,000.00000	249,000.00	558,265.30000	558,265.30
MOBILIZATION AND PROJECT CLOSEOUT							
0980 0976002	2,125.000 day	1.00000	2,125.00	1.00000	2,125.00	0.20000	425.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY							
0990 0978002	60.000 ea.	100.00000	6,000.00	10.00000	600.00	30.00000	1,800.00
TRAFFIC DRUM							
1000 0979003	19.000 ea.	150.00000	2,850.00	50.00000	950.00	100.00000	1,900.00
CONSTRUCTION BARRICADE TYPE III							
1010 0979005	2,124.000 l.f.	35.00000	74,340.00	38.00000	80,712.00	20.00000	42,480.00
PEDESTRIAN BARRICADE ** See Special Provisions **							
1020 0980020	(1.000) LS	25,000.00000	25,000.00	20,000.00000	20,000.00	150,000.00000	150,000.00
CONSTRUCTION SURVEYING							
1030 0981100	90.000 ea.	50.00000	4,500.00	10.00000	900.00	25.00000	2,250.00
42" TRAFFIC CONE							
1040 0992090	2.000 ea.	5,000.00000	10,000.00	1,000.00000	2,000.00	3,000.00000	6,000.00
BENCH ** See Special Provisions **							
1050 1003907	2.000 ea.	800.00000	1,600.00	750.00000	1,500.00	1,000.00000	2,000.00
REMOVE EXISTING LUMINAIRE AND BRACKET ** See Special Provisions **							
1060 1003925	2.000 ea.	1,100.00000	2,200.00	1,000.00000	2,000.00	1,500.00000	3,000.00
REMOVE EXISTING LUMINAIRE ** See Special Provisions **							
1070 1005668.01	2.000 ea.	1,300.00000	2,600.00	1,300.00000	2,600.00	3,000.00000	6,000.00
LED LUMINAIRE - TYPE 1 (MULTI-VOLT) ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
1080 1018013 TEMPORARY WATERWAY CONSTRUCTION MARKERS ** See Special Provisions **	(1.000) LS	30,000.00000	30,000.00	20,000.00000	20,000.00	6,000.00000	6,000.00
1090 1018050 MAINTAINING NAVIGATION LIGHTS ** See Special Provisions **	(1.000) LS	45,000.00000	45,000.00	20,000.00000	20,000.00	25,000.00000	25,000.00
1100 1020030 TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	2.000 ea.	5,000.00000	10,000.00	5,000.00000	10,000.00	5,000.00000	10,000.00
1110 1117111 RECTANGULAR RAPID FLASHING BEACON (RRFB) TYPE B ** See Special Provisions **	4.000 ea.	13,500.00000	54,000.00	13,500.00000	54,000.00	25,000.00000	100,000.00
1120 1118101 TEMPORARY SIGNALIZATION ** See Special Provisions **	(1.000) LS	75,000.00000	75,000.00	60,000.00000	60,000.00	120,000.00000	120,000.00
1130 1131002 REMOTE CONTROL CHANGEABLE MESSAGE SIGN	760.000 day	35.00000	26,600.00	25.00000	19,000.00	35.00000	26,600.00
1140 1206023 REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	(1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00	1,500.00000	1,500.00
1150 1208931 SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	13.000 s.f.	70.00000	910.00	70.00000	910.00	75.00000	975.00
1160 1208937 SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	101.000 s.f.	70.00000	7,070.00	70.00000	7,070.00	75.00000	7,575.00
1170 1209114 HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	10,168.000 l.f.	0.40000	4,067.20	0.50000	5,084.00	1.00000	10,168.00
1180 1209124 HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	11,833.000 l.f.	0.40000	4,733.20	0.50000	5,916.50	1.00000	11,833.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
1190 1209131	96.000	1.75000	168.00	2.00000	192.00	2.00000	192.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
1200 1210102	52.000	0.60000	31.20	1.00000	52.00	1.00000	52.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
1210 1210105	315.000	7.00000	2,205.00	8.00000	2,520.00	5.00000	1,575.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1220 1210111	3,672.000	0.60000	2,203.20	0.60000	2,203.20	1.00000	3,672.00
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1230 1210113	3,687.000	1.30000	4,793.10	1.30000	4,793.10	1.00000	3,687.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1240 1211001	7,691.000	1.22000	9,383.02	1.50000	11,536.50	1.20000	9,229.20
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1250 1220027	945.000	35.00000	33,075.00	25.00000	23,625.00	50.00000	47,250.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1260 1500006	58,420.000	1.00000	58,420.00	1.00000	58,420.00	1.00000	58,420.00
UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	est.						
1270 1507000	(1.000)	100,000.00000	100,000.00	80,000.00000	80,000.00	135,000.00000	135,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
1280 1802210.04	2.000	400.00000	800.00	400.00000	800.00	600.00000	1,200.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
1290 1802210.07	6.000	400.00000	2,400.00	400.00000	2,400.00	600.00000	3,600.00
TEMPORARY SAND BARREL (700 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROTHA Contracting Company Inc		(2) New England Road Inc		(3) McNamee Construction Corp.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**			
1300 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	8.000 ea.	400.00000	3,200.00	400.00000	3,200.00	600.00000	4,800.00
1310 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	4.000 ea.	400.00000	1,600.00	400.00000	1,600.00	600.00000	2,400.00
1320 1802211.04 RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	4.000 ea.	200.00000	800.00	300.00000	1,200.00	150.00000	600.00
1330 1802211.07 RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	12.000 ea.	200.00000	2,400.00	300.00000	3,600.00	150.00000	1,800.00
1340 1802211.14 RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	16.000 ea.	200.00000	3,200.00	300.00000	4,800.00	150.00000	2,400.00
1350 1802211.21 RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	8.000 ea.	200.00000	1,600.00	300.00000	2,400.00	150.00000	1,200.00
1360 1803300 IMPACT ATTENUATION SYSTEM (TANGENTIAL)	1.000 ea.	5,500.00000	5,500.00	4,000.00000	4,000.00	5,000.00000	5,000.00
1370 1803336 IMPACT ATTENUATION SYSTEM (NON-GATING)	1.000 ea.	35,500.00000	35,500.00	32,500.00000	32,500.00	30,000.00000	30,000.00
1380 1809000 REMOVE IMPACT ATTENUATION DEVICE ** See Special Provisions **	1.000 ea.	5,000.00000	5,000.00	1,000.00000	1,000.00	5,000.00000	5,000.00
1420 0096087 REPAIR CONNECTION GUSSET PLATE ** See Special Provisions **	16.000 ea.	1,100.00000	17,600.00	18,000.00000	288,000.00	2,000.00000	32,000.00
1430 0822100.02 TEMPORARY TRAFFIC BARRIER (PINNED)	120.000 l.f.	135.00000	16,200.00	60.00000	7,200.00	80.00000	9,600.00
Section Totals:			$4,824,919.62		$5,280,544.05		$5,874,000.00
Contract Totals			**$4,824,919.62**		**$5,280,544.05**		**$5,874,000.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0010 0020765	250.000	50.00000	12,500.00	50.00000	12,500.00	10.00000	2,500.00
GUANO ABATEMENT ** See Special Provisions **	c.f.						
0020 0100428	924.000	200.00000	184,800.00	185.00000	170,940.00	275.00000	254,100.00
WATER TRANSPORTATION AND WATER RESCUE OPERATIONS ** See Special Provisions **	hr						
0030 0201001	(1.000)	25,000.00000	25,000.00	25,000.00000	25,000.00	135,000.00000	135,000.00
CLEARING AND GRUBBING	LS						
0040 0202000	170.000	90.00000	15,300.00	95.00000	16,150.00	56.00000	9,520.00
EARTH EXCAVATION	c.y.						
0050 0202100	3.000	150.00000	450.00	350.00000	1,050.00	1.00000	3.00
ROCK EXCAVATION	c.y.						
0060 0202452	2.000	3,000.00000	6,000.00	3,250.00000	6,500.00	7,800.00000	15,600.00
TEST PIT ** See Special Provisions **	ea.						
0070 0202513	6.000	450.00000	2,700.00	150.00000	900.00	32.00000	192.00
REMOVAL OF CONCRETE SIDEWALK	s.y.						
0080 0202529	1,253.000	7.00000	8,771.00	5.00000	6,265.00	5.00000	6,265.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0090 0210821	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0100 0211000	42.000	120.00000	5,040.00	85.00000	3,570.00	78.00000	3,276.00
ANTI-TRACKING PAD	s.y.						
0110 0212000	4.000	300.00000	1,200.00	250.00000	1,000.00	265.00000	1,060.00
SUBBASE	c.y.						
0120 0213100	20.000	200.00000	4,000.00	250.00000	5,000.00	110.00000	2,200.00
GRANULAR FILL	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**			
0130 0219001	1,025.000	6.00000	6,150.00	8.00000	8,200.00	7.00000	7,175.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0140 0219011	8.000	800.00000	6,400.00	250.00000	2,000.00	175.00000	1,400.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0150 0304002	115.000	100.00000	11,500.00	105.00000	12,075.00	102.00000	11,730.00
PROCESSED AGGREGATE BASE	c.y.						
0160 0305000	27.000	125.00000	3,375.00	125.00000	3,375.00	65.00000	1,755.00
PROCESSED AGGREGATE	ton						
0170 0406125.20	80.000	175.00000	14,000.00	250.00000	20,000.00	280.00000	22,400.00
BITUMINOUS CONCRETE PATCHING - PARTIAL DEPTH ** See Special Provisions **	s.y.						
0180 0406158	505.000	190.00000	95,950.00	210.00000	106,050.00	230.00000	116,150.00
PMA S0.375	ton						
0190 0406170	80.000	340.00000	27,200.00	400.00000	32,000.00	425.00000	34,000.00
HMA S1	ton						
0200 0406173	336.000	190.00000	63,840.00	215.00000	72,240.00	255.00000	85,680.00
HMA S0.25	ton						
0210 0406238	840.000	10.00000	8,400.00	15.00000	12,600.00	18.00000	15,120.00
NON-TRACKING ASPHALT TACK COAT	gal						
0220 0406310	514.000	60.00000	30,840.00	25.00000	12,850.00	70.00000	35,980.00
CLEAN AND RESEAL EXISTING FILLED BRIDGE JOINTS ** See Special Provisions **	l.f.						
0230 0406315	3,687.000	1.00000	3,687.00	0.60000	2,212.20	0.80000	2,949.60
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0240 0406600	505.000	20.00000	10,100.00	10.00000	5,050.00	14.00000	7,070.00
MATERIAL TRANSFER VEHICLE	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**		
0250 0406999	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0260 0407006	1,830.000	4.00000	7,320.00	2.00000	3,660.00	2.35000	4,300.50
CENTERLINE RUMBLE STRIPS - SINUSOIDAL MILL ** See Special Provisions **	l.f.						
0270 0409001	5,765.000	7.00000	40,355.00	15.00000	86,475.00	8.00000	46,120.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0280 0409005	134.000	200.00000	26,800.00	50.00000	6,700.00	105.00000	14,070.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0290 0502190	2.000	5,000.00000	10,000.00	3,750.00000	7,500.00	2,800.00000	5,600.00
TEMPORARY RAMP ** See Special Provisions **	ea.						
0300 0503001	(1.000)	550,000.00000	550,000.00	450,000.00000	450,000.00	350,000.00000	350,000.00
REMOVAL OF SUPERSTRUCTURE ** See Special Provisions **	LS						
0310 0503995.01	(1.000)	40,000.00000	40,000.00	25,000.00000	25,000.00	46,000.00000	46,000.00
JACKING EXISTING SUPERSTRUCTURE (SITE NO. 01) ** See Special Provisions **	LS						
0320 0520036	25.000	950.00000	23,750.00	400.00000	10,000.00	850.00000	21,250.00
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0330 0521014	2.000	8,000.00000	16,000.00	5,000.00000	10,000.00	7,400.00000	14,800.00
STEEL-LAMINATED ELASTOMERIC BEARINGS ** See Special Provisions **	ea.						
0340 0586600	8.000	1,500.00000	12,000.00	2,500.00000	20,000.00	1,150.00000	9,200.00
RESET CATCH BASIN	ea.						
0350 0586651	1.000	1,500.00000	1,500.00	3,500.00000	3,500.00	2,600.00000	2,600.00
RESET MANHOLE (STORM)	ea.						
0360 0586750	8.000	1,800.00000	14,400.00	950.00000	7,600.00	800.00000	6,400.00
TYPE 'C' CATCH BASIN TOP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0370 0586780	1.000	1,800.00000	1,800.00	650.00000	650.00	1,250.00000	1,250.00
MANHOLE FRAME AND COVER	ea.						
0380 0601064	4.000	3,500.00000	14,000.00	4,000.00000	16,000.00	6,650.00000	26,600.00
ABUTMENT AND WALL CONCRETE	c.y.						
0390 0601072	16.000	700.00000	11,200.00	1,500.00000	24,000.00	925.00000	14,800.00
SURFACE REPAIR CONCRETE	c.f.						
0400 0601123	12.000	2,000.00000	24,000.00	1,250.00000	15,000.00	3,600.00000	43,200.00
APPROACH SLAB CONCRETE	c.y.						
0410 0601318	150.000	370.00000	55,500.00	200.00000	30,000.00	385.00000	57,750.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0420 0601744.62	37.000	1,400.00000	51,800.00	2,000.00000	74,000.00	2,600.00000	96,200.00
CLASS PCC04462	c.y.						
0430 0601954	87.000	200.00000	17,400.00	300.00000	26,100.00	125.00000	10,875.00
EPOXY INJECTION CRACK REPAIR ** See Special Provisions **	l.f.						
0440 0602030	5,499.000	5.50000	30,244.50	5.00000	27,495.00	4.95000	27,220.05
DEFORMED STEEL BARS - GALVANIZED	lb.						
0450 0602973	472.000	100.00000	47,200.00	95.00000	44,840.00	130.00000	61,360.00
BOLT REPLACEMENT ** See Special Provisions **	ea.						
0460 0602980	198.000	30.00000	5,940.00	5.00000	990.00	46.00000	9,108.00
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0470 0603233.01	(1.000)	50,000.00000	50,000.00	75,000.00000	75,000.00	98,000.00000	98,000.00
GALVANIZING STRUCTURAL STEEL (SITE NO. 01) ** See Special Provisions **	LS						
0480 0603514	4,944.000	270.00000	1,334,880.00	250.00000	1,236,000.00	412.00000	2,036,928.00
5" STEEL GRID DECKING ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**		
0490 0603551.01	(1.000)	30,000.00000	30,000.00	75,000.00000	75,000.00	48,000.00000	48,000.00
MODIFY EXISTING STRUCTURAL STEEL (SITE No.1) ** See Special Provisions **	LS						
0500 0603726	110.000	70.00000	7,700.00	65.00000	7,150.00	94.00000	10,340.00
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						
0510 0603730	78.000	190.00000	14,820.00	200.00000	15,600.00	285.00000	22,230.00
LOCALIZED COATING REMOVAL AND FIELD GALVANIZING OF EXISTING STEEL (COLD APPLIED) ** See Special Provisions **	s.f.						
0520 0603930.01	(1.000)	844,444.00000	844,444.00	750,000.00000	750,000.00	1,485,000.00000	1,485,000.00
STRUCTURAL STEEL (SITE NO. 01) ** See Special Provisions **	LS						
0530 0610002	272.000	100.00000	27,200.00	145.00000	39,440.00	75.00000	20,400.00
DRILLING HOLES AND BONDING DOWELS	ea.						
0540 0653001	8.000	700.00000	5,600.00	500.00000	4,000.00	750.00000	6,000.00
CLEAN EXISTING CATCH BASIN	ea.						
0550 0653100	656.000	15.00000	9,840.00	15.00000	9,840.00	18.00000	11,808.00
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0560 0703012	35.000	150.00000	5,250.00	150.00000	5,250.00	205.00000	7,175.00
MODIFIED RIPRAP	c.y.						
0570 0707009	207.000	140.00000	28,980.00	100.00000	20,700.00	125.00000	25,875.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0580 0811001	879.000	55.00000	48,345.00	58.50000	51,421.50	42.00000	36,918.00
CONCRETE CURBING	l.f.						
0590 0815001	32.000	40.00000	1,280.00	45.00000	1,440.00	48.00000	1,536.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**		
0600 0819002	566.000	25.00000	14,150.00	25.00000	14,150.00	26.00000	14,716.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0610 0822100.01	380.000	120.00000	45,600.00	40.00000	15,200.00	80.00000	30,400.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0620 0822100.03	80.000	250.00000	20,000.00	105.00000	8,400.00	165.00000	13,200.00
TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
0630 0822101.01	220.000	30.00000	6,600.00	35.00000	7,700.00	60.00000	13,200.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0640 0822101.03	40.000	60.00000	2,400.00	95.00000	3,800.00	165.00000	6,600.00
RELOCATED TEMPORARY TRAFFIC BARRIER (BOLTED)	l.f.						
0650 0904305	380.000	675.00000	256,500.00	625.00000	237,500.00	920.00000	349,600.00
METAL BRIDGE RAIL - FOUR RAIL ** See Special Provisions **	l.f.						
0660 0910030	2.000	6,000.00000	12,000.00	5,000.00000	10,000.00	6,500.00000	13,000.00
THRIE BEAM BRIDGE ATTACHMENT	ea.						
0670 0910290	117.000	600.00000	70,200.00	550.00000	64,350.00	645.00000	75,465.00
METAL BEAM RAIL(BRIDGE) ** See Special Provisions **	l.f.						
0680 0910300	130.000	40.00000	5,200.00	35.00000	4,550.00	42.00000	5,460.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0690 0912503	187.000	5.00000	935.00	5.00000	935.00	7.00000	1,309.00
REMOVE METAL BEAM RAIL	l.f.						
0700 0913000	146.000	10.00000	1,460.00	10.00000	1,460.00	8.00000	1,168.00
REMOVE CHAIN LINK FENCE	l.f.						
0710 0913021	130.000	75.00000	9,750.00	95.00000	12,350.00	60.00000	7,800.00
6'CHAIN LINK FENCE	l.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc Unit Price	 Ext Amount	(5) Mohawk Northeast Inc Unit Price	 Ext Amount	(6) PJF Construction Corporation Unit Price	 Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
0720 0913909	1.000	3,500.00000	3,500.00	3,000.00000	3,000.00	1,700.00000	1,700.00
16' CHAIN LINK DOUBLE GATE 6' HIGH	ea.						
0730 0921001	4,520.000	13.00000	58,760.00	30.00000	135,600.00	38.00000	171,760.00
CONCRETE SIDEWALK	s.f.						
0740 0921002	75.000	70.00000	5,250.00	95.00000	7,125.00	44.00000	3,300.00
CONCRETE SIDEWALK - 8" THICK ** See Special Provisions **	s.f.						
0750 0921005	745.000	17.00000	12,665.00	40.00000	29,800.00	48.00000	35,760.00
CONCRETE SIDEWALK RAMP	s.f.						
0760 0921048	74.000	75.00000	5,550.00	50.00000	3,700.00	36.00000	2,664.00
DETECTABLE WARNING SURFACE	s.f.						
0770 0922500	315.000	90.00000	28,350.00	150.00000	47,250.00	105.00000	33,075.00
BITUMINOUS CONCRETE DRIVEWAY (COMMERCIAL)	s.y.						
0780 0924002	10.000	1,000.00000	10,000.00	1,250.00000	12,500.00	2,600.00000	26,000.00
CONCRETE DRIVEWAY RAMP ** See Special Provisions **	c.y.						
0790 0930003	1.000	100.00000	100.00	200.00000	200.00	145.00000	145.00
OBJECT MARKER (MAINTENANCE)	ea.						
0800 0944000	715.000	15.00000	10,725.00	18.00000	12,870.00	16.00000	11,440.00
FURNISHING AND PLACING TOPSOIL	s.y.						
0810 0947304	2.000	20,000.00000	40,000.00	37,500.00000	75,000.00	26,000.00000	52,000.00
BUS SHELTER - TYPE - B ** See Special Provisions **	ea.						
0820 0949000	250.000	15.00000	3,750.00	12.00000	3,000.00	16.00000	4,000.00
WOOD CHIP MULCH	s.y.						
0830 0949582	25.000	120.00000	3,000.00	60.00000	1,500.00	75.00000	1,875.00
IVA FRUTESCENS, JESUIT'S-BARK (MARITIME MARSH-ELDER/HIGH-TIDE BUSH), 2'-3' HT. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**		
0840 0949588	250.000	15.00000	3,750.00	10.00000	2,500.00	7.00000	1,750.00
SPARTINA ALTERNIFLORA, SALTWATER CORD GRASS (SMOOTH CORDGRASS), 2" PLUG	ea.						
0850 0949601	15.000	1,000.00000	15,000.00	75.00000	1,125.00	500.00000	7,500.00
JUNIPERUS VIRGINIANA EASTERN REDCEDAR 5'-6' HT. B.B.	ea.						
0860 0950019	570.000	10.00000	5,700.00	2.00000	1,140.00	5.00000	2,850.00
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
0870 0950039	215.000	5.00000	1,075.00	5.00000	1,075.00	6.00000	1,290.00
EROSION CONTROL MATTING TYPE D	s.y.						
0880 0950040	145.000	20.00000	2,900.00	2.00000	290.00	15.00000	2,175.00
CONSERVATION SEEDING FOR SLOPES ** See Special Provisions **	s.y.						
0890 0952001	(1.000)	8,000.00000	8,000.00	5,000.00000	5,000.00	12,000.00000	12,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0900 0952051	965.000	10.00000	9,650.00	15.00000	14,475.00	16.00000	15,440.00
CONTROL AND REMOVAL OF INVASIVE VEGETATION ** See Special Provisions **	s.y.						
0910 0969030	(1.000)	40,000.00000	40,000.00	87,500.00000	87,500.00	140,000.00000	140,000.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0920 0969062	12.000	3,500.00000	42,000.00	6,950.00000	83,400.00	6,800.00000	81,600.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0930 0970006	30,600.000	1.00000	30,600.00	1.00000	30,600.00	1.00000	30,600.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0940 0970007	704.000	1.00000	704.00	80.00000	56,320.00	90.00000	63,360.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**		
0950 0971001	(1.000)	100,000.00000	100,000.00	352,000.00000	352,000.00	350,000.00000	350,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0960 0974001	19.000	1,200.00000	22,800.00	1,750.00000	33,250.00	950.00000	18,050.00
REMOVAL OF EXISTING MASONRY	c.y.						
0970 0975004	(1.000)	400,000.00000	400,000.00	600,000.00000	600,000.00	485,000.00000	485,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0980 0976002	2,125.000	1.00000	2,125.00	1.50000	3,187.50	1.00000	2,125.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0990 0978002	60.000	80.00000	4,800.00	80.00000	4,800.00	105.00000	6,300.00
TRAFFIC DRUM	ea.						
1000 0979003	19.000	150.00000	2,850.00	160.00000	3,040.00	300.00000	5,700.00
CONSTRUCTION BARRICADE TYPE III	ea.						
1010 0979005	2,124.000	35.00000	74,340.00	40.00000	84,960.00	34.00000	72,216.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
1020 0980020	(1.000)	20,000.00000	20,000.00	100,000.00000	100,000.00	85,000.00000	85,000.00
CONSTRUCTION SURVEYING	LS						
1030 0981100	90.000	50.00000	4,500.00	40.00000	3,600.00	70.00000	6,300.00
42" TRAFFIC CONE	ea.						
1040 0992090	2.000	4,000.00000	8,000.00	1,500.00000	3,000.00	2,400.00000	4,800.00
BENCH ** See Special Provisions **	ea.						
1050 1003907	2.000	900.00000	1,800.00	1,200.00000	2,400.00	1,200.00000	2,400.00
REMOVE EXISTING LUMINAIRE AND BRACKET ** See Special Provisions **	ea.						
1060 1003925	2.000	1,200.00000	2,400.00	2,000.00000	4,000.00	1,400.00000	2,800.00
REMOVE EXISTING LUMINAIRE ** See Special Provisions **	ea.						
1070 1005668.01	2.000	1,500.00000	3,000.00	2,250.00000	4,500.00	1,600.00000	3,200.00
LED LUMINAIRE - TYPE 1 (MULTI-VOLT) ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**		
1080 1018013	(1.000)	20,000.00000	20,000.00	35,000.00000	35,000.00	9,500.00000	9,500.00
TEMPORARY WATERWAY CONSTRUCTION MARKERS ** See Special Provisions **	LS						
1090 1018050	(1.000)	50,000.00000	50,000.00	50,000.00000	50,000.00	45,000.00000	45,000.00
MAINTAINING NAVIGATION LIGHTS ** See Special Provisions **	LS						
1100 1020030	2.000	5,000.00000	10,000.00	10,500.00000	21,000.00	4,000.00000	8,000.00
TEMPORARY ILLUMINATION UNIT ** See Special Provisions **	ea.						
1110 1117111	4.000	15,000.00000	60,000.00	12,500.00000	50,000.00	16,000.00000	64,000.00
RECTANGULAR RAPID FLASHING BEACON (RRFB) TYPE B ** See Special Provisions **	ea.						
1120 1118101	(1.000)	85,000.00000	85,000.00	75,000.00000	75,000.00	68,000.00000	68,000.00
TEMPORARY SIGNALIZATION ** See Special Provisions **	LS						
1130 1131002	760.000	30.00000	22,800.00	40.00000	30,400.00	48.00000	36,480.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
1140 1206023	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	15,000.00000	15,000.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1150 1208931	13.000	80.00000	1,040.00	85.00000	1,105.00	110.00000	1,430.00
SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1160 1208937	101.000	80.00000	8,080.00	65.00000	6,565.00	110.00000	11,110.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	s.f.						
1170 1209114	10,168.000	0.50000	5,084.00	0.40000	4,067.20	0.50000	5,084.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW	l.f.						
1180 1209124	11,833.000	0.50000	5,916.50	0.40000	4,733.20	0.50000	5,916.50
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%		**Cat Alt Set:**		**Cat Alt Member:**		
1190 1209131	96.000	2.00000	192.00	2.00000	192.00	2.00000	192.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
1200 1210102	52.000	0.70000	36.40	0.60000	31.20	1.00000	52.00
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	l.f.						
1210 1210105	315.000	8.00000	2,520.00	7.00000	2,205.00	8.00000	2,520.00
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
1220 1210111	3,672.000	0.70000	2,570.40	0.60000	2,203.20	0.80000	2,937.60
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1230 1210113	3,687.000	1.60000	5,899.20	1.30000	4,793.10	1.50000	5,530.50
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1240 1211001	7,691.000	1.50000	11,536.50	1.20000	9,229.20	1.45000	11,151.95
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1250 1220027	945.000	35.00000	33,075.00	60.00000	56,700.00	38.00000	35,910.00
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1260 1500006	58,420.000	1.00000	58,420.00	1.00000	58,420.00	1.00000	58,420.00
UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	est.						
1270 1507000	(1.000)	30,000.00000	30,000.00	75,000.00000	75,000.00	108,000.00000	108,000.00
PROTECTION AND SUPPORT OF EXISTING UTILITIES ** See Special Provisions **	LS						
1280 1802210.04	2.000	500.00000	1,000.00	650.00000	1,300.00	750.00000	1,500.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
1290 1802210.07	6.000	500.00000	3,000.00	650.00000	3,900.00	750.00000	4,500.00
TEMPORARY SAND BARREL (700 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) New England Infrastructure Inc		(5) Mohawk Northeast Inc		(6) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Federal / 20% State 80%	**Cat Alt Set:**		**Cat Alt Member:**			
1300 1802210.14	8.000	500.00000	4,000.00	650.00000	5,200.00	750.00000	6,000.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1310 1802210.21	4.000	500.00000	2,000.00	650.00000	2,600.00	785.00000	3,140.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1320 1802211.04	4.000	150.00000	600.00	150.00000	600.00	100.00000	400.00
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1330 1802211.07	12.000	150.00000	1,800.00	150.00000	1,800.00	100.00000	1,200.00
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						
1340 1802211.14	16.000	150.00000	2,400.00	150.00000	2,400.00	100.00000	1,600.00
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1350 1802211.21	8.000	150.00000	1,200.00	150.00000	1,200.00	125.00000	1,000.00
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
1360 1803300	1.000	6,000.00000	6,000.00	6,000.00000	6,000.00	6,500.00000	6,500.00
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
1370 1803336	1.000	34,739.50000	34,739.50	35,000.00000	35,000.00	38,000.00000	38,000.00
IMPACT ATTENUATION SYSTEM (NON-GATING)	ea.						
1380 1809000	1.000	7,500.00000	7,500.00	5,000.00000	5,000.00	4,000.00000	4,000.00
REMOVE IMPACT ATTENUATION DEVICE ** See Special Provisions **	ea.						
1420 0096087	16.000	2,500.00000	40,000.00	7,000.00000	112,000.00	3,650.00000	58,400.00
REPAIR CONNECTION GUSSET PLATE ** See Special Provisions **	ea.						
1430 0822100.02	120.000	220.00000	26,400.00	125.00000	15,000.00	130.00000	15,600.00
TEMPORARY TRAFFIC BARRIER (PINNED)	l.f.						
Section Totals:			$5,935,000.00		$6,593,625.30		$8,366,206.70
Contract Totals			**$5,935,000.00**		**$6,593,625.30**		**$8,366,206.70**

( ) indicates item is bid as Lump Sum