Call Order: 001 **Contract ID:** 0164-0245 **Counties:** Hartford

Letting Date: April 01, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 2/25/2026 12:00:00 AM **Contract Time:** 392 CALENDAR DAYS **Min:** **Max:**

Contract Description: Rehabilitation of Bridge No. 01431 Carrying I-291 Over the Connecticut River **Project(s):** 0291(002)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	McNamee Construction Corp.	$16,874,000.00	100.00%
2	ROTHA Contracting Company Inc	$17,380,000.00	103.00%
3	Manafort Brothers Inc	$19,220,975.65	113.91%
4	Mohawk Northeast Inc	$19,950,907.05	118.23%
5	New England Infrastructure Inc	$27,497,495.90	162.96%

Contract ID: 0164-0245 **Counties:** Hartford
Letting Date: April 01, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 001 **Project(s):** 0291(002)
Contract Time: 392 CALENDAR DAYS
Contract Description: Rehabilitation of Bridge No. 01431 Carrying I-291 Over the Connecticut River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0000309	1.000	10,000.00000	10,000.00	30,000.00000	30,000.00	11,000.00000	11,000.00
FURNISH AND INSTALL AVIAN NESTING BOX ** See Special Provisions **	ea.						
0020 0000310	40.000	50.00000	2,000.00	50.00000	2,000.00	120.00000	4,800.00
BIRD SPIKE ** See Special Provisions **	l.f.						
0030 0090010	8.000	500.00000	4,000.00	2,500.00000	20,000.00	500.00000	4,000.00
REMOVE OVERGROWN VEGETATION ** See Special Provisions **	ea.						
0040 0100424	(1.000)	10,000.00000	10,000.00	60,000.00000	60,000.00	75,000.00000	75,000.00
WATER TRANSPORTATION FOR INSPECTION PERSONNEL ** See Special Provisions **	LS						
0050 0100427	(1.000)	200,000.00000	200,000.00	280,000.00000	280,000.00	777,000.00000	777,000.00
WATER RESCUE OPERATIONS ** See Special Provisions **	LS						
0060 0101143	10,000.000	1.00000	10,000.00	1.00000	10,000.00	1.00000	10,000.00
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0070 0201001	(1.000)	50,000.00000	50,000.00	50,000.00000	50,000.00	140,000.00000	140,000.00
CLEARING AND GRUBBING	LS						
0080 0202000	90.000	65.00000	5,850.00	30.00000	2,700.00	52.00000	4,680.00
EARTH EXCAVATION ** See Special Provisions **	c.y.						
0090 0202529	510.000	5.00000	2,550.00	3.00000	1,530.00	8.50000	4,335.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) ROTHA Contracting Company Inc Unit Price	(2) ROTHA Contracting Company Inc Ext Amount	(3) Manafort Brothers Inc Unit Price	(3) Manafort Brothers Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0100 0203000 STRUCTURE EXCAVATION - EARTH (COMPLETE)	70.000 c.y.	45.00000	3,150.00	35.00000	2,450.00	68.00000	4,760.00
0110 0209001 FORMATION OF SUBGRADE	90.000 s.y.	20.00000	1,800.00	15.00000	1,350.00	36.50000	3,285.00
0120 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	5,000.000 est.	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
0130 0213100 GRANULAR FILL	5.000 c.y.	75.00000	375.00	50.00000	250.00	515.00000	2,575.00
0140 0216000 PERVIOUS STRUCTURE BACKFILL	10.000 c.y.	100.00000	1,000.00	50.00000	500.00	246.00000	2,460.00
0150 0216012 CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	5.000 c.y.	150.00000	750.00	100.00000	500.00	1,140.00000	5,700.00
0160 0219001 SEDIMENTATION CONTROL SYSTEM	250.000 l.f.	6.00000	1,500.00	8.00000	2,000.00	9.00000	2,250.00
0170 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	6.000 ea.	100.00000	600.00	300.00000	1,800.00	300.00000	1,800.00
0180 0304002 PROCESSED AGGREGATE BASE	30.000 c.y.	100.00000	3,000.00	75.00000	2,250.00	220.00000	6,600.00
0190 0305000 PROCESSED AGGREGATE	56.000 ton	100.00000	5,600.00	50.00000	2,800.00	141.00000	7,896.00
0200 0406158 PMA S0.375	1,280.000 ton	150.00000	192,000.00	155.00000	198,400.00	156.50000	200,320.00
0210 0406159 PMA S0.5	290.000 ton	160.00000	46,400.00	160.00000	46,400.00	163.50000	47,415.00
0220 0406171 HMA S0.5	55.000 ton	400.00000	22,000.00	649.00000	35,695.00	354.00000	19,470.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0406173	855.000	160.00000	136,800.00	170.00000	145,350.00	166.00000	141,930.00
HMA S0.25	ton						
0240 0406238	1,100.000	15.00000	16,500.00	16.00000	17,600.00	16.00000	17,600.00
NON-TRACKING ASPHALT TACK COAT	gal						
0250 0406312	10,100.000	6.00000	60,600.00	5.00000	50,500.00	0.01000	101.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0260 0406315	9,695.000	0.60000	5,817.00	0.67000	6,495.65	0.70000	6,786.50
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0270 0406600	1,570.000	12.00000	18,840.00	14.00000	21,980.00	12.00000	18,840.00
MATERIAL TRANSFER VEHICLE	ton						
0280 0406899	(1.000)	1,000.00000	1,000.00	5,000.00000	5,000.00	8,040.00000	8,040.00
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0290 0406999	5,000.000	1.00000	5,000.00	1.00000	5,000.00	1.00000	5,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0300 0407001	1,290.000	8.00000	10,320.00	7.00000	9,030.00	7.60000	9,804.00
RUMBLE STRIPS-AUTOMATED	l.f.						
0310 0409001	2,355.000	6.00000	14,130.00	40.00000	94,200.00	4.00000	9,420.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0320 0409005	14,900.000	12.00000	178,800.00	10.00000	149,000.00	19.00000	283,100.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0330 0503905	(1.000)	500,000.00000	500,000.00	760,000.00000	760,000.00	434,000.00000	434,000.00
REMOVAL OF EXISTING STRUCTURAL STEEL ** See Special Provisions **	LS						
0340 0503989	95.000	8,000.00000	760,000.00	6,500.00000	617,500.00	7,431.30000	705,973.50
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0350 0511003	167.000	200.00000	33,400.00	450.00000	75,150.00	122.00000	20,374.00
CLEAN EXISTING SCUPPERS ** See Special Provisions **	ea.						
0360 0511006	296.000	100.00000	29,600.00	80.00000	23,680.00	65.75000	19,462.00
CLEANING WEEPHOLES ** See Special Provisions **	ea.						
0370 0511204	2.000	500.00000	1,000.00	1,000.00000	2,000.00	1,400.00000	2,800.00
EXTEND EXISTING WEEPHOLES ** See Special Provisions **	ea.						
0380 0520032	230.000	700.00000	161,000.00	1,000.00000	230,000.00	765.00000	175,950.00
ELASTOMERIC CONCRETE HEADER ** See Special Provisions **	c.f.						
0390 0520041	600.000	80.00000	48,000.00	70.00000	42,000.00	85.00000	51,000.00
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
0400 0601044	5,055.000	220.00000	1,112,100.00	250.00000	1,263,750.00	178.00000	899,790.00
BRIDGE PARAPET CAP ** See Special Provisions **	l.f.						
0410 0601072	75.000	1,200.00000	90,000.00	800.00000	60,000.00	1,225.00000	91,875.00
SURFACE REPAIR CONCRETE	c.f.						
0420 0601076	110.000	1,400.00000	154,000.00	2,000.00000	220,000.00	1,000.00000	110,000.00
BEAM REPAIRS WITH ULTRA HIGH PERFORMANCE CONCRETE ** See Special Provisions **	c.f.						
0430 0601124	10.000	2,200.00000	22,000.00	4,500.00000	45,000.00	3,000.00000	30,000.00
BARRIER WALL CONCRETE	c.y.						
0440 0601270	110.000	2,000.00000	220,000.00	4,000.00000	440,000.00	1,000.00000	110,000.00
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0450 0601318	3,000.000	185.00000	555,000.00	190.00000	570,000.00	195.00000	585,000.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0460 0601640	15,300.000	0.10000	1,530.00	0.10000	1,530.00	0.66000	10,098.00
1" CLOSED CELL ELASTOMER	c.i.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0470 0601897	9,500.000	5.00000	47,500.00	7.00000	66,500.00	22.25000	211,375.00
REMOVAL OF GRAFFITI ** See Special Provisions **	s.f.						
0480 0601955	70.000	75.00000	5,250.00	300.00000	21,000.00	225.00000	15,750.00
FLEXIBLE RESIN INJECTION CRACK SEALING ** See Special Provisions **	l.f.						
0490 0602000	890.000	1.00000	890.00	1.00000	890.00	4.47000	3,978.30
DEFORMED STEEL BARS	lb.						
0500 0602030	9,700.000	2.00000	19,400.00	1.30000	12,610.00	3.00000	29,100.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0510 0602980	400.000	5.00000	2,000.00	35.00000	14,000.00	21.50000	8,600.00
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0520 0603081	5.000	7,000.00000	35,000.00	3,500.00000	17,500.00	5,200.00000	26,000.00
STRUCTURAL STEEL REPAIRS (SITE NO. 1) ** See Special Provisions **	cwt.						
0530 0603512	200.000	1.00000	200.00	800.00000	160,000.00	0.01000	2.00
TEMPORARY DECK PLATE ** See Special Provisions **	l.f.						
0540 0603563	(1.000)	1,300,000.00000	1,300,000.00	1,000,000.00000	1,000,000.00	1,700,000.00000	1,700,000.00
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 1) ** See Special Provisions **	LS						
0550 0603591	20.000	1,000.00000	20,000.00	2,500.00000	50,000.00	2,100.00000	42,000.00
STRUCTURAL STEEL - MISCELLANEOUS ** See Special Provisions **	cwt.						
0560 0603726	800.000	40.00000	32,000.00	40.00000	32,000.00	79.00000	63,200.00
EMBEDDED GALVANIC ANODES ** See Special Provisions **	ea.						
0570 0603729	15,700.000	52.00000	816,400.00	70.00000	1,099,000.00	72.00000	1,130,400.00
LOCALIZED PAINT REMOVAL AND FIELD PAINTING OF EXISTING STEEL ** See Special Provisions **	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0580 0603801	460.000	1,800.00000	828,000.00	1,800.00000	828,000.00	2,470.00000	1,136,200.00
STRUCTURAL STEEL ** See Special Provisions **	cwt.						
0590 0603923	(1.000)	1,000,000.00000	1,000,000.00	650,000.00000	650,000.00	1,975,000.00000	1,975,000.00
ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.1) ** See Special Provisions **	LS						
0600 0609030	6,850.000	8.00000	54,800.00	14.00000	95,900.00	7.70000	52,745.00
REPOINT MORTAR JOINTS ** See Special Provisions **	l.f.						
0610 0610001	890.000	85.00000	75,650.00	75.00000	66,750.00	101.00000	89,890.00
DRILLING HOLES AND BONDING ANCHORS	ea.						
0620 0653001	6.000	300.00000	1,800.00	500.00000	3,000.00	245.00000	1,470.00
CLEAN EXISTING CATCH BASIN	ea.						
0630 0707009	14,820.000	73.00000	1,081,860.00	75.00000	1,111,500.00	68.00000	1,007,760.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0640 0815200	430.000	14.00000	6,020.00	32.00000	13,760.00	15.00000	6,450.00
BITUMINOUS CONCRETE PARK CURBING	l.f.						
0650 0819002	18,800.000	40.00000	752,000.00	20.00000	376,000.00	33.50000	629,800.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0660 0822100.01	4,715.000	60.00000	282,900.00	100.00000	471,500.00	51.00000	240,465.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0670 0822101.01	5,560.000	4.00000	22,240.00	3.00000	16,680.00	6.50000	36,140.00
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0680 0904136	1,740.000	12.00000	20,880.00	15.00000	26,100.00	15.00000	26,100.00
REMOVAL OF EXISTING METAL BRIDGE RAIL ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0690 0910030.50 THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	2.000 ea.	2,000.00000	4,000.00	2,000.00000	4,000.00	2,000.00000	4,000.00
0700 0910031 THRIE BEAM ATTACHMENT	2.000 ea.	5,000.00000	10,000.00	7,000.00000	14,000.00	7,000.00000	14,000.00
0710 0910300 METAL BEAM RAIL (R-B MASH)	50.000 l.f.	50.00000	2,500.00	50.00000	2,500.00	50.00000	2,500.00
0720 0912503 REMOVE METAL BEAM RAIL ** See Special Provisions **	180.000 l.f.	5.00000	900.00	15.00000	2,700.00	36.00000	6,480.00
0730 0913000 REMOVE CHAIN LINK FENCE	1,740.000 l.f.	20.00000	34,800.00	15.00000	26,100.00	15.00000	26,100.00
0740 0913011 5'CHAIN LINK FENCE	55.000 l.f.	60.00000	3,300.00	85.00000	4,675.00	85.00000	4,675.00
0750 0913799 REPAIR CHAIN LINK FENCE (BRIDGE) ** See Special Provisions **	85.000 l.f.	30.00000	2,550.00	100.00000	8,500.00	100.00000	8,500.00
0760 0913952 PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	1,811.000 l.f.	250.00000	452,750.00	200.00000	362,200.00	200.00000	362,200.00
0770 0913984 TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	130.000 l.f.	25.00000	3,250.00	40.00000	5,200.00	40.00000	5,200.00
0780 0944000 FURNISHING AND PLACING TOPSOIL	180.000 s.y.	9.00000	1,620.00	15.00000	2,700.00	33.50000	6,030.00
0790 0950005 TURF ESTABLISHMENT	180.000 s.y.	4.00000	720.00	5.00000	900.00	10.00000	1,800.00
0800 0950013 EROSION CONTROL MATTING	55.000 s.y.	5.00000	275.00	20.00000	1,100.00	20.00000	1,100.00
0810 0969030 PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	(1.000) LS	100,000.00000	100,000.00	140,000.00000	140,000.00	110,000.00000	110,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0820 0969064	17.000	4,100.00000	69,700.00	5,000.00000	85,000.00	11,000.00000	187,000.00
CONSTRUCTION FIELD OFFICE, LARGE ** See Special Provisions **	mo.						
0830 0970007	3,090.000	1.00000	3,090.00	58.00000	179,220.00	0.01000	30.90
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0840 0971001	(1.000)	2,543,229.75000	2,543,229.75	800,000.00000	800,000.00	1,503,000.00000	1,503,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0850 0971201	1.000	250.00000	250.00	1,500.00000	1,500.00	1,000.00000	1,000.00
TAXI SERVICE ** See Special Provisions **	ea.						
0860 0974001	20.000	1,000.00000	20,000.00	2,500.00000	50,000.00	3,000.00000	60,000.00
REMOVAL OF EXISTING MASONRY	c.y.						
0870 0975004	(1.000)	1,600,000.00000	1,600,000.00	2,900,000.00000	2,900,000.00	1,693,126.45000	1,693,126.45
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0880 0976002	4,305.000	0.25000	1,076.25	1.00000	4,305.00	0.80000	3,444.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0890 0976003	20,377.000	0.25000	5,094.25	1.00000	20,377.00	0.55000	11,207.35
BARRICADE WARNING LIGHTS - STEADY-BURN	day						
0900 0978002	246.000	10.00000	2,460.00	85.00000	20,910.00	60.00000	14,760.00
TRAFFIC DRUM	ea.						
0910 0979005	70.000	10.00000	700.00	60.00000	4,200.00	190.00000	13,300.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0920 0980020	(1.000)	60,000.00000	60,000.00	80,000.00000	80,000.00	382,000.00000	382,000.00
CONSTRUCTION SURVEYING	LS						
0930 1001001	250.000	25.00000	6,250.00	30.00000	7,500.00	32.00000	8,000.00
TRENCHING AND BACKFILLING	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) ROTHA Contracting Company Inc		(3) Manafort Brothers Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0940 1002107 LIGHT STANDARD FOUNDATION - TYPE I (MODIFIED)	1.000 ea.	1,600.00000	1,600.00	3,000.00000	3,000.00	1,800.00000	1,800.00
0950 1002300 LIGHT STANDARD ** See Special Provisions **	8.000 ea.	4,500.00000	36,000.00	4,500.00000	36,000.00	5,000.00000	40,000.00
0960 1002301 LIGHT STANDARD ANCHORAGE ** See Special Provisions **	8.000 ea.	6,000.00000	48,000.00	5,500.00000	44,000.00	7,150.00000	57,200.00
0970 1003256 LIGHT STANDARD (15' BRACKET 35' MOUNTING HEIGHT) ALUMINUM	1.000 ea.	5,000.00000	5,000.00	5,000.00000	5,000.00	5,550.00000	5,550.00
0980 1003906 REMOVE LIGHT STANDARD ** See Special Provisions **	9.000 ea.	400.00000	3,600.00	700.00000	6,300.00	475.00000	4,275.00
0990 1003912 REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	1.000 ea.	750.00000	750.00	340.00000	340.00	840.00000	840.00
1000 1003925 REMOVE EXISTING LUMINAIRE ** See Special Provisions **	9.000 ea.	300.00000	2,700.00	300.00000	2,700.00	330.00000	2,970.00
1010 1005601 LED LUMINAIRE - TYPE 1 ** See Special Provisions **	20.000 ea.	500.00000	10,000.00	600.00000	12,000.00	550.00000	11,000.00
1020 1008008 ELECTRICAL CONDUIT CORE DRILLING ** See Special Provisions **	8.000 ea.	1,000.00000	8,000.00	700.00000	5,600.00	1,140.00000	9,120.00
1030 1008461 3/4" RIGID METAL CONDUIT	24.000 l.f.	15.00000	360.00	45.00000	1,080.00	17.00000	408.00
1040 1008860 4" FIBERGLASS MULTIDUCT CONDUIT - EXTRA HEAVY WALL ** See Special Provisions **	1,850.000 l.f.	125.00000	231,250.00	120.00000	222,000.00	133.00000	246,050.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) ROTHA Contracting Company Inc Unit Price	(2) ROTHA Contracting Company Inc Ext Amount	(3) Manafort Brothers Inc Unit Price	(3) Manafort Brothers Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1050 1008870.75	80.000	8.00000	640.00	55.00000	4,400.00	9.00000	720.00
3/4" LIQUID TIGHT FLEXIBLE METAL CONDUIT	l.f.						
1060 1009510	1.000	3,000.00000	3,000.00	4,555.00000	4,555.00	3,300.00000	3,300.00
24" X 24" X 12" NEMA 4X JUNCTION BOX ** See Special Provisions **	ea.						
1070 1012031	10,650.000	4.00000	42,600.00	7.20000	76,680.00	4.20000	44,730.00
NO. 2 SINGLE CONDUCTOR	l.f.						
1080 1014131	290.000	10.00000	2,900.00	21.00000	6,090.00	12.25000	3,552.50
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						
1090 1014901	3,500.000	2.00000	7,000.00	2.00000	7,000.00	2.25000	7,875.00
REMOVE CABLE ** See Special Provisions **	l.f.						
1100 1015001	3,500.000	1.00000	3,500.00	2.00000	7,000.00	1.40000	4,900.00
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
1110 1018013	(1.000)	10,000.00000	10,000.00	40,000.00000	40,000.00	141,425.00000	141,425.00
TEMPORARY WATERWAY CONSTRUCTION MARKERS ** See Special Provisions **	LS						
1120 1020042	(1.000)	60,000.00000	60,000.00	60,000.00000	60,000.00	41,400.00000	41,400.00
MAINTAIN EXISTING ILLUMINATION ** See Special Provisions **	LS						
1130 1130010	506.000	5.00000	2,530.00	20.00000	10,120.00	0.01000	5.06
ARROW BOARD	day						
1140 1131002	1,215.000	5.00000	6,075.00	50.00000	60,750.00	0.01000	12.15
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
1150 1205201	13.000	200.00000	2,600.00	180.00000	2,340.00	200.00000	2,600.00
TYPE DE-1 DELINEATOR	ea.						
1160 1205203	6.000	200.00000	1,200.00	200.00000	1,200.00	200.00000	1,200.00
TYPE DE-3 DELINEATOR	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) ROTHA Contracting Company Inc Unit Price	(2) ROTHA Contracting Company Inc Ext Amount	(3) Manafort Brothers Inc Unit Price	(3) Manafort Brothers Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1170 1206023	(1.000)	250.00000	250.00	1,550.00000	1,550.00	16,000.00000	16,000.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1180 1208937	1.000	100.00000	100.00	500.00000	500.00	55.00000	55.00
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING)	s.f.						
1190 1209116	7,235.000	0.40000	2,894.00	0.40000	2,894.00	0.39000	2,821.65
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
1200 1209126	15,740.000	0.40000	6,296.00	0.40000	6,296.00	0.39000	6,138.60
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
1210 1210113	9,024.000	1.00000	9,024.00	1.40000	12,633.60	1.44000	12,994.56
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1220 1210114	7,225.000	1.00000	7,225.00	1.40000	10,115.00	1.44000	10,404.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1230 1211001	18,999.000	1.25000	23,748.75	1.25000	23,748.75	1.37000	26,028.63
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1240 1220027	1,111.000	40.00000	44,440.00	40.00000	44,440.00	12.50000	13,887.50
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1250 1802210.02	24.000	750.00000	18,000.00	500.00000	12,000.00	455.00000	10,920.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
1260 1802210.04	20.000	750.00000	15,000.00	500.00000	10,000.00	460.00000	9,200.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
1270 1802210.07	8.000	750.00000	6,000.00	500.00000	4,000.00	465.00000	3,720.00
TEMPORARY SAND BARREL (700 lb.)	ea.						
1280 1802210.14	16.000	500.00000	8,000.00	500.00000	8,000.00	470.00000	7,520.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) Ext Amount	(2) ROTHA Contracting Company Inc Unit Price	(2) Ext Amount	(3) Manafort Brothers Inc Unit Price	(3) Ext Amount
SECTION: 1 .		**Cat Alt Set:**		**Cat Alt Member:**			
1290 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	8.000 ea.	500.00000	4,000.00	500.00000	4,000.00	475.00000	3,800.00
1300 1802211.02 RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	30.000 ea.	50.00000	1,500.00	100.00000	3,000.00	120.00000	3,600.00
1310 1802211.04 RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	8.000 ea.	50.00000	400.00	100.00000	800.00	123.00000	984.00
1320 1802211.07 RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	10.000 ea.	50.00000	500.00	100.00000	1,000.00	150.00000	1,500.00
1330 1802211.14 RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	20.000 ea.	50.00000	1,000.00	100.00000	2,000.00	160.00000	3,200.00
1340 1802211.21 RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	10.000 ea.	50.00000	500.00	100.00000	1,000.00	185.00000	1,850.00
1350 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	3,090.000 hr	50.00000	154,500.00	30.00000	92,700.00	150.00000	463,500.00
1360 1806226 PRE-WARNING VEHICLE ** See Special Provisions **	1,550.000 hr	20.00000	31,000.00	30.00000	46,500.00	25.00000	38,750.00
1370 2999998 ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	4,000.000 hr	1.00000	4,000.00	1.00000	4,000.00	1.00000	4,000.00
Section Totals:			$16,874,000.00		$17,380,000.00		$19,220,975.65
Contract Totals			**$16,874,000.00**		**$17,380,000.00**		**$19,220,975.65**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) Ext Amount	Unit Price	Ext Amount
SECTION: 1 .		**Cat Alt Set:**		**Cat Alt Member:**			

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0000309	1.000	15,000.00000	15,000.00	15,000.00000	15,000.00		
FURNISH AND INSTALL AVIAN NESTING BOX ** See Special Provisions **	ea.						
0020 0000310	40.000	500.00000	20,000.00	400.00000	16,000.00		
BIRD SPIKE ** See Special Provisions **	l.f.						
0030 0090010	8.000	2,000.00000	16,000.00	1,000.00000	8,000.00		
REMOVE OVERGROWN VEGETATION ** See Special Provisions **	ea.						
0040 0100424	(1.000)	2,000.00000	2,000.00	700,000.00000	700,000.00		
WATER TRANSPORTATION FOR INSPECTION PERSONNEL ** See Special Provisions **	LS						
0050 0100427	(1.000)	950,000.00000	950,000.00	1,150,000.00000	1,150,000.00		
WATER RESCUE OPERATIONS ** See Special Provisions **	LS						
0060 0101143	10,000.000	1.00000	10,000.00	1.00000	10,000.00		
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0070 0201001	(1.000)	175,000.00000	175,000.00	35,000.00000	35,000.00		
CLEARING AND GRUBBING	LS						
0080 0202000	90.000	85.00000	7,650.00	250.00000	22,500.00		
EARTH EXCAVATION ** See Special Provisions **	c.y.						
0090 0202529	510.000	5.00000	2,550.00	10.00000	5,100.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0100 0203000	70.000	85.00000	5,950.00	250.00000	17,500.00		
STRUCTURE EXCAVATION - EARTH (COMPLETE)	c.y.						
0110 0209001	90.000	20.00000	1,800.00	100.00000	9,000.00		
FORMATION OF SUBGRADE	s.y.						
0120 0210821	5,000.000	1.00000	5,000.00	1.00000	5,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc		(5) New England Infrastructure Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0130 0213100	5.000	200.00000	1,000.00	400.00000	2,000.00		
GRANULAR FILL	c.y.						
0140 0216000	10.000	150.00000	1,500.00	500.00000	5,000.00		
PERVIOUS STRUCTURE BACKFILL	c.y.						
0150 0216012	5.000	500.00000	2,500.00	2,500.00000	12,500.00		
CONTROLLED LOW STRENGTH MATERIAL ** See Special Provisions **	c.y.						
0160 0219001	250.000	10.00000	2,500.00	8.00000	2,000.00		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0170 0219011	6.000	250.00000	1,500.00	900.00000	5,400.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0180 0304002	30.000	110.00000	3,300.00	400.00000	12,000.00		
PROCESSED AGGREGATE BASE	c.y.						
0190 0305000	56.000	150.00000	8,400.00	200.00000	11,200.00		
PROCESSED AGGREGATE	ton						
0200 0406158	1,280.000	165.00000	211,200.00	190.00000	243,200.00		
PMA S0.375	ton						
0210 0406159	290.000	175.00000	50,750.00	250.00000	72,500.00		
PMA S0.5	ton						
0220 0406171	55.000	400.00000	22,000.00	700.00000	38,500.00		
HMA S0.5	ton						
0230 0406173	855.000	185.00000	158,175.00	197.00000	168,435.00		
HMA S0.25	ton						
0240 0406238	1,100.000	20.00000	22,000.00	15.00000	16,500.00		
NON-TRACKING ASPHALT TACK COAT	gal						
0250 0406312	10,100.000	8.00000	80,800.00	10.00000	101,000.00		
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0260 0406315	9,695.000	0.65000	6,301.75	1.00000	9,695.00		
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						
0270 0406600	1,570.000	6.00000	9,420.00	14.00000	21,980.00		
MATERIAL TRANSFER VEHICLE	ton						
0280 0406899	(1.000)	7,500.00000	7,500.00	20,000.00000	20,000.00		
E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	LS						
0290 0406999	5,000.000	1.00000	5,000.00	1.00000	5,000.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0300 0407001	1,290.000	6.50000	8,385.00	20.00000	25,800.00		
RUMBLE STRIPS-AUTOMATED	l.f.						
0310 0409001	2,355.000	15.00000	35,325.00	25.00000	58,875.00		
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0320 0409005	14,900.000	35.00000	521,500.00	25.00000	372,500.00		
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0330 0503905	(1.000)	950,000.00000	950,000.00	900,000.00000	900,000.00		
REMOVAL OF EXISTING STRUCTURAL STEEL ** See Special Provisions **	LS						
0340 0503989	95.000	7,500.00000	712,500.00	14,500.00000	1,377,500.00		
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
0350 0511003	167.000	350.00000	58,450.00	500.00000	83,500.00		
CLEAN EXISTING SCUPPERS ** See Special Provisions **	ea.						
0360 0511006	296.000	100.00000	29,600.00	1.00000	296.00		
CLEANING WEEPHOLES ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc		(5) New England Infrastructure Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0370 0511204	2.000	2,000.00000	4,000.00	3,500.00000	7,000.00		
EXTEND EXISTING WEEPHOLES ** See Special Provisions **	ea.						
0380 0520032	230.000	950.00000	218,500.00	1,000.00000	230,000.00		
ELASTOMERIC CONCRETE HEADER ** See Special Provisions **	c.f.						
0390 0520041	600.000	95.00000	57,000.00	120.00000	72,000.00		
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
0400 0601044	5,055.000	225.00000	1,137,375.00	300.00000	1,516,500.00		
BRIDGE PARAPET CAP ** See Special Provisions **	l.f.						
0410 0601072	75.000	2,000.00000	150,000.00	1,500.00000	112,500.00		
SURFACE REPAIR CONCRETE	c.f.						
0420 0601076	110.000	2,000.00000	220,000.00	2,500.00000	275,000.00		
BEAM REPAIRS WITH ULTRA HIGH PERFORMANCE CONCRETE ** See Special Provisions **	c.f.						
0430 0601124	10.000	4,750.00000	47,500.00	3,000.00000	30,000.00		
BARRIER WALL CONCRETE	c.y.						
0440 0601270	110.000	2,000.00000	220,000.00	9,000.00000	990,000.00		
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0450 0601318	3,000.000	175.00000	525,000.00	300.00000	900,000.00		
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0460 0601640	15,300.000	1.00000	15,300.00	1.00000	15,300.00		
1" CLOSED CELL ELASTOMER	c.i.						
0470 0601897	9,500.000	25.00000	237,500.00	50.00000	475,000.00		
REMOVAL OF GRAFFITI ** See Special Provisions **	s.f.						
0480 0601955	70.000	500.00000	35,000.00	300.00000	21,000.00		
FLEXIBLE RESIN INJECTION CRACK SEALING ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc		(5) New England Infrastructure Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 0602000	890.000 lb.	3.50000	3,115.00	5.00000	4,450.00		
DEFORMED STEEL BARS							
0500 0602030	9,700.000 lb.	3.50000	33,950.00	7.00000	67,900.00		
DEFORMED STEEL BARS - GALVANIZED							
0510 0602980	400.000 l.f.	15.00000	6,000.00	50.00000	20,000.00		
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **							
0520 0603081	5.000 cwt.	3,500.00000	17,500.00	5,000.00000	25,000.00		
STRUCTURAL STEEL REPAIRS (SITE NO. 1) ** See Special Provisions **							
0530 0603512	200.000 l.f.	1.00000	200.00	800.00000	160,000.00		
TEMPORARY DECK PLATE ** See Special Provisions **							
0540 0603563	(1.000) LS	1,000,000.00000	1,000,000.00	2,000,000.00000	2,000,000.00		
CLASS 1 CONTAINMENT AND COLLECTION OF SURFACE PREPARATION DEBRIS (SITE NO. 1) ** See Special Provisions **							
0550 0603591	20.000 cwt.	2,000.00000	40,000.00	1,700.00000	34,000.00		
STRUCTURAL STEEL - MISCELLANEOUS ** See Special Provisions **							
0560 0603726	800.000 ea.	45.00000	36,000.00	60.00000	48,000.00		
EMBEDDED GALVANIC ANODES ** See Special Provisions **							
0570 0603729	15,700.000 s.f.	75.00000	1,177,500.00	125.00000	1,962,500.00		
LOCALIZED PAINT REMOVAL AND FIELD PAINTING OF EXISTING STEEL ** See Special Provisions **							
0580 0603801	460.000 cwt.	2,875.00000	1,322,500.00	4,500.00000	2,070,000.00		
STRUCTURAL STEEL ** See Special Provisions **							
0590 0603923	(1.000) LS	1,000,000.00000	1,000,000.00	2,000,000.00000	2,000,000.00		
ABRASIVE BLAST CLEANING AND FIELD PAINTING OF STRUCTURE (SITE NO.1) ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc		(5) New England Infrastructure Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0600 0609030	6,850.000	25.00000	171,250.00	60.00000	411,000.00		
REPOINT MORTAR JOINTS ** See Special Provisions **	l.f.						
0610 0610001	890.000	200.00000	178,000.00	140.00000	124,600.00		
DRILLING HOLES AND BONDING ANCHORS	ea.						
0620 0653001	6.000	850.00000	5,100.00	2,000.00000	12,000.00		
CLEAN EXISTING CATCH BASIN	ea.						
0630 0707009	14,820.000	75.00000	1,111,500.00	90.00000	1,333,800.00		
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0640 0815200	430.000	15.00000	6,450.00	40.00000	17,200.00		
BITUMINOUS CONCRETE PARK CURBING	l.f.						
0650 0819002	18,800.000	37.50000	705,000.00	50.00000	940,000.00		
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0660 0822100.01	4,715.000	50.00000	235,750.00	125.00000	589,375.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0670 0822101.01	5,560.000	20.00000	111,200.00	1.00000	5,560.00		
RELOCATED TEMPORARY TRAFFIC BARRIER	l.f.						
0680 0904136	1,740.000	20.00000	34,800.00	20.00000	34,800.00		
REMOVAL OF EXISTING METAL BRIDGE RAIL ** See Special Provisions **	l.f.						
0690 0910030.50	2.000	2,500.00000	5,000.00	2,500.00000	5,000.00		
THRIE BEAM BRIDGE ATTACHMENT - TRAILING END	ea.						
0700 0910031	2.000	7,000.00000	14,000.00	9,000.00000	18,000.00		
THRIE BEAM ATTACHMENT	ea.						
0710 0910300	50.000	50.00000	2,500.00	65.00000	3,250.00		
METAL BEAM RAIL (R-B MASH)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0720 0912503	180.000	12.00000	2,160.00	20.00000	3,600.00		
REMOVE METAL BEAM RAIL ** See Special Provisions **	l.f.						
0730 0913000	1,740.000	15.00000	26,100.00	20.00000	34,800.00		
REMOVE CHAIN LINK FENCE	l.f.						
0740 0913011	55.000	85.00000	4,675.00	100.00000	5,500.00		
5'CHAIN LINK FENCE	l.f.						
0750 0913799	85.000	100.00000	8,500.00	120.00000	10,200.00		
REPAIR CHAIN LINK FENCE (BRIDGE) ** See Special Provisions **	l.f.						
0760 0913952	1,811.000	200.00000	362,200.00	250.00000	452,750.00		
PROTECTIVE FENCE (5' HIGH) ** See Special Provisions **	l.f.						
0770 0913984	130.000	40.00000	5,200.00	50.00000	6,500.00		
TEMPORARY PROTECTIVE FENCE ** See Special Provisions **	l.f.						
0780 0944000	180.000	35.00000	6,300.00	30.00000	5,400.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0790 0950005	180.000	10.00000	1,800.00	20.00000	3,600.00		
TURF ESTABLISHMENT	s.y.						
0800 0950013	55.000	10.00000	550.00	7.00000	385.00		
EROSION CONTROL MATTING	s.y.						
0810 0969030	(1.000)	350,000.00000	350,000.00	200,000.00000	200,000.00		
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0820 0969064	17.000	8,500.00000	144,500.00	7,000.00000	119,000.00		
CONSTRUCTION FIELD OFFICE, LARGE ** See Special Provisions **	mo.						
0830 0970007	3,090.000	1.00000	3,090.00	1.00000	3,090.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0840 0971001	(1.000)	1,600,000.00000	1,600,000.00	500,000.00000	500,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0850 0971201	1.000	1,000.00000	1,000.00	10,000.00000	10,000.00		
TAXI SERVICE ** See Special Provisions **	ea.						
0860 0974001	20.000	1,000.00000	20,000.00	2,000.00000	40,000.00		
REMOVAL OF EXISTING MASONRY	c.y.						
0870 0975004	(1.000)	1,950,000.00000	1,950,000.00	2,500,000.00000	2,500,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0880 0976002	4,305.000	2.00000	8,610.00	1.00000	4,305.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0890 0976003	20,377.000	0.25000	5,094.25	0.60000	12,226.20		
BARRICADE WARNING LIGHTS - STEADY-BURN	day						
0900 0978002	246.000	72.00000	17,712.00	80.00000	19,680.00		
TRAFFIC DRUM	ea.						
0910 0979005	70.000	95.00000	6,650.00	70.00000	4,900.00		
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0920 0980020	(1.000)	250,000.00000	250,000.00	100,000.00000	100,000.00		
CONSTRUCTION SURVEYING	LS						
0930 1001001	250.000	40.00000	10,000.00	35.00000	8,750.00		
TRENCHING AND BACKFILLING	l.f.						
0940 1002107	1.000	3,000.00000	3,000.00	2,000.00000	2,000.00		
LIGHT STANDARD FOUNDATION - TYPE I (MODIFIED)	ea.						
0950 1002300	8.000	5,000.00000	40,000.00	6,000.00000	48,000.00		
LIGHT STANDARD ** See Special Provisions **	ea.						
0960 1002301	8.000	20,000.00000	160,000.00	8,000.00000	64,000.00		
LIGHT STANDARD ANCHORAGE ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0970 1003256	1.000	3,250.00000	3,250.00	6,500.00000	6,500.00		
LIGHT STANDARD (15' BRACKET 35' MOUNTING HEIGHT) ALUMINUM	ea.						
0980 1003906	9.000	350.00000	3,150.00	500.00000	4,500.00		
REMOVE LIGHT STANDARD ** See Special Provisions **	ea.						
0990 1003912	1.000	425.00000	425.00	1,000.00000	1,000.00		
REMOVE CONCRETE LIGHT STANDARD BASE ** See Special Provisions **	ea.						
1000 1003925	9.000	250.00000	2,250.00	400.00000	3,600.00		
REMOVE EXISTING LUMINAIRE ** See Special Provisions **	ea.						
1010 1005601	20.000	850.00000	17,000.00	700.00000	14,000.00		
LED LUMINAIRE - TYPE 1 ** See Special Provisions **	ea.						
1020 1008008	8.000	750.00000	6,000.00	1,500.00000	12,000.00		
ELECTRICAL CONDUIT CORE DRILLING ** See Special Provisions **	ea.						
1030 1008461	24.000	100.00000	2,400.00	20.00000	480.00		
3/4" RIGID METAL CONDUIT	l.f.						
1040 1008860	1,850.000	125.00000	231,250.00	150.00000	277,500.00		
4" FIBERGLASS MULTIDUCT CONDUIT - EXTRA HEAVY WALL ** See Special Provisions **	l.f.						
1050 1008870.75	80.000	8.00000	640.00	10.00000	800.00		
3/4" LIQUID TIGHT FLEXIBLE METAL CONDUIT	l.f.						
1060 1009510	1.000	3,500.00000	3,500.00	4,000.00000	4,000.00		
24" X 24" X 12" NEMA 4X JUNCTION BOX ** See Special Provisions **	ea.						
1070 1012031	10,650.000	5.00000	53,250.00	4.00000	42,600.00		
NO. 2 SINGLE CONDUCTOR	l.f.						
1080 1014131	290.000	10.00000	2,900.00	15.00000	4,350.00		
CABLE IN DUCT (THREE NO. 2 CONDUCTORS)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1090 1014901	3,500.000	2.50000	8,750.00	3.00000	10,500.00		
REMOVE CABLE ** See Special Provisions **	l.f.						
1100 1015001	3,500.000	2.50000	8,750.00	2.00000	7,000.00		
NO. 8 BARE COPPER GROUNDING CONDUCTOR	l.f.						
1110 1018013	(1.000)	50,000.00000	50,000.00	70,000.00000	70,000.00		
TEMPORARY WATERWAY CONSTRUCTION MARKERS ** See Special Provisions **	LS						
1120 1020042	(1.000)	1,000.00000	1,000.00	60,000.00000	60,000.00		
MAINTAIN EXISTING ILLUMINATION ** See Special Provisions **	LS						
1130 1130010	506.000	40.00000	20,240.00	20.00000	10,120.00		
ARROW BOARD	day						
1140 1131002	1,215.000	65.00000	78,975.00	30.00000	36,450.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
1150 1205201	13.000	65.00000	845.00	100.00000	1,300.00		
TYPE DE-1 DELINEATOR	ea.						
1160 1205203	6.000	65.00000	390.00	100.00000	600.00		
TYPE DE-3 DELINEATOR	ea.						
1170 1206023	(1.000)	7,500.00000	7,500.00	2,000.00000	2,000.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
1180 1208937	1.000	800.00000	800.00	150.00000	150.00		
SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING)	s.f.						
1190 1209116	7,235.000	0.50000	3,617.50	0.70000	5,064.50		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
1200 1209126	15,740.000	0.50000	7,870.00	0.70000	11,018.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1210 1210113	9,024.000	1.35000	12,182.40	0.80000	7,219.20		
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1220 1210114	7,225.000	1.35000	9,753.75	0.80000	5,780.00		
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
1230 1211001	18,999.000	0.95000	18,049.05	3.00000	56,997.00		
REMOVAL OF PAVEMENT MARKINGS	s.f.						
1240 1220027	1,111.000	67.85000	75,381.35	65.00000	72,215.00		
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
1250 1802210.02	24.000	500.00000	12,000.00	500.00000	12,000.00		
TEMPORARY SAND BARREL (200 lb.)	ea.						
1260 1802210.04	20.000	500.00000	10,000.00	500.00000	10,000.00		
TEMPORARY SAND BARREL (400 lb.)	ea.						
1270 1802210.07	8.000	500.00000	4,000.00	500.00000	4,000.00		
TEMPORARY SAND BARREL (700 lb.)	ea.						
1280 1802210.14	16.000	500.00000	8,000.00	500.00000	8,000.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
1290 1802210.21	8.000	500.00000	4,000.00	500.00000	4,000.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1300 1802211.02	30.000	100.00000	3,000.00	200.00000	6,000.00		
RELOCATION OF TEMPORARY SAND BARREL (200 lb.)	ea.						
1310 1802211.04	8.000	100.00000	800.00	200.00000	1,600.00		
RELOCATION OF TEMPORARY SAND BARREL (400 lb.)	ea.						
1320 1802211.07	10.000	100.00000	1,000.00	200.00000	2,000.00		
RELOCATION OF TEMPORARY SAND BARREL (700 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Mohawk Northeast Inc Unit Price	(4) Mohawk Northeast Inc Ext Amount	(5) New England Infrastructure Inc Unit Price	(5) New England Infrastructure Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1330 1802211.14	20.000	100.00000	2,000.00	200.00000	4,000.00		
RELOCATION OF TEMPORARY SAND BARREL (1400 lb.)	ea.						
1340 1802211.21	10.000	100.00000	1,000.00	200.00000	2,000.00		
RELOCATION OF TEMPORARY SAND BARREL (2100 lb.)	ea.						
1350 1806202	3,090.000	25.00000	77,250.00	75.00000	231,750.00		
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
1360 1806226	1,550.000	1.00000	1,550.00	150.00000	232,500.00		
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
1370 2999998	4,000.000	1.00000	4,000.00	1.00000	4,000.00		
ON-THE-JOB TRAINING PROGRAM ** See Special Provisions **	hr						
Section Totals:			$19,950,907.05		$27,497,495.90		
Contract Totals			**$19,950,907.05**		**$27,497,495.90**		

( ) indicates item is bid as Lump Sum