Call Order: 001 **Contract ID:** 0170-3740 **Counties:** Hartford, New Haven

Letting Date: August 26, 2026 2:00 pm **District(s):** District 4 - Thomaston

Advertised on: 7/29/2026 12:00:00 AM **Contract Time:** 637 CALENDAR DAYS **Min:** **Max:**

Contract Description: Upgrade and Installation of Advanced Traffic Management System (ATMS) Along I-84 and Route 8 **Project(s):** 000T(657)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Rizzo Electrical Contractors, Inc.	$16,951,617.00	100.00%
2	Ducci Electrical Contractors Inc	$18,224,000.00	107.51%

Contract ID: 0170-3740 **Counties:** Hartford, New Haven
Letting Date: August 26, 2026 **District(s):** District 4 - Thomaston
Call Order: 001 **Project(s):** 000T(657)
Contract Time: 637 CALENDAR DAYS
Contract Description: Upgrade and Installation of Advanced Traffic Management System (ATMS) Along I-84 and Route 8

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc.		(2) Ducci Electrical Contractors Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101143	80,000.000	1.00000	80,000.00	1.00000	80,000.00		
HANDLING AND DISPOSAL OF REGULATED ITEMS (ESTIMATED COST) ** See Special Provisions **	est.						
0020 0201001	(1.000)	128,240.00000	128,240.00	148,379.00000	148,379.00		
CLEARING AND GRUBBING	LS						
0030 0202452	235.000	750.00000	176,250.00	1,222.00000	287,170.00		
TEST PIT ** See Special Provisions **	ea.						
0040 0210821	10,000.000	1.00000	10,000.00	1.00000	10,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0050 0219001	2,449.000	7.62000	18,661.38	7.37000	18,049.13		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0060 0219011	1.000	623.16000	623.16	395.00000	395.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN	ea.						
0070 0305000	401.000	99.49000	39,895.49	101.00000	40,501.00		
PROCESSED AGGREGATE	ton						
0080 0504009	75,000.000	1.00000	75,000.00	1.00000	75,000.00		
RAILROAD PROTECTION (ESTIMATED COST)	est.						
0090 0822100.01	320.000	180.53000	57,769.60	147.52000	47,206.40		
TEMPORARY TRAFFIC BARRIER	l.f.						
0100 0910300	1,652.000	28.42000	46,949.84	29.16000	48,172.32		
METAL BEAM RAIL (R-B MASH)	l.f.						
0110 0910301	37.000	50.53000	1,869.61	51.84000	1,918.08		
METAL BEAM RAIL (R-B MASH HALF POST SPACING)	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0910302	78.000	78.95000	6,158.10	81.00000	6,318.00		
METAL BEAM RAIL (R-B MASH QUARTER POST SPACING)	l.f.						
0130 0911923	7.000	1,078.95000	7,552.65	2,133.00000	14,931.00		
R-B END ANCHORAGE-TYPE I	ea.						
0140 0911924	1.000	2,052.63000	2,052.63	2,106.00000	2,106.00		
R-B END ANCHORAGE-TYPE II	ea.						
0150 0911927	2.000	3,000.00000	6,000.00	3,078.00000	6,156.00		
ANCHOR IN EARTH CUT SLOPE 10GA.	ea.						
0160 0912503	542.000	2.11000	1,143.62	2.16000	1,170.72		
REMOVE METAL BEAM RAIL	l.f.						
0170 0912509	258.000	2.11000	544.38	2.16000	557.28		
REMOVE THREE CABLE GUIDE RAILING	l.f.						
0180 0912518	774.000	21.05000	16,292.70	21.60000	16,718.40		
REMOVE AND RESET METAL BEAM RAIL	l.f.						
0190 0913835	125.000	63.16000	7,895.00	64.80000	8,100.00		
REMOVE AND RESET CHAIN LINK FENCE	l.f.						
0200 0917010	2,500.000	1.00000	2,500.00	1.00000	2,500.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0210 0918001	83.000	27.37000	2,271.71	28.08000	2,330.64		
THREE-CABLE GUIDE RAILING (I BEAM POSTS)	l.f.						
0220 0918011	2.000	4,736.84000	9,473.68	4,860.00000	9,720.00		
END ANCHORAGE-TYPE I	ea.						
0230 0921001	396.000	36.02000	14,263.92	41.82000	16,560.72		
CONCRETE SIDEWALK	s.f.						
0240 0952001	(1.000)	21,840.00000	21,840.00	19,397.00000	19,397.00		
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0969030	(1.000) LS	90,000.00000	90,000.00	92,999.00000	92,999.00		
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **							
0260 0969055	(1.000) LS	360,000.00000	360,000.00	388,800.00000	388,800.00		
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 1 (MINIMUM BID) ** See Special Provisions **							
0270 0969064	33.000 mo.	6,269.83000	206,904.39	5,041.00000	166,353.00		
CONSTRUCTION FIELD OFFICE, LARGE ** See Special Provisions **							
0280 0970006	200,000.000 est.	1.00000	200,000.00	1.00000	200,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)							
0290 0970007	1,600.000 hr	65.00000	104,000.00	76.00000	121,600.00		
TRAFFICPERSON (UNIFORMED FLAGGER)							
0300 0971001	(1.000) LS	388,000.00000	388,000.00	691,969.00000	691,969.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **							
0310 0975004	(1.000) LS	503,684.21000	503,684.21	895,761.55000	895,761.55		
MOBILIZATION AND PROJECT CLOSEOUT							
0320 0976002	3,900.000 day	0.53000	2,067.00	1.00000	3,900.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY							
0330 0978002	200.000 ea.	58.68000	11,736.00	86.00000	17,200.00		
TRAFFIC DRUM							
0340 0979003	180.000 ea.	1.00000	180.00	155.00000	27,900.00		
CONSTRUCTION BARRICADE TYPE III							
0350 0980020	(1.000) LS	128,873.68000	128,873.68	29,624.00000	29,624.00		
CONSTRUCTION SURVEYING							
0360 0981100	200.000 ea.	47.37000	9,474.00	47.00000	9,400.00		
42" TRAFFIC CONE							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 1001001 TRENCHING AND BACKFILLING ** See Special Provisions **	10,603.000 l.f.	24.34000	258,077.02	27.95000	296,353.85		
0380 1001004 ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	300.000 c.y.	288.16000	86,448.00	341.20000	102,360.00		
0390 1002015 ROCK IN FOUNDATION EXCAVATION	4.000 v.f.	4,500.00000	18,000.00	1,364.83000	5,459.32		
0400 1002214 TRAFFIC CONTROL FOUNDATION - CONTROLLER - TYPE IV MODIFIED ** See Special Provisions **	24.000 ea.	1,418.58000	34,045.92	2,313.00000	55,512.00		
0410 1002232 TRAFFIC CONTROL FOUNDATION - SPAN POLE - TYPE "C" ** See Special Provisions **	17.000 ea.	26,293.15000	446,983.55	26,677.00000	453,509.00		
0420 1002233 TRAFFIC CONTROL FOUNDATION - SPAN POLE - TYPE "D" ** See Special Provisions **	1.000 ea.	32,000.00000	32,000.00	37,446.00000	37,446.00		
0430 1002291 MODIFICATION OF TRAFFIC CONTROL FOUNDATION	7.000 ea.	4,244.21000	29,709.47	1,500.00000	10,500.00		
0440 1002952 TRANSFORMER ** See Special Provisions **	31.000 ea.	2,197.86000	68,133.66	1,708.00000	52,948.00		
0450 1008015 2" RIGID METAL CONDUIT - SURFACE ** See Special Provisions **	2,433.000 l.f.	45.58000	110,896.14	39.65000	96,468.45		
0460 1008115 2" RIGID METAL CONDUIT IN TRENCH	17,064.000 l.f.	26.94000	459,704.16	17.09000	291,623.76		
0470 1008117 3" RIGID METAL CONDUIT IN TRENCH	21.000 l.f.	45.73000	960.33	33.94000	712.74		
0480 1008215 2" RIGID METAL CONDUIT UNDER ROADWAY	347.000 l.f.	26.94000	9,348.18	23.60000	8,189.20		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 1008217 3" RIGID METAL CONDUIT UNDER ROADWAY	33.000 l.f.	45.73000	1,509.09	37.26000	1,229.58		
0500 1008770 4" PVC MULTI DUCT CONDUIT - IN TRENCH ** See Special Provisions **	664.000 l.f.	48.13000	31,958.32	26.28000	17,449.92		
0510 1008792 PROTECTIVE PLATES FOR MULTIDUCT CONDUIT - SURFACE ** See Special Provisions **	44.000 ea.	730.87000	32,158.28	1,043.00000	45,892.00		
0520 1008908 CLEAN EXISTING CONDUIT	26,780.000 l.f.	1.00000	26,780.00	4.37000	117,028.60		
0530 1008910 MULTIDUCT CONDUIT REPAIR ** See Special Provisions **	115,000.000 est.	1.00000	115,000.00	1.00000	115,000.00		
0540 1008999 INTERCONNECT CONDUIT IDENTIFICATION POST ** See Special Provisions **	209.000 ea.	365.79000	76,450.11	279.00000	58,311.00		
0550 1009509 18" X 12" X 8" NEMA 4X JUNCTION BOX ** See Special Provisions **	8.000 ea.	3,005.35000	24,042.80	1,691.00000	13,528.00		
0560 1010011 CONCRETE HANDHOLE - TYPE I	39.000 ea.	897.98000	35,021.22	1,164.00000	45,396.00		
0570 1010052 CAST IRON HANDHOLE COVER	2.000 ea.	773.68000	1,547.36	1,176.00000	2,352.00		
0580 1012031 NO. 2 SINGLE CONDUCTOR	5,739.000 l.f.	5.23000	30,014.97	3.66000	21,004.74		
0590 1012033 NO. 1/0 SINGLE CONDUCTOR	7,182.000 l.f.	7.15000	51,351.30	4.82000	34,617.24		
0600 1012034 NO. 4 SINGLE CONDUCTOR	1,842.000 l.f.	3.63000	6,686.46	2.94000	5,415.48		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 1012038	1,271.000	1.00000	1,271.00	1.90000	2,414.90		
NO. 8 SINGLE CONDUCTOR	l.f.						
0620 1012058	25,554.000	8.64000	220,786.56	5.86000	149,746.44		
NO. 2/0 SINGLE CONDUCTOR	l.f.						
0630 1014901	71,786.000	0.01000	717.86	2.39000	171,568.54		
REMOVE CABLE ** See Special Provisions **	l.f.						
0640 1015044	1.000	12,012.63000	12,012.63	3,207.00000	3,207.00		
ELECTRIC VAULT (IMS) ** See Special Provisions **	ea.						
0650 1017032	2.000	4,884.20000	9,768.40	1,676.00000	3,352.00		
SERVICE (METERED) ** See Special Provisions **	ea.						
0660 1017033	2.000	10,571.58000	21,143.16	10,085.00000	20,170.00		
SERVICE CABINET ** See Special Provisions **	ea.						
0670 1017048	45,000.000	1.00000	45,000.00	1.00000	45,000.00		
INSTALL SERVICE (ESTIMATED COST) ** See Special Provisions **	est.						
0680 1017049	15.000	1,791.05000	26,865.75	2,172.00000	32,580.00		
ATMS SERVICE REVISION ** See Special Provisions **	ea.						
0690 1108164	(1.000)	20,771.05000	20,771.05	23,380.00000	23,380.00		
MODIFY EXISTING MAIN FIBER HUB ** See Special Provisions **	LS						
0700 1108627	7.000	21,891.05000	153,237.35	21,701.00000	151,907.00		
TERMINAL (PORT) SERVER ** See Special Provisions **	ea.						
0710 1108628	61.000	17,044.47000	1,039,712.67	17,753.00000	1,082,933.00		
PORT SHARING DEVICE ** See Special Provisions **	ea.						
0720 1108629	6.000	26,698.95000	160,193.70	28,967.00000	173,802.00		
TRAFFIC MANAGEMENT SYSTEM MINI-HUB CABINET ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0730 1108644	61.000	24,804.21000	1,513,056.81	25,829.00000	1,575,569.00		
TRAFFIC MANAGEMENT SYSTEM CABINET ** See Special Provisions **	ea.						
0740 1108661	7.000	95,300.96000	667,106.72	100,975.00000	706,825.00		
10/100 BASE - TX ETHERNET SWITCH ** See Special Provisions **	ea.						
0750 1108662	14.000	12,174.11000	170,437.54	17,827.00000	249,578.00		
ETHERNET MEDIA CONVERTER ** See Special Provisions **	ea.						
0760 1108704	61.000	15,904.16000	970,153.76	15,955.00000	973,255.00		
OPTICAL VIDEO/DATA TRANSMITTER ** See Special Provisions **	ea.						
0770 1108707	7.000	79,663.76000	557,646.32	81,356.00000	569,492.00		
RACK MOUNT OPTICAL VIDEO DATA RECEIVER ** See Special Provisions **	ea.						
0780 1108826	7.000	5,107.37000	35,751.59	9,132.00000	63,924.00		
OPTICAL FIBER TERMINATION PATCH PANELS ** See Special Provisions **	ea.						
0790 1108841	1.000	402,242.89000	402,242.89	411,790.00000	411,790.00		
MULTI-CHANNEL FIBER OPTIC VIDEO MULTIPLEXER/DEMULTIPLEXER ** See Special Provisions **	ea.						
0800 1112216	1.000	200,920.84000	200,920.84	202,864.00000	202,864.00		
CAMERA LOWERING DEVICE ASSEMBLY TYPE A ** See Special Provisions **	ea.						
0810 1112217	17.000	73,917.44000	1,256,596.48	68,983.00000	1,172,711.00		
CAMERA LOWERING DEVICE ASSEMBLY TYPE B ** See Special Provisions **	ea.						
0820 1112222	2.000	35,259.79000	70,519.58	33,081.00000	66,162.00		
CAMERA LOWERING DEVICE ASSEMBLY TYPE B STRUCTURE MOUNTED ** See Special Provisions **	ea.						
0830 1112225	71.000	14,992.63000	1,064,476.73	15,867.00000	1,126,557.00		
INSTALL STATE FURNISHED CAMERA ASSEMBLY ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0840 1112241	61.000	4,200.00000	256,200.00	4,877.00000	297,497.00		
FIBER OPTIC CABLE SPLICE ENCLOSURE ** See Special Provisions **	ea.						
0850 1112349	43.000	18,490.84000	795,106.12	26,086.00000	1,121,698.00		
INSTALL CAMERA LOWERING DEVICE ON EXISTING POLE (TYPE B) ** See Special Provisions **	ea.						
0860 1113604	64,503.000	3.90000	251,561.70	5.54000	357,346.62		
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 6 FIBER ** See Special Provisions **	l.f.						
0870 1113621	52,490.000	5.20000	272,948.00	4.13000	216,783.70		
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 72 FIBER ** See Special Provisions **	l.f.						
0880 1113627	206,989.000	7.54000	1,560,697.06	6.12000	1,266,772.68		
OPTICAL FIBERCABLE - SINGLE MODE LOOSE BUFFER TUBE CABLE, 144 FIBER ** See Special Provisions **	l.f.						
0890 1113813	(1.000)	22,780.00000	22,780.00	351,880.00000	351,880.00		
REMOVAL OF EXISTING ATMS ** See Special Provisions **	LS						
0900 1130010	1,700.000	28.37000	48,229.00	14.00000	23,800.00		
ARROW BOARD	day						
0910 1131002	1,100.000	47.32000	52,052.00	30.00000	33,000.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0920 1220027	1,400.000	10.27000	14,378.00	9.76000	13,664.00		
CONSTRUCTION SIGNS ** See Special Provisions **	s.f.						
0930 1803300	3.000	5,263.16000	15,789.48	5,400.00000	16,200.00		
IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						
0940 1803301	1.000	7,053.16000	7,053.16	5,400.00000	5,400.00		
TEMPORARY IMPACT ATTENUATION SYSTEM (TANGENTIAL)	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	 Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0950 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	8,000.000 hr	38.68000	309,440.00	18.00000	144,000.00		
Section Totals:			$16,951,617.00		$18,224,000.00		
Contract Totals			**$16,951,617.00**		**$18,224,000.00**		

( ) indicates item is bid as Lump Sum