Call Order: 001 **Contract ID:** 0170-3760 **Counties:** Various

Letting Date: March 25, 2026 2:00 pm **District(s):** District 3 - New Haven

Advertised on: 2/25/2026 12:00:00 AM **Contract Time:** 187 CALENDAR DAYS **Min:** **Max:**

Contract Description: SPMO OF BRIDGE DECKS DISTRICTS 3 AND 4 **Project(s):**

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Hammonasset Construction LLC	$3,962,903.00	100.00%
2	McNamee Construction Corp.	$4,311,000.00	108.78%
3	Mohawk Northeast Inc	$4,694,808.00	118.47%

Contract ID: 0170-3760 **Counties:** Various
Letting Date: March 25, 2026 **District(s):** District 3 - New Haven
Call Order: 001 **Project(s):**
Contract Time: 187 CALENDAR DAYS
Contract Description: SPMO OF BRIDGE DECKS DISTRICTS 3 AND 4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0100427	(1.000)	97,000.00000	97,000.00	5,000.00000	5,000.00	1.00000	1.00
WATER RESCUE OPERATIONS ** See Special Provisions **	LS						
0020 0202529	1,480.000	6.00000	8,880.00	4.00000	5,920.00	5.00000	7,400.00
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0030 0406124	519.000	12.00000	6,228.00	80.00000	41,520.00	85.00000	44,115.00
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **	s.y.						
0040 0406158	3,027.000	205.00000	620,535.00	190.00000	575,130.00	205.00000	620,535.00
PMA S0.375	ton						
0050 0406159	455.000	390.00000	177,450.00	344.00000	156,520.00	400.00000	182,000.00
PMA S0.5	ton						
0060 0406173	244.000	280.00000	68,320.00	248.00000	60,512.00	275.00000	67,100.00
HMA S0.25	ton						
0070 0406238	2,761.000	22.00000	60,742.00	18.00000	49,698.00	20.00000	55,220.00
NON-TRACKING ASPHALT TACK COAT	gal						
0080 0406312	11,584.000	9.00000	104,256.00	8.00000	92,672.00	9.00000	104,256.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **	l.f.						
0090 0406314	1,420.000	0.80000	1,136.00	2.00000	2,840.00	2.00000	2,840.00
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **	l.f.						
0100 0406315	14,091.000	1.00000	14,091.00	2.00000	28,182.00	2.00000	28,182.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0406317 80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **	1,161.000 l.f.	1.00000	1,161.00	2.00000	2,322.00	2.00000	2,322.00
0120 0406899 E-TICKETING (BITUMINOUS CONCRETE) ** See Special Provisions **	(1.000) LS	2,750.00000	2,750.00	1,000.00000	1,000.00	6,500.00000	6,500.00
0130 0406999 ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	2,000.000 est.	1.00000	2,000.00	1.00000	2,000.00	1.00000	2,000.00
0140 0407006 CENTERLINE RUMBLE STRIPS - SINUSOIDAL MILL ** See Special Provisions **	710.000 l.f.	22.00000	15,620.00	20.00000	14,200.00	22.00000	15,620.00
0150 0409001 FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	37,615.000 s.y.	8.00000	300,920.00	10.00000	376,150.00	15.00000	564,225.00
0160 0409005 REMOVAL OF EXISTING WEARING SURFACE	3,802.000 s.y.	32.00000	121,664.00	22.00000	83,644.00	35.00000	133,070.00
0170 0503989 RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	5.000 c.y.	12,000.00000	60,000.00	11,000.00000	55,000.00	15,000.00000	75,000.00
0180 0511204 EXTEND EXISTING WEEPHOLES ** See Special Provisions **	36.000 ea.	1,450.00000	52,200.00	1,500.00000	54,000.00	2,000.00000	72,000.00
0190 0520029 POLYESTER POLYMER CONCRETE HEADER ** See Special Provisions **	340.000 c.f.	700.00000	238,000.00	400.00000	136,000.00	800.00000	272,000.00
0200 0520034 STRIP SEAL EXPANSION JOINT SYSTEM ** See Special Provisions **	150.000 l.f.	360.00000	54,000.00	350.00000	52,500.00	900.00000	135,000.00
0210 0520036 ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	205.000 c.f.	485.00000	99,425.00	450.00000	92,250.00	595.00000	121,975.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 0520041	887.000	111.00000	98,457.00	90.00000	79,830.00	100.00000	88,700.00
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
0230 0601270	5.000	8,850.00000	44,250.00	2,000.00000	10,000.00	4,000.00000	20,000.00
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0240 0601318	15.000	800.00000	12,000.00	600.00000	9,000.00	650.00000	9,750.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0250 0602030	248.000	5.00000	1,240.00	3.00000	744.00	5.00000	1,240.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0260 0602980	3,310.000	8.00000	26,480.00	3.00000	9,930.00	10.00000	33,100.00
CLEAN AND COAT EXPOSED REINFORCING STEEL ** See Special Provisions **	l.f.						
0270 0707009	3,802.000	92.00000	349,784.00	85.00000	323,170.00	85.00000	323,170.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0280 0819002	7,305.000	27.00000	197,235.00	25.00000	182,625.00	15.00000	109,575.00
PENETRATING SEALER PROTECTIVE COMPOUND ** See Special Provisions **	s.y.						
0290 0943003	(1.000)	24,000.00000	24,000.00	1.00000	1.00	5,000.00000	5,000.00
FURNISHING SWEEPER ** See Special Provisions **	LS						
0300 0952001	(1.000)	12,500.00000	12,500.00	1.00000	1.00	15,000.00000	15,000.00
SELECTIVE CLEARING AND THINNING	LS						
0310 0969030	(1.000)	95,000.00000	95,000.00	35,000.00000	35,000.00	32,500.00000	32,500.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0320 0969062	7.000	4,950.00000	34,650.00	4,000.00000	28,000.00	8,750.00000	61,250.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0330 0970006	43,600.000	1.00000	43,600.00	1.00000	43,600.00	1.00000	43,600.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0340 0970007	218.000	1.00000	218.00	1.00000	218.00	85.00000	18,530.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0350 0971001	(1.000)	325,000.00000	325,000.00	904,531.40000	904,531.40	650,000.00000	650,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0360 0975004	(1.000)	274,000.00000	274,000.00	400,000.00000	400,000.00	450,000.00000	450,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0370 0976002	1,816.000	1.00000	1,816.00	0.10000	181.60	1.50000	2,724.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0380 0977001	25.000	44.00000	1,100.00	10.00000	250.00	25.00000	625.00
TRAFFIC CONE	ea.						
0390 0978002	95.000	88.00000	8,360.00	100.00000	9,500.00	75.00000	7,125.00
TRAFFIC DRUM	ea.						
0400 0979003	18.000	165.00000	2,970.00	150.00000	2,700.00	75.00000	1,350.00
CONSTRUCTION BARRICADE TYPE III	ea.						
0410 0980020	(1.000)	17,500.00000	17,500.00	45,000.00000	45,000.00	45,000.00000	45,000.00
CONSTRUCTION SURVEYING	LS						
0420 0981100	25.000	42.00000	1,050.00	50.00000	1,250.00	55.00000	1,375.00
42" TRAFFIC CONE	ea.						
0430 1130010	394.000	22.00000	8,668.00	5.00000	1,970.00	25.00000	9,850.00
ARROW BOARD	day						
0440 1131002	211.000	42.00000	8,862.00	25.00000	5,275.00	45.00000	9,495.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0450 1131015	398.000	32.00000	12,736.00	20.00000	7,960.00	95.00000	37,810.00
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND ** See Special Provisions **	day						
0460 1209116	6,370.000	2.00000	12,740.00	1.00000	6,370.00	1.00000	6,370.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
0470 1209126	7,720.000	2.00000	15,440.00	1.00000	7,720.00	1.00000	7,720.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0480 1210110	710.000	1.30000	923.00	3.00000	2,130.00	3.00000	2,130.00
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0490 1210111	710.000	1.30000	923.00	3.00000	2,130.00	3.00000	2,130.00
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0500 1210112	1,160.000	4.00000	4,640.00	3.00000	3,480.00	3.00000	3,480.00
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0510 1210113	7,721.000	8.50000	65,628.50	3.00000	23,163.00	3.00000	23,163.00
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0520 1210114	6,370.000	1.55000	9,873.50	3.00000	19,110.00	3.00000	19,110.00
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0530 1211001	400.000	5.50000	2,200.00	2.00000	800.00	2.00000	800.00
REMOVAL OF PAVEMENT MARKINGS	s.f.						
0540 1220027	680.000	24.20000	16,456.00	45.00000	30,600.00	35.00000	23,800.00
CONSTRUCTION SIGNS	s.f.						
0550 1806202	1,463.000	75.00000	109,725.00	150.00000	219,450.00	75.00000	109,725.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0560 1806226	110.000	150.00000	16,500.00	75.00000	8,250.00	75.00000	8,250.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$3,962,903.00		$4,311,000.00		$4,694,808.00
Contract Totals			**$3,962,903.00**		**$4,311,000.00**		**$4,694,808.00**

( ) indicates item is bid as Lump Sum