Call Order: 004 **Contract ID:** 0171-0519 **Counties:** Hartford

Letting Date: March 25, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 2/11/2026 12:00:00 AM **Contract Time:** 419 CALENDAR DAYS **Min:** **Max:**

Contract Description: SPMO of Bridge Decks - District 1 **Project(s):** 000T(638), 0913(189)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Hammonasset Construction LLC	$10,990,777.25	100.00%
2	McNamee Construction Corp.	$11,744,000.00	106.85%
3	Mohawk Northeast Inc	$13,221,272.70	120.29%
4	Waters Construction Co Inc	$17,325,857.17	157.64%

Contract ID: 0171-0519 **Counties:** Hartford
Letting Date: March 25, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 004 **Project(s):** 000T(638), 0913(189)
Contract Time: 419 CALENDAR DAYS
Contract Description: SPMO of Bridge Decks - District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0010 0202501	4,241.000 l.f.	5.50000	23,325.50	4.00000	16,964.00	1.00000	4,241.00
CUT CONCRETE PAVEMENT							
0020 0406124	2,530.000 s.y.	7.00000	17,710.00	65.00000	164,450.00	45.00000	113,850.00
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **							
0030 0406158	2,091.000 ton	182.00000	380,562.00	195.00000	407,745.00	225.00000	470,475.00
PMA S0.375							
0040 0406159	6,129.000 ton	182.00000	1,115,478.00	195.00000	1,195,155.00	225.00000	1,379,025.00
PMA S0.5							
0050 0406173	1,157.000 ton	198.00000	229,086.00	150.00000	173,550.00	175.00000	202,475.00
HMA S0.25							
0060 0406238	4,130.000 gal	24.00000	99,120.00	20.00000	82,600.00	25.00000	103,250.00
NON-TRACKING ASPHALT TACK COAT							
0070 0406312	11,046.000 l.f.	9.00000	99,414.00	8.00000	88,368.00	9.00000	99,414.00
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **							
0080 0406314	2,400.000 l.f.	0.78000	1,872.00	0.50000	1,200.00	0.56000	1,344.00
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **							
0090 0406315	33,700.000 l.f.	0.89000	29,993.00	0.60000	20,220.00	0.69000	23,253.00
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **							
0100 0406317	14,370.000 l.f.	1.10000	15,807.00	0.80000	11,496.00	0.86000	12,358.20
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0406999	11,000.000	1.00000	11,000.00	1.00000	11,000.00	1.00000	11,000.00
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **	est.						
0120 0409001	50,400.000	10.00000	504,000.00	13.00000	655,200.00	20.00000	1,008,000.00
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")	s.y.						
0130 0409005	19,890.000	34.00000	676,260.00	22.00000	437,580.00	35.00000	696,150.00
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0140 0503989	30.000	8,400.00000	252,000.00	8,500.00000	255,000.00	15,000.00000	450,000.00
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
0150 0509001	379.000	11.75000	4,453.25	5.00000	1,895.00	2.50000	947.50
WELDED STUDS	ea.						
0160 0511115	1.000	8,400.00000	8,400.00	1,500.00000	1,500.00	4,000.00000	4,000.00
MODIFY SCUPPER ** See Special Provisions **	ea.						
0170 0511204	26.000	850.00000	22,100.00	1,100.00000	28,600.00	1,250.00000	32,500.00
EXTEND EXISTING WEEPHOLES ** See Special Provisions **	ea.						
0180 0520032	200.000	825.00000	165,000.00	725.00000	145,000.00	1,150.00000	230,000.00
ELASTOMERIC CONCRETE HEADER ** See Special Provisions **	c.f.						
0190 0520035	1,000.000	50.00000	50,000.00	50.00000	50,000.00	68.00000	68,000.00
SILICONE EXPANSION JOINT SYSTEM ** See Special Provisions **	l.f.						
0200 0520036	1,880.000	460.00000	864,800.00	400.00000	752,000.00	550.00000	1,034,000.00
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0210 0520041	705.000	111.00000	78,255.00	85.00000	59,925.00	155.00000	109,275.00
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 0601270	150.000	3,780.00000	567,000.00	1,500.00000	225,000.00	2,500.00000	375,000.00
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0230 0601318	3,596.000	144.00000	517,824.00	250.00000	899,000.00	265.00000	952,940.00
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0240 0602030	36,330.000	2.75000	99,907.50	1.50000	54,495.00	1.50000	54,495.00
DEFORMED STEEL BARS - GALVANIZED	lb.						
0250 0603512	6,261.000	1.00000	6,261.00	0.01000	62.61	1.00000	6,261.00
TEMPORARY DECK PLATE ** See Special Provisions **	l.f.						
0260 0707009	19,890.000	86.00000	1,710,540.00	83.00000	1,650,870.00	85.00000	1,690,650.00
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0270 0952001	(1.000)	12,500.00000	12,500.00	1.00000	1.00	15,000.00000	15,000.00
SELECTIVE CLEARING AND THINNING	LS						
0280 0969030	(1.000)	90,000.00000	90,000.00	70,000.00000	70,000.00	100,000.00000	100,000.00
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0290 0969055	(1.000)	300,000.00000	300,000.00	240,000.00000	240,000.00	350,000.00000	350,000.00
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 1 (MINIMUM BID) ** See Special Provisions **	LS						
0300 0969062	19.000	4,900.00000	93,100.00	3,500.00000	66,500.00	8,500.00000	161,500.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0310 0970006	72,000.000	1.00000	72,000.00	1.00000	72,000.00	1.00000	72,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0320 0970007	960.000	1.00000	960.00	1.00000	960.00	75.00000	72,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0330 0971001	(1.000) LS	975,000.00000	975,000.00	2,173,181.39000	2,173,181.39	1,145,000.00000	1,145,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **							
0340 0974105	7,120.000 l.f.	32.00000	227,840.00	25.00000	178,000.00	35.00000	249,200.00
CONCRETE HAUNCH REMOVAL ** See Special Provisions **							
0350 0975004	(1.000) LS	850,000.00000	850,000.00	1,000,000.00000	1,000,000.00	950,000.00000	950,000.00
MOBILIZATION AND PROJECT CLOSEOUT							
0360 0976002	6,205.000 day	1.00000	6,205.00	0.10000	620.50	2.50000	15,512.50
BARRICADE WARNING LIGHTS - HIGH INTENSITY							
0370 0978002	250.000 ea.	88.00000	22,000.00	10.00000	2,500.00	75.00000	18,750.00
TRAFFIC DRUM							
0380 0979003	45.000 ea.	165.00000	7,425.00	1.00000	45.00	105.00000	4,725.00
CONSTRUCTION BARRICADE TYPE III							
0390 0980020	(1.000) LS	56,000.00000	56,000.00	45,000.00000	45,000.00	185,000.00000	185,000.00
CONSTRUCTION SURVEYING							
0400 0981100	50.000 ea.	42.00000	2,100.00	50.00000	2,500.00	50.00000	2,500.00
42" TRAFFIC CONE							
0410 1130010	840.000 day	22.00000	18,480.00	75.00000	63,000.00	15.00000	12,600.00
ARROW BOARD							
0420 1131002	710.000 day	42.00000	29,820.00	75.00000	53,250.00	125.00000	88,750.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN							
0430 1209116	23,500.000 l.f.	1.30000	30,550.00	0.66000	15,510.00	0.67000	15,745.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW							
0440 1209126	57,200.000 l.f.	1.30000	74,360.00	0.66000	37,752.00	0.67000	38,324.00
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE							
0450 1209131	2,000.000 s.f.	2.75000	5,500.00	1.50000	3,000.00	1.50000	3,000.00
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Hammonasset Construction LLC		(2) McNamee Construction Corp.		(3) Mohawk Northeast Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0460 1210105 EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	1,000.000 s.f.	6.38000	6,380.00	7.00000	7,000.00	7.00000	7,000.00
0470 1210110 4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	330.000 l.f.	1.30000	429.00	1.15000	379.50	1.50000	495.00
0480 1210111 4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	2,400.000 l.f.	1.30000	3,120.00	1.15000	2,760.00	1.25000	3,000.00
0490 1210112 12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	11,470.000 l.f.	3.30000	37,851.00	2.00000	22,940.00	2.25000	25,807.50
0500 1210113 6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	16,800.000 l.f.	1.65000	27,720.00	1.45000	24,360.00	1.65000	27,720.00
0510 1210114 6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	9,200.000 l.f.	1.65000	15,180.00	1.45000	13,340.00	1.65000	15,180.00
0520 1220027 CONSTRUCTION SIGNS	2,545.000 s.f.	24.20000	61,589.00	45.00000	114,525.00	68.00000	173,060.00
0530 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	940.000 hr	175.00000	164,500.00	150.00000	141,000.00	225.00000	211,500.00
0540 1806226 PRE-WARNING VEHICLE ** See Special Provisions **	5,000.000 hr	50.00000	250,000.00	1.00000	5,000.00	25.00000	125,000.00
Section Totals:			$10,990,777.25		$11,744,000.00		$13,221,272.70
Contract Totals			**$10,990,777.25**		**$11,744,000.00**		**$13,221,272.70**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Waters Construction Co Inc Unit Price	(4) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0202501	4,241.000 l.f.	7.00000	29,687.00				
CUT CONCRETE PAVEMENT							
0020 0406124	2,530.000 s.y.	20.00000	50,600.00				
BITUMINOUS CONCRETE SURFACE PATCHING ** See Special Provisions **							
0030 0406158	2,091.000 ton	175.00000	365,925.00				
PMA S0.375							
0040 0406159	6,129.000 ton	250.00000	1,532,250.00				
PMA S0.5							
0050 0406173	1,157.000 ton	300.00000	347,100.00				
HMA S0.25							
0060 0406238	4,130.000 gal	16.00000	66,080.00				
NON-TRACKING ASPHALT TACK COAT							
0070 0406312	11,046.000 l.f.	9.00000	99,414.00				
GUTTER LINE SEALING FOR BRIDGES ** See Special Provisions **							
0080 0406314	2,400.000 l.f.	0.60000	1,440.00				
80 MIL PAVEMENT MARKING GROOVE 5" WIDE ** See Special Provisions **							
0090 0406315	33,700.000 l.f.	0.73000	24,601.00				
80 MIL PAVEMENT MARKING GROOVE 7" WIDE ** See Special Provisions **							
0100 0406317	14,370.000 l.f.	0.91000	13,076.70				
80 MIL PAVEMENT MARKING GROOVE 13" WIDE ** See Special Provisions **							
0110 0406999	11,000.000 est.	1.00000	11,000.00				
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **							
0120 0409001	50,400.000 s.y.	13.00000	655,200.00				
FINE MILLING OF BITUMINOUS CONCRETE (0" TO 4")							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Waters Construction Co Inc Unit Price	(4) Waters Construction Co Inc Ext Amount				
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0130 0409005	19,890.000	60.00000	1,193,400.00				
REMOVAL OF EXISTING WEARING SURFACE	s.y.						
0140 0503989	30.000	13,000.00000	390,000.00				
RECONSTRUCT CONCRETE DECK ENDS ** See Special Provisions **	c.y.						
0150 0509001	379.000	15.00000	5,685.00				
WELDED STUDS	ea.						
0160 0511115	1.000	3,900.00000	3,900.00				
MODIFY SCUPPER ** See Special Provisions **	ea.						
0170 0511204	26.000	2,800.00000	72,800.00				
EXTEND EXISTING WEEPHOLES ** See Special Provisions **	ea.						
0180 0520032	200.000	850.00000	170,000.00				
ELASTOMERIC CONCRETE HEADER ** See Special Provisions **	c.f.						
0190 0520035	1,000.000	50.00000	50,000.00				
SILICONE EXPANSION JOINT SYSTEM ** See Special Provisions **	l.f.						
0200 0520036	1,880.000	435.00000	817,800.00				
ASPHALTIC PLUG EXPANSION JOINT SYSTEM ** See Special Provisions **	c.f.						
0210 0520041	705.000	125.00000	88,125.00				
PREFORMED JOINT SEAL ** See Special Provisions **	l.f.						
0220 0601270	150.000	9,000.00000	1,350,000.00				
FULL DEPTH PATCH (HIGH EARLY STRENGTH CONCRETE) ** See Special Provisions **	c.y.						
0230 0601318	3,596.000	320.00000	1,150,720.00				
PARTIAL DEPTH PATCH ** See Special Provisions **	c.f.						
0240 0602030	36,330.000	2.75000	99,907.50				
DEFORMED STEEL BARS - GALVANIZED	lb.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Waters Construction Co Inc Unit Price	(4) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0603512	6,261.000	5.00000	31,305.00				
TEMPORARY DECK PLATE ** See Special Provisions **	l.f.						
0260 0707009	19,890.000	84.00000	1,670,760.00				
MEMBRANE WATERPROOFING (COLD LIQUID ELASTOMERIC) ** See Special Provisions **	s.y.						
0270 0952001	(1.000)	8,200.00000	8,200.00				
SELECTIVE CLEARING AND THINNING	LS						
0280 0969030	(1.000)	88,361.87000	88,361.87				
PROJECT COORDINATOR (MINIMUM BID) ** See Special Provisions **	LS						
0290 0969055	(1.000)	240,000.00000	240,000.00				
CONTRACTOR QUALITY CONTROL MANAGER AND QUALITY PROGRAM LEVEL 1 (MINIMUM BID) ** See Special Provisions **	LS						
0300 0969062	19.000	6,600.00000	125,400.00				
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0310 0970006	72,000.000	1.00000	72,000.00				
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0320 0970007	960.000	65.00000	62,400.00				
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0330 0971001	(1.000)	3,300,000.00000	3,300,000.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0340 0974105	7,120.000	30.00000	213,600.00				
CONCRETE HAUNCH REMOVAL ** See Special Provisions **	l.f.						
0350 0975004	(1.000)	1,300,000.00000	1,300,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Waters Construction Co Inc Unit Price	(4) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0976002	6,205.000	1.10000	6,825.50				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0370 0978002	250.000	125.00000	31,250.00				
TRAFFIC DRUM	ea.						
0380 0979003	45.000	200.00000	9,000.00				
CONSTRUCTION BARRICADE TYPE III	ea.						
0390 0980020	(1.000)	100,000.00000	100,000.00				
CONSTRUCTION SURVEYING	LS						
0400 0981100	50.000	50.00000	2,500.00				
42" TRAFFIC CONE	ea.						
0410 1130010	840.000	95.00000	79,800.00				
ARROW BOARD	day						
0420 1131002	710.000	112.00000	79,520.00				
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0430 1209116	23,500.000	0.73000	17,155.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" YELLOW	l.f.						
0440 1209126	57,200.000	0.73000	41,756.00				
HOT-APPLIED PAINTED PAVEMENT MARKINGS 6" WHITE	l.f.						
0450 1209131	2,000.000	1.66000	3,320.00				
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS	s.f.						
0460 1210105	1,000.000	7.68000	7,680.00				
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	s.f.						
0470 1210110	330.000	1.27000	419.10				
4" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Waters Construction Co Inc Unit Price	(4) Waters Construction Co Inc Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 1210111	2,400.000	1.27000	3,048.00				
4" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0490 1210112	11,470.000	2.15000	24,660.50				
12" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0500 1210113	16,800.000	1.60000	26,880.00				
6" WHITE TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0510 1210114	9,200.000	1.60000	14,720.00				
6" YELLOW TYPE I EPOXY RESIN PAVEMENT MARKINGS ** See Special Provisions **	l.f.						
0520 1220027	2,545.000	45.00000	114,525.00				
CONSTRUCTION SIGNS	s.f.						
0530 1806202	940.000	199.00000	187,060.00				
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0540 1806226	5,000.000	175.00000	875,000.00				
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$17,325,857.17				
Contract Totals			**$17,325,857.17**				

( ) indicates item is bid as Lump Sum