Call Order: 001 **Contract ID:** 0171-0521 **Counties:** Hartford

Letting Date: June 03, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 5/6/2026 12:00:00 AM **Contract Time:** 439 CALENDAR DAYS **Min:** **Max:**

Contract Description: District 1 Traffic Signal Revisions **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Ducci Electrical Contractors Inc	$3,184,000.00	100.00%
2	Superior Electric LLC.	$3,198,438.00	100.45%
3	NY-CONN Corporation	$3,308,646.00	103.91%
4	Rizzo Electrical Contractors, Inc.	$3,595,622.00	112.93%
5	Ferguson Electric Company Inc	$3,734,599.00	117.29%

Contract ID: 0171-0521 **Counties:** Hartford
Letting Date: June 03, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 001 **Project(s):** N/A
Contract Time: 439 CALENDAR DAYS
Contract Description: District 1 Traffic Signal Revisions

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Ducci Electrical Contractors Inc		(2) Superior Electric LLC.		(3) NY-CONN Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0921001	675.000	65.33000	44,097.75	41.32000	27,891.00	87.00000	58,725.00
CONCRETE SIDEWALK	s.f.						
0020 0925101	25.000	105.94000	2,648.50	80.00000	2,000.00	95.00000	2,375.00
RELAY BRICK WALK ** See Special Provisions **	s.f.						
0030 0952001	(1.000)	9,129.00000	9,129.00	9,230.00000	9,230.00	5,000.00000	5,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0040 0969062	16.000	4,900.00000	78,400.00	4,900.00000	78,400.00	5,180.00000	82,880.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0050 0970006	125,000.000	1.00000	125,000.00	1.00000	125,000.00	1.00000	125,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0060 0970007	1,000.000	83.00000	83,000.00	62.00000	62,000.00	77.00000	77,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0070 0971001	(1.000)	69,992.00000	69,992.00	41,200.00000	41,200.00	81,500.00000	81,500.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0080 0975004	(1.000)	242,379.32000	242,379.32	215,500.00000	215,500.00	150,000.00000	150,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0090 0977001	100.000	51.00000	5,100.00	25.00000	2,500.00	1.00000	100.00
TRAFFIC CONE	ea.						
0100 0980020	(1.000)	11,911.00000	11,911.00	1,000.00000	1,000.00	31,160.00000	31,160.00
CONSTRUCTION SURVEYING	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Ducci Electrical Contractors Inc		(2) Superior Electric LLC.		(3) NY-CONN Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 1001001	2,750.000 l.f.	57.11000	157,052.50	88.00000	242,000.00	52.00000	143,000.00
TRENCHING AND BACKFILLING							
0120 1001004	16.000 c.y.	380.39000	6,086.24	350.00000	5,600.00	355.00000	5,680.00
ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)							
0130 1002291	10.000 ea.	1,673.00000	16,730.00	3,700.00000	37,000.00	1,762.00000	17,620.00
MODIFICATION OF TRAFFIC CONTROL FOUNDATION							
0140 1008129	2,309.000 l.f.	35.06000	80,953.54	13.00000	30,017.00	9.00000	20,781.00
3" POLYVINYL CHLORIDE CONDUIT IN TRENCH							
0150 1008217	865.000 l.f.	34.91000	30,197.15	36.00000	31,140.00	46.40000	40,136.00
3" RIGID METAL CONDUIT UNDER ROADWAY							
0160 1017019	18.000 ea.	11,480.00000	206,640.00	9,850.00000	177,300.00	10,760.00000	193,680.00
WIRELESS RADIO ASSEMBLY ** See Special Provisions **							
0170 1017032	49.000 ea.	1,987.00000	97,363.00	2,500.00000	122,500.00	2,300.00000	112,700.00
SERVICE (METERED) ** See Special Provisions **							
0180 1108110	6.000 ea.	13,644.00000	81,864.00	9,275.00000	55,650.00	10,425.00000	62,550.00
TRAFFIC SIGNAL CONTROLLER ** See Special Provisions **							
0190 1108117	49.000 ea.	25,660.00000	1,257,340.00	31,500.00000	1,543,500.00	34,000.00000	1,666,000.00
FULL ACTUATED CONTROLLER W/ACTUATED PEDESTRIAN PHASE (16 PHASE) ** See Special Provisions **							
0200 1108163	1.000 ea.	3,177.00000	3,177.00	2,950.00000	2,950.00	3,400.00000	3,400.00
MODIFY EXISTING CONTROLLER ** See Special Provisions **							
0210 1108208	47.000 ea.	1,338.00000	62,886.00	900.00000	42,300.00	700.00000	32,900.00
INSTALL STATE FURNISHED CELLULAR MODEM ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Ducci Electrical Contractors Inc		(2) Superior Electric LLC.		(3) NY-CONN Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0220 1108665	39.000	8,897.00000	346,983.00	7,000.00000	273,000.00	8,206.00000	320,034.00
10/100/1000 BASE - T ETHERNET SWITCH ** See Special Provisions **	ea.						
0230 1118012	(1.000)	74,556.00000	74,556.00	6,800.00000	6,800.00	29,425.00000	29,425.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
0240 1118250.01	(1.000)	77,470.00000	77,470.00	45,600.00000	45,600.00	35,000.00000	35,000.00
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 1) ** See Special Provisions **	LS						
0250 1220027	1,200.000	10.87000	13,044.00	15.30000	18,360.00	10.00000	12,000.00
CONSTRUCTION SIGNS	s.f.						
Section Totals:			$3,184,000.00		$3,198,438.00		$3,308,646.00
Contract Totals			**$3,184,000.00**		**$3,198,438.00**		**$3,308,646.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Rizzo Electrical Contractors, Inc.		(5) Ferguson Electric Company Inc			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0921001	675.000	78.00000	52,650.00	105.00000	70,875.00		
CONCRETE SIDEWALK	s.f.						
0020 0925101	25.000	55.00000	1,375.00	66.00000	1,650.00		
RELAY BRICK WALK ** See Special Provisions **	s.f.						
0030 0952001	(1.000)	22,500.00000	22,500.00	14,395.00000	14,395.00		
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0040 0969062	16.000	4,600.00000	73,600.00	5,000.00000	80,000.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Rizzo Electrical Contractors, Inc. Unit Price	(4) Rizzo Electrical Contractors, Inc. Ext Amount	(5) Ferguson Electric Company Inc Unit Price	(5) Ferguson Electric Company Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0050 0970006	125,000.000	1.00000	125,000.00	1.00000	125,000.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0060 0970007	1,000.000	72.00000	72,000.00	75.00000	75,000.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0070 0971001	(1.000)	136,000.00000	136,000.00	44,386.00000	44,386.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0080 0975004	(1.000)	156,500.00000	156,500.00	360,000.00000	360,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0090 0977001	100.000	18.00000	1,800.00	40.00000	4,000.00		
TRAFFIC CONE	ea.						
0100 0980020	(1.000)	10,500.00000	10,500.00	6,105.00000	6,105.00		
CONSTRUCTION SURVEYING	LS						
0110 1001001	2,750.000	76.00000	209,000.00	56.00000	154,000.00		
TRENCHING AND BACKFILLING	l.f.						
0120 1001004	16.000	250.00000	4,000.00	480.00000	7,680.00		
ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	c.y.						
0130 1002291	10.000	3,000.00000	30,000.00	4,450.00000	44,500.00		
MODIFICATION OF TRAFFIC CONTROL FOUNDATION	ea.						
0140 1008129	2,309.000	18.00000	41,562.00	12.00000	27,708.00		
3" POLYVINYL CHLORIDE CONDUIT IN TRENCH	l.f.						
0150 1008217	865.000	79.00000	68,335.00	44.00000	38,060.00		
3" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
0160 1017019	18.000	10,200.00000	183,600.00	10,785.00000	194,130.00		
WIRELESS RADIO ASSEMBLY ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Rizzo Electrical Contractors, Inc. Unit Price	(4) Rizzo Electrical Contractors, Inc. Ext Amount	(5) Ferguson Electric Company Inc Unit Price	(5) Ferguson Electric Company Inc Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0170 1017032	49.000	6,200.00000	303,800.00	3,140.00000	153,860.00		
SERVICE (METERED) ** See Special Provisions **	ea.						
0180 1108110	6.000	10,500.00000	63,000.00	10,300.00000	61,800.00		
TRAFFIC SIGNAL CONTROLLER ** See Special Provisions **	ea.						
0190 1108117	49.000	32,500.00000	1,592,500.00	36,000.00000	1,764,000.00		
FULL ACTUATED CONTROLLER W/ACTUATED PEDESTRIAN PHASE (16 PHASE) ** See Special Provisions **	ea.						
0200 1108163	1.000	5,200.00000	5,200.00	2,485.00000	2,485.00		
MODIFY EXISTING CONTROLLER ** See Special Provisions **	ea.						
0210 1108208	47.000	600.00000	28,200.00	775.00000	36,425.00		
INSTALL STATE FURNISHED CELLULAR MODEM ** See Special Provisions **	ea.						
0220 1108665	39.000	8,000.00000	312,000.00	8,480.00000	330,720.00		
10/100/1000 BASE - T ETHERNET SWITCH ** See Special Provisions **	ea.						
0230 1118012	(1.000)	62,000.00000	62,000.00	78,695.00000	78,695.00		
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
0240 1118250.01	(1.000)	28,500.00000	28,500.00	44,725.00000	44,725.00		
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 1) ** See Special Provisions **	LS						
0250 1220027	1,200.000	10.00000	12,000.00	12.00000	14,400.00		
CONSTRUCTION SIGNS	s.f.						
Section Totals:			$3,595,622.00		$3,734,599.00		
Contract Totals			**$3,595,622.00**		**$3,734,599.00**		

( ) indicates item is bid as Lump Sum