Call Order: 002 **Contract ID:** 0171-0533 **Counties:** Various

Letting Date: June 17, 2026 2:00 pm **District(s):** District 1 - Rocky Hill

Advertised on: 5/20/2026 12:00:00 AM **Contract Time:** 265 CALENDAR DAYS **Min:** **Max:**

Contract Description: MS4 RETROFIT (Districts 1 & 2) **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	McNamee Construction Corp.	$3,374,000.00	100.00%
2	Richards Corporation	$3,929,985.00	116.48%
3	PJF Construction Corporation	$4,138,082.50	122.65%
4	Guerrera Construction Company Inc	$4,233,848.50	125.48%
5	CJ Fucci Construction	$4,241,817.48	125.72%

Contract ID: 0171-0533 **Counties:** Various
Letting Date: June 17, 2026 **District(s):** District 1 - Rocky Hill
Call Order: 002 **Project(s):** N/A
Contract Time: 265 CALENDAR DAYS
Contract Description: MS4 RETROFIT (Districts 1 & 2)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) Richards Corporation		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000 ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	(1.000) LS	2,500.00000	2,500.00	4,100.00000	4,100.00	7,500.00000	7,500.00
0020 0201001 CLEARING AND GRUBBING	(1.000) LS	120,000.00000	120,000.00	50,000.00000	50,000.00	65,000.00000	65,000.00
0030 0202000 EARTH EXCAVATION	7,824.000 c.y.	25.00000	195,600.00	22.50000	176,040.00	32.00000	250,368.00
0040 0202100 ROCK EXCAVATION	357.000 c.y.	1.00000	357.00	183.00000	65,331.00	140.00000	49,980.00
0050 0202315 DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	6,408.000 ton	1.00000	6,408.00	63.00000	403,704.00	94.00000	602,352.00
0060 0202513 REMOVAL OF CONCRETE SIDEWALK	24.000 s.y.	25.00000	600.00	39.00000	936.00	40.00000	960.00
0070 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	7.000 l.f.	10.00000	70.00	12.00000	84.00	30.00000	210.00
0080 0207000 BORROW	340.000 c.y.	20.00000	6,800.00	42.50000	14,450.00	45.00000	15,300.00
0090 0210021.02 UNDERGROUND STORMWATER INFILTRATION SYSTEM (SITE NO.2) ** See Special Provisions **	(1.000) LS	500,000.00000	500,000.00	275,000.00000	275,000.00	195,000.00000	195,000.00
0100 0210021.08 UNDERGROUND STORMWATER INFILTRATION SYSTEM (SITE NO.8) ** See Special Provisions **	(1.000) LS	500,000.00000	500,000.00	445,000.00000	445,000.00	275,000.00000	275,000.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) Richards Corporation Unit Price	(2) Richards Corporation Ext Amount	(3) PJF Construction Corporation Unit Price	(3) PJF Construction Corporation Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0210821	11,000.000	1.00000	11,000.00	1.00000	11,000.00	1.00000	11,000.00
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0120 0211000	660.000	20.00000	13,200.00	28.00000	18,480.00	42.00000	27,720.00
ANTI-TRACKING PAD	s.y.						
0130 0213100	51.000	100.00000	5,100.00	125.00000	6,375.00	78.00000	3,978.00
GRANULAR FILL	c.y.						
0140 0219001	1,009.000	6.00000	6,054.00	4.00000	4,036.00	6.00000	6,054.00
SEDIMENTATION CONTROL SYSTEM	l.f.						
0150 0219011	22.000	200.00000	4,400.00	149.00000	3,278.00	175.00000	3,850.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0160 0286001.10	52.000	1.00000	52.00	183.00000	9,516.00	185.00000	9,620.00
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	c.y.						
0170 0286001.20	3.000	1.00000	3.00	183.00000	549.00	480.00000	1,440.00
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-20' DEEP	c.y.						
0180 0304002	13.000	150.00000	1,950.00	127.00000	1,651.00	94.00000	1,222.00
PROCESSED AGGREGATE BASE	c.y.						
0190 0305000	26.000	120.00000	3,120.00	91.00000	2,366.00	70.00000	1,820.00
PROCESSED AGGREGATE	ton						
0200 0406128.30	140.000	180.00000	25,200.00	205.00000	28,700.00	145.00000	20,300.00
BITUMINOUS CONCRETE PATCHING - PAVEMENT RECONSTRUCTION ** See Special Provisions **	s.y.						
0210 0586001.10	2.000	8,000.00000	16,000.00	6,825.00000	13,650.00	5,200.00000	10,400.00
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0220 0586011.10	1.000	8,000.00000	8,000.00	7,725.00000	7,725.00	8,750.00000	8,750.00
SPECIAL TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) Richards Corporation Unit Price	(2) Richards Corporation Ext Amount	(3) PJF Construction Corporation Unit Price	(3) PJF Construction Corporation Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0230 0586025.10	2.000	8,000.00000	16,000.00	14,065.00000	28,130.00	35,600.00000	71,200.00
SPECIAL ROUND TYPE 'C' CATCH BASIN - 0' - 10' DEEP ** See Special Provisions **	ea.						
0240 0586040.10	1.000	8,000.00000	8,000.00	4,055.00000	4,055.00	5,200.00000	5,200.00
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0250 0586500.10	8.000	8,000.00000	64,000.00	4,795.00000	38,360.00	6,200.00000	49,600.00
MANHOLE - 0' - 10' DEEP	ea.						
0260 0586500.20	1.000	8,000.00000	8,000.00	5,580.00000	5,580.00	7,800.00000	7,800.00
MANHOLE - 0' - 20' DEEP	ea.						
0270 0586511.08	1.000	8,000.00000	8,000.00	17,430.00000	17,430.00	34,000.00000	34,000.00
SPECIAL MANHOLE (8' DIAMETER) - 0' - 10' DEEP ** See Special Provisions **	ea.						
0280 0586886.01	1.000	2,000.00000	2,000.00	3,255.00000	3,255.00	3,500.00000	3,500.00
TRASH RACK ** See Special Provisions **	ea.						
0290 0686000.12	357.000	125.00000	44,625.00	78.00000	27,846.00	94.00000	33,558.00
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0300 0686000.15	486.000	125.00000	60,750.00	84.00000	40,824.00	115.00000	55,890.00
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0310 0686000.18	88.000	125.00000	11,000.00	126.00000	11,088.00	125.00000	11,000.00
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0320 0686000.24	31.000	150.00000	4,650.00	147.00000	4,557.00	148.00000	4,588.00
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0330 0686000.30	20.000	150.00000	3,000.00	250.00000	5,000.00	185.00000	3,700.00
30" R.C. PIPE - 0' - 10' DEEP	l.f.						
0340 0686000.36	4.000	300.00000	1,200.00	662.00000	2,648.00	285.00000	1,140.00
36" R.C. PIPE - 0' - 10' DEEP	l.f.						
0350 0686200.03	144.000	50.00000	7,200.00	55.00000	7,920.00	60.00000	8,640.00
3" POLYVINYL CHLORIDE PIPE - 0' - 10' DEEP	l.f.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) Richards Corporation		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0360 0686700.12 12" REINFORCED CONCRETE DRAINAGE PIPE END	2.000 ea.	1,000.00000	2,000.00	1,150.00000	2,300.00	3,800.00000	7,600.00
0370 0686700.15 15" REINFORCED CONCRETE DRAINAGE PIPE END	1.000 ea.	1,000.00000	1,000.00	1,244.00000	1,244.00	1,300.00000	1,300.00
0380 0686900 CONCRETE PIPE CONNECTION	17.000 ea.	1,000.00000	17,000.00	1,345.00000	22,865.00	1,750.00000	29,750.00
0390 0703012 MODIFIED RIPRAP ** See Special Provisions **	99.000 c.y.	225.00000	22,275.00	215.00000	21,285.00	285.00000	28,215.00
0400 0728030 NO.3 CRUSHED STONE	178.000 c.f.	10.00000	1,780.00	16.00000	2,848.00	4.00000	712.00
0410 0728032 NO. 6 CRUSHED STONE	724.000 c.y.	115.00000	83,260.00	97.00000	70,228.00	5.00000	3,620.00
0420 0728033 NO.8 CRUSHED STONE	4,879.000 c.f.	8.00000	39,032.00	7.00000	34,153.00	5.00000	24,395.00
0430 0751710 4" UNDERDRAIN	1,839.000 l.f.	12.00000	22,068.00	12.00000	22,068.00	68.00000	125,052.00
0440 0751801 6" SLOPE UNDERDRAIN ** See Special Provisions **	267.000 l.f.	35.00000	9,345.00	69.00000	18,423.00	130.00000	34,710.00
0450 0755011.01 GEOTEXTILE (SUBSURFACE DRAINAGE- CLASS 1)	718.000 s.y.	2.00000	1,436.00	3.00000	2,154.00	4.00000	2,872.00
0460 0755014.01 GEOTEXTILE (SEPARATION - CLASS 1)	1,617.000 s.y.	2.00000	3,234.00	3.00000	4,851.00	4.00000	6,468.00
0470 0755025 IMPERVIOUS POLYETHELENE GEOMEMBRANE LINER ** See Special Provisions **	3,358.000 s.y.	1.00000	3,358.00	9.00000	30,222.00	12.00000	40,296.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) Richards Corporation Unit Price	(2) Richards Corporation Ext Amount	(3) PJF Construction Corporation Unit Price	(3) PJF Construction Corporation Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0480 0811003	33.000	50.00000	1,650.00	64.00000	2,112.00	68.00000	2,244.00
PRECAST CONCRETE CURBING	l.f.						
0490 0815001	135.000	30.00000	4,050.00	23.00000	3,105.00	28.00000	3,780.00
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0500 0822100.01	6,333.000	35.00000	221,655.00	115.00000	728,295.00	62.00000	392,646.00
TEMPORARY TRAFFIC BARRIER	l.f.						
0510 0910300	317.000	29.00000	9,193.00	34.00000	10,778.00	36.00000	11,412.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0520 0911913	1.000	3,000.00000	3,000.00	3,350.00000	3,350.00	3,000.00000	3,000.00
EARTH CUT SLOPE ANCHORAGE	ea.						
0530 0911923	1.000	2,000.00000	2,000.00	2,235.00000	2,235.00	2,500.00000	2,500.00
R-B END ANCHORAGE-TYPE I	ea.						
0540 0912503	147.000	5.00000	735.00	6.00000	882.00	10.00000	1,470.00
REMOVE METAL BEAM RAIL	l.f.						
0550 0912518	210.000	20.00000	4,200.00	26.50000	5,565.00	24.00000	5,040.00
REMOVE AND RESET METAL BEAM RAIL	l.f.						
0560 0913011	373.000	35.00000	13,055.00	42.00000	15,666.00	50.00000	18,650.00
5'CHAIN LINK FENCE	l.f.						
0570 0913501	1.000	2,000.00000	2,000.00	2,472.00000	2,472.00	3,600.00000	3,600.00
16' CHAIN LINK DOUBLE GATE 5' HIGH	ea.						
0580 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0590 0921001	202.000	20.00000	4,040.00	19.00000	3,838.00	42.00000	8,484.00
CONCRETE SIDEWALK	s.f.						
0600 0944000	13,846.000	9.00000	124,614.00	7.50000	103,845.00	10.00000	138,460.00
FURNISHING AND PLACING TOPSOIL	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) Richards Corporation Unit Price	(2) Richards Corporation Ext Amount	(3) PJF Construction Corporation Unit Price	(3) PJF Construction Corporation Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 0944108	1,644.000	85.00000	139,740.00	160.00000	263,040.00	245.00000	402,780.00
BIORETENTION SOIL MEDIA ** See Special Provisions **	c.y.						
0620 0945006	1,662.000	2.00000	3,324.00	2.00000	3,324.00	2.00000	3,324.00
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
0630 0949000	158.000	12.00000	1,896.00	14.00000	2,212.00	15.00000	2,370.00
WOOD CHIP MULCH	s.y.						
0640 0949059	10.000	50.00000	500.00	63.00000	630.00	63.00000	630.00
ARONIA ARBUTIFOLIA RED CHOKEBERRY 2'- 3' HT. B.B.	ea.						
0650 0949087	10.000	100.00000	1,000.00	118.00000	1,180.00	112.00000	1,120.00
CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	ea.						
0660 0949111	375.000	8.00000	3,000.00	9.00000	3,375.00	9.00000	3,375.00
PROTECTIVE FENCING ** See Special Provisions **	l.f.						
0670 0949523	8.000	100.00000	800.00	118.00000	944.00	112.00000	896.00
VIBURNUM DENTATUM ARROWWOOD VIBURNUM 3'- 4' HT. B.B.	ea.						
0680 0949617.05	16.000	300.00000	4,800.00	395.00000	6,320.00	370.00000	5,920.00
EVERGREEN TREE, 5'-6' HT. B&B	ea.						
0690 0949617.06	13.000	500.00000	6,500.00	592.00000	7,696.00	555.00000	7,215.00
EVERGREEN TREE, 6'-7' HT. B&B	ea.						
0700 0949649	1.000	500.00000	500.00	658.00000	658.00	615.00000	615.00
PICEA PUNGENS COLORADO SPRUCE 8'-10' HT. B.B.	ea.						
0710 0949836	2.000	1,000.00000	2,000.00	1,450.00000	2,900.00	1,360.00000	2,720.00
ACER RUBRUM RED MAPLE 3 1/2" - 4" CAL. B.B.	ea.						
0720 0949889	18.000	25.00000	450.00	32.00000	576.00	30.00000	540.00
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp.		(2) Richards Corporation		(3) PJF Construction Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0730 0949960	1.000	1,000.00000	1,000.00	1,450.00000	1,450.00	1,360.00000	1,360.00
PLATANUS OCCIDENTALIS AMERICAN PLANETREE 3"-4" CAL. B.B.	ea.						
0740 0950005	12,185.000	1.40000	17,059.00	1.50000	18,277.50	1.80000	21,933.00
TURF ESTABLISHMENT	s.y.						
0750 0950036	3,321.000	4.00000	13,284.00	4.50000	14,944.50	4.50000	14,944.50
EROSION CONTROL MATTING TYPE E	s.y.						
0760 0950060	478.000	4.00000	1,912.00	4.50000	2,151.00	4.50000	2,151.00
EROSION CONTROL MATTING TYPE B	s.y.						
0770 0952001	(1.000)	1,000.00000	1,000.00	2,355.00000	2,355.00	25,000.00000	25,000.00
SELECTIVE CLEARING AND THINNING	LS						
0780 0970006	51,200.000	1.00000	51,200.00	1.00000	51,200.00	1.00000	51,200.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0790 0970007	1,280.000	1.00000	1,280.00	78.00000	99,840.00	80.00000	102,400.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0800 0971001	(1.000)	237,764.20000	237,764.20	150,000.00000	150,000.00	135,000.00000	135,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0810 0975004	(1.000)	340,000.00000	340,000.00	174,580.00000	174,580.00	240,000.00000	240,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0820 0976002	834.000	0.20000	166.80	1.00000	834.00	1.00000	834.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0830 0977001	60.000	5.00000	300.00	25.00000	1,500.00	1.00000	60.00
TRAFFIC CONE	ea.						
0840 0978002	160.000	10.00000	1,600.00	90.00000	14,400.00	85.00000	13,600.00
TRAFFIC DRUM	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) Richards Corporation Unit Price	(2) Richards Corporation Ext Amount	(3) PJF Construction Corporation Unit Price	(3) PJF Construction Corporation Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0850 0980020	(1.000)	155,000.00000	155,000.00	11,200.00000	11,200.00	65,000.00000	65,000.00
CONSTRUCTION SURVEYING	LS						
0860 0981100	100.000	5.00000	500.00	50.00000	5,000.00	42.00000	4,200.00
42" TRAFFIC CONE	ea.						
0870 1130010	591.000	5.00000	2,955.00	17.00000	10,047.00	45.00000	26,595.00
ARROW BOARD	day						
0880 1131002	30.000	50.00000	1,500.00	35.50000	1,065.00	60.00000	1,800.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0890 1131015	834.000	10.00000	8,340.00	30.00000	25,020.00	48.00000	40,032.00
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND	day						
0900 1206023	(1.000)	500.00000	500.00	1,130.00000	1,130.00	6,800.00000	6,800.00
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0910 1210101	153.000	10.00000	1,530.00	16.00000	2,448.00	16.00000	2,448.00
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
0920 1220027	1,160.000	45.00000	52,200.00	86.00000	99,760.00	32.00000	37,120.00
CONSTRUCTION SIGNS	s.f.						
0930 1301081	48.000	200.00000	9,600.00	470.00000	22,560.00	1,750.00000	84,000.00
6" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						
0940 1301094	332.000	15.00000	4,980.00	36.00000	11,952.00	62.00000	20,584.00
DUCTILE IRON PIPE FITTINGS ** See Special Provisions **	lb.						
0950 1802210.02	24.000	500.00000	12,000.00	636.00000	15,264.00	620.00000	14,880.00
TEMPORARY SAND BARREL (200 lb.)	ea.						
0960 1802210.04	20.000	500.00000	10,000.00	636.00000	12,720.00	620.00000	12,400.00
TEMPORARY SAND BARREL (400 lb.)	ea.						
0970 1802210.07	8.000	500.00000	4,000.00	642.00000	5,136.00	620.00000	4,960.00
TEMPORARY SAND BARREL (700 lb.)	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) McNamee Construction Corp. Unit Price	(1) McNamee Construction Corp. Ext Amount	(2) Richards Corporation Unit Price	(2) Richards Corporation Ext Amount	(3) PJF Construction Corporation Unit Price	(3) PJF Construction Corporation Ext Amount
SECTION: 1 .		**Cat Alt Set:**		**Cat Alt Member:**			
0980 1802210.14	16.000	500.00000	8,000.00	648.00000	10,368.00	620.00000	9,920.00
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0990 1802210.21	8.000	500.00000	4,000.00	655.00000	5,240.00	700.00000	5,600.00
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1000 1806202	24.000	200.00000	4,800.00	255.00000	6,120.00	120.00000	2,880.00
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
1010 1806226	24.000	50.00000	1,200.00	255.00000	6,120.00	165.00000	3,960.00
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$3,374,000.00		$3,929,985.00		$4,138,082.50
Contract Totals			**$3,374,000.00**		**$3,929,985.00**		**$4,138,082.50**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc Unit Price	(4) Guerrera Construction Company Inc Ext Amount	(5) CJ Fucci Construction Unit Price	(5) CJ Fucci Construction Ext Amount	Unit Price	Ext Amount
SECTION: 1 .		**Cat Alt Set:**		**Cat Alt Member:**			
0010 0101000	(1.000)	80,000.00000	80,000.00	50,000.00000	50,000.00		
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0201001	(1.000)	40,000.00000	40,000.00	25,000.00000	25,000.00		
CLEARING AND GRUBBING	LS						
0030 0202000	7,824.000	46.00000	359,904.00	51.00000	399,024.00		
EARTH EXCAVATION	c.y.						
0040 0202100	357.000	150.00000	53,550.00	100.00000	35,700.00		
ROCK EXCAVATION	c.y.						
0050 0202315	6,408.000	140.00000	897,120.00	98.00000	627,984.00		
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0060 0202513	24.000	22.00000	528.00	45.00000	1,080.00		
REMOVAL OF CONCRETE SIDEWALK	s.y.						
0070 0202529	7.000	3.00000	21.00	20.00000	140.00		
CUT BITUMINOUS CONCRETE PAVEMENT	l.f.						
0080 0207000	340.000	40.00000	13,600.00	16.00000	5,440.00		
BORROW	c.y.						
0090 0210021.02	(1.000)	180,000.00000	180,000.00	240,000.00000	240,000.00		
UNDERGROUND STORMWATER INFILTRATION SYSTEM (SITE NO.2) ** See Special Provisions **	LS						
0100 0210021.08	(1.000)	275,000.00000	275,000.00	380,000.00000	380,000.00		
UNDERGROUND STORMWATER INFILTRATION SYSTEM (SITE NO.8) ** See Special Provisions **	LS						
0110 0210821	11,000.000	1.00000	11,000.00	1.00000	11,000.00		
WATER POLLUTION CONTROL ** See Special Provisions **	est.						
0120 0211000	660.000	32.50000	21,450.00	36.00000	23,760.00		
ANTI-TRACKING PAD	s.y.						
0130 0213100	51.000	56.00000	2,856.00	80.00000	4,080.00		
GRANULAR FILL	c.y.						
0140 0219001	1,009.000	4.50000	4,540.50	7.50000	7,567.50		
SEDIMENTATION CONTROL SYSTEM	l.f.						
0150 0219011	22.000	150.00000	3,300.00	175.00000	3,850.00		
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0160 0286001.10	52.000	250.00000	13,000.00	140.00000	7,280.00		
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	c.y.						
0170 0286001.20	3.000	400.00000	1,200.00	200.00000	600.00		
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-20' DEEP	c.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0180 0304002	13.000	95.00000	1,235.00	110.00000	1,430.00		
PROCESSED AGGREGATE BASE	c.y.						
0190 0305000	26.000	73.00000	1,898.00	140.00000	3,640.00		
PROCESSED AGGREGATE	ton						
0200 0406128.30	140.000	150.00000	21,000.00	150.00000	21,000.00		
BITUMINOUS CONCRETE PATCHING - PAVEMENT RECONSTRUCTION ** See Special Provisions **	s.y.						
0210 0586001.10	2.000	6,250.00000	12,500.00	8,200.00000	16,400.00		
TYPE 'C' CATCH BASIN - 0' - 10' DEEP	ea.						
0220 0586011.10	1.000	9,520.00000	9,520.00	11,750.00000	11,750.00		
SPECIAL TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP ** See Special Provisions **	ea.						
0230 0586025.10	2.000	1,000.00000	2,000.00	15,400.00000	30,800.00		
SPECIAL ROUND TYPE 'C' CATCH BASIN - 0' - 10' DEEP ** See Special Provisions **	ea.						
0240 0586040.10	1.000	6,250.00000	6,250.00	8,300.00000	8,300.00		
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						
0250 0586500.10	8.000	6,250.00000	50,000.00	8,700.00000	69,600.00		
MANHOLE - 0' - 10' DEEP	ea.						
0260 0586500.20	1.000	9,200.00000	9,200.00	12,000.00000	12,000.00		
MANHOLE - 0' - 20' DEEP	ea.						
0270 0586511.08	1.000	13,500.00000	13,500.00	18,000.00000	18,000.00		
SPECIAL MANHOLE (8' DIAMETER) - 0' - 10' DEEP ** See Special Provisions **	ea.						
0280 0586886.01	1.000	3,500.00000	3,500.00	3,500.00000	3,500.00		
TRASH RACK ** See Special Provisions **	ea.						
0290 0686000.12	357.000	83.00000	29,631.00	98.00000	34,986.00		
12" R.C. PIPE - 0' - 10' DEEP	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0300 0686000.15	486.000	100.00000	48,600.00	100.00000	48,600.00		
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0310 0686000.18	88.000	109.00000	9,592.00	150.00000	13,200.00		
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0320 0686000.24	31.000	390.00000	12,090.00	190.00000	5,890.00		
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0330 0686000.30	20.000	355.00000	7,100.00	300.00000	6,000.00		
30" R.C. PIPE - 0' - 10' DEEP	l.f.						
0340 0686000.36	4.000	1,375.00000	5,500.00	675.00000	2,700.00		
36" R.C. PIPE - 0' - 10' DEEP	l.f.						
0350 0686200.03	144.000	46.00000	6,624.00	90.00000	12,960.00		
3" POLYVINYL CHLORIDE PIPE - 0' - 10' DEEP	l.f.						
0360 0686700.12	2.000	1,300.00000	2,600.00	1,600.00000	3,200.00		
12" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0370 0686700.15	1.000	1,400.00000	1,400.00	1,800.00000	1,800.00		
15" REINFORCED CONCRETE DRAINAGE PIPE END	ea.						
0380 0686900	17.000	2,300.00000	39,100.00	2,000.00000	34,000.00		
CONCRETE PIPE CONNECTION	ea.						
0390 0703012	99.000	105.00000	10,395.00	190.00000	18,810.00		
MODIFIED RIPRAP ** See Special Provisions **	c.y.						
0400 0728030	178.000	5.00000	890.00	8.00000	1,424.00		
NO.3 CRUSHED STONE	c.f.						
0410 0728032	724.000	116.00000	83,984.00	110.00000	79,640.00		
NO. 6 CRUSHED STONE	c.y.						
0420 0728033	4,879.000	5.00000	24,395.00	6.00000	29,274.00		
NO.8 CRUSHED STONE	c.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .				**Cat Alt Set:**		**Cat Alt Member:**	
0430 0751710	1,839.000	32.00000	58,848.00	48.00000	88,272.00		
4" UNDERDRAIN	l.f.						
0440 0751801	267.000	40.00000	10,680.00	52.00000	13,884.00		
6" SLOPE UNDERDRAIN ** See Special Provisions **	l.f.						
0450 0755011.01	718.000	2.50000	1,795.00	4.16000	2,986.88		
GEOTEXTILE (SUBSURFACE DRAINAGE- CLASS 1)	s.y.						
0460 0755014.01	1,617.000	2.50000	4,042.50	3.60000	5,821.20		
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
0470 0755025	3,358.000	25.00000	83,950.00	3.10000	10,409.80		
IMPERVIOUS POLYETHELENE GEOMEMBRANE LINER ** See Special Provisions **	s.y.						
0480 0811003	33.000	65.00000	2,145.00	70.00000	2,310.00		
PRECAST CONCRETE CURBING	l.f.						
0490 0815001	135.000	19.00000	2,565.00	20.00000	2,700.00		
BITUMINOUS CONCRETE LIP CURBING	l.f.						
0500 0822100.01	6,333.000	63.00000	398,979.00	75.00000	474,975.00		
TEMPORARY TRAFFIC BARRIER	l.f.						
0510 0910300	317.000	33.00000	10,461.00	31.00000	9,827.00		
METAL BEAM RAIL (R-B MASH)	l.f.						
0520 0911913	1.000	3,140.00000	3,140.00	3,000.00000	3,000.00		
EARTH CUT SLOPE ANCHORAGE	ea.						
0530 0911923	1.000	2,100.00000	2,100.00	2,100.00000	2,100.00		
R-B END ANCHORAGE-TYPE I	ea.						
0540 0912503	147.000	5.00000	735.00	6.00000	882.00		
REMOVE METAL BEAM RAIL	l.f.						
0550 0912518	210.000	22.00000	4,620.00	24.00000	5,040.00		
REMOVE AND RESET METAL BEAM RAIL	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0560 0913011	373.000	50.00000	18,650.00	40.00000	14,920.00		
5'CHAIN LINK FENCE	l.f.						
0570 0913501	1.000	2,750.00000	2,750.00	2,300.00000	2,300.00		
16' CHAIN LINK DOUBLE GATE 5' HIGH	ea.						
0580 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00		
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0590 0921001	202.000	17.00000	3,434.00	24.00000	4,848.00		
CONCRETE SIDEWALK	s.f.						
0600 0944000	13,846.000	15.50000	214,613.00	7.50000	103,845.00		
FURNISHING AND PLACING TOPSOIL	s.y.						
0610 0944108	1,644.000	126.00000	207,144.00	120.00000	197,280.00		
BIORETENTION SOIL MEDIA ** See Special Provisions **	c.y.						
0620 0945006	1,662.000	2.50000	4,155.00	2.15000	3,573.30		
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
0630 0949000	158.000	19.50000	3,081.00	18.00000	2,844.00		
WOOD CHIP MULCH	s.y.						
0640 0949059	10.000	90.00000	900.00	81.70000	817.00		
ARONIA ARBUTIFOLIA RED CHOKEBERRY 2'- 3' HT. B.B.	ea.						
0650 0949087	10.000	90.00000	900.00	81.70000	817.00		
CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	ea.						
0660 0949111	375.000	33.00000	12,375.00	24.00000	9,000.00		
PROTECTIVE FENCING ** See Special Provisions **	l.f.						
0670 0949523	8.000	90.00000	720.00	81.70000	653.60		
VIBURNUM DENTATUM ARROWWOOD VIBURNUM 3'- 4' HT. B.B.	ea.						
0680 0949617.05	16.000	615.00000	9,840.00	559.00000	8,944.00		
EVERGREEN TREE, 5'-6' HT. B&B	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0690 0949617.06	13.000	667.00000	8,671.00	603.00000	7,839.00		
EVERGREEN TREE, 6'-7' HT. B&B	ea.						
0700 0949649	1.000	1,240.00000	1,240.00	1,122.00000	1,122.00		
PICEA PUNGENS COLORADO SPRUCE 8'-10' HT. B.B.	ea.						
0710 0949836	2.000	1,650.00000	3,300.00	1,451.00000	2,902.00		
ACER RUBRUM RED MAPLE 3 1/2" - 4" CAL. B.B.	ea.						
0720 0949889	18.000	34.00000	612.00	30.80000	554.40		
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						
0730 0949960	1.000	1,225.00000	1,225.00	1,113.00000	1,113.00		
PLATANUS OCCIDENTALIS AMERICAN PLANETREE 3"-4" CAL. B.B.	ea.						
0740 0950005	12,185.000	2.00000	24,370.00	2.15000	26,197.75		
TURF ESTABLISHMENT	s.y.						
0750 0950036	3,321.000	3.50000	11,623.50	6.15000	20,424.15		
EROSION CONTROL MATTING TYPE E	s.y.						
0760 0950060	478.000	4.00000	1,912.00	5.05000	2,413.90		
EROSION CONTROL MATTING TYPE B	s.y.						
0770 0952001	(1.000)	8,500.00000	8,500.00	10,000.00000	10,000.00		
SELECTIVE CLEARING AND THINNING	LS						
0780 0970006	51,200.000	1.00000	51,200.00	1.00000	51,200.00		
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0790 0970007	1,280.000	75.00000	96,000.00	80.00000	102,400.00		
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0800 0971001	(1.000)	85,000.00000	85,000.00	400,000.00000	400,000.00		
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0810 0975004	(1.000)	280,000.00000	280,000.00	150,000.00000	150,000.00		
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0820 0976002	834.000	1.00000	834.00	1.00000	834.00		
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0830 0977001	60.000	15.00000	900.00	40.00000	2,400.00		
TRAFFIC CONE	ea.						
0840 0978002	160.000	100.00000	16,000.00	90.00000	14,400.00		
TRAFFIC DRUM	ea.						
0850 0980020	(1.000)	30,000.00000	30,000.00	20,000.00000	20,000.00		
CONSTRUCTION SURVEYING	LS						
0860 0981100	100.000	50.00000	5,000.00	60.00000	6,000.00		
42" TRAFFIC CONE	ea.						
0870 1130010	591.000	105.00000	62,055.00	24.00000	14,184.00		
ARROW BOARD	day						
0880 1131002	30.000	135.00000	4,050.00	34.00000	1,020.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0890 1131015	834.000	50.00000	41,700.00	24.00000	20,016.00		
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND	day						
0900 1206023	(1.000)	2,750.00000	2,750.00	2,500.00000	2,500.00		
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0910 1210101	153.000	22.00000	3,366.00	30.00000	4,590.00		
4" WHITE EPOXY RESIN PAVEMENT MARKINGS	l.f.						
0920 1220027	1,160.000	11.00000	12,760.00	28.00000	32,480.00		
CONSTRUCTION SIGNS	s.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) Guerrera Construction Company Inc		(5) CJ Fucci Construction			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0930 1301081	48.000	150.00000	7,200.00	130.00000	6,240.00		
6" DUCTILE IRON PIPE (WATER MAIN) ** See Special Provisions **	l.f.						
0940 1301094	332.000	12.00000	3,984.00	4.00000	1,328.00		
DUCTILE IRON PIPE FITTINGS ** See Special Provisions **	lb.						
0950 1802210.02	24.000	400.00000	9,600.00	600.00000	14,400.00		
TEMPORARY SAND BARREL (200 lb.)	ea.						
0960 1802210.04	20.000	400.00000	8,000.00	600.00000	12,000.00		
TEMPORARY SAND BARREL (400 lb.)	ea.						
0970 1802210.07	8.000	400.00000	3,200.00	600.00000	4,800.00		
TEMPORARY SAND BARREL (700 lb.)	ea.						
0980 1802210.14	16.000	400.00000	6,400.00	600.00000	9,600.00		
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0990 1802210.21	8.000	400.00000	3,200.00	600.00000	4,800.00		
TEMPORARY SAND BARREL (2100 lb.)	ea.						
1000 1806202	24.000	125.00000	3,000.00	200.00000	4,800.00		
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
1010 1806226	24.000	125.00000	3,000.00	200.00000	4,800.00		
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$4,233,848.50		$4,241,817.48		
Contract Totals			**$4,233,848.50**		**$4,241,817.48**		

( ) indicates item is bid as Lump Sum