Call Order: 001 **Contract ID:** 0172-0535 **Counties:** Various

Letting Date: September 23, 2026 2:00 pm **District(s):** District 2 - Norwich

Advertised on: 8/26/2026 12:00:00 AM **Contract Time:** 482 CALENDAR DAYS **Min:** **Max:**

Contract Description: INSTALLATION AND REVISION OF TRAFFIC CONTROL SIGNALS IN DISTRICT 2 **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Rizzo Electrical Contractors, Inc.	$4,950,000.00	100.00%
2	Ducci Electrical Contractors Inc	$5,124,132.00	103.52%
3	A & S Electrical Services Inc	$5,287,922.98	106.83%

Contract ID: 0172-0535 **Counties:** Various
Letting Date: September 23, 2026 **District(s):** District 2 - Norwich
Call Order: 001 **Project(s):** N/A
Contract Time: 482 CALENDAR DAYS
Contract Description: INSTALLATION AND REVISION OF TRAFFIC CONTROL SIGNALS IN DISTRICT 2

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc.		(2) Ducci Electrical Contractors Inc		(3) A & S Electrical Services Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0201001 CLEARING AND GRUBBING	(1.000) LS	7,000.00000	7,000.00	12,150.00000	12,150.00	10,000.00000	10,000.00
0020 0201020 REMOVE AND RESET WOOD FENCE ** See Special Provisions **	70.000 l.f.	52.00000	3,640.00	85.00000	5,950.00	67.50000	4,725.00
0030 0202000 EARTH EXCAVATION	117.000 c.y.	350.00000	40,950.00	100.00000	11,700.00	60.50000	7,078.50
0040 0202100 ROCK EXCAVATION	8.000 c.y.	400.00000	3,200.00	346.00000	2,768.00	385.00000	3,080.00
0050 0202452 TEST PIT ** See Special Provisions **	2.000 ea.	5,500.00000	11,000.00	2,814.00000	5,628.00	3,300.00000	6,600.00
0060 0202513 REMOVAL OF CONCRETE SIDEWALK	110.000 s.y.	45.00000	4,950.00	91.00000	10,010.00	110.00000	12,100.00
0070 0202529 CUT BITUMINOUS CONCRETE PAVEMENT	223.000 l.f.	13.00000	2,899.00	21.00000	4,683.00	16.50000	3,679.50
0080 0202560 PROTECT SURVEY MONUMENT ** See Special Provisions **	5.000 ea.	2,000.00000	10,000.00	1,599.00000	7,995.00	1,650.00000	8,250.00
0090 0207000 BORROW	24.000 c.y.	85.00000	2,040.00	200.00000	4,800.00	55.00000	1,320.00
0100 0210821 WATER POLLUTION CONTROL ** See Special Provisions **	3,000.000 est.	1.00000	3,000.00	1.00000	3,000.00	1.00000	3,000.00
0110 0219001 SEDIMENTATION CONTROL SYSTEM	280.000 l.f.	9.00000	2,520.00	9.00000	2,520.00	8.40000	2,352.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	(3) A & S Electrical Services Inc Unit Price	(3) A & S Electrical Services Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0120 0219011 SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	3.000 ea.	300.00000	900.00	460.00000	1,380.00	237.00000	711.00
0130 0305000 PROCESSED AGGREGATE	25.000 ton	75.00000	1,875.00	118.00000	2,950.00	110.00000	2,750.00
0140 0406128.30 BITUMINOUS CONCRETE PATCHING - PAVEMENT RECONSTRUCTION ** See Special Provisions **	260.000 s.y.	210.00000	54,600.00	267.00000	69,420.00	302.50000	78,650.00
0150 0586601 RESET TYPE 'C' CATCH BASIN	10.000 ea.	3,700.00000	37,000.00	2,552.00000	25,520.00	2,750.00000	27,500.00
0160 0586605 RESET TYPE 'C' CATCH BASIN DOUBLE GRATE TYPE 2	2.000 ea.	3,700.00000	7,400.00	3,038.00000	6,076.00	4,400.00000	8,800.00
0170 0586620 RESET TYPE 'C-L' CATCH BASIN	2.000 ea.	3,700.00000	7,400.00	2,552.00000	5,104.00	2,750.00000	5,500.00
0180 0586650 RESET MANHOLE	1.000 ea.	3,700.00000	3,700.00	1,823.00000	1,823.00	2,035.00000	2,035.00
0190 0586750 TYPE 'C' CATCH BASIN TOP	10.000 ea.	750.00000	7,500.00	1,944.00000	19,440.00	3,410.00000	34,100.00
0200 0586752 TYPE 'C' CATCH BASIN TOP DOUBLE GRATE TYPE 2	2.000 ea.	2,000.00000	4,000.00	3,645.00000	7,290.00	4,180.00000	8,360.00
0210 0586760 TYPE 'C-L' CATCH BASIN TOP	2.000 ea.	750.00000	1,500.00	1,944.00000	3,888.00	3,410.00000	6,820.00
0220 0811001 CONCRETE CURBING	504.000 l.f.	55.00000	27,720.00	80.00000	40,320.00	94.00000	47,376.00
0230 0814002 RESET GRANITE STONE CURBING	10.000 l.f.	130.00000	1,300.00	79.00000	790.00	83.00000	830.00
0240 0815001 BITUMINOUS CONCRETE LIP CURBING	91.000 l.f.	32.00000	2,912.00	55.00000	5,005.00	61.00000	5,551.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc.		(2) Ducci Electrical Contractors Inc		(3) A & S Electrical Services Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0250 0910170	25.000	40.00000	1,000.00	43.00000	1,075.00	42.00000	1,050.00
METAL BEAM RAIL (TYPE R-B 350)	l.f.						
0260 0910300	175.000	40.00000	7,000.00	43.00000	7,525.00	42.00000	7,350.00
METAL BEAM RAIL (R-B MASH)	l.f.						
0270 0910400	25.000	25.00000	625.00	26.00000	650.00	25.20000	630.00
CONVERT METAL BEAM RAIL (TYPE R-I TO TYPE R-I SYSTEM 2)	l.f.						
0280 0910401	25.000	40.00000	1,000.00	44.00000	1,100.00	43.20000	1,080.00
CONVERT METAL BEAM RAIL (TYPE R-I TO TYPE R-I SYSTEM 3)	l.f.						
0290 0911924	1.000	2,500.00000	2,500.00	2,703.00000	2,703.00	2,700.00000	2,700.00
R-B END ANCHORAGE-TYPE II	ea.						
0300 0912503	270.000	3.00000	810.00	2.00000	540.00	2.40000	648.00
REMOVE METAL BEAM RAIL	l.f.						
0310 0917010	1,000.000	1.00000	1,000.00	1.00000	1,000.00	1.00000	1,000.00
REPAIR GUIDERAIL (ESTIMATED COST) ** See Special Provisions **	est.						
0320 0921001	1,307.000	90.00000	117,630.00	68.00000	88,876.00	62.00000	81,034.00
CONCRETE SIDEWALK ** See Special Provisions **	s.f.						
0330 0921005	3,990.000	50.00000	199,500.00	76.00000	303,240.00	75.00000	299,250.00
CONCRETE SIDEWALK RAMP ** See Special Provisions **	s.f.						
0340 0921048	469.000	55.00000	25,795.00	69.00000	32,361.00	61.00000	28,609.00
DETECTABLE WARNING SURFACE	s.f.						
0350 0922001	8.000	500.00000	4,000.00	122.00000	976.00	94.00000	752.00
BITUMINOUS CONCRETE SIDEWALK ** See Special Provisions **	s.y.						
0360 0930003	1.000	1,400.00000	1,400.00	427.00000	427.00	165.00000	165.00
OBJECT MARKER (MAINTENANCE)	ea.						
0370 0944000	322.000	25.00000	8,050.00	22.00000	7,084.00	30.00000	9,660.00
FURNISHING AND PLACING TOPSOIL	s.y.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	(3) A & S Electrical Services Inc Unit Price	(3) A & S Electrical Services Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0380 0949000.10	16.000	190.00000	3,040.00	24.00000	384.00	445.50000	7,128.00
GRAVEL MULCH ** See Special Provisions **	s.y.						
0390 0950013	306.000	30.00000	9,180.00	14.00000	4,284.00	15.00000	4,590.00
EROSION CONTROL MATTING	s.y.						
0400 0950019	306.000	16.00000	4,896.00	14.00000	4,284.00	16.00000	4,896.00
TURF ESTABLISHMENT - LAWN ** See Special Provisions **	s.y.						
0410 0952001	(1.000)	15,000.00000	15,000.00	17,650.00000	17,650.00	5,000.00000	5,000.00
SELECTIVE CLEARING AND THINNING ** See Special Provisions **	LS						
0420 0969062	20.000	5,000.00000	100,000.00	1,802.00000	36,040.00	4,000.00000	80,000.00
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **	mo.						
0430 0970006	140,000.000	1.00000	140,000.00	1.00000	140,000.00	1.00000	140,000.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0440 0970007	200.000	72.00000	14,400.00	103.00000	20,600.00	90.00000	18,000.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0450 0971001	(1.000)	190,000.00000	190,000.00	39,968.00000	39,968.00	54,000.00000	54,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0460 0975004	(1.000)	189,983.00000	189,983.00	305,899.30000	305,899.30	225,000.00000	225,000.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0470 0977001	150.000	20.00000	3,000.00	26.00000	3,900.00	25.00000	3,750.00
TRAFFIC CONE	ea.						
0480 0978002	100.000	60.00000	6,000.00	96.00000	9,600.00	90.00000	9,000.00
TRAFFIC DRUM	ea.						
0490 0979005	125.000	60.00000	7,500.00	39.00000	4,875.00	40.00000	5,000.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	(3) A & S Electrical Services Inc Unit Price	(3) A & S Electrical Services Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0500 0980020 CONSTRUCTION SURVEYING ** See Special Provisions **	(1.000) LS	35,000.00000	35,000.00	55,301.00000	55,301.00	54,618.00000	54,618.00
0510 1001001 TRENCHING AND BACKFILLING	3,930.000 l.f.	70.00000	275,100.00	63.68000	250,262.40	66.00000	259,380.00
0520 1001004 ROCK IN TRENCH EXCAVATION(0' - 4' DEEP)	23.000 c.y.	310.00000	7,130.00	400.00000	9,200.00	375.00000	8,625.00
0530 1002015 ROCK IN FOUNDATION EXCAVATION	79.000 v.f.	1,500.00000	118,500.00	1,599.00000	126,321.00	1,000.00000	79,000.00
0540 1002101 LIGHT STANDARD FOUNDATION - TYPE I	13.000 ea.	1,800.00000	23,400.00	2,385.00000	31,005.00	2,280.00000	29,640.00
0550 1002201 TRAFFIC CONTROL FOUNDATION-SPAN POLE ** See Special Provisions **	3.000 ea.	18,000.00000	54,000.00	13,583.00000	40,749.00	22,000.00000	66,000.00
0560 1002202 TRAFFIC CONTROL FOUNDATION-MAST ARM ** See Special Provisions **	23.000 ea.	18,000.00000	414,000.00	14,464.00000	332,672.00	22,000.00000	506,000.00
0570 1002203 TRAFFIC CONTROL FOUNDATION-PEDESTAL-TYPE I	31.000 ea.	1,100.00000	34,100.00	1,358.00000	42,098.00	750.00000	23,250.00
0580 1002208 TRAFFIC CONTROL FOUNDATION - CONTROLLER - TYPE IV	10.000 ea.	1,700.00000	17,000.00	2,583.00000	25,830.00	1,518.00000	15,180.00
0590 1003202 LIGHT STANDARD (6' BRACKET, 30' MOUNTING HEIGHT) ALUMINUM	3.000 ea.	3,800.00000	11,400.00	3,086.00000	9,258.00	3,700.00000	11,100.00
0600 1003205 LIGHT STANDARD (12' BRACKET, 30' MOUNTING HEIGHT) ALUMINUM	2.000 ea.	4,500.00000	9,000.00	3,403.00000	6,806.00	3,700.00000	7,400.00
0610 1003206 LIGHT STANDARD (15' BRACKET, 30' MOUNTING HEIGHT) ALUMINUM	8.000 ea.	4,500.00000	36,000.00	3,517.00000	28,136.00	3,700.00000	29,600.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc.		(2) Ducci Electrical Contractors Inc		(3) A & S Electrical Services Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0620 1005668.02	9.000	750.00000	6,750.00	2,050.00000	18,450.00	835.00000	7,515.00
LED LUMINAIRE - TYPE 2 (MULTI-VOLT) ** See Special Provisions **	ea.						
0630 1005668.03	8.000	750.00000	6,000.00	2,072.00000	16,576.00	855.00000	6,840.00
LED LUMINAIRE - TYPE 3 (MULTI-VOLT) ** See Special Provisions **	ea.						
0640 1008015	30.000	50.00000	1,500.00	53.41000	1,602.30	63.50000	1,905.00
2" RIGID METAL CONDUIT - SURFACE	l.f.						
0650 1008115	2,335.000	30.00000	70,050.00	20.96000	48,941.60	23.00000	53,705.00
2" RIGID METAL CONDUIT IN TRENCH	l.f.						
0660 1008117	450.000	52.00000	23,400.00	36.81000	16,564.50	37.00000	16,650.00
3" RIGID METAL CONDUIT IN TRENCH	l.f.						
0670 1008129	405.000	23.00000	9,315.00	26.03000	10,542.15	13.00000	5,265.00
3" POLYVINYL CHLORIDE CONDUIT IN TRENCH	l.f.						
0680 1008215	2,595.000	31.00000	80,445.00	26.23000	68,066.85	30.00000	77,850.00
2" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
0690 1008217	820.000	53.00000	43,460.00	42.82000	35,112.40	37.00000	30,340.00
3" RIGID METAL CONDUIT UNDER ROADWAY	l.f.						
0700 1008908	500.000	1.00000	500.00	5.00000	2,500.00	5.40000	2,700.00
CLEAN EXISTING CONDUIT	l.f.						
0710 1010001	43.000	900.00000	38,700.00	1,094.00000	47,042.00	984.00000	42,312.00
CONCRETE HANDHOLE	ea.						
0720 1010021	6.000	650.00000	3,900.00	916.00000	5,496.00	834.00000	5,004.00
CONCRETE HANDHOLE - TYPE II	ea.						
0730 1010060	4.000	1.00000	4.00	412.00000	1,648.00	135.00000	540.00
CLEAN EXISTING CONCRETE HANDHOLE	ea.						
0740 1015034	(1.000)	7,700.00000	7,700.00	999.00000	999.00	10,500.00000	10,500.00
GROUNDING AND BONDING ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	(3) A & S Electrical Services Inc Unit Price	(3) A & S Electrical Services Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0750 1017032 SERVICE (METERED) ** See Special Provisions **	9.000 ea.	5,600.00000	50,400.00	2,338.00000	21,042.00	4,000.00000	36,000.00
0760 1102002 8' ALUMINUM PEDESTAL ** See Special Provisions **	30.000 ea.	970.00000	29,100.00	861.00000	25,830.00	1,260.00000	37,800.00
0770 1102010 12' ALUMINUM PEDESTAL ** See Special Provisions **	1.000 ea.	1,100.00000	1,100.00	1,078.00000	1,078.00	1,676.00000	1,676.00
0780 1103023 32' STEEL SPAN POLE ** See Special Provisions **	3.000 ea.	25,000.00000	75,000.00	18,151.00000	54,453.00	20,415.00000	61,245.00
0790 1104028 30' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	1.000 ea.	22,000.00000	22,000.00	22,494.00000	22,494.00	24,200.00000	24,200.00
0800 1104031 35' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	6.000 ea.	22,200.00000	133,200.00	28,209.00000	169,254.00	30,577.00000	183,462.00
0810 1104033 40' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	4.000 ea.	24,000.00000	96,000.00	36,544.00000	146,176.00	39,930.00000	159,720.00
0820 1104037 45' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	3.000 ea.	32,100.00000	96,300.00	34,843.00000	104,529.00	38,065.00000	114,195.00
0830 1104038 50' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	2.000 ea.	39,000.00000	78,000.00	35,552.00000	71,104.00	39,050.00000	78,100.00
0840 1104042 60' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	2.000 ea.	48,100.00000	96,200.00	50,024.00000	100,048.00	53,970.00000	107,940.00
0850 1104044 65' STEEL MAST ARM ASSEMBLY ** See Special Provisions **	1.000 ea.	53,300.00000	53,300.00	51,516.00000	51,516.00	55,407.00000	55,407.00
0860 1104552 COMBINATION MAST ARM ASSEMBLY, 25-1W ** See Special Provisions **	1.000 ea.	22,500.00000	22,500.00	22,741.00000	22,741.00	24,348.00000	24,348.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc.		(2) Ducci Electrical Contractors Inc		(3) A & S Electrical Services Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0870 1104555	2.000	27,000.00000	54,000.00	33,686.00000	67,372.00	36,080.00000	72,160.00
COMBINATION MAST ARM ASSEMBLY, 40-1W ** See Special Provisions **	ea.						
0880 1104557	1.000	47,000.00000	47,000.00	62,256.00000	62,256.00	67,660.00000	67,660.00
COMBINATION MAST ARM ASSEMBLY, 55-1W ** See Special Provisions **	ea.						
0890 1105415	70.000	1,200.00000	84,000.00	1,530.00000	107,100.00	1,355.00000	94,850.00
1 WAY, 3 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	ea.						
0900 1105416	11.000	1,500.00000	16,500.00	1,884.00000	20,724.00	1,790.00000	19,690.00
1 WAY, 4 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	ea.						
0910 1105417	5.000	1,850.00000	9,250.00	2,186.00000	10,930.00	2,410.00000	12,050.00
1 WAY, 5 SECTION TRAFFIC SIGNAL POLYCARBONATE ** See Special Provisions **	ea.						
0920 1106001	12.000	925.00000	11,100.00	1,173.00000	14,076.00	950.00000	11,400.00
1 WAY PEDESTRIAN SIGNAL POLE MOUNTED ** See Special Provisions **	ea.						
0930 1106003	28.000	900.00000	25,200.00	779.00000	21,812.00	871.00000	24,388.00
1 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
0940 1106004	2.000	1,550.00000	3,100.00	1,822.00000	3,644.00	1,778.00000	3,556.00
2 WAY PEDESTRIAN SIGNAL PEDESTAL MOUNTED ** See Special Provisions **	ea.						
0950 1107011	44.000	850.00000	37,400.00	1,039.00000	45,716.00	1,172.50000	51,590.00
ACCESSIBLE PEDESTRIAN SIGNAL AND DETECTOR(TYPE A) ** See Special Provisions **	ea.						
0960 1108117	10.000	31,000.00000	310,000.00	34,961.00000	349,610.00	34,245.00000	342,450.00
FULL ACTUATED CONTROLLER W/ACTUATED PEDESTRIAN PHASE (16 PHASE) ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc.		(2) Ducci Electrical Contractors Inc		(3) A & S Electrical Services Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0970 1108725	1.000	7,500.00000	7,500.00	6,752.00000	6,752.00	6,815.00000	6,815.00
PHASE SELECTOR (MODIFIED) ** See Special Provisions **	ea.						
0980 1108808	(1.000)	4,000.00000	4,000.00	12,758.00000	12,758.00	2,000.00000	2,000.00
TRAINING ** See Special Provisions **	LS						
0990 1111200.01	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **	LS						
1000 1111200.02	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **	LS						
1010 1111200.03	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 3) ** See Special Provisions **	LS						
1020 1111200.04	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 4) ** See Special Provisions **	LS						
1030 1111200.05	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 5) ** See Special Provisions **	LS						
1040 1111200.06	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 6) ** See Special Provisions **	LS						
1050 1111200.07	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 7) ** See Special Provisions **	LS						
1060 1111200.08	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 8) ** See Special Provisions **	LS						
1070 1111200.09	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 9) ** See Special Provisions **	LS						
1080 1111200.10	(1.000)	1.00000	1.00	2,398.00000	2,398.00	1,000.00000	1,000.00
TEMPORARY DETECTION (SITE NO. 10) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	(3) A & S Electrical Services Inc Unit Price	(3) A & S Electrical Services Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1090 1111600 EXTENSION BRACKET ** See Special Provisions **	1.000 ea.	5,500.00000	5,500.00	3,744.00000	3,744.00	4,167.00000	4,167.00
1100 1112205 RADAR DETECTOR ** See Special Provisions **	18.000 ea.	14,100.00000	253,800.00	16,272.00000	292,896.00	16,575.00000	298,350.00
1110 1112286 360- DEGREE CAMERA ASSEMBLY ** See Special Provisions **	10.000 ea.	3,600.00000	36,000.00	4,396.00000	43,960.00	3,822.00000	38,220.00
1120 1112287 360-DEGREE VIDEO DETECTION PROCESSOR ** See Special Provisions **	10.000 ea.	22,500.00000	225,000.00	25,016.00000	250,160.00	24,312.00000	243,120.00
1130 1112288 IP VIDEO DETECTION CAMERA ASSEMBLY ** See Special Provisions **	2.000 ea.	4,300.00000	8,600.00	5,573.00000	11,146.00	4,590.00000	9,180.00
1140 1112413 DETECTOR (TYPE A) (MODIFIED) ** See Special Provisions **	4.000 ea.	1,350.00000	5,400.00	1,154.00000	4,616.00	1,366.00000	5,464.00
1150 1112471 PRE-EMPTION SYSTEM CHASSIS (MODIFIED) ** See Special Provisions **	1.000 ea.	3,100.00000	3,100.00	2,243.00000	2,243.00	3,065.00000	3,065.00
1160 1113004 2 CONDUCTOR NO. 8 AWG TYPE SE STYLE THW	110.000 l.f.	9.00000	990.00	6.17000	678.70	8.75000	962.50
1170 1113011 3 CONDUCTOR NO. 10 AWG THWN	4,120.000 l.f.	7.00000	28,840.00	6.09000	25,090.80	4.00000	16,480.00
1180 1113014 3 CONDUCTOR NO. 8 AWG TYPE SE STYLE THW	50.000 l.f.	10.00000	500.00	7.34000	367.00	12.00000	600.00
1190 1113102 5 CONDUCTOR NO. 14 CABLE	16,080.000 l.f.	4.00000	64,320.00	3.49000	56,119.20	3.22000	51,777.60
1200 1113103 7 CONDUCTOR NO. 14 CABLE	6,990.000 l.f.	5.00000	34,950.00	4.02000	28,099.80	4.00000	27,960.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc.		(2) Ducci Electrical Contractors Inc		(3) A & S Electrical Services Inc	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1210 1113104	3,040.000	6.00000	18,240.00	4.30000	13,072.00	4.65000	14,136.00
9 CONDUCTOR NO. 14 CABLE	l.f.						
1220 1113125	60.000	12.00000	720.00	8.20000	492.00	10.95000	657.00
25 CONDUCTOR NO. 14 CABLE	l.f.						
1230 1113399	1.000	900.00000	900.00	1,224.00000	1,224.00	1,140.00000	1,140.00
CABLE CLOSURE	ea.						
1240 1113552	1,885.000	6.00000	11,310.00	3.00000	5,655.00	8.00000	15,080.00
DETECTOR CABLE (OPTICAL) (MODIFIED) ** See Special Provisions **	l.f.						
1250 1113725	1,290.000	2.00000	2,580.00	3.00000	3,870.00	2.00000	2,580.00
23 AWG 4 TWISTED PAIR CATEGORY 6 CABLE ** See Special Provisions **	l.f.						
1260 1114102	285.000	10.00000	2,850.00	7.00000	1,995.00	7.00000	1,995.00
SPAN WIRE ** See Special Provisions **	l.f.						
1270 1114201	2.000	2,400.00000	4,800.00	2,272.00000	4,544.00	1,782.00000	3,564.00
AUXILIARY EQUIPMENT CABINET ** See Special Provisions **	ea.						
1280 1116110	24.000	3,600.00000	86,400.00	3,670.00000	88,080.00	5,241.00000	125,784.00
BLANK-OUT SIGN ** See Special Provisions **	ea.						
1290 1118012	(1.000)	27,500.00000	27,500.00	47,961.00000	47,961.00	52,000.00000	52,000.00
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **	LS						
1300 1118050.01	(1.000)	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 1) ** See Special Provisions **	LS						
1310 1118050.02	(1.000)	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 2) ** See Special Provisions **	LS						
1320 1118050.03	(1.000)	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 3) ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	(3) A & S Electrical Services Inc Unit Price	(3) A & S Electrical Services Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1330 1118050.04	(1.000) LS	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 4) ** See Special Provisions **							
1340 1118050.05	(1.000) LS	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 5) ** See Special Provisions **							
1350 1118050.06	(1.000) LS	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 6) ** See Special Provisions **							
1360 1118050.07	(1.000) LS	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 7) ** See Special Provisions **							
1370 1118050.08	(1.000) LS	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 8) ** See Special Provisions **							
1380 1118050.09	(1.000) LS	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 9) ** See Special Provisions **							
1390 1118050.10	(1.000) LS	1.00000	1.00	3,197.00000	3,197.00	1,000.00000	1,000.00
TEMPORARY SIGNALIZATION (SITE NO. 10) ** See Special Provisions **							
1400 1118250.01	(1.000) LS	2,900.00000	2,900.00	2,021.00000	2,021.00	1,845.00000	1,845.00
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 1) ** See Special Provisions **							
1410 1118250.04	(1.000) LS	2,900.00000	2,900.00	2,820.00000	2,820.00	1,845.00000	1,845.00
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 4) ** See Special Provisions **							
1420 1118250.05	(1.000) LS	2,300.00000	2,300.00	2,820.00000	2,820.00	1,845.00000	1,845.00
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 5) ** See Special Provisions **							
1430 1118250.06	(1.000) LS	3,450.00000	3,450.00	2,820.00000	2,820.00	1,845.00000	1,845.00
RELOCATE PRE-EMPTION SYSTEM (SITE NO. 6) ** See Special Provisions **							

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Rizzo Electrical Contractors, Inc. Unit Price	(1) Rizzo Electrical Contractors, Inc. Ext Amount	(2) Ducci Electrical Contractors Inc Unit Price	(2) Ducci Electrical Contractors Inc Ext Amount	(3) A & S Electrical Services Inc Unit Price	(3) A & S Electrical Services Inc Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
1440 1206023 REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	(1.000) LS	7,000.00000	7,000.00	13,647.00000	13,647.00	5,000.00000	5,000.00
1450 1208931 SIGN FACE - SHEET ALUMINUM (TYPE IX RETROREFLECTIVE SHEETING) ** See Special Provisions **	181.000 s.f.	63.00000	11,403.00	101.00000	18,281.00	52.00000	9,412.00
1460 1208937 SIGN FACE - SHEET ALUMINUM (TYPE XI RETROREFLECTIVE SHEETING) ** See Special Provisions **	277.000 s.f.	63.00000	17,451.00	41.00000	11,357.00	52.00000	14,404.00
1470 1210101 4" WHITE EPOXY RESIN PAVEMENT MARKINGS	1,672.000 l.f.	1.00000	1,672.00	1.00000	1,672.00	0.94000	1,571.68
1480 1210102 4" YELLOW EPOXY RESIN PAVEMENT MARKINGS	300.000 l.f.	1.00000	300.00	1.00000	300.00	0.94000	282.00
1490 1210105 EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS	5,295.000 s.f.	9.00000	47,655.00	9.00000	47,655.00	9.30000	49,243.50
1500 1211001 REMOVAL OF PAVEMENT MARKINGS	2,305.000 s.f.	6.00000	13,830.00	6.00000	13,830.00	5.94000	13,691.70
1510 1220027 CONSTRUCTION SIGNS	500.000 s.f.	12.00000	6,000.00	11.00000	5,500.00	11.15000	5,575.00
1520 1500006 UTILITY ADJUSTMENT (ESTIMATED COST PLUS) ** See Special Provisions **	20,000.000 est.	1.00000	20,000.00	1.00000	20,000.00	1.00000	20,000.00
Section Totals:			$4,950,000.00		$5,124,132.00		$5,287,922.98
Contract Totals			**$4,950,000.00**		**$5,124,132.00**		**$5,287,922.98**

( ) indicates item is bid as Lump Sum