Call Order: 001 **Contract ID:** 0173-0559 **Counties:** Various

Letting Date: June 17, 2026 2:00 pm **District(s):** District 3 - New Haven

Advertised on: 5/20/2026 12:00:00 AM **Contract Time:** 265 CALENDAR DAYS **Min:** **Max:**

Contract Description: MS4 RETROFIT (DISTRICT 3 & 4) **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Guerrera Construction Company Inc	$1,667,373.50	100.00%
2	McNamee Construction Corp.	$1,874,000.00	112.39%
3	Richards Corporation	$2,272,220.00	136.28%
4	CJ Fucci Construction	$2,573,101.00	154.32%

Contract ID: 0173-0559 **Counties:** Various
Letting Date: June 17, 2026 **District(s):** District 3 - New Haven
Call Order: 001 **Project(s):** N/A
Contract Time: 265 CALENDAR DAYS
Contract Description: MS4 RETROFIT (DISTRICT 3 & 4)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Guerrera Construction Company Inc		(2) McNamee Construction Corp.		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	80,000.00000	80,000.00	2,500.00000	2,500.00	4,500.00000	4,500.00
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0201001	(1.000)	25,000.00000	25,000.00	120,000.00000	120,000.00	35,000.00000	35,000.00
CLEARING AND GRUBBING	LS						
0030 0202000	1,784.000	45.00000	80,280.00	35.00000	62,440.00	28.00000	49,952.00
EARTH EXCAVATION	c.y.						
0040 0202100	358.000	145.00000	51,910.00	1.00000	358.00	183.00000	65,514.00
ROCK EXCAVATION	c.y.						
0050 0202315	2,006.000	130.00000	260,780.00	1.00000	2,006.00	53.00000	106,318.00
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0060 0210021.10	(1.000)	165,000.00000	165,000.00	375,000.00000	375,000.00	125,000.00000	125,000.00
UNDERGROUND STORMWATER INFILTRATION SYSTEM (SITE NO.10) ** See Special Provisions **	LS						
0070 0211000	451.000	32.00000	14,432.00	20.00000	9,020.00	34.00000	15,334.00
ANTI-TRACKING PAD	s.y.						
0080 0213100	40.000	55.00000	2,200.00	80.00000	3,200.00	124.00000	4,960.00
GRANULAR FILL	c.y.						
0090 0219001	1,996.000	4.00000	7,984.00	7.00000	13,972.00	4.00000	7,984.00
SEDIMENTATION CONTROL SYSTEM ** See Special Provisions **	l.f.						
0100 0219011	13.000	145.00000	1,885.00	250.00000	3,250.00	149.00000	1,937.00
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Guerrera Construction Company Inc		(2) McNamee Construction Corp.		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0110 0286001.10 ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	32.000 c.y.	240.00000	7,680.00	1.00000	32.00	183.00000	5,856.00
0120 0586040.10 TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	1.000 ea.	6,100.00000	6,100.00	10,000.00000	10,000.00	3,620.00000	3,620.00
0130 0586041.10 TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	1.000 ea.	6,500.00000	6,500.00	10,000.00000	10,000.00	3,920.00000	3,920.00
0140 0586044.10 TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	1.000 ea.	9,300.00000	9,300.00	10,000.00000	10,000.00	5,145.00000	5,145.00
0150 0586500.10 MANHOLE - 0' - 10' DEEP	4.000 ea.	6,100.00000	24,400.00	10,000.00000	40,000.00	4,750.00000	19,000.00
0160 0586511.05 SPECIAL MANHOLE (5' DIAMETER) - 0' - 10' DEEP ** See Special Provisions **	1.000 ea.	6,800.00000	6,800.00	10,000.00000	10,000.00	6,840.00000	6,840.00
0170 0653100 CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	243.000 l.f.	31.00000	7,533.00	12.00000	2,916.00	23.00000	5,589.00
0180 0686000.12 12" R.C. PIPE - 0' - 10' DEEP	10.000 l.f.	81.00000	810.00	120.00000	1,200.00	186.00000	1,860.00
0190 0686000.15 15" R.C. PIPE - 0' - 10' DEEP	26.000 l.f.	116.00000	3,016.00	120.00000	3,120.00	108.00000	2,808.00
0200 0686000.18 18" R.C. PIPE - 0' - 10' DEEP	12.000 l.f.	97.00000	1,164.00	125.00000	1,500.00	167.00000	2,004.00
0210 0686000.24 24" R.C. PIPE - 0' - 10' DEEP	302.000 l.f.	135.00000	40,770.00	125.00000	37,750.00	158.00000	47,716.00
0220 0686200.03 3" POLYVINYL CHLORIDE PIPE - 0' - 10' DEEP	126.000 l.f.	45.00000	5,670.00	50.00000	6,300.00	59.00000	7,434.00
0230 0686900 CONCRETE PIPE CONNECTION	5.000 ea.	2,300.00000	11,500.00	1,000.00000	5,000.00	1,345.00000	6,725.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Guerrera Construction Company Inc		(2) McNamee Construction Corp.		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0240 0703012 MODIFIED RIPRAP ** See Special Provisions **	79.000 c.y.	111.00000	8,769.00	300.00000	23,700.00	240.00000	18,960.00
0250 0728030 NO.3 CRUSHED STONE	870.000 c.f.	3.25000	2,827.50	10.00000	8,700.00	13.00000	11,310.00
0260 0751711 6" UNDERDRAIN	5.000 l.f.	43.50000	217.50	100.00000	500.00	142.00000	710.00
0270 0755014.01 GEOTEXTILE (SEPARATION - CLASS 1)	236.000 s.y.	2.50000	590.00	3.00000	708.00	4.00000	944.00
0280 0822100.01 TEMPORARY TRAFFIC BARRIER	5,964.000 l.f.	18.00000	107,352.00	35.00000	208,740.00	145.00000	864,780.00
0290 0913011 5'CHAIN LINK FENCE	131.000 l.f.	70.00000	9,170.00	40.00000	5,240.00	49.00000	6,419.00
0300 0913501 16' CHAIN LINK DOUBLE GATE 5' HIGH	1.000 ea.	2,700.00000	2,700.00	2,000.00000	2,000.00	1,475.00000	1,475.00
0310 0922001 BITUMINOUS CONCRETE SIDEWALK	205.000 s.y.	57.00000	11,685.00	100.00000	20,500.00	83.00000	17,015.00
0320 0944000 FURNISHING AND PLACING TOPSOIL	9,629.000 s.y.	15.00000	144,435.00	11.00000	105,919.00	9.00000	86,661.00
0330 0945006 WILDFLOWER ESTABLISHMENT ** See Special Provisions **	365.000 s.y.	1.60000	584.00	3.00000	1,095.00	2.00000	730.00
0340 0949000 WOOD CHIP MULCH	123.000 s.y.	16.00000	1,968.00	11.00000	1,353.00	17.00000	2,091.00
0350 0949059 ARONIA ARBUTIFOLIA RED CHOKEBERRY 2'- 3' HT. B.B.	12.000 ea.	120.00000	1,440.00	75.00000	900.00	132.00000	1,584.00
0360 0949087 CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	13.000 ea.	100.00000	1,300.00	125.00000	1,625.00	110.00000	1,430.00

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Guerrera Construction Company Inc		(2) McNamee Construction Corp.		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0370 0949114	17.000	105.00000	1,785.00	125.00000	2,125.00	115.00000	1,955.00
CORNUS RACEMOSA GRAY DOGWOOD 3'-4' HT. B.B.	ea.						
0380 0949523	10.000	100.00000	1,000.00	125.00000	1,250.00	110.00000	1,100.00
VIBURNUM DENTATUM ARROWWOOD VIBURNUM 3'- 4' HT. B.B.	ea.						
0390 0949601	5.000	550.00000	2,750.00	400.00000	2,000.00	630.00000	3,150.00
JUNIPERUS VIRGINIANA EASTERN REDCEDAR 5'-6' HT. B.B.	ea.						
0400 0949609	9.000	680.00000	6,120.00	600.00000	5,400.00	750.00000	6,750.00
PICEA ABIES NORWAY SPRUCE 6'-8' HT. B.B.	ea.						
0410 0949832	6.000	750.00000	4,500.00	800.00000	4,800.00	820.00000	4,920.00
ACER RUBRUM RED MAPLE 2"- 2 1/2" CAL. B.B.	ea.						
0420 0949889	17.000	33.00000	561.00	35.00000	595.00	36.00000	612.00
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						
0430 0949891	28.000	35.00000	980.00	35.00000	980.00	38.00000	1,064.00
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						
0440 0949896	12.000	90.00000	1,080.00	125.00000	1,500.00	98.00000	1,176.00
HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.	ea.						
0450 0949978	7.000	740.00000	5,180.00	700.00000	4,900.00	810.00000	5,670.00
QUERCUS PALUSTRIS PIN OAK 2"- 2 1/2" CAL. B.B.	ea.						
0460 0950005	9,264.000	2.00000	18,528.00	1.00000	9,264.00	2.00000	18,528.00
TURF ESTABLISHMENT	s.y.						
0470 0950036	5,455.000	2.50000	13,637.50	3.00000	16,365.00	3.00000	16,365.00
EROSION CONTROL MATTING TYPE E	s.y.						
0480 0970006	76,800.000	1.00000	76,800.00	1.00000	76,800.00	1.00000	76,800.00
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Guerrera Construction Company Inc		(2) McNamee Construction Corp.		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0490 0970007	1,920.000	75.00000	144,000.00	1.00000	1,920.00	78.00000	149,760.00
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0500 0971001	(1.000)	50,000.00000	50,000.00	210,000.00000	210,000.00	75,000.00000	75,000.00
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						
0510 0975004	(1.000)	125,000.00000	125,000.00	180,000.00000	180,000.00	231,361.00000	231,361.00
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0520 0976002	556.000	1.00000	556.00	1.00000	556.00	1.00000	556.00
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0530 0977001	30.000	15.00000	450.00	5.00000	150.00	25.00000	750.00
TRAFFIC CONE	ea.						
0540 0978002	60.000	100.00000	6,000.00	5.00000	300.00	93.00000	5,580.00
TRAFFIC DRUM	ea.						
0550 0979005	26.000	275.00000	7,150.00	10.00000	260.00	100.00000	2,600.00
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0560 0980020	(1.000)	30,000.00000	30,000.00	187,381.00000	187,381.00	6,750.00000	6,750.00
CONSTRUCTION SURVEYING	LS						
0570 0981100	30.000	50.00000	1,500.00	5.00000	150.00	51.00000	1,530.00
42" TRAFFIC CONE	ea.						
0580 1130010	20.000	105.00000	2,100.00	5.00000	100.00	25.00000	500.00
ARROW BOARD	day						
0590 1131002	20.000	115.00000	2,300.00	50.00000	1,000.00	53.00000	1,060.00
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0600 1131015	556.000	50.00000	27,800.00	5.00000	2,780.00	30.00000	16,680.00
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND	day						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) Guerrera Construction Company Inc		(2) McNamee Construction Corp.		(3) Richards Corporation	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0610 1206023 REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	(1.000) LS	2,750.00000	2,750.00	500.00000	500.00	2,265.00000	2,265.00
0620 1220027 CONSTRUCTION SIGNS	764.000 s.f.	11.00000	8,404.00	45.00000	34,380.00	86.00000	65,704.00
0630 1802210.02 TEMPORARY SAND BARREL (200 lb.)	2.000 ea.	395.00000	790.00	600.00000	1,200.00	637.00000	1,274.00
0640 1802210.04 TEMPORARY SAND BARREL (400 lb.)	1.000 ea.	395.00000	395.00	600.00000	600.00	637.00000	637.00
0650 1802210.07 TEMPORARY SAND BARREL (700 lb.)	4.000 ea.	395.00000	1,580.00	600.00000	2,400.00	643.00000	2,572.00
0660 1802210.14 TEMPORARY SAND BARREL (1400 lb.)	11.000 ea.	395.00000	4,345.00	600.00000	6,600.00	650.00000	7,150.00
0670 1802210.21 TEMPORARY SAND BARREL (2100 lb.)	4.000 ea.	395.00000	1,580.00	600.00000	2,400.00	655.00000	2,620.00
0680 1806202 TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	16.000 hr	125.00000	2,000.00	250.00000	4,000.00	333.00000	5,328.00
0690 1806226 PRE-WARNING VEHICLE ** See Special Provisions **	16.000 hr	125.00000	2,000.00	50.00000	800.00	333.00000	5,328.00
Section Totals:			$1,667,373.50		$1,874,000.00		$2,272,220.00
Contract Totals			**$1,667,373.50**		**$1,874,000.00**		**$2,272,220.00**

( ) indicates item is bid as Lump Sum

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) CJ Fucci Construction					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) CJ Fucci Construction Unit Price	(4) CJ Fucci Construction Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0010 0101000	(1.000)	20,000.00000	20,000.00				
ENVIRONMENTAL HEALTH AND SAFETY ** See Special Provisions **	LS						
0020 0201001	(1.000)	60,000.00000	60,000.00				
CLEARING AND GRUBBING	LS						
0030 0202000	1,784.000	55.00000	98,120.00				
EARTH EXCAVATION	c.y.						
0040 0202100	358.000	150.00000	53,700.00				
ROCK EXCAVATION	c.y.						
0050 0202315	2,006.000	100.00000	200,600.00				
DISPOSAL OF CONTROLLED MATERIALS ** See Special Provisions **	ton						
0060 0210021.10	(1.000)	250,000.00000	250,000.00				
UNDERGROUND STORMWATER INFILTRATION SYSTEM (SITE NO.10) ** See Special Provisions **	LS						
0070 0211000	451.000	35.00000	15,785.00				
ANTI-TRACKING PAD	s.y.						
0080 0213100	40.000	60.00000	2,400.00				
GRANULAR FILL	c.y.						
0090 0219001	1,996.000	5.00000	9,980.00				
SEDIMENTATION CONTROL SYSTEM ** See Special Provisions **	l.f.						
0100 0219011	13.000	150.00000	1,950.00				
SEDIMENT CONTROL SYSTEM AT CATCH BASIN ** See Special Provisions **	ea.						
0110 0286001.10	32.000	140.00000	4,480.00				
ROCK IN DRAINAGE TRENCH EXCAVATION 0'-10' DEEP	c.y.						
0120 0586040.10	1.000	8,000.00000	8,000.00				
TYPE 'C-L' CATCH BASIN - 0' - 10' DEEP	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) CJ Fucci Construction Unit Price	(4) CJ Fucci Construction Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0130 0586041.10	1.000	11,500.00000	11,500.00				
TYPE 'C-L' CATCH BASIN (4' SUMP) - 0' - 10' DEEP	ea.						
0140 0586044.10	1.000	13,000.00000	13,000.00				
TYPE 'C-L' CATCH BASIN DOUBLE GRATE TYPE 2 - 0' - 10' DEEP	ea.						
0150 0586500.10	4.000	10,000.00000	40,000.00				
MANHOLE - 0' - 10' DEEP	ea.						
0160 0586511.05	1.000	22,500.00000	22,500.00				
SPECIAL MANHOLE (5' DIAMETER) - 0' - 10' DEEP ** See Special Provisions **	ea.						
0170 0653100	243.000	50.00000	12,150.00				
CLEAN EXISTING CULVERT - 12" TO 42" DIAMETER	l.f.						
0180 0686000.12	10.000	500.00000	5,000.00				
12" R.C. PIPE - 0' - 10' DEEP	l.f.						
0190 0686000.15	26.000	550.00000	14,300.00				
15" R.C. PIPE - 0' - 10' DEEP	l.f.						
0200 0686000.18	12.000	750.00000	9,000.00				
18" R.C. PIPE - 0' - 10' DEEP	l.f.						
0210 0686000.24	302.000	250.00000	75,500.00				
24" R.C. PIPE - 0' - 10' DEEP	l.f.						
0220 0686200.03	126.000	90.00000	11,340.00				
3" POLYVINYL CHLORIDE PIPE - 0' - 10' DEEP	l.f.						
0230 0686900	5.000	2,500.00000	12,500.00				
CONCRETE PIPE CONNECTION	ea.						
0240 0703012	79.000	225.00000	17,775.00				
MODIFIED RIPRAP ** See Special Provisions **	c.y.						
0250 0728030	870.000	12.00000	10,440.00				
NO.3 CRUSHED STONE	c.f.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) CJ Fucci Construction Unit Price	(4) CJ Fucci Construction Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0260 0751711	5.000	200.00000	1,000.00				
6" UNDERDRAIN	l.f.						
0270 0755014.01	236.000	10.00000	2,360.00				
GEOTEXTILE (SEPARATION - CLASS 1)	s.y.						
0280 0822100.01	5,964.000	105.00000	626,220.00				
TEMPORARY TRAFFIC BARRIER	l.f.						
0290 0913011	131.000	42.00000	5,502.00				
5'CHAIN LINK FENCE	l.f.						
0300 0913501	1.000	2,100.00000	2,100.00				
16' CHAIN LINK DOUBLE GATE 5' HIGH	ea.						
0310 0922001	205.000	125.00000	25,625.00				
BITUMINOUS CONCRETE SIDEWALK	s.y.						
0320 0944000	9,629.000	8.00000	77,032.00				
FURNISHING AND PLACING TOPSOIL	s.y.						
0330 0945006	365.000	3.00000	1,095.00				
WILDFLOWER ESTABLISHMENT ** See Special Provisions **	s.y.						
0340 0949000	123.000	18.00000	2,214.00				
WOOD CHIP MULCH	s.y.						
0350 0949059	12.000	82.00000	984.00				
ARONIA ARBUTIFOLIA RED CHOKEBERRY 2'- 3' HT. B.B.	ea.						
0360 0949087	13.000	82.00000	1,066.00				
CLETHRA ALNIFOLIA SUMMERSWEET 3'-4' HT. B.B.	ea.						
0370 0949114	17.000	84.00000	1,428.00				
CORNUS RACEMOSA GRAY DOGWOOD 3'-4' HT. B.B.	ea.						
0380 0949523	10.000	82.00000	820.00				
VIBURNUM DENTATUM ARROWWOOD VIBURNUM 3'- 4' HT. B.B.	ea.						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) CJ Fucci Construction Unit Price	(4) CJ Fucci Construction Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**		**Cat Alt Member:**		
0390 0949601	5.000	510.00000	2,550.00				
JUNIPERUS VIRGINIANA EASTERN REDCEDAR 5'-6' HT. B.B.	ea.						
0400 0949609	9.000	520.00000	4,680.00				
PICEA ABIES NORWAY SPRUCE 6'-8' HT. B.B.	ea.						
0410 0949832	6.000	705.00000	4,230.00				
ACER RUBRUM RED MAPLE 2"- 2 1/2" CAL. B.B.	ea.						
0420 0949889	17.000	32.00000	544.00				
ASCLEPIAS INCARNATA, SWAMP MILKWEED, #1 CONTAINER	ea.						
0430 0949891	28.000	32.00000	896.00				
ASCLEPIS TUBEROSA - BUTTERFLY WEED 1 GALLON CONTAINER	ea.						
0440 0949896	12.000	52.00000	624.00				
HAMAMELIS VIRGINIANA, WITCH HAZEL, 24" - 36" HT. B.B.	ea.						
0450 0949978	7.000	600.00000	4,200.00				
QUERCUS PALUSTRIS PIN OAK 2"- 2 1/2" CAL. B.B.	ea.						
0460 0950005	9,264.000	2.50000	23,160.00				
TURF ESTABLISHMENT	s.y.						
0470 0950036	5,455.000	7.00000	38,185.00				
EROSION CONTROL MATTING TYPE E	s.y.						
0480 0970006	76,800.000	1.00000	76,800.00				
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)	est.						
0490 0970007	1,920.000	80.00000	153,600.00				
TRAFFICPERSON (UNIFORMED FLAGGER)	hr						
0500 0971001	(1.000)	300,000.00000	300,000.00				
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **	LS						

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) CJ Fucci Construction Unit Price	(4) CJ Fucci Construction Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0510 0975004	(1.000)	90,000.00000	90,000.00				
MOBILIZATION AND PROJECT CLOSEOUT	LS						
0520 0976002	556.000	1.00000	556.00				
BARRICADE WARNING LIGHTS - HIGH INTENSITY	day						
0530 0977001	30.000	30.00000	900.00				
TRAFFIC CONE	ea.						
0540 0978002	60.000	85.00000	5,100.00				
TRAFFIC DRUM	ea.						
0550 0979005	26.000	50.00000	1,300.00				
PEDESTRIAN BARRICADE ** See Special Provisions **	l.f.						
0560 0980020	(1.000)	20,000.00000	20,000.00				
CONSTRUCTION SURVEYING	LS						
0570 0981100	30.000	65.00000	1,950.00				
42" TRAFFIC CONE	ea.						
0580 1130010	20.000	250.00000	5,000.00				
ARROW BOARD	day						
0590 1131002	20.000	250.00000	5,000.00				
REMOTE CONTROL CHANGEABLE MESSAGE SIGN	day						
0600 1131015	556.000	100.00000	55,600.00				
RADAR SPEED DISPLAY - TRAILER MOUNT, TOW BEHIND	day						
0610 1206023	(1.000)	10,000.00000	10,000.00				
REMOVAL AND RELOCATION OF EXISTING SIGNS ** See Special Provisions **	LS						
0620 1220027	764.000	30.00000	22,920.00				
CONSTRUCTION SIGNS	s.f.						
0630 1802210.02	2.000	520.00000	1,040.00				
TEMPORARY SAND BARREL (200 lb.)	ea.						

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CJ Fucci Construction Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 .			**Cat Alt Set:**			**Cat Alt Member:**	
0640 1802210.04	1.000	520.00000	520.00				
TEMPORARY SAND BARREL (400 lb.)	ea.						
0650 1802210.07	4.000	520.00000	2,080.00				
TEMPORARY SAND BARREL (700 lb.)	ea.						
0660 1802210.14	11.000	520.00000	5,720.00				
TEMPORARY SAND BARREL (1400 lb.)	ea.						
0670 1802210.21	4.000	520.00000	2,080.00				
TEMPORARY SAND BARREL (2100 lb.)	ea.						
0680 1806202	16.000	225.00000	3,600.00				
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR	hr						
0690 1806226	16.000	175.00000	2,800.00				
PRE-WARNING VEHICLE ** See Special Provisions **	hr						
Section Totals:			$2,573,101.00				
Contract Totals			**$2,573,101.00**				

( ) indicates item is bid as Lump Sum